

REQUEST FOR PROPOSALS
SBC PROJECT NO.: 529/070-01-2016
AMENDMENT # Three
FOR John Sevier Building Renovation, Nashville,
Davidson County, TN

DATE: 7/10/17

RFP SBC Project No.: 529/070-01-2016 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFP Issued		6/7/17	CONFIRMED
2 Disability Accommodation Request Deadline		6/9/17	CONFIRMED
3 Pre-response Conference	1 PM	6/13/17	CONFIRMED
4 Notice of Intent to Respond Deadline		6/14/17	CONFIRMED
5 Site Visit	2-3 PM	6/20/17	CONFIRMED
6 Written Questions & Comments Deadline	11 AM	6/27/17	CONFIRMED
7 State Response to Written Questions & Comments		7/13/17	UPDATED
8 2 nd Written Questions & Comments Deadline	11 AM	7/18/17	UPDATED
9 2 nd State Response to Written Questions & Comments		7/21/17	UPDATED
10 Response Deadline	2 PM	7/27/17	UPDATED
11 State Completion of Technical Proposal Evaluations		8/3/17	UPDATED
12 State Opening & Scoring of Cost Proposals		8/3/17	UPDATED
13 State Notice of Intent to Award Released <u>and</u> RFP Files Opened for Public Inspection		8/4/17	UPDATED
14 Executive Subcommittee of the State Building Commission (ESC)		8/21/17	UPDATED
15 State sends contract to Contractor for signature		8/21/17	UPDATED

EVENT		TIME (Central Time)	DATE	UPDATED / CONFIRMED
16	Contract Signature Deadline		8/30/17	UPDATED