

REQUEST FOR PROPOSALS

SBC PROJECT NO.: 529/070-01-2016

AMENDMENT # TWO

FOR John Sevier Building Renovation, Nashville,

Davidson County, TN

DATE: 7/6/17

RFP SBC Project No.: 529/070-01-2016 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates. Any event, time, or date containing revised or new text is highlighted.

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFP Issued		6/7/17	CONFIRMED
2	Disability Accommodation Request Deadline		6/9/17	CONFIRMED
3	Pre-response Conference	1 PM	6/13/17	CONFIRMED
4	Notice of Intent to Respond Deadline		6/14/17	CONFIRMED
5	Site Visit	2-3 PM	6/20/17	CONFIRMED
6	Written Questions & Comments Deadline	11 AM	6/27/17	CONFIRMED
7	State Response to Written Questions & Comments		7/10/17	UPDATED
8	Response Deadline	2 PM	7/20/17	UPDATED
9	State Completion of Technical Proposal Evaluations		7/25/17	<u>UPDATED</u>
10	State Opening & Scoring of Cost Proposals		7/25/17	UPDATED
11	State Notice of Intent to Award Released <u>and</u> RFP Files Opened for Public Inspection		7/26/17	UPDATED
12	State Building Commission (SBC) Approval Sought		8/10/17	CONFIRMED
13	State sends contract to Contractor for signature		8/10/17	CONFIRMED
14	Contract Signature Deadline		8/15/17	CONFIRMED

SBC Project No.: ###/###-##-###