

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 529-075-01-2014
AMENDMENT # 1
FOR J.K. Polk/TPAC Exterior Repairs

DATE: 12-9-16

RFQ SBC Project No.: 529-075-01-2014 IS AMENDED AS FOLLOWS:

1. **This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.**

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		10/26/2016	CONFIRMED
2 Disability Accommodation Request Deadline		10/28/2016	CONFIRMED
3 Pre-response Conference	2:00pm	11/7/2016	CONFIRMED
4 Notice of Intent to Respond Deadline		11/8/2016	CONFIRMED
5 Written Questions & Comments Deadline	2:00pm	11/14/2016	CONFIRMED
6 State Response to Written Questions & Comments		11/17/2016	CONFIRMED
7 RFQ Response Deadline	2:00pm	12/1/2016	CONFIRMED
8 State Completion of Response Evaluations		12/8/2016	CONFIRMED
9 Tentative Date Owner Notifies Eligible Bidders and RFQ Files Open for Public Review. Begin 7-Day Wait Period for Consideration of Protest		12/13/2016	UPDATED
10 End of 7-Day Wait Period for Consideration of Protest		12/20/2016	UPDATED
11 Anticipated Bid Date		1/19/2017	CONFIRMED
12 Anticipated Contract Start		4/6/2017	CONFIRMED