



STATE OF TENNESSEE
DEPARTMENT OF GENERAL SERVICES

REQUEST FOR PROPOSALS # 460/000-06-2015
AMENDMENT # Eight
FOR Power Purchase Agreement (“PPA”) RFP

DATE: August 4, 2016

RFP SBC NUMBER 460/000-06-2015 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFP Issued		June 15, 2016	Confirmed
2	Disability Accommodation Request Deadline		June 17, 2016	Confirmed
3	Pre-response Conference	1:30 p.m.	June 23, 2016	Confirmed
4	Notice of Intent to Respond Deadline		June 24, 2016	Confirmed
5	Site Visits		June 27 – June 30, 2016 & July 6 – July 8, 2016	Confirmed
6	1 st set of Written “Questions & Comments” Deadline	2:00 p.m.	July 18, 2016	Confirmed
7	State Response to 1 st set of Written “Questions & Comments”		Aug 4, 2016	Confirmed
8	2 nd set of Written “Questions & Comments” Deadline	3:00 p.m.	Aug 8, 2016	Updated
9	State Response to 2 nd set of Written “Questions & Comments”		Aug 10, 2016	Updated
10	Response Deadline	2:00 p.m.	Aug 16, 2016	Confirmed
11	State Completion of Technical Response Evaluations (Part One)		Aug 23, 2016	Confirmed
12	Notification Short Listed Respondents to Interview		Aug 23, 2016	Confirmed
13	Interviews		Aug 30 – Sept 1, 2016	Confirmed

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
14 State Completion of Technical Response Evaluations (Part Two – Interviews) and Final Technical Score		Sept 1, 2016	Confirmed
15 State Opening & Ranking of Cost Proposals		Sept 2, 2016	Confirmed
16 Negotiations (at the State's discretion)		Sept 6 – Sept 8, 2016	Confirmed
17 State determination of Respondent to recommend and Notice of Intent to Award Released <u>and</u> RFP Files Opened for Public Inspection		Sept 8, 2016	Confirmed
18 Executive Sub-Committee (ESC) Approval Sought		Sept 19, 2016	Confirmed
19 State Sends Contract to Contractor for Signature		Sept 19, 2016	Confirmed
20 Contractor Signature Deadline		Sept 28, 2016	Confirmed