



STATE OF TENNESSEE
DEPARTMENT OF GENERAL SERVICES

REQUEST FOR PROPOSALS # 460/000-06-2015
AMENDMENT # Twelve
FOR Power Purchase Agreement ("PPA") RFP

DATE: September 27, 2016

RFP SBC NUMBER 460/000-06-2015 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFP Issued		June 15, 2016	Confirmed
2 Disability Accommodation Request Deadline		June 17, 2016	Confirmed
3 Pre-response Conference	1:30 p.m.	June 23, 2016	Confirmed
4 Notice of Intent to Respond Deadline		June 24, 2016	Confirmed
5 Site Visits		June 27 – June 30, 2016 & July 6 – July 8, 2016	Confirmed
6 1 st set of Written "Questions & Comments" Deadline	2:00 p.m.	July 18, 2016	Confirmed
7 State Response to 1 st set of Written "Questions & Comments"		Aug 4, 2016	Confirmed
8 2 nd set of Written "Questions & Comments" Deadline	3:00 p.m.	Aug 8, 2016	Confirmed
9 State Response to 2nd set of Written "Questions & Comments"		Aug 10, 2016	Confirmed
10 Response Deadline	2:00 p.m.	Sept 1, 2016	Confirmed
11 State Completion of Technical Response Evaluations (Part One)		Sept 15, 2016	Confirmed
12 Notification Short Listed Respondents to Interview		Sept 15, 2016	Confirmed
13 Interviews		Sept 27 – Sept 28, 2016	Updated

EVENT		TIME (Central Time)	DATE	UPDATED / CONFIRMED
14	State Completion of Technical Response Evaluations (Part Two – Interviews) and Final Technical Score		Sept 28, 2016	Updated
15	State Opening & Ranking of Cost Proposals	2:30 p.m.	Sept 28, 2016	Updated
16	Negotiations (at the State's discretion)		Sept 28 – Oct 5, 2016	Updated
17	State determination of Respondent to recommend and Notice of Intent to Award Released <u>and</u> RFP Files Opened for Public Inspection		Oct 6, 2016	Confirmed
18	Executive Sub-Committee (ESC) Approval Sought		Oct 24, 2016	Confirmed
19	State Sends Contract to Contractor for Signature		Oct 24, 2016	Confirmed
20	Contractor Signature Deadline		Oct 31, 2016	Confirmed