



STATE OF TENNESSEE  
DEPARTMENT OF GENERAL SERVICES

**REQUEST FOR PROPOSALS # 126/036-03-2016**

**AMENDMENT # Five**

**FOR: Concession Contract for the Redevelopment and  
Operation of Hospitality Facilities at Fall Creek Falls State  
Park**

**DATE:** February 28, 2017

**ESC RFP TRANSACTION NUMBER 126/036-03-2016 IS AMENDED AS FOLLOWS:**

**1. This RFP Schedule of Events updates and confirms scheduled RFP dates.**

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFP Issued		December 14, 2016	Confirmed
2 Disability Accommodation Request Deadline	2:00 p.m.	December 19, 2016	Confirmed
3 Deadline to Register for Pre-Response Conference	2:00 p.m.	December 30, 2016	Confirmed
4 Pre-response Conference	See itinerary	January 5, 2017	Confirmed
5 Notice of Intent to Respond Deadline	2:00 p.m.	January 9, 2017	Confirmed
6 Deadline to Submit First Round Written "Questions & Comments" and "Pro Forma Contract Redline" (See RFP Section 1.4)	2:00 p.m.	January 13, 2017	Confirmed
7 State Response to First Round Written "Questions & Comments" and "Pro Forma Contract Redline"		January 27, 2017	Confirmed
8 Deadline to Submit Second Round Written "Questions & Comments" and "Pro Forma Contract Redline"	2:00 p.m.	February 6, 2017	Confirmed
9 State Response to Second Round of Written "Questions & Comments" and "Pro Forma Contract Redline"		February 16, 2017	Confirmed
10 Phase I Proposal Deadline	<del>2:00 p.m.</del>	<del>March 2, 2017</del>	Postponed

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
11 State Opening of Phase I Proposals	<del>2:00 p.m.</del>	<del>March 2, 2017</del>	Postponed
12 State Completion of Phase I Evaluations and Notice of Respondents Selected for Phase II Evaluations Issued		<del>March 16, 2017</del>	Postponed
13 Phase II Proposal Deadline	<del>2:00 p.m.</del>	<del>March 30, 2017</del>	Postponed
14 State Opening of Phase II Proposals	<del>2:00 p.m.</del>	<del>March 30, 2017</del>	Postponed
15 State Schedules Phase II Respondent Interviews		<del>April 3, 2017</del>	Postponed
16 Interviews of Phase II Respondents		<del>April 10-11, 2017</del>	Postponed
17 State Completion of Phase II Evaluations and Issuance of Evaluation Notice		<del>April 13, 2017</del>	Postponed
18 State Completion of Phase III Negotiations		<del>May 10, 2017</del>	Postponed
19 State Notice of Intent to Award Issued and RFP Files Opened for Public Inspection		<del>May 11, 2017</del>	Postponed
20 Executive Subcommittee of the State Building Commission Approval Sought		<del>May 22, 2017</del>	Postponed
21 State sends Contract to Concessionaire for Signature		<del>May 23, 2017</del>	Postponed
22 Concessionaire Signature Deadline	<del>2:00 p.m.</del>	<del>May 26, 2017</del>	Postponed