

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 361/093-01-2016
AMENDMENT # 1
FOR Re-roof and Facility Updates Tullahoma Readiness Center

DATE: 4-4-2017

RFQ SBC Project No.: 361/093-01-2016 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

| EVENT | TIME (Central Time) | DATE | UPDATED / CONFIRMED |
|--|------------------------|----------------|---------------------|
| 1 RFQ Issued | | March 15, 2017 | CONFIRMED |
| 2 Disability Accommodation Request Deadline | | March 16, 2017 | CONFIRMED |
| 3 Pre-response Conference | 10:00 AM CDT | March 22, 2017 | CONFIRMED |
| 4 Notice of Intent to Respond Deadline | | March 23, 2017 | CONFIRMED |
| 5 Written Questions & Comments Deadline | 1:00 PM CDT | March 27, 2017 | CONFIRMED |
| 6 State Response to Written Questions & Comments | | March 30, 2017 | CONFIRMED |
| 7 RFQ Response Deadline | 2:00 PM CDT | April 13, 2017 | CONFIRMED |
| 8 State Completion of Response Evaluations | | April 18, 2017 | CONFIRMED |
| 9 State Issues Evaluation Notice | | April 21, 2017 | CONFIRMED |
| 10 End of 7-Day Wait Period for Consideration of Protest | | April 28, 2017 | CONFIRMED |
| 11 Anticipated Bid Date | | July 13, 2017 | CONFIRMED |
| 12 Anticipated Contract Start | | September 2017 | CONFIRMED |

2. Delete RFQ SBC Project # 361/062-01-2016 RFQ Attachment 6.2., Section B.12, in its entirety and replace with the following (changes are highlighted in yellow):

| | | |
|--|-------|---|
| | B.12. | Provide a statement of whether the Respondent intends to use subcontractors to meet the Respondent's requirements of any contract awarded pursuant to this RFQ, and if so, detail: (a) Names of proposed subcontractors; and (b) the portion of work the subcontractor will be responsible for. |
| SCORE (for <u>all</u> Section B—Qualifications & Experience Items above): <i>(maximum possible score = 60)</i> | | |
| <i>State Use – Evaluator Identification:</i> | | |