

Date: 9/11/2015

Project Announcement

Post Date: 09/14/2015

Submittal Deadline: 09/28/2015

User Agency: Tennessee Wildlife Resource Agency (TWRA)

Project Title: Regions 2 Facilities ADA Compliance

SBC #: 220/018-02-2014

Facility: Various Facilities

Project Location: Statewide (Region 2, Middle Tennessee)

Project MACC: \$ 847,000.00

Project Contact: Dwight Hensley

Agency Contact: Robert A. Qualey

Project Overview: This project will bring approximately (18) TWRA facilities in Region 2 into compliance with the American Disability Act. Upgrades and renovations will include as an example, restroom facilities, egress conditions, parking, and pathways of travel, curb cuts and approaches to the various facilities. Within the facilities signage and alarm warning devices shall be reviewed and made compliant.

Special Design or Submission Requirements: The project covers the entire middle Tennessee Region. This may require multiple Bid package and therefore Fire Marshal submission, based on Facilities locations that are adjacent, to one another. Because of the despersment of individual Facilities some renovation may require alternative delivery methods. The construction phase therefore may have multiple contractors employed and travel to all site may become more than would be considered for a standard State Project.

Special Note: All information previously made available to the Consultants by the State, and all information supplied by the Consultants to the State, relating to the subject project, will be made available to any potential respondents. Potential respondents desiring to review these documents can submit a request to STREAMDesigner.Interest@tn.gov .

Anticipated State Building Commission approval date: 10/08/2015

Anticipated Executive Subcommittee Designer approval Date: 10/19/2015

Anticipated Designer Notice to Proceed (NTP) date: 11/16/2015

Anticipated Project Bid Date: 05/03/2016