

Date: 12/3/2015

## **Project Announcement**

Post Date: 12/04/2015

Submittal Deadline: 12/18/2015

User Agency: Tennessee Department of Correction

Project Title: Replace Emergency Power Back-up Systems Phase 2

SBC #: 140/001-03-2015

Facility: Various Facilities

Project Location: Statewide, Tennessee

Project MACC: \$ 1,575,200.00

Project Contact: Hugh Burt

Agency Contact: Ken Scalf

**Project Overview:** The subproject will concentrate on the completion of an Electrical Risk Assessment Study at various institutions statewide, the installation of safety placarding, and training of institution personnel. The project will review current information and complete missing scope based on current and applicable state codes and standards. This subproject will be inclusive of all required assessment, design, placarding installation and training.

**Special Design or Submission Requirements:** Statewide design firm with multi discipline staffing to complete the required Electrical Risk Assessment and to provide finalization of the Study, support placarding and training of maintenance staff at a minimum of five state institutions simultaneously.

State Building Commission approval date: 09/10/2015

Anticipated Executive Subcommittee Designer approval Date: 1/25/2016

Anticipated Designer Notice to Proceed (NTP) date: 3/23/2016

Anticipated Project Bid Date: 11/23/2016