



**REQUEST FOR QUALIFICATIONS**  
**SBC PROJECT NO.: 126/116-01-2022**  
**AMENDMENT # TWO**  
**FOR SCSP Stone Door Annex Visitor Center and**  
**Campground (at Savage Gulf State Park) South**  
**Cumberland State Park**

**DATE: 6.4.24**

**RFQ SBC Project No.: 126/116-01-2022 IS AMENDED AS FOLLOWS:**

- This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.**

	<b>EVENT</b>	<b>TIME (Central Time)</b>	<b>DATE</b>	<b>UPDATED / CONFIRMED</b>
1	RFQ Issued		4/19/24	CONFIRMED
2	Disability Accommodation Request Deadline		4/24/24	CONFIRMED
3	<b>Pre-response Conference</b>	9AM	5/7/24	CONFIRMED
4	Notice of Intent to Respond Deadline		5/8/24	CONFIRMED
5	<b>Written Questions &amp; Comments Deadline</b>	2 PM	5/14/24	CONFIRMED
6	State Response to Written Questions & Comments		5/17/24	CONFIRMED
7	<b>RFQ Response Deadline</b>	2 PM	5/22/24	CONFIRMED
8	State Completion of Response Evaluations		6/4/24	CONFIRMED
9	State Issues Evaluation Notice		6/7/24	UPDATED
10	End of 7-Day Wait Period for Consideration of Protest		6/14/24	UPDATED
11	Anticipated Bid Date		7/10/24	CONFIRMED
12	Anticipated Contract Start		8/21/24	CONFIRMED