



**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION**

CONSTRUCTION DIVISION
SUITE 700, JAMES K. POLK BUILDING
505 DEADERICK STREET
NASHVILLE, TENNESSEE 37243-1402

CLAY BRIGHT
COMMISSONER

BILL LEE
GOVERNOR

March 13, 2020

Re: ADDENDUM #5
Contract No.: DB1901
County: Carroll, Fayette, Haywood, Lauderdale, and Madison

To Whom It May Concern:

This Addendum is for deleting pay item 714-40.75 Design-Build Utilities and Railroad from Book 1 based on the Utility scope of work included in the project (see Book 3). Attached are the revised sheets.

You must acknowledge this addendum by completing the "Addendum Letter Acknowledgement form C and the Technical Proposal Signature Page (Form TPSP) within your Technical Proposal. It is the bidder's responsibility to notify all affected manufacturers, suppliers and subcontractors of this change.

Sincerely,

A handwritten signature in black ink, appearing to read "Lia Obaid".

Lia Obaid, P.E.
Assistant Director of Construction
Construction Division

**DESIGN-BUILD
RFP CONTRACT BOOK 1
INSTRUCTIONS TO
DESIGN-BUILDERS (ITDB)
TENNESSEE DEPARTMENT OF TRANSPORTATION**

Region 4 Bridge Bundle

Carroll, Fayette, Haywood, Lauderdale, and Madison Counties - Tennessee

CONTRACT NUMBER: DB1901



November 15, 2019

Addendum #1 January 10, 2020

Addendum #5 March 13, 2020

- Retaining Walls
- Endwalls
- Wingwalls
- Temporary structures

610-10.50 Design-Build Drainage

- Catch Basins
- Storm Drainage System
- Side drain
- Under drain

712-01.75 Design-Build Maintenance of Traffic

- Work Zone Safety Plan
- Barrier Rail
- Changeable Message Sign
- Traffic Control

~~714-40.75 Design-Build Utilities and Railroad~~

- ~~• Coordination~~
- ~~• Relocation~~

713-15.25 Design-Build Signing

- Footings
- Installation
- Removal and Disposal

716-99.50 Design-Build Striping/Pavement Markings

- Material
- Raised Pavement Markers
- Snowplowable Raised Pavement Markers

717-99.95 Design-Build Mobilization

4) Issues Resolution Plan

c. PROJECT MANAGEMENT

- 1) Describe the administrative and operational structure that would be used to perform the proposed work, including:
 - Describe how design personnel will interface with the construction personnel.
 - Communicating and coordinating between the Department and the Design-Builder. Include the approach for change management during construction for design initiated, field initiated, and the Department-initiated changes.
 - Describe existing design and/or construction quality management plan(s) that the Design-Builder may have already developed, and how it (they) will be implemented into work performed. Describe coordination of design and