

Estimated Quantities -- Letting April 05, 2019

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNT201 - CAMPBELL , HANCOCK, ETC.

Contract ID: CNT201

Letting Date: April 05, 2019 10:00 AM

Projects: 07002-4247-04 STP-9(106)
 07012-4238-04 STP-90(7)
 34037-4228-04 STP-63(66)
 34037-4230-04 STP-63(65)
 65006-4223-04 STP-116(27)

Counties: CAMPBELL, HANCOCK, MORGAN

District:

DBE Goal Percent:

Description: The emergency slope stabilization on various State Routes.

Contract Time: DT - 11/30/2019

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	4,591.000	C.Y.
209-02.05	12" TEMPORARY SLOPE DRAIN	400.000	L.F.
209-02.07	18" TEMPORARY SLOPE DRAIN	200.000	L.F.
209-05	SEDIMENT REMOVAL	14.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	850.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	16.000	EACH
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	6.680	TON
411-01.10	ACS MIX(PG64-22) GRADING D	967.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	0.900	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	14,570.000	S.Y.
610-12.02	HORIZONTAL DRAINS	2,450.000	L.F.

Contract ID CNT201 - CAMPBELL , HANCOCK, ETC.

Item No.	Description	Quantity	Units
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST	400.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	25.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL3	208.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	6.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	4.000	EACH
706-01	GUARDRAIL REMOVED	400.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	200.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,550.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	228.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	103.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	126.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,342.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	9,810.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	1,850.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	164.000	L.F.
716-01.21	SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)	73.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	73.000	EACH
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	3,720.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.230	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	1.300	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.230	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	5.000	EACH

Contract ID CNT201 - CAMPBELL , HANCOCK, ETC.

Item No.	Description	Quantity	Units
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	172.000	S.Y.
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	1,150.000	L.F.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	1,000.000	L.F.
801-01	SEEDING (WITH MULCH)	3.000	UNIT
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	16.000	UNIT
801-03	WATER (SEEDING & SODDING)	1.100	M.G.
805-05.02	SOIL NAIL STABILIZATION	85,175.000	L.F.
805-05.03	REINFORCED SHOTCRETE FACING	20,810.000	S.F.
805-05.04	SECONDARY WALL (DESCRIPTION) (OUTER FACING)	7,700.000	S.F.
805-05.04	SECONDARY WALL (DESCRIPTION) (OUTER WALL FACE)	3,000.000	S.F.

() Item will be bid as lump sum.

Contract ID CNT179 - GILES

Contract ID: CNT179

Letting Date: April 05, 2019 10:00 AM

Projects: 28005-4219-04

STP-11(107)

Counties: GILES

District:

DBE Goal Percent:

Description: The emergency slope stabilization on U.S. 31A (S.R. 11) near L.M. 23.00 - L.M. 23.50.

Contract Time: DT - 7/31/2019

Item No.	Description	Quantity	Units
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (32" RCP ,STA. 298+12)	49.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	5,202.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	9,222.000	TON
203-10.15	WASTE MATERIAL	5,202.000	C.Y.
209-05	SEDIMENT REMOVAL	4.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	368.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	4.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	813.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	40.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	140.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	69.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	4.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
407-02.11	REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	225.000	C.Y.
407-20.05	SAW CUTTING ASPHALT PAVEMENT	550.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	97.000	TON

Contract ID CNT179 - GILES

Item No.	Description	Quantity	Units
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.100	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	607.000	S.Y.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	48.000	L.F.
611-02.12	JUNCTION BOX, TYPE 3	1.000	EACH
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL3	555.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	605.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	735.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	455.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	845.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	60.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	43.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	66.000	EACH
712-06	SIGNS (CONSTRUCTION)	250.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	3,305.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	8.000	EACH
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	500.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.400	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.100	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH

Contract ID CNT179 - GILES

Item No.	Description	Quantity	Units
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	2,325.000	S.Y.
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	998.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	18.000	UNIT
801-03	WATER (SEEDING & SODDING)	5.000	M.G.

() Item will be bid as lump sum.

Contract ID CNT203 - HAWKINS

Contract ID: CNT203

Letting Date: April 05, 2019 10:00 AM

Projects: 37012-4228-04

STP-70(30)

Counties: HAWKINS

District:

DBE Goal Percent:

Description: The emergency slope stabilization on S.R. 70 near L.M. 17.20.

Contract Time: DT - 6/30/2019

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	382.000	C.Y.
209-05	SEDIMENT REMOVAL	1.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	90.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	2.000	EACH
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	165.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	0.200	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,480.000	S.Y.
610-12.02	HORIZONTAL DRAINS	225.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL3	52.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	2.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	290.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	14.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	15.000	EACH

Contract ID CNT203 - HAWKINS

Item No.	Description	Quantity	Units
712-05.01	WARNING LIGHTS (TYPE A)	7.000	EACH
712-06	SIGNS (CONSTRUCTION)	480.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	2,000.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	590.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-01.21	SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)	12.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	12.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	0.200	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	86.000	S.Y.
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	90.000	L.F.
801-01	SEEDING (WITH MULCH)	1.000	UNIT
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	2.000	UNIT
801-03	WATER (SEEDING & SODDING)	0.300	M.G.
805-05.02	SOIL NAIL STABILIZATION	6,750.000	L.F.
805-05.03	REINFORCED SHOTCRETE FACING	1,080.000	S.F.
805-05.04	SECONDARY WALL (DESCRIPTION) (OUTER FACING)	1,350.000	S.F.

() Item will be bid as lump sum.

Contract ID CNT204 - JEFFERSON

Contract ID: CNT204

Letting Date: April 05, 2019 10:00 AM

Projects: 45011-4229-04

STP-92(22)

Counties: JEFFERSON

District:

DBE Goal Percent:

Description: The emergency slope stabilization on S.R. 92 near L.M. 2.50.

Contract Time: DT - 5/23/2019

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	10.000	C.Y.
203-11	SCALING AND TRIMMING	269.000	S.Y.
209-02.07	18" TEMPORARY SLOPE DRAIN	200.000	L.F.
209-05	SEDIMENT REMOVAL	2.000	C.Y.
209-08.08	ENHANCED ROCK CHECK DAM	2.000	EACH
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.200	TON
411-01.10	ACS MIX(PG64-22) GRADING D	180.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	0.400	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,716.000	S.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	25.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
707-02.44	ROCK ANCHOR, TYPE II	78.000	L.F.
707-10.06	ROCKFALL DRAPE (TYPE II)	247.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	500.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	520.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	2,600.000	L.F.

Contract ID CNT204 - JEFFERSON

Item No.	Description	Quantity	Units
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	22.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	3,760.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.800	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	2.000	EACH
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	200.000	L.F.
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	1.000	UNIT

() Item will be bid as lump sum.

Contract ID CNT207 - LOUDON

Contract ID: CNT207

Letting Date: April 05, 2019 10:00 AM

Projects: 53001-4125-04

NH-I-40-7(177)

Counties: LOUDON

District:

DBE Goal Percent:

Description: The emergency slope stabilization on I-40 near M.M. 364.5 (L.M. 1.21).

Contract Time: DT - 5/23/2019

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	17,193.000	C.Y.
209-02.05	12" TEMPORARY SLOPE DRAIN	685.000	L.F.
209-05	SEDIMENT REMOVAL	83.000	C.Y.
209-08.07	ROCK CHECK DAM PER	23.000	EACH
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.600	TON
411-02.10	ACS MIX(PG70-22) GRADING D	124.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,867.000	S.Y.
621-03.02	18" TEMPORARY DRAINAGE PIPE	12.000	L.F.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	45.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	1.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	1.000	EACH
707-03.01	STOCK FENCE	514.000	L.F.
707-03.02	END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)	4.000	EACH
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	4.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	221.000	TON
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNT207 - LOUDON

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	880.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	397.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	11.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	11.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	0.400	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.400	L.M.
717-01	MOBILIZATION	(1)	LS
740-06.01	GEOMEMBRANE	290.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	86.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	2,100.000	L.F.
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	157.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	79.000	UNIT
801-02.15	FERTILIZER	2.500	TON
801-03	WATER (SEEDING & SODDING)	24.000	M.G.

() Item will be bid as lump sum.