



STATE OF TENNESSEE
DEPARTMENT OF GENERAL SERVICES

**REQUEST FOR QUALIFICATIONS # 32110-15100
AMENDMENT # 3
FOR INFORMATION TECHNOLOGY (IT) PROJECTS, WAVE 2**

DATE: DECEMBER 2, 2015

RFQ #32110-15100 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

| EVENT | TIME | DATE | UPDATED/ CONFIRMED |
|---|------------------|--------------------------|-----------------------|
| 1. RFQ Issued | | October 6, 2015 | Confirmed |
| 2. Disability Accommodation Request Deadline | 2:00 p.m. | October 9, 2015 | Confirmed |
| 3. Pre-response Conference | 2:00 p.m. | October 15, 2015 | Confirmed |
| 4. Notice of Intent to Respond Deadline | 2:00 p.m. | October 16, 2015 | Confirmed |
| 5. Written "Questions & Comments" Deadline | 2:00 p.m. | October 23, 2015 | Confirmed |
| 6. State Response to Written "Questions & Comments" | | November 18, 2015 | Confirmed |
| 7. Technical Response Deadline | 2:00 p.m. | December 8, 2015 | Updated |
| 8. State Notice of Qualified Respondents Released | | December 21, 2015 | Updated |
| 9. RFQ Cost Proposal Deadline (Only for Qualified Respondents) | 2:00 p.m. | December 30, 2015 | Updated |
| 10. State Notice of Intent to Award Released and RFQ Files Opened for Public Inspection | 2:00 p.m. | January 12, 2016 | Updated |
| 11. State sends contract to Contractor for signature | | January 20, 2016 | Updated |
| 12. Respondent Contract Signature Deadline | 2:00 p.m. | January 26, 2016 | Updated |
| 13. Anticipated Contract Start Date (anticipated date for contract to be fully executed and vendor to begin work) | | February 1, 2016 | Confirmed |

2. RFQ Amendment Effective Date. The revisions set forth herein shall be effective upon release. All other terms and conditions of this RFQ not expressly amended herein shall remain in full force and effect.