

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 529/028-01-2016
AMENDMENT # One
FOR Tennessee Residence Security Building Renovations

DATE: 9/13/17

RFQ SBC Project No.: 529/028-01-2016 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		8/31/17	CONFIRMED
2 Disability Accommodation Request Deadline		9/1/17	CONFIRMED
3 Pre-response Conference	12 PM	9/12/17	CONFIRMED
4 Notice of Intent to Respond Deadline		9/13/17	CONFIRMED
5 Written Questions & Comments Deadline	2:00 p.m.	9/18/17	CONFIRMED
6 State Response to Written Questions & Comments		9/21/17	CONFIRMED
7 RFQ Response Deadline	2:00 p.m.	9/28/17	CONFIRMED
8 State Completion of Response Evaluations		10/10/17	UPDATED
9 State Issues Evaluation Notice		10/13/17	UPDATED
10 End of 7-Day Wait Period for Consideration of Protest		10/20/17	UPDATED
11 Anticipated Bid Date		12/6/17	CONFIRMED
12 Anticipated Contract Start		2/6/18	CONFIRMED