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Designer Letter of Interest

Project:  WTSP Domestic Water Line and Systems Upgrade
Agency: Correction
Facility: West Tennessee State Penitentiary
Project location: Henning, TN

Letter of Interest is to be limited to a total of 4 pages. Past evaluations or letters of reference can be in addition to the 4 pages. Submitted information shall address all items below, including completion of Instruction Guide Sheet. Submittal shall be provided as a single PDF and must be received by Midnight CST/CDT.  Case Studies, relevant project information, and resumes will not count as part of the 4 pages limit.  Design Firms must refrain from including marketing materials not relevant to the scope. 

A.	Firm     (list info only of the office that will do the work):
     Name	: 
     Address	: 
     Phone 	: 
     Website	: 

B.	Project Experience     
1.  	Describe up to 5 ongoing or recently completed projects of similar type and scope addressing infrastructure or municipal services.  
For each project, include the name and role of design team members and name and role of consultants: 
a) Provide basic information on each of the 5 projects listed: scope of work, cost, completion date
 (Case studies for 1 or 2 similar scope projects as an attachment that will NOT be counted toward the 4 page limit)

C.	Project Team      
1.  Define the roles and qualifications of each staff member proposed for the design team and list their
home office location.  Include the proposed surveyor required for the routing of the new water line. 
2.  Define the roles and qualifications of each proposed consultant and list their home office location. 
Describe your firm’s experience with each consultant. 
(Design project team resumes as an attachment that will NOT be counted toward the 4 page limit)

D.	Project Approach      
1.  Describe Firms specific approach to the project scope and type, specifically dealing with infrastructure replacement and the mitigation of service disruption during the final tie-in, including Firm’s familiarity with the area where project is located, and if applicable, reference current of former projects in the area or at site. 
2.  Indicate familiarity with/utilization of the State Designers’ Manual, its provisions and requirements.
3. Address special design or submission requirements, including utilization of proposed specialty consultants, from the project description if not otherwise covered
(Resumes as an attachment that will NOT be counted toward the 4 page limit)

E. 	Workload
List current and proposed Firm and specific proposed team members’ workload, distinguished by project title, location, phase of project (SDP, DDP, CDP, bid, construction, close-out, etc.) and amount of time devoted by your firm as a percentage of total available time.  Also, list other SBC projects for which you are currently registering interest.  Please respond in tabular format



INSTRUCTION GUIDE SHEET	SBC-6 (Designer Agreement)	
	Project Manager:
	Joe Miller
	Date:
	June 3, 2015

	State Agency:  
	 Department of Correction

	Designer (s):
	 

	Address:
	

	City, State  Zip
	

	Phone:
	
	Email: 
	

	Contact Person:
	

	Project Title:
	WTSP Domestic Water Line and Systems Upgrades

	Institution:
	West Tennessee State Penitentiary

	Project Location:
	Henning, TN

	SBC Project No.:
	142/022-Water

	A.2 Description (Scope of Work):  Replacement of the existing domestic water supply system with new piping system including water distribution, booster pumps, piping and devices.  The water supply system will be high pressure plastic piping to avoid corrosion while providing reliable water supply to the Institution.

	

	A.2
	Maximum Allowable Construction Cost (MACC):
	$ 924,000.00

	B.3.1
	Phases:
	Insert the Name of the Phases (Example:  Program Phase through Close Out Phase)

	
	
	Program Verification Phase
	through
	Close-out Phase

	
	Paragraph No.:
	2-1
	1
	through
	2-1
	39

	B.3.1
	Lump Sum Amount:
	$ 83,945.00

	B.3.1
	Direct Expense:
	$

	B.3.3
	Principal(s):
	

	B.3.4
	Consultants
	Firm
	Principal
	TN License No.

	Basic
Services
	Structural:
	
	
	

	
	Mechanical:
	
	
	

	
	Electrical:
	
	
	

	
	Architectural:
	
	
	

	
	Civil:
	
	
	

	
	Landscape:
	
	
	

	
	Other:
	
	
	

	C.1
	Professional Liability Insurance:
	$1,000,000.00
	(Minimum One Million Dollars)

	D.2
	Designer’s Estimated Design and Construction Time

	Design Development Phase:
	90
	Calendar Days

	Construction Development Phase:
	90
	Calendar Days

	Construction:
	150
	Calendar Days (Not on Agreement)
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