

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 361/054-01-2016
AMENDMENT # 1
FOR Re-roof and Facility Updates Livingston Readiness Center

DATE: 4-4-2017

RFQ SBC Project No.: 361/054-01-2016 IS AMENDED AS FOLLOWS:

1. **This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.**

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		March 15, 2017	CONFIRMED
2 Disability Accommodation Request Deadline		March 16, 2017	CONFIRMED
3 Pre-response Conference	10:00 AM CDT	March 24, 2017	CONFIRMED
4 Notice of Intent to Respond Deadline		March 27, 2017	CONFIRMED
5 Written Questions & Comments Deadline	2:00 PM CDT	March 30, 2017	CONFIRMED
6 State Response to Written Questions & Comments		April 5, 2017	CONFIRMED
7 RFQ Response Deadline	2:00 PM CDT	April 11, 2017	CONFIRMED
8 State Completion of Response Evaluations		April 18, 2017	CONFIRMED
9 State Issues Evaluation Notice		April 21, 2017	CONFIRMED
10 End of 7-Day Wait Period for Consideration of Protest		April 28, 2017	CONFIRMED
11 Anticipated Bid Date		July 18, 2017	CONFIRMED
12 Anticipated Contract Start		September 2017	CONFIRMED

2. Delete RFQ SBC Project # 361/062-01-2016 RFQ Attachment 6.2., Section B.12, in its entirety and replace with the following (changes are highlighted in yellow):

	B.12.	Provide a statement of whether the Respondent intends to use subcontractors to meet the Respondent's requirements of any contract awarded pursuant to this RFQ, and if so, detail: (a) Names of proposed subcontractors; and (b) the portion of work the subcontractor will be responsible for.
SCORE (for <u>all</u> Section B—Qualifications & Experience Items above): <i>(maximum possible score = 60)</i>		
<i>State Use – Evaluator Identification:</i>		