Date: 6/5/2015		

Project Announcement

Post Date: 06/08/2015
Submittal Deadline: 06/22/2015

User Agency: Department of Military
Project Title: Architectural/Civil/Structural Engineering Consultant
SBC #: TBD
Facility: Various Facilities
Project Location: Statewide, Tennessee
[bookmark: _GoBack]Contract Maximum Liability: $ 75,000.00
Project Contact (name, phone, e-mail): CPT Justin Rehrer, Design and Project Management Chief, 615-313-2624, justin.r.rehrer.mil@mail.mil
Agency Contact (name, phone): LTC Andrew Milligan, Contract Management Chief, 615-313-0620


Project Overview: The Tennessee Army National Guard (TNARNG) Construction Facility Maintenance Office (CFMO) establishes an annual consultant contract to provide architectural, civil engineering and structural engineering services on an as-needed basis. The TNARNG CFMO needs to renew this contract for the 2015 federal fiscal year and is seeking to identify a qualified firm to recommend to the State Building Commission for this contract.
This project comprises delivery of all labor, equipment, materials, and performance of all necessary travel and services required to provide professional advice and assistance regarding design, alteration, improvements, and planning repairs and maintenance. Services may include but not limited to: site visitation and investigation, geotechnical analyses, surveying, specification development, and initial cost estimating for various projects. The contracted firm will compile results into reports that include survey and engineering data, design computations, drawings and specifications.  Delivery orders will be employed for each identified requirement, and be required for each endeavor. All work shall be in accordance with local, state, and federal codes and ordinances. 

Special Design or Submission Requirements: Strong consideration will be given to firms that internally contain all required disciplines, as well as to firms possessing internal survey and soils analysis assets.  Additional consideration will be given to those firms familiar with military properties and operations, and located within short commute to the CFMO office in Nashville.

Anticipated State Building Commission approval date: 07/09/2015
Anticipated Executive Subcommittee Designer approval Date: 07/20/2015
Anticipated Designer Notice to Proceed (NTP) date: October 1, 2015 through September 30, 2016 with a possibility of four, one-year extensions.
Anticipated Project Bid Date: N/A
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