Date: 6/5/2015		
Project Announcement

Post Date: 06/08/2015
Submittal Deadline: 06/22/2015

User Agency: Department of Military
Project Title: Statewide MPE Engineering Consultant 
SBC #: TBD
Facility: N/A
Project Location: Statewide, Tennessee
[bookmark: _GoBack]Contract Maximum Liability: $ 50,000.00
Project Contact (name, title, phone, email): CPT Justin Rehrer, Design and Project Management Chief, 615-313-2624, justin.r.rehrer.mil@mail.mil
Agency Contact (name, title, phone): LTC Andrew Milligan, Contract Management Chief, 615-313-0620


Project Overview: The Tennessee Army National Guard (TNARNG) Construction Facility Maintenance Office (CFMO) establishes an annual consultant contract to provide mechanical engineering, plumbing, and electrical engineering services on an as-needed basis. The TNARNG CFMO needs to renew this contract for the 2015 federal fiscal year and is seeking to identify a qualified firm to recommend to the State Building Commission for this contract.
This contract comprises delivery of all labor, equipment, materials, and performance of all necessary travel and services required to provide such professional advice and assistance as the Department of Military may request regarding design, alteration, improvements, planning, repairs, and maintenance. It includes, but is not limited to: site visitation and investigation, analyses, design, specification development, and initial cost estimating for various projects. The consultant will compile results into reports that include survey and engineering data, design computations, drawings and specifications.  Delivery orders will be employed for each identified requirement, and be required for each endeavor. All work shall be in accordance with local, state, and federal codes and ordinances. 

Special Design or Submission Requirements: Strong consideration will be given to firms that internally contain all required disciplines, as well as to firms possessing specialized skills and experience relating to network engineering, LEED professionals, and renewable energy technologies.  Additional consideration will be given to those firms familiar with military properties and operations, and located within the Nashville metropolitan area.

Anticipated State Building Commission approval date: 07/09/2015
Anticipated Executive Subcommittee Designer approval Date: 07/20/2015
Anticipated Designer Notice to Proceed (NTP) date: October 1, 2015 through September, 2016 with a possibility of four, one-year extensions.
Anticipated Project Bid Date: Not Applicable
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