

# Construction Bid List

Page 1 of 2

Updated Monday, February 04, 2013

This list contains all projects that are currently out for bid.

**CONTRACTORS' NOTE:** If you are interested in any of the below projects, please contact the Designer at the number listed.  
All visitors to the William R. Snodgrass Tennessee Tower Building must enter at the Seventh Avenue Entrance and register at the Security Desk.

**Bid Date, Time and Pre-Bid Conf. Information should be verified with the Designer Contact.**

<i><b>Bid Date Bid Time Bid Region</b></i>	<i><b>Project Name Project SBC No.</b></i>	<i><b>Pre-Bid Conference Information</b></i>	<i><b>Brief Project Description</b></i>	<i><b>Designer Info.</b></i>
<u><b>Date:</b></u> To Be Determined <u><b>Time:</b></u> To Be Determined <u><b>Location:</b></u> Nashville, TN	Elevator Modernization John Sevier State Office Building Nashville, Tennessee <u><b>SBC No.</b></u> 460/070-01-2011	<u><b>Date:</b></u> To Be Determined <u><b>Time:</b></u> To Be Determined <u><b>Location:</b></u> The facility.	This project consists of the upgrade of three (3) elevators to meet minimum fire, safety and accessibility standards. Work includes refurbishing the wood cabs, code upgrades, and all mechanical and electrical modifications to accomplish work and elevator machine room improvements. <b>Postponed Until Further Notice</b>	Centric Architecture <u><b>Contact:</b></u> Jim Thompson <u><b>Phone:</b></u> (615) 385-9600 <u><b>Document Deposit:</b></u> \$600
<u><b>Date:</b></u> To Be Determined <u><b>Time:</b></u> To Be Determined <u><b>Location:</b></u> Nashville, TN	Exterior Maintenance Andrew Jackson State Office Building Nashville, Davidson County, Tennessee <u><b>SBC No.</b></u> 460/073-01-2011	<u><b>Date:</b></u> To Be Determined <u><b>Time:</b></u> To Be Determined <u><b>Location:</b></u> the facility. Pre-Bid Conference is <b>mandatory</b> .	Approximately 266,436 square feet (surface area) on an existing 17-story building; generally consisting of cleaning, recaulking, and resealing of existing stone exterior and windows. <b>Postponed Until Further Notice</b>	Hart Freeland Roberts, Inc. <u><b>Contact:</b></u> Rex Garton <u><b>Phone:</b></u> (615) 370-8500 <u><b>Document Deposit:</b></u> \$1000
<u><b>Date:</b></u> February 5, 2013 <u><b>Time:</b></u> 2:00 p.m. (Local Time) <u><b>Location:</b></u> Johnson City, TN	Intermediate Care Facilities / MR Homes Mental Retardation Centers Statewide, Tennessee <u><b>SBC No.</b></u> 346/000-05-2005-16	<u><b>Date:</b></u> January 22, 2013 <u><b>Time:</b></u> 10:00 a.m. (Local Time) <u><b>Location:</b></u> Greene Valley Developmental Center	Project consists of constructing three (3) ADA compliant Group Homes. Project includes construction of roads, utility extensions, and all related work.	Clark/Dixon Architects – Mark Honeycutt Architects / A Joint Venture <u><b>Contact:</b></u> Dianne Dixon <u><b>Phone:</b></u> (901) 272-9250 <u><b>Document Deposit:</b></u> \$1000
<u><b>Date:</b></u> February 21, 2013 <u><b>Time:</b></u> 2:00 p.m. (Local Time) <u><b>Location:</b></u> Nashville, TN	Chiller and Cooling Tower Replacement South Central Correctional Facility Clifton, Tennessee <u><b>SBC No.</b></u> 142/018-01-2010-01	<u><b>Date:</b></u> February 7, 2013 <u><b>Time:</b></u> 10:30 a.m. (Local Time) <u><b>Location:</b></u> the facility	Replacement of chillers, cooling towers, pumps, piping and controls. Chillers and cooling towers are owner provided contractor installed.	Smith Seckman Reid, Inc. <u><b>Contact:</b></u> David Bradford <u><b>Phone:</b></u> (901) 683-3900 <u><b>Document Deposit:</b></u> \$1000
<u><b>Date:</b></u> February 28, 2013 <u><b>Time:</b></u> 1:00 p.m. (Local Time) <u><b>Location:</b></u> Nashville, TN	Reflective Window Film William R. Snodgrass Tennessee Tower Nashville, Davidson County, Tennessee <u><b>SBC No.</b></u> 529/079-03-2012	<u><b>Date:</b></u> February 14, 2013 <u><b>Time:</b></u> 10:00 a.m. (Local Time) <u><b>Location:</b></u> the facility, 12 <sup>th</sup> Floor Conference Room B	Removal and replacement of window film on existing windows at the William R. Snodgrass Tennessee Tower.	Gilbert/McLaughlin/Casella Architects, PLC <u><b>Contact:</b></u> Michael W. Smith <u><b>Phone:</b></u> (615) 322-9649 <u><b>Document Deposit:</b></u> \$500

# Construction Bid List

Page 2 of 2

Updated Monday, February 04, 2013

This list contains all projects that are currently out for bid.

**CONTRACTORS' NOTE:** If you are interested in any of the below projects, please contact the Designer at the number listed.  
All visitors to the William R. Snodgrass Tennessee Tower Building must enter at the Seventh Avenue Entrance and register at the Security Desk.

**Bid Date, Time and Pre-Bid Conf. Information should be verified with the Designer Contact.**

<b><i>Bid Date Bid Time Bid Region</i></b>	<b><i>Project Name Project SBC No.</i></b>	<b><i>Pre-Bid Conference Information</i></b>	<b><i>Brief Project Description</i></b>	<b><i>Designer Info.</i></b>
<u>Date:</u> March 5, 2013 <u>Time:</u> 1:00 p.m. (Local Time) <u>Location:</u> Johnson City, TN	Chillers and Switchgear Replacement Greene Valley Developmental Center Greeneville, Greene County, Tennessee <u>SBC No.</u> 344/007-01-2012	<u>Date:</u> February 20, 2013 <u>Time:</u> 1:00 p.m. (Local Time) <u>Location:</u> the facility, Administration Building	Replacement of two existing chillers at the Chilled Water Plant that serves eleven residential cottages. Replacement of related pumps and valves is also included, as well as required electrical modifications and door replacement. Remove and replace all existing piping insulation. Electrical work also includes replacement of the 4000 amp switchgear located in the Administration Building.	Engineering Services Group, Inc. <u>Contact:</u> Ron Donahue <u>Phone:</u> (865) 522-0393 <u>Document Deposit:</u> \$770
<u>Date:</u> March 5, 2013 <u>Time:</u> 2:00 p.m. (Local Time) <u>Location:</u> Nashville, TN	Boating Accident Investigation and Storage Facility Stones River Hunter Education Center Nashville, Davidson County, Tennessee <u>SBC No.</u> 220/018-04-2011	<u>Date:</u> February 20, 2013 <u>Time:</u> 10:00 a.m. (Local Time) <u>Location:</u> the facility	Construction of an Investigation Building of pre-engineered metal building construction and an Impounded Watercraft Structure of open air pole barn construction.	Kennon architects <u>Contact:</u> James Kennon <u>Phone:</u> (615) 289-5325 <u>Document Deposit:</u> \$280
<u>Date:</u> March 7, 2013 <u>Time:</u> 2:00 p.m. (Local Time) <u>Location:</u> Nashville, TN	Bicycle Storage Lockers and Racks Multiple Sites Statewide, Tennessee <u>SBC No.</u> 529/000-10-2012	<u>Date:</u> February 21, 2013 <u>Time:</u> 10:00 a.m. (Local Time) <u>Location:</u> the facility	Provide and install bicycle storage lockers and racks. New concrete pads required at some locations.	Moody Nolan, Inc. <u>Contact:</u> Christina Karpynec <u>Phone:</u> (615) 386-9690 <u>Document Deposit:</u> \$130