

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

ANDERSON COUNTY (Contract No. CNX253 Call 001)

n/a,01S330-M8-002

THE RESURFACING ON S.R. 330 FROM THE ROANE COUNTY LINE (L.M. 0.00) TO S.R. 116 (L.M. 8.76).

PROJECT LENGTH - 8.760 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,439,864.60
Duracap Asphalt Paving Co., Inc.	\$1,536,055.62
APAC-Atlantic, Inc.	\$1,702,799.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>18.000 L.M.</b>		
Rogers Group, Inc.		\$940.0000	\$16,920.00
Duracap Asphalt Paving Co., Inc.		\$926.0000	\$16,668.00
APAC-Atlantic, Inc.		\$800.0000	\$14,400.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>420.000 TON</b>		
Rogers Group, Inc.		\$42.0000	\$17,640.00
Duracap Asphalt Paving Co., Inc.		\$65.5600	\$27,535.20
APAC-Atlantic, Inc.		\$75.0000	\$31,500.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>1,474.000 TON</b>		
Rogers Group, Inc.		\$126.3000	\$186,166.20
Duracap Asphalt Paving Co., Inc.		\$126.5800	\$186,578.92
APAC-Atlantic, Inc.		\$140.0000	\$206,360.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>95.000 TON</b>		
Rogers Group, Inc.		\$840.0000	\$79,800.00
Duracap Asphalt Paving Co., Inc.		\$1,175.0000	\$111,625.00
APAC-Atlantic, Inc.		\$1,000.0000	\$95,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>2,006.000 TON</b>		
Rogers Group, Inc.		\$126.9000	\$254,561.40
Duracap Asphalt Paving Co., Inc.		\$142.0000	\$284,852.00
APAC-Atlantic, Inc.		\$145.0000	\$290,870.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>14.000 L.M.</b>		
Rogers Group, Inc.		\$560.0000	\$7,840.00
Duracap Asphalt Paving Co., Inc.		\$600.0000	\$8,400.00
APAC-Atlantic, Inc.		\$800.0000	\$11,200.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>544.000 S.Y.</b>		
Rogers Group, Inc.		\$18.0000	\$9,792.00
Duracap Asphalt Paving Co., Inc.		\$24.0000	\$13,056.00
APAC-Atlantic, Inc.		\$70.0000	\$38,080.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$34,680.0000	\$34,680.00
Duracap Asphalt Paving Co., Inc.		\$50,750.0000	\$50,750.00
APAC-Atlantic, Inc.		\$45,000.0000	\$45,000.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>525.000 S.F.</b>		
Rogers Group, Inc.		\$8.0000	\$4,200.00
Duracap Asphalt Paving Co., Inc.		\$7.8500	\$4,121.25
APAC-Atlantic, Inc.		\$7.4500	\$3,911.25
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>578.000 EACH</b>		
Rogers Group, Inc.		\$37.0000	\$21,386.00
Duracap Asphalt Paving Co., Inc.		\$38.0000	\$21,964.00
APAC-Atlantic, Inc.		\$43.0000	\$24,854.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>578.000 EACH</b>		
Rogers Group, Inc.		\$13.0000	\$7,514.00
Duracap Asphalt Paving Co., Inc.		\$13.0000	\$7,514.00
APAC-Atlantic, Inc.		\$43.0000	\$24,854.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>30.000 L.F.</b>		
Rogers Group, Inc.		\$6.5000	\$195.00
Duracap Asphalt Paving Co., Inc.		\$6.6000	\$198.00
APAC-Atlantic, Inc.		\$10.0000	\$300.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>120.000 L.F.</b>		
Rogers Group, Inc.		\$15.0000	\$1,800.00
Duracap Asphalt Paving Co., Inc.		\$15.0000	\$1,800.00
APAC-Atlantic, Inc.		\$13.0000	\$1,560.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$562.0000	\$1,686.00
Duracap Asphalt Paving Co., Inc.		\$577.0000	\$1,731.00
APAC-Atlantic, Inc.		\$500.0000	\$1,500.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>14.000 L.M.</b>		
Rogers Group, Inc.		\$860.0000	\$12,040.00
Duracap Asphalt Paving Co., Inc.		\$880.0000	\$12,320.00
APAC-Atlantic, Inc.		\$1,000.0000	\$14,000.00
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>35.000 L.M.</b>		
Rogers Group, Inc.		\$2,335.0000	\$81,725.00
Duracap Asphalt Paving Co., Inc.		\$2,375.0000	\$83,125.00
APAC-Atlantic, Inc.		\$2,800.0000	\$98,000.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Rogers Group, Inc.

\$38,970.0000

\$38,970.00

Duracap Asphalt Paving Co., Inc.

\$24,000.0000

\$24,000.00

APAC-Atlantic, Inc.

\$41,000.0000

\$41,000.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

5,355.000 TON

Rogers Group, Inc.  
Duracap Asphalt Paving Co., Inc.  
APAC-Atlantic, Inc.

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE                      EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

5,355.000 TON

Rogers Group, Inc.	\$123.8000	\$662,949.00
Duracap Asphalt Paving Co., Inc.	\$126.9500	\$679,817.25
APAC-Atlantic, Inc.	\$142.0000	\$760,410.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$776,915.60
Duracap Asphalt Paving Co., Inc.	\$856,238.37
APAC-Atlantic, Inc.	\$942,389.25

**SUB-TOTAL ROADWAY ALTERNATE AA1**

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Rogers Group, Inc.	\$662,949.00
Duracap Asphalt Paving Co., Inc.	\$679,817.25
APAC-Atlantic, Inc.	\$760,410.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$1,439,864.60
Duracap Asphalt Paving Co., Inc.	\$1,536,055.62
APAC-Atlantic, Inc.	\$1,702,799.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

BEDFORD COUNTY (Contract No. CNX255 Call 002)

PHSIP-2006(10),02036-3606-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON SIMS ROAD/WEST LANE STREET FROM COBLE ROAD TO BAKER STREET IN SHELBYVILLE.

PROJECT LENGTH - 2.680 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2023

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$109,843.20
LU, Inc.	\$115,036.57



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$2,000.0000	\$12,000.00
LU, Inc.		\$1,762.5000	\$10,575.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,630.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$8,150.00
LU, Inc.		\$5.0400	\$8,215.20
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$3,300.0000	\$19,800.00
LU, Inc.		\$2,885.0700	\$17,310.42
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>22.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$110.00
LU, Inc.		\$1.1800	\$25.96
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
LU, Inc.		\$3,500.0000	\$3,500.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>22.500 S.F.</b>		
Superior Traffic Control, LLC		\$30.0000	\$675.00
LU, Inc.		\$31.0500	\$698.63
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>276.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.5500	\$1,531.80
LU, Inc.		\$7.5500	\$2,083.80
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>620.000 L.F.</b>		
Superior Traffic Control, LLC		\$7.0000	\$4,340.00
LU, Inc.		\$6.9800	\$4,327.60
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>163.000 LB.</b>		
Superior Traffic Control, LLC		\$5.9000	\$961.70
LU, Inc.		\$9.8200	\$1,600.66
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,438.000 LB.</b>		
Superior Traffic Control, LLC		\$6.1500	\$8,843.70
LU, Inc.		\$10.8000	\$15,530.40

		UNIT PRICE	EXTENSION
<b>713-11.21 P POST SLIP BASE</b>			
	<b>10.000 EACH</b>		
Superior Traffic Control, LLC		\$525.0000	\$5,250.00
LU, Inc.		\$877.7300	\$8,777.30
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>185.000 S.F.</b>		
Superior Traffic Control, LLC		\$17.0000	\$3,145.00
LU, Inc.		\$20.3000	\$3,755.50
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>194.000 S.F.</b>		
Superior Traffic Control, LLC		\$19.0000	\$3,686.00
LU, Inc.		\$21.4800	\$4,167.12
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>20.000 EACH</b>		
Superior Traffic Control, LLC		\$15.0000	\$300.00
LU, Inc.		\$60.4300	\$1,208.60
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>105.000 L.F.</b>		
Superior Traffic Control, LLC		\$20.0000	\$2,100.00
LU, Inc.		\$20.1500	\$2,115.75
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$750.0000	\$750.00
LU, Inc.		\$755.6300	\$755.63
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>10.500 L.M.</b>		
Superior Traffic Control, LLC		\$2,400.0000	\$25,200.00
LU, Inc.		\$2,418.0000	\$25,389.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$8,000.0000	\$8,000.00
LU, Inc.		\$5,000.0000	\$5,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC  
LU, Inc.

\$109,843.20  
\$115,036.57

**TOTAL CONTRACT**

Superior Traffic Control, LLC  
LU, Inc.

\$109,843.20  
\$115,036.57

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

COUNTIES BENTON, CHEATHAM, AND RHEA (Contract No. CNX261 Call 003)

03S069-S3-002,11S249-S3-002,72S029-S3-002

THE SIGNAL UPGRADES ON U.S. 641 (S.R. 69) AT U.S. 70W (S.R. 391) IN CAMDEN, ON S.R. 249 AT HARPETH VIEW TRAIL IN KINGSTON SPRINGS AND AT 6 INTERSECTIONS ON U.S. 27 (S.R. 29) IN DAYTON.

PROJECT LENGTH - 6.310 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2024

---

	TOTAL CONTRACT
NABCO Electric Company, Inc.	\$173,080.00
Stansell Electric Company, Inc.	\$185,790.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>			
		<b>1.000 LS</b>		
	NABCO Electric Company, Inc.		\$11,000.0000	\$11,000.00
	Stansell Electric Company, Inc.		\$17,200.0000	\$17,200.00
<b>717-01</b>	<b>MOBILIZATION</b>			
		<b>1.000 LS</b>		
	NABCO Electric Company, Inc.		\$12,550.0000	\$12,550.00
	Stansell Electric Company, Inc.		\$18,400.0000	\$18,400.00
<b>730-01.02</b>	<b>REMOVAL OF SIGNAL EQUIPMENT</b>			
		<b>7.000 EACH</b>		
	NABCO Electric Company, Inc.		\$365.0000	\$2,555.00
	Stansell Electric Company, Inc.		\$450.0000	\$3,150.00
<b>730-02.17</b>	<b>SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
		<b>1.000 EACH</b>		
	NABCO Electric Company, Inc.		\$2,870.0000	\$2,870.00
	Stansell Electric Company, Inc.		\$2,780.0000	\$2,780.00
<b>730-08.03</b>	<b>SIGNAL CABLE - 7 CONDUCTOR</b>			
		<b>140.000 L.F.</b>		
	NABCO Electric Company, Inc.		\$3.2500	\$455.00
	Stansell Electric Company, Inc.		\$4.0000	\$560.00
<b>730-13.08</b>	<b>VEHICLE DETECTOR (RADAR-STOP LINE)</b>			
		<b>5.000 EACH</b>		
	NABCO Electric Company, Inc.		\$12,750.0000	\$63,750.00
	Stansell Electric Company, Inc.		\$11,400.0000	\$57,000.00
<b>730-13.13</b>	<b>VEHICLE DETECTOR (RADAR - ADVANCE)</b>			
		<b>1.000 EACH</b>		
	NABCO Electric Company, Inc.		\$15,600.0000	\$15,600.00
	Stansell Electric Company, Inc.		\$25,100.0000	\$25,100.00
<b>730-15.11</b>	<b>MODIFY CABINET (RADAR INSTALLATION)</b>			
		<b>1.000 EACH</b>		
	NABCO Electric Company, Inc.		\$1,875.0000	\$1,875.00
	Stansell Electric Company, Inc.		\$3,500.0000	\$3,500.00
<b>730-15.12</b>	<b>MODIFY CABINET (SIGNAL PHASING, TIMING, AND RADAR INSTALLATION)</b>			
		<b>1.000 EACH</b>		
	NABCO Electric Company, Inc.		\$2,575.0000	\$2,575.00
	Stansell Electric Company, Inc.		\$3,500.0000	\$3,500.00
<b>730-16.04</b>	<b>CONTROLLER (ATC)</b>			
		<b>7.000 EACH</b>		
	NABCO Electric Company, Inc.		\$8,550.0000	\$59,850.00
	Stansell Electric Company, Inc.		\$7,800.0000	\$54,600.00

**SUB-TOTAL ROADWAY**

NABCO Electric Company, Inc.

\$173,080.00

Stansell Electric Company, Inc.

\$185,790.00

**TOTAL CONTRACT**

NABCO Electric Company, Inc.

\$173,080.00

Stansell Electric Company, Inc.

\$185,790.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

BLEDSON COUNTY (Contract No. CNX188 Call 004)

04945-3453-04

THE GRADING, DRAINAGE, AND PAVING ON A S.I.A. ROUTE SERVING PROJECT PROTEIN.

PROJECT LENGTH - 0.524 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

---

	TOTAL CONTRACT
Twin K Construction, Inc.	\$2,637,764.52
Adams Contracting, LLC	\$2,827,094.00
Cleary Construction, Inc.	\$2,860,203.40
Dement Construction Company, LLC	\$3,360,967.86

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Twin K Construction, Inc.	\$36,329.9600	\$36,329.96
	Adams Contracting, LLC	\$40,000.0000	\$40,000.00
	Cleary Construction, Inc.	\$125,000.0000	\$125,000.00
	Dement Construction Company, LLC	\$30,000.0000	\$30,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Twin K Construction, Inc.	\$106,439.0700	\$106,439.07
	Adams Contracting, LLC	\$20,000.0000	\$20,000.00
	Cleary Construction, Inc.	\$35,000.0000	\$35,000.00
	Dement Construction Company, LLC	\$387,000.0000	\$387,000.00
<b>202-02.01</b>	<b>REMOVAL OF PIPE (18" CMP, STA. 25+71)</b>		
		<b>48.000 L.F.</b>	
	Twin K Construction, Inc.	\$31.1400	\$1,494.72
	Adams Contracting, LLC	\$35.0000	\$1,680.00
	Cleary Construction, Inc.	\$38.0000	\$1,824.00
	Dement Construction Company, LLC	\$50.0000	\$2,400.00
<b>202-02.02</b>	<b>REMOVAL OF PIPE (24" RCP, STA. 37+95)</b>		
		<b>48.000 L.F.</b>	
	Twin K Construction, Inc.	\$31.1400	\$1,494.72
	Adams Contracting, LLC	\$35.0000	\$1,680.00
	Cleary Construction, Inc.	\$38.0000	\$1,824.00
	Dement Construction Company, LLC	\$50.0000	\$2,400.00
<b>202-08.15</b>	<b>REMOVAL OF CURB AND GUTTER (ON SR-28)</b>		
		<b>122.000 L.F.</b>	
	Twin K Construction, Inc.	\$36.0700	\$4,400.54
	Adams Contracting, LLC	\$25.0000	\$3,050.00
	Cleary Construction, Inc.	\$14.4000	\$1,756.80
	Dement Construction Company, LLC	\$50.0000	\$6,100.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>18,743.000 C.Y.</b>	
	Twin K Construction, Inc.	\$10.8900	\$204,111.27
	Adams Contracting, LLC	\$20.0000	\$374,860.00
	Cleary Construction, Inc.	\$9.7000	\$181,807.10
	Dement Construction Company, LLC	\$22.2400	\$416,844.32
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
		<b>15,050.000 TON</b>	
	Twin K Construction, Inc.	\$43.9300	\$661,146.50
	Adams Contracting, LLC	\$40.0000	\$602,000.00
	Cleary Construction, Inc.	\$46.5000	\$699,825.00
	Dement Construction Company, LLC	\$51.0000	\$767,550.00



		UNIT PRICE	EXTENSION
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>1,934.000 C.Y.</b>
	Twin K Construction, Inc.	\$14.3800	\$27,810.92
	Adams Contracting, LLC	\$15.0000	\$29,010.00
	Cleary Construction, Inc.	\$23.0000	\$44,482.00
	Dement Construction Company, LLC	\$15.0000	\$29,010.00
<b>203-05</b>	<b>UNDERCUTTING</b>		
			<b>7,850.000 C.Y.</b>
	Twin K Construction, Inc.	\$13.8200	\$108,487.00
	Adams Contracting, LLC	\$28.0000	\$219,800.00
	Cleary Construction, Inc.	\$17.0000	\$133,450.00
	Dement Construction Company, LLC	\$23.8400	\$187,144.00
<b>203-06</b>	<b>WATER</b>		
			<b>76.000 M.G.</b>
	Twin K Construction, Inc.	\$96.0100	\$7,296.76
	Adams Contracting, LLC	\$100.0000	\$7,600.00
	Cleary Construction, Inc.	\$52.0000	\$3,952.00
	Dement Construction Company, LLC	\$10.0000	\$760.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>229.000 C.Y.</b>
	Twin K Construction, Inc.	\$17.9900	\$4,119.71
	Adams Contracting, LLC	\$5.0000	\$1,145.00
	Cleary Construction, Inc.	\$18.0000	\$4,122.00
	Dement Construction Company, LLC	\$25.0000	\$5,725.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
			<b>725.000 L.F.</b>
	Twin K Construction, Inc.	\$4.7800	\$3,465.50
	Adams Contracting, LLC	\$4.5000	\$3,262.50
	Cleary Construction, Inc.	\$5.0000	\$3,625.00
	Dement Construction Company, LLC	\$6.9000	\$5,002.50
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
			<b>17.000 EACH</b>
	Twin K Construction, Inc.	\$449.2000	\$7,636.40
	Adams Contracting, LLC	\$700.0000	\$11,900.00
	Cleary Construction, Inc.	\$1,200.0000	\$20,400.00
	Dement Construction Company, LLC	\$500.0000	\$8,500.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
			<b>10.000 EACH</b>
	Twin K Construction, Inc.	\$542.8800	\$5,428.80
	Adams Contracting, LLC	\$400.0000	\$4,000.00
	Cleary Construction, Inc.	\$600.0000	\$6,000.00
	Dement Construction Company, LLC	\$1,000.0000	\$10,000.00

		UNIT PRICE	EXTENSION
<b>209-09.01 SANDBAGS</b>			
	<b>95.000 BAG</b>		
Twin K Construction, Inc.		\$8.1400	\$773.30
Adams Contracting, LLC		\$15.0000	\$1,425.00
Cleary Construction, Inc.		\$25.0000	\$2,375.00
Dement Construction Company, LLC		\$22.0000	\$2,090.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>10.000 S.Y.</b>		
Twin K Construction, Inc.		\$2.4200	\$24.20
Adams Contracting, LLC		\$15.0000	\$150.00
Cleary Construction, Inc.		\$12.0000	\$120.00
Dement Construction Company, LLC		\$15.0000	\$150.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$1,801.6000	\$1,801.60
Adams Contracting, LLC		\$2,000.0000	\$2,000.00
Cleary Construction, Inc.		\$800.0000	\$800.00
Dement Construction Company, LLC		\$2,200.0000	\$2,200.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>7,571.000 TON</b>		
Twin K Construction, Inc.		\$39.3800	\$298,145.98
Adams Contracting, LLC		\$36.0000	\$272,556.00
Cleary Construction, Inc.		\$40.0000	\$302,840.00
Dement Construction Company, LLC		\$36.0000	\$272,556.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>8.000 TON</b>		
Twin K Construction, Inc.		\$44.1500	\$353.20
Adams Contracting, LLC		\$45.0000	\$360.00
Cleary Construction, Inc.		\$40.0000	\$320.00
Dement Construction Company, LLC		\$124.4800	\$995.84
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>1,393.000 TON</b>		
Twin K Construction, Inc.		\$151.9000	\$211,596.70
Adams Contracting, LLC		\$140.0000	\$195,020.00
Cleary Construction, Inc.		\$160.0000	\$222,880.00
Dement Construction Company, LLC		\$135.0000	\$188,055.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,171.000 TON</b>		
Twin K Construction, Inc.		\$174.4100	\$204,234.11
Adams Contracting, LLC		\$160.0000	\$187,360.00
Cleary Construction, Inc.		\$185.0000	\$216,635.00
Dement Construction Company, LLC		\$155.0000	\$181,505.00

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>15.000 TON</b>		
Twin K Construction, Inc.		\$1,800.3500	\$27,005.25
Adams Contracting, LLC		\$1,700.0000	\$25,500.00
Cleary Construction, Inc.		\$1,900.0000	\$28,500.00
Dement Construction Company, LLC		\$1,600.0000	\$24,000.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>52.000 TON</b>		
Twin K Construction, Inc.		\$450.0800	\$23,404.16
Adams Contracting, LLC		\$410.0000	\$21,320.00
Cleary Construction, Inc.		\$475.0000	\$24,700.00
Dement Construction Company, LLC		\$400.0000	\$20,800.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>5.800 TON</b>		
Twin K Construction, Inc.		\$1,490.9200	\$8,647.34
Adams Contracting, LLC		\$1,400.0000	\$8,120.00
Cleary Construction, Inc.		\$1,580.0000	\$9,164.00
Dement Construction Company, LLC		\$1,325.0000	\$7,685.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>686.000 TON</b>		
Twin K Construction, Inc.		\$196.9100	\$135,080.26
Adams Contracting, LLC		\$180.0000	\$123,480.00
Cleary Construction, Inc.		\$210.0000	\$144,060.00
Dement Construction Company, LLC		\$175.0000	\$120,050.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>120.000 L.F.</b>		
Twin K Construction, Inc.		\$154.4300	\$18,531.60
Adams Contracting, LLC		\$150.0000	\$18,000.00
Cleary Construction, Inc.		\$215.0000	\$25,800.00
Dement Construction Company, LLC		\$200.0000	\$24,000.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>59.000 L.F.</b>		
Twin K Construction, Inc.		\$212.5100	\$12,538.09
Adams Contracting, LLC		\$200.0000	\$11,800.00
Cleary Construction, Inc.		\$295.0000	\$17,405.00
Dement Construction Company, LLC		\$200.0000	\$11,800.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>38.000 L.F.</b>		
Twin K Construction, Inc.		\$93.3400	\$3,546.92
Adams Contracting, LLC		\$100.0000	\$3,800.00
Cleary Construction, Inc.		\$98.0000	\$3,724.00
Dement Construction Company, LLC		\$100.0000	\$3,800.00

		UNIT PRICE	EXTENSION
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>4.000 EACH</b>		
Twin K Construction, Inc.		\$2,914.6500	\$11,658.60
Adams Contracting, LLC		\$2,600.0000	\$10,400.00
Cleary Construction, Inc.		\$2,400.0000	\$9,600.00
Dement Construction Company, LLC		\$3,500.0000	\$14,000.00
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>4.000 EACH</b>		
Twin K Construction, Inc.		\$3,798.6300	\$15,194.52
Adams Contracting, LLC		\$7,000.0000	\$28,000.00
Cleary Construction, Inc.		\$3,200.0000	\$12,800.00
Dement Construction Company, LLC		\$4,500.0000	\$18,000.00
<b>611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$8,404.9700	\$8,404.97
Adams Contracting, LLC		\$11,000.0000	\$11,000.00
Cleary Construction, Inc.		\$6,900.0000	\$6,900.00
Dement Construction Company, LLC		\$5,500.0000	\$5,500.00
<b>611-39.02 CATCH BASINS, TYPE 39, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$8,868.0100	\$8,868.01
Adams Contracting, LLC		\$7,500.0000	\$7,500.00
Cleary Construction, Inc.		\$8,500.0000	\$8,500.00
Dement Construction Company, LLC		\$12,500.0000	\$12,500.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>7.400 C.Y.</b>		
Twin K Construction, Inc.		\$1,923.6600	\$14,235.08
Adams Contracting, LLC		\$2,000.0000	\$14,800.00
Cleary Construction, Inc.		\$2,350.0000	\$17,390.00
Dement Construction Company, LLC		\$1,965.0000	\$14,541.00
<b>707-06.02 REMOVAL OF GATE (GRAVEL DRIVE OFF SR-28)</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$196.7200	\$196.72
Adams Contracting, LLC		\$500.0000	\$500.00
Cleary Construction, Inc.		\$1,800.0000	\$1,800.00
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>2.000 EACH</b>		
Twin K Construction, Inc.		\$573.3800	\$1,146.76
Adams Contracting, LLC		\$600.0000	\$1,200.00
Cleary Construction, Inc.		\$400.0000	\$800.00
Dement Construction Company, LLC		\$1,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>	<b>100.000 TON</b>		
Twin K Construction, Inc.		\$49.4900	\$4,949.00
Adams Contracting, LLC		\$57.0000	\$5,700.00
Cleary Construction, Inc.		\$45.0000	\$4,500.00
Dement Construction Company, LLC		\$50.0000	\$5,000.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>	<b>45.000 TON</b>		
Twin K Construction, Inc.		\$49.4900	\$2,227.05
Adams Contracting, LLC		\$57.0000	\$2,565.00
Cleary Construction, Inc.		\$45.0000	\$2,025.00
Dement Construction Company, LLC		\$50.0000	\$2,250.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>	<b>99.000 TON</b>		
Twin K Construction, Inc.		\$49.4900	\$4,899.51
Adams Contracting, LLC		\$57.0000	\$5,643.00
Cleary Construction, Inc.		\$45.0000	\$4,455.00
Dement Construction Company, LLC		\$50.0000	\$4,950.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$20,000.0000	\$20,000.00
Adams Contracting, LLC		\$150,000.0000	\$150,000.00
Cleary Construction, Inc.		\$35,000.0000	\$35,000.00
Dement Construction Company, LLC		\$25,800.0000	\$25,800.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>40.000 EACH</b>		
Twin K Construction, Inc.		\$32.6300	\$1,305.20
Adams Contracting, LLC		\$30.0000	\$1,200.00
Cleary Construction, Inc.		\$35.0000	\$1,400.00
Dement Construction Company, LLC		\$29.0000	\$1,160.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>	<b>46.000 EACH</b>		
Twin K Construction, Inc.		\$16.8800	\$776.48
Adams Contracting, LLC		\$16.0000	\$736.00
Cleary Construction, Inc.		\$18.0000	\$828.00
Dement Construction Company, LLC		\$15.0000	\$690.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>190.000 S.F.</b>		
Twin K Construction, Inc.		\$7.6000	\$1,444.00
Adams Contracting, LLC		\$7.0000	\$1,330.00
Cleary Construction, Inc.		\$8.1000	\$1,539.00
Dement Construction Company, LLC		\$6.7500	\$1,282.50

		UNIT PRICE	EXTENSION
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>96.000 L.F.</b>		
Twin K Construction, Inc.		\$14.6300	\$1,404.48
Adams Contracting, LLC		\$14.0000	\$1,344.00
Cleary Construction, Inc.		\$15.0000	\$1,440.00
Dement Construction Company, LLC		\$13.0000	\$1,248.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$956.4400	\$956.44
Adams Contracting, LLC		\$1,200.0000	\$1,200.00
Cleary Construction, Inc.		\$1,000.0000	\$1,000.00
Dement Construction Company, LLC		\$850.0000	\$850.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>151.000 LB.</b>		
Twin K Construction, Inc.		\$6.1900	\$934.69
Adams Contracting, LLC		\$5.7500	\$868.25
Cleary Construction, Inc.		\$6.6000	\$996.60
Dement Construction Company, LLC		\$5.5000	\$830.50
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>14.000 S.F.</b>		
Twin K Construction, Inc.		\$18.0000	\$252.00
Adams Contracting, LLC		\$17.0000	\$238.00
Cleary Construction, Inc.		\$19.0000	\$266.00
Dement Construction Company, LLC		\$16.0000	\$224.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>18.000 S.F.</b>		
Twin K Construction, Inc.		\$20.2500	\$364.50
Adams Contracting, LLC		\$19.0000	\$342.00
Cleary Construction, Inc.		\$21.5000	\$387.00
Dement Construction Company, LLC		\$18.0000	\$324.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Twin K Construction, Inc.		\$8,776.7200	\$17,553.44
Adams Contracting, LLC		\$8,000.0000	\$16,000.00
Cleary Construction, Inc.		\$9,300.0000	\$18,600.00
Dement Construction Company, LLC		\$7,800.0000	\$15,600.00
<b>713-16.07 END OF ROADWAY SIGN AND SUPPORT</b>			
	<b>3.000 EACH</b>		
Twin K Construction, Inc.		\$140.6500	\$421.95
Adams Contracting, LLC		\$130.0000	\$390.00
Cleary Construction, Inc.		\$145.0000	\$435.00
Dement Construction Company, LLC		\$125.0000	\$375.00

		UNIT PRICE	EXTENSION
<b>713-16.41 RELOCATE SIGN</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$56.2600	\$56.26
Adams Contracting, LLC		\$52.0000	\$52.00
Cleary Construction, Inc.		\$60.0000	\$60.00
Dement Construction Company, LLC		\$50.0000	\$50.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>33.000 L.F.</b>		
Twin K Construction, Inc.		\$16.8800	\$557.04
Adams Contracting, LLC		\$16.0000	\$528.00
Cleary Construction, Inc.		\$18.0000	\$594.00
Dement Construction Company, LLC		\$30.0000	\$990.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
Twin K Construction, Inc.		\$7,876.5500	\$15,753.10
Adams Contracting, LLC		\$7,200.0000	\$14,400.00
Cleary Construction, Inc.		\$8,650.0000	\$17,300.00
Dement Construction Company, LLC		\$8,200.0000	\$16,400.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$225,000.0000	\$225,000.00
Adams Contracting, LLC		\$200,000.0000	\$200,000.00
Cleary Construction, Inc.		\$275,000.0000	\$275,000.00
Dement Construction Company, LLC		\$340,000.0000	\$340,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>280.000 S.Y.</b>		
Twin K Construction, Inc.		\$7.4900	\$2,097.20
Adams Contracting, LLC		\$5.0000	\$1,400.00
Cleary Construction, Inc.		\$2.2500	\$630.00
Dement Construction Company, LLC		\$5.0000	\$1,400.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>8,780.000 S.Y.</b>		
Twin K Construction, Inc.		\$2.7900	\$24,496.20
Adams Contracting, LLC		\$2.2500	\$19,755.00
Cleary Construction, Inc.		\$1.6000	\$14,048.00
Dement Construction Company, LLC		\$2.5000	\$21,950.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>1,495.000 L.F.</b>		
Twin K Construction, Inc.		\$5.1800	\$7,744.10
Adams Contracting, LLC		\$4.7500	\$7,101.25
Cleary Construction, Inc.		\$5.5000	\$8,222.50
Dement Construction Company, LLC		\$5.2000	\$7,774.00

		UNIT PRICE	EXTENSION
<b>795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>84.000 L.F.</b>		
Twin K Construction, Inc.		\$226.5900	\$19,033.56
Adams Contracting, LLC		\$450.0000	\$37,800.00
Cleary Construction, Inc.		\$400.0000	\$33,600.00
Dement Construction Company, LLC		\$250.0000	\$21,000.00
<b>797-06.87 OPEN CUT 8IN STEEL CASING PIPE</b>			
	<b>100.000 L.F.</b>		
Twin K Construction, Inc.		\$80.7000	\$8,070.00
Adams Contracting, LLC		\$95.0000	\$9,500.00
Cleary Construction, Inc.		\$200.0000	\$20,000.00
Dement Construction Company, LLC		\$225.0000	\$22,500.00
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>20.000 UNIT</b>		
Twin K Construction, Inc.		\$162.0300	\$3,240.60
Adams Contracting, LLC		\$150.0000	\$3,000.00
Cleary Construction, Inc.		\$172.0000	\$3,440.00
Dement Construction Company, LLC		\$144.0000	\$2,880.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>309.000 UNIT</b>		
Twin K Construction, Inc.		\$42.7600	\$13,212.84
Adams Contracting, LLC		\$39.0000	\$12,051.00
Cleary Construction, Inc.		\$45.0000	\$13,905.00
Dement Construction Company, LLC		\$38.0000	\$11,742.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>132.000 M.G.</b>		
Twin K Construction, Inc.		\$84.3900	\$11,139.48
Adams Contracting, LLC		\$80.0000	\$10,560.00
Cleary Construction, Inc.		\$90.0000	\$11,880.00
Dement Construction Company, LLC		\$75.0000	\$9,900.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>9,852.000 S.Y.</b>		
Twin K Construction, Inc.		\$6.5800	\$64,826.16
Adams Contracting, LLC		\$6.0000	\$59,112.00
Cleary Construction, Inc.		\$6.9500	\$68,471.40
Dement Construction Company, LLC		\$5.8500	\$57,634.20



**SUB-TOTAL ROADWAY**

Twin K Construction, Inc.	\$2,637,764.52
Adams Contracting, LLC	\$2,827,094.00
Cleary Construction, Inc.	\$2,860,203.40
Dement Construction Company, LLC	\$3,360,967.86

**TOTAL CONTRACT**

Twin K Construction, Inc.	\$2,637,764.52
Adams Contracting, LLC	\$2,827,094.00
Cleary Construction, Inc.	\$2,860,203.40
Dement Construction Company, LLC	\$3,360,967.86

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

COUNTIES BRADLEY, COFFEE, CUMBERLAND, DEKALB, FRANKLIN, HAMILTON, JACKSON, MARION, MCMINN, OVERTON, POLK, PUTNAM,  
AND RHEA (Contract No. CNX230 Call 005)

R2SVAR-M8-037

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Scodeller Construction, Inc.	\$1,094,992.71
Deep South Industrial Services, Inc.	\$1,462,519.51
Pavement Restorations, Inc.	\$1,564,900.75
Gordon Company, Inc.	\$1,594,112.21

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-04</b>	<b>CRACK SEALANT</b>		
			<b>495,067.000 LB.</b>
	Scodeller Construction, Inc.	\$2.1300	\$1,054,492.71
	Deep South Industrial Services, Inc.	\$2.5300	\$1,252,519.51
	Pavement Restorations, Inc.	\$2.2500	\$1,113,900.75
	Gordon Company, Inc.	\$3.0180	\$1,494,112.21
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Scodeller Construction, Inc.	\$19,500.0000	\$19,500.00
	Deep South Industrial Services, Inc.	\$200,000.0000	\$200,000.00
	Pavement Restorations, Inc.	\$297,000.0000	\$297,000.00
	Gordon Company, Inc.	\$50,000.0000	\$50,000.00
<b>717-01</b>	<b>MOBILIZATION</b>		
			<b>1.000 LS</b>
	Scodeller Construction, Inc.	\$21,000.0000	\$21,000.00
	Deep South Industrial Services, Inc.	\$10,000.0000	\$10,000.00
	Pavement Restorations, Inc.	\$154,000.0000	\$154,000.00
	Gordon Company, Inc.	\$50,000.0000	\$50,000.00

**SUB-TOTAL ROADWAY**

Scodeller Construction, Inc.	\$1,094,992.71
Deep South Industrial Services, Inc.	\$1,462,519.51
Pavement Restorations, Inc.	\$1,564,900.75
Gordon Company, Inc.	\$1,594,112.21

**TOTAL CONTRACT**

Scodeller Construction, Inc.	\$1,094,992.71
Deep South Industrial Services, Inc.	\$1,462,519.51
Pavement Restorations, Inc.	\$1,564,900.75
Gordon Company, Inc.	\$1,594,112.21

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

COUNTIES BRADLEY, COFFEE, GRUNDY, HAMILTON, MARION, AND MCMINN (Contract No. CNX270 Call 006)

NH-I-098-2(19),R2IMSC-F3-002

THE CHATTANOOGA SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) MAINTENANCE (2023 - 2026).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2026

---

	TOTAL CONTRACT
Lumin8 Transportation Technologies, LLC	\$7,840,941.30
NABCO Electric Company, Inc.	\$8,339,696.00
Stansell Electric Company, Inc.	\$8,527,500.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>725-10.75 TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)</b>			
	<b>1.000 LS</b>		
Lumin8 Transportation Technologies, LLC		\$1,635,941.3000	\$1,635,941.30
NABCO Electric Company, Inc.		\$2,100,696.0000	\$2,100,696.00
Stansell Electric Company, Inc.		\$2,080,000.0000	\$2,080,000.00
<b>725-10.76 REPAIR MAINTENANCE LABOR</b>			
	<b>2,000.000 HOUR</b>		
Lumin8 Transportation Technologies, LLC		\$90.0000	\$180,000.00
NABCO Electric Company, Inc.		\$92.0000	\$184,000.00
Stansell Electric Company, Inc.		\$180.0000	\$360,000.00
<b>725-10.77 SPARE PARTS AND EQUIPMENT REPLACEMENT</b>			
	<b>1,500,000. DOLL 000</b>		
Lumin8 Transportation Technologies, LLC		\$1.0000	\$1,500,000.00
NABCO Electric Company, Inc.		\$1.0000	\$1,500,000.00
Stansell Electric Company, Inc.		\$1.0000	\$1,500,000.00
<b>725-10.78 ONE CALL SERVICE</b>			
	<b>2,500.000 HOUR</b>		
Lumin8 Transportation Technologies, LLC		\$50.0000	\$125,000.00
NABCO Electric Company, Inc.		\$62.0000	\$155,000.00
Stansell Electric Company, Inc.		\$75.0000	\$187,500.00
<b>725-10.79 SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT</b>			
	<b>400,000.000 DOLL</b>		
Lumin8 Transportation Technologies, LLC		\$1.0000	\$400,000.00
NABCO Electric Company, Inc.		\$1.0000	\$400,000.00
Stansell Electric Company, Inc.		\$1.0000	\$400,000.00
<b>725-10.80 SPECIAL MAINTENANCE REPAIR</b>			
	<b>4,000,000. DOLL 000</b>		
Lumin8 Transportation Technologies, LLC		\$1.0000	\$4,000,000.00
NABCO Electric Company, Inc.		\$1.0000	\$4,000,000.00
Stansell Electric Company, Inc.		\$1.0000	\$4,000,000.00

**SUB-TOTAL ROADWAY**

Lumin8 Transportation Technologies, LLC	\$7,840,941.30
NABCO Electric Company, Inc.	\$8,339,696.00
Stansell Electric Company, Inc.	\$8,527,500.00

**TOTAL CONTRACT**

Lumin8 Transportation Technologies, LLC	\$7,840,941.30
NABCO Electric Company, Inc.	\$8,339,696.00
Stansell Electric Company, Inc.	\$8,527,500.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

BRADLEY AND POLK COUNTIES (Contract No. CNX232 Call 007)

HSIP-313(6),06S313-F3-002,HSIP-313(7),70S313-F3-002,n/a,06S313-M8-002,70S313-M8-002

THE RESURFACING ON S.R. 313 FROM S.R. 74 (L.M. 0.00) IN BRADLEY COUNTY TO U.S. 411 (S.R. 33) (L.M. 1.78) IN POLK COUNTY.

PROJECT LENGTH - 7.790 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$2,405,262.93
Wright Brothers Construction Company, Inc.	\$2,624,444.00



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>15.600 L.M.</b>		
Talley Construction Company, Inc.		\$1,581.0700	\$24,664.69
Wright Brothers Construction Company, Inc.		\$1,600.0000	\$24,960.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,032.000 TON</b>		
Talley Construction Company, Inc.		\$56.2700	\$58,070.64
Wright Brothers Construction Company, Inc.		\$85.0000	\$87,720.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,078.000 TON</b>		
Talley Construction Company, Inc.		\$200.0000	\$215,600.00
Wright Brothers Construction Company, Inc.		\$156.0000	\$168,168.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>55.000 TON</b>		
Talley Construction Company, Inc.		\$917.7000	\$50,473.50
Wright Brothers Construction Company, Inc.		\$870.0000	\$47,850.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>7,705.000 TON</b>		
Talley Construction Company, Inc.		\$164.7100	\$1,269,090.55
Wright Brothers Construction Company, Inc.		\$160.0000	\$1,232,800.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>8.000 L.M.</b>		
Talley Construction Company, Inc.		\$3,277.5000	\$26,220.00
Wright Brothers Construction Company, Inc.		\$3,250.0000	\$26,000.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>12.400 L.M.</b>		
Talley Construction Company, Inc.		\$431.2500	\$5,347.50
Wright Brothers Construction Company, Inc.		\$550.0000	\$6,820.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>8,374.000 TON</b>		
Talley Construction Company, Inc.		\$30.5900	\$256,160.66
Wright Brothers Construction Company, Inc.		\$46.0000	\$385,204.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>4.000 EACH</b>		
Talley Construction Company, Inc.		\$115.0000	\$460.00
Wright Brothers Construction Company, Inc.		\$284.0000	\$1,136.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
Talley Construction Company, Inc.		\$2,070.0000	\$8,280.00
Wright Brothers Construction Company, Inc.		\$1,600.0000	\$6,400.00

		UNIT PRICE	EXTENSION
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>569.000 EACH</b>		
Talley Construction Company, Inc.		\$5.7500	\$3,271.75
Wright Brothers Construction Company, Inc.		\$7.5000	\$4,267.50
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>50.000 L.F.</b>		
Talley Construction Company, Inc.		\$48.8800	\$2,444.00
Wright Brothers Construction Company, Inc.		\$39.0000	\$1,950.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Talley Construction Company, Inc.		\$4,600.0000	\$18,400.00
Wright Brothers Construction Company, Inc.		\$4,850.0000	\$19,400.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>200.000 L.F.</b>		
Talley Construction Company, Inc.		\$2.3000	\$460.00
Wright Brothers Construction Company, Inc.		\$2.2500	\$450.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Talley Construction Company, Inc.		\$88,450.0000	\$88,450.00
Wright Brothers Construction Company, Inc.		\$131,000.0000	\$131,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>20.000 EACH</b>		
Talley Construction Company, Inc.		\$32.2000	\$644.00
Wright Brothers Construction Company, Inc.		\$35.0000	\$700.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,164.000 S.F.</b>		
Talley Construction Company, Inc.		\$7.7600	\$9,032.64
Wright Brothers Construction Company, Inc.		\$8.0000	\$9,312.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Talley Construction Company, Inc.		\$4,830.0000	\$19,320.00
Wright Brothers Construction Company, Inc.		\$4,910.0000	\$19,640.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>632.000 EACH</b>		
Talley Construction Company, Inc.		\$40.2500	\$25,438.00
Wright Brothers Construction Company, Inc.		\$42.0000	\$26,544.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>3.000 EACH</b>		
Talley Construction Company, Inc.		\$40.2500	\$120.75
Wright Brothers Construction Company, Inc.		\$42.0000	\$126.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>632.000 EACH</b>		
Talley Construction Company, Inc.		\$11.5000	\$7,268.00
Wright Brothers Construction Company, Inc.		\$11.0000	\$6,952.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>368.000 L.F.</b>		
Talley Construction Company, Inc.		\$11.5000	\$4,232.00
Wright Brothers Construction Company, Inc.		\$13.5000	\$4,968.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$287.5000	\$287.50
Wright Brothers Construction Company, Inc.		\$290.0000	\$290.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>46.800 L.M.</b>		
Talley Construction Company, Inc.		\$1,092.5000	\$51,129.00
Wright Brothers Construction Company, Inc.		\$1,500.0000	\$70,200.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>358.000 L.F.</b>		
Talley Construction Company, Inc.		\$5.7500	\$2,058.50
Wright Brothers Construction Company, Inc.		\$5.5000	\$1,969.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>31.200 L.M.</b>		
Talley Construction Company, Inc.		\$7,015.0000	\$218,868.00
Wright Brothers Construction Company, Inc.		\$7,650.0000	\$238,680.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>375.000 L.F.</b>		
Talley Construction Company, Inc.		\$2.5900	\$971.25
Wright Brothers Construction Company, Inc.		\$2.5000	\$937.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Talley Construction Company, Inc.		\$38,500.0000	\$38,500.00
Wright Brothers Construction Company, Inc.		\$100,000.0000	\$100,000.00

**SUB-TOTAL ROADWAY**

Talley Construction Company, Inc.	\$2,405,262.93
Wright Brothers Construction Company, Inc.	\$2,624,444.00

**TOTAL CONTRACT**

Talley Construction Company, Inc.	\$2,405,262.93
Wright Brothers Construction Company, Inc.	\$2,624,444.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

CARTER COUNTY (Contract No. CNX222 Call 008)

HSIP-143(8),10S143-F3-003,10S143-M8-003

THE RESURFACING ON S.R. 143 FROM NEAR ROANE MOUNTAIN STATE PARK (L.M. 7.55) TO U.S. 19E (S.R. 37) (L.M. 12.64).

PROJECT LENGTH - 5.090 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,259,818.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>10.600 L.M.</b>		
Summers-Taylor, Inc.		\$1,950.0000	\$20,670.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>150.000 TON</b>		
Summers-Taylor, Inc.		\$89.0000	\$13,350.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>665.000 TON</b>		
Summers-Taylor, Inc.		\$185.0000	\$123,025.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>53.000 TON</b>		
Summers-Taylor, Inc.		\$1,250.0000	\$66,250.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>1.400 L.M.</b>		
Summers-Taylor, Inc.		\$6,200.0000	\$8,680.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.400 L.M.</b>		
Summers-Taylor, Inc.		\$7,000.0000	\$2,800.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>793.000 S.Y.</b>		
Summers-Taylor, Inc.		\$25.2500	\$20,023.25
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>39.000 EACH</b>		
Summers-Taylor, Inc.		\$547.0000	\$21,333.00
<b>705-04.02 GUARDRAIL TERMINAL (TYPE 12)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$2,415.0000	\$2,415.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>31.000 EACH</b>		
Summers-Taylor, Inc.		\$1,840.0000	\$57,040.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>275.000 L.F.</b>		
Summers-Taylor, Inc.		\$32.2000	\$8,855.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>11.000 EACH</b>		
Summers-Taylor, Inc.		\$2,070.0000	\$22,770.00

		UNIT PRICE	EXTENSION
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>31.000 EACH</b>		
Summers-Taylor, Inc.		\$4,140.0000	\$128,340.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$288.0000	\$1,440.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$62,550.0000	\$62,550.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>461.000 S.F.</b>		
Summers-Taylor, Inc.		\$8.0000	\$3,688.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>323.000 EACH</b>		
Summers-Taylor, Inc.		\$44.8500	\$14,486.55
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>323.000 EACH</b>		
Summers-Taylor, Inc.		\$13.5000	\$4,360.50
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>22.000 L.F.</b>		
Summers-Taylor, Inc.		\$16.8500	\$370.70
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>147.000 L.F.</b>		
Summers-Taylor, Inc.		\$16.8500	\$2,476.95
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>8.000 L.M.</b>		
Summers-Taylor, Inc.		\$1,700.0000	\$13,600.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>20.000 L.M.</b>		
Summers-Taylor, Inc.		\$4,210.0000	\$84,200.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$69,880.0000	\$69,880.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

3,326.000 TON

Summers-Taylor, Inc.



ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE

EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

3,326.000 TON

Summers-Taylor, Inc.

\$152.5000

\$507,215.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.

\$752,603.95

**SUB-TOTAL ROADWAY ALTERNATE AA1**

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Summers-Taylor, Inc.

\$507,215.00

**TOTAL CONTRACT**

Summers-Taylor, Inc.

\$1,259,818.95

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

COCKE COUNTY (Contract No. CNX223 Call 009)

HSIP-35(81), 15S035-F3-002, 15S035-M3-003, 15S035-M8-002

THE RESURFACING ON U.S. 321 (S.R. 35) FROM NEAR OLD S.R. 35 (L.M. 4.72) TO NEAR CLOUD WAY (L.M. 9.48), INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 4.760 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Newport Paving Company, Inc.	\$1,969,969.71

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>19.000 L.M.</b>		
Newport Paving Company, Inc.		\$600.0000	\$11,400.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>1,701.000 TON</b>		
Newport Paving Company, Inc.		\$120.0000	\$204,120.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>148.000 TON</b>		
Newport Paving Company, Inc.		\$600.0000	\$88,800.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>8.000 L.M.</b>		
Newport Paving Company, Inc.		\$476.7600	\$3,814.08
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>10.000 L.M.</b>		
Newport Paving Company, Inc.		\$476.7600	\$4,767.60
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>100.000 S.Y.</b>		
Newport Paving Company, Inc.		\$25.0000	\$2,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Newport Paving Company, Inc.		\$45,000.0000	\$45,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>132.000 EACH</b>		
Newport Paving Company, Inc.		\$26.0000	\$3,432.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>66.000 EACH</b>		
Newport Paving Company, Inc.		\$1.0500	\$69.30
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,577.000 S.F.</b>		
Newport Paving Company, Inc.		\$6.8000	\$10,723.60
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Newport Paving Company, Inc.		\$875.0000	\$3,500.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>11.000 EACH</b>		
Newport Paving Company, Inc.		\$52.0000	\$572.00

		UNIT PRICE	EXTENSION
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>	<b>628.000 EACH</b>		
Newport Paving Company, Inc.		\$36.0000	\$22,608.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>100.000 L.F.</b>		
Newport Paving Company, Inc.		\$14.0000	\$1,400.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>11.000 EACH</b>		
Newport Paving Company, Inc.		\$155.0000	\$1,705.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>12.000 L.M.</b>		
Newport Paving Company, Inc.		\$1,000.0000	\$12,000.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>24.000 L.M.</b>		
Newport Paving Company, Inc.		\$3,400.0000	\$81,600.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>	<b>2,485.000 L.F.</b>		
Newport Paving Company, Inc.		\$2.2500	\$5,591.25
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Newport Paving Company, Inc.		\$56,512.8800	\$56,512.88

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

164.000 L.F.

Newport Paving Company, Inc.

\$350.0000

\$57,400.00

ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

8,506.000 TON

Newport Paving Company, Inc.

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE

EXTENSION

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

8,506.000 TON

Newport Paving Company, Inc.

\$159.0000

\$1,352,454.00



**SUB-TOTAL ROADWAY**

Newport Paving Company, Inc.

\$560,115.71

**SUB-TOTAL BRIDGE**

Newport Paving Company, Inc.

\$57,400.00

**SUB-TOTAL ROADWAY ALTERNATE AA1**

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Newport Paving Company, Inc.

\$1,352,454.00

**TOTAL CONTRACT**

Newport Paving Company, Inc.

\$1,969,969.71

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

COFFEE COUNTY (Contract No. CNX242 Call 010)

16S053-M8-002, HSIP-53(63), 16S053-F3-002

THE RESURFACING ON S.R. 53 FROM NORTH OF HIDEOUT ROAD (L.M. 4.93) TO THE CANNON COUNTY LINE (L.M. 11.06).

PROJECT LENGTH - 6.130 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Wiregrass Construction Company, Inc	\$2,516,033.53
Rogers Group, Inc.	\$2,562,053.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>12.300 L.M.</b>		
Wiregrass Construction Company, Inc		\$1,150.0000	\$14,145.00
Rogers Group, Inc.		\$1,400.0000	\$17,220.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>2,000.000 TON</b>		
Wiregrass Construction Company, Inc		\$59.0000	\$118,000.00
Rogers Group, Inc.		\$28.0000	\$56,000.00
<b>308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT</b>			
	<b>107,888.000 S.Y.</b>		
Wiregrass Construction Company, Inc		\$3.0500	\$329,058.40
Rogers Group, Inc.		\$5.1000	\$550,228.80
<b>308-01.15 ENGINEERED ASPHALT EMULSION</b>			
	<b>793.000 TON</b>		
Wiregrass Construction Company, Inc		\$605.0000	\$479,765.00
Rogers Group, Inc.		\$650.0000	\$515,450.00
<b>309-10.01 PORTLAND CEMENT</b>			
	<b>265.000 TON</b>		
Wiregrass Construction Company, Inc		\$285.0000	\$75,525.00
Rogers Group, Inc.		\$485.0000	\$128,525.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>49.000 TON</b>		
Wiregrass Construction Company, Inc		\$835.0700	\$40,918.43
Rogers Group, Inc.		\$800.0000	\$39,200.00
<b>403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)</b>			
	<b>30.000 TON</b>		
Wiregrass Construction Company, Inc		\$3,494.5000	\$104,835.00
Rogers Group, Inc.		\$1,250.0000	\$37,500.00
<b>403-05.05 MINERAL AGGREGATE (SAND FOR FOG SEAL)</b>			
	<b>108.000 TON</b>		
Wiregrass Construction Company, Inc		\$355.4800	\$38,391.84
Rogers Group, Inc.		\$260.0000	\$28,080.00
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>5,079.000 TON</b>		
Wiregrass Construction Company, Inc		\$150.0000	\$761,850.00
Rogers Group, Inc.		\$128.0000	\$650,112.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>9.800 L.M.</b>		
Wiregrass Construction Company, Inc		\$794.4400	\$7,785.51
Rogers Group, Inc.		\$850.0000	\$8,330.00

		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>4.000 EACH</b>		
Wiregrass Construction Company, Inc		\$166.6700	\$666.68
Rogers Group, Inc.		\$165.0000	\$660.00
<b>705-04.20 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>135.000 EACH</b>		
Wiregrass Construction Company, Inc		\$5.4400	\$734.40
Rogers Group, Inc.		\$6.5000	\$877.50
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>25.000 L.F.</b>		
Wiregrass Construction Company, Inc		\$37.7800	\$944.50
Rogers Group, Inc.		\$37.0000	\$925.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Wiregrass Construction Company, Inc		\$3,555.5600	\$14,222.24
Rogers Group, Inc.		\$3,500.0000	\$14,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>125.000 L.F.</b>		
Wiregrass Construction Company, Inc		\$2.2200	\$277.50
Rogers Group, Inc.		\$2.2000	\$275.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Wiregrass Construction Company, Inc		\$63,503.5000	\$63,503.50
Rogers Group, Inc.		\$126,703.9000	\$126,703.90
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>20.000 EACH</b>		
Wiregrass Construction Company, Inc		\$1.2100	\$24.20
Rogers Group, Inc.		\$1.1000	\$22.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>20.000 EACH</b>		
Wiregrass Construction Company, Inc		\$1.2100	\$24.20
Rogers Group, Inc.		\$1.1000	\$22.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>958.000 S.F.</b>		
Wiregrass Construction Company, Inc		\$8.0100	\$7,673.58
Rogers Group, Inc.		\$7.2500	\$6,945.50
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>70.000 EACH</b>		
Wiregrass Construction Company, Inc		\$49.0000	\$3,430.00
Rogers Group, Inc.		\$53.5000	\$3,745.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Wiregrass Construction Company, Inc		\$3,950.0000	\$7,900.00
Rogers Group, Inc.		\$6,000.0000	\$12,000.00
<b>713-16.20 SIGNS (OM3-L)</b>			
	<b>2.000 EACH</b>		
Wiregrass Construction Company, Inc		\$162.6800	\$325.36
Rogers Group, Inc.		\$148.0000	\$296.00
<b>713-16.21 SIGNS (OM3-R)</b>			
	<b>2.000 EACH</b>		
Wiregrass Construction Company, Inc		\$162.6800	\$325.36
Rogers Group, Inc.		\$148.0000	\$296.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>425.000 EACH</b>		
Wiregrass Construction Company, Inc		\$35.0000	\$14,875.00
Rogers Group, Inc.		\$38.0000	\$16,150.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>425.000 EACH</b>		
Wiregrass Construction Company, Inc		\$15.0000	\$6,375.00
Rogers Group, Inc.		\$16.5000	\$7,012.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>123.000 L.F.</b>		
Wiregrass Construction Company, Inc		\$25.0000	\$3,075.00
Rogers Group, Inc.		\$27.2500	\$3,351.75
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>32.700 L.M.</b>		
Wiregrass Construction Company, Inc		\$1,300.0000	\$42,510.00
Rogers Group, Inc.		\$1,420.0000	\$46,434.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>123.000 L.F.</b>		
Wiregrass Construction Company, Inc		\$15.0000	\$1,845.00
Rogers Group, Inc.		\$16.3500	\$2,011.05
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>20.400 L.M.</b>		
Wiregrass Construction Company, Inc		\$7,300.0000	\$148,920.00
Rogers Group, Inc.		\$7,950.0000	\$162,180.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Wiregrass Construction Company, Inc		\$228,107.8300	\$228,107.83
Rogers Group, Inc.		\$127,500.0000	\$127,500.00

**SUB-TOTAL ROADWAY**

Wiregrass Construction Company, Inc  
Rogers Group, Inc.

\$2,516,033.53  
\$2,562,053.00

**TOTAL CONTRACT**

Wiregrass Construction Company, Inc  
Rogers Group, Inc.

\$2,516,033.53  
\$2,562,053.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

CUMBERLAND COUNTY (Contract No. CNX110 Call 011)

BR-NH-1(386),18002-3233-94

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON U.S. 70 (S.R. 1) OVER THE OBED RIVER, (L.M. 12.72), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.231 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

DBE GOAL 8.00%

---

	TOTAL CONTRACT
Whaley Construction, LLC	\$5,633,993.78
Jones Bros. Contractors, LLC	\$5,657,922.10
Summers-Taylor, Inc.	\$5,974,957.50
Cleary Construction, Inc.	\$6,320,664.35
Dement Construction Company, LLC	\$6,508,954.26
Twin K Construction, Inc.	\$6,859,847.94

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Whaley Construction, LLC	\$64,543.0000	\$64,543.00
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
	Summers-Taylor, Inc.	\$39,200.0000	\$39,200.00
	Cleary Construction, Inc.	\$250,000.0000	\$250,000.00
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	Twin K Construction, Inc.	\$82,546.8400	\$82,546.84
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Whaley Construction, LLC	\$151,468.0000	\$151,468.00
	Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00
	Summers-Taylor, Inc.	\$41,500.0000	\$41,500.00
	Cleary Construction, Inc.	\$100,000.0000	\$100,000.00
	Dement Construction Company, LLC	\$185,000.0000	\$185,000.00
	Twin K Construction, Inc.	\$237,109.5200	\$237,109.52
<b>202-01.01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
	<b>1.000 LS</b>		
	Whaley Construction, LLC	\$55,495.0000	\$55,495.00
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
	Summers-Taylor, Inc.	\$39,200.0000	\$39,200.00
	Cleary Construction, Inc.	\$98,000.0000	\$98,000.00
	Dement Construction Company, LLC	\$25,000.0000	\$25,000.00
	Twin K Construction, Inc.	\$28,823.7300	\$28,823.73
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>6,961.000 C.Y.</b>		
	Whaley Construction, LLC	\$40.2500	\$280,180.25
	Jones Bros. Contractors, LLC	\$33.0000	\$229,713.00
	Summers-Taylor, Inc.	\$41.0000	\$285,401.00
	Cleary Construction, Inc.	\$37.0000	\$257,557.00
	Dement Construction Company, LLC	\$20.0000	\$139,220.00
	Twin K Construction, Inc.	\$45.9500	\$319,857.95
<b>203-06</b>	<b>WATER</b>		
	<b>21.000 M.G.</b>		
	Whaley Construction, LLC	\$125.0000	\$2,625.00
	Jones Bros. Contractors, LLC	\$5.0000	\$105.00
	Summers-Taylor, Inc.	\$78.5000	\$1,648.50
	Cleary Construction, Inc.	\$52.0000	\$1,092.00
	Dement Construction Company, LLC	\$20.0000	\$420.00
	Twin K Construction, Inc.	\$173.2100	\$3,637.41



		UNIT PRICE	EXTENSION
<b>203-07 FURNISHING &amp; SPREADING TOPSOIL</b>			
	<b>834.000 C.Y.</b>		
Whaley Construction, LLC		\$63.0000	\$52,542.00
Jones Bros. Contractors, LLC		\$60.0000	\$50,040.00
Summers-Taylor, Inc.		\$41.0000	\$34,194.00
Cleary Construction, Inc.		\$37.0000	\$30,858.00
Dement Construction Company, LLC		\$60.0000	\$50,040.00
Twin K Construction, Inc.		\$81.5100	\$67,979.34
<b>203-50 CONSTRUCTION OF HAUL ROAD</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$144,440.0000	\$144,440.00
Jones Bros. Contractors, LLC		\$200,000.0000	\$200,000.00
Summers-Taylor, Inc.		\$123,000.0000	\$123,000.00
Cleary Construction, Inc.		\$107,000.0000	\$107,000.00
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
Twin K Construction, Inc.		\$213,488.0000	\$213,488.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>125.000 C.Y.</b>		
Whaley Construction, LLC		\$25.0000	\$3,125.00
Jones Bros. Contractors, LLC		\$20.0000	\$2,500.00
Summers-Taylor, Inc.		\$45.0000	\$5,625.00
Cleary Construction, Inc.		\$18.0000	\$2,250.00
Dement Construction Company, LLC		\$50.0000	\$6,250.00
Twin K Construction, Inc.		\$19.8100	\$2,476.25
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>2,300.000 L.F.</b>		
Whaley Construction, LLC		\$5.2300	\$12,029.00
Jones Bros. Contractors, LLC		\$5.9000	\$13,570.00
Summers-Taylor, Inc.		\$5.2000	\$11,960.00
Cleary Construction, Inc.		\$7.0000	\$16,100.00
Dement Construction Company, LLC		\$4.7500	\$10,925.00
Twin K Construction, Inc.		\$6.6300	\$15,249.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>14.000 EACH</b>		
Whaley Construction, LLC		\$660.0000	\$9,240.00
Jones Bros. Contractors, LLC		\$600.0000	\$8,400.00
Summers-Taylor, Inc.		\$662.0000	\$9,268.00
Cleary Construction, Inc.		\$500.0000	\$7,000.00
Dement Construction Company, LLC		\$600.0000	\$8,400.00
Twin K Construction, Inc.		\$625.8000	\$8,761.20
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>7.000 EACH</b>		
Whaley Construction, LLC		\$880.0000	\$6,160.00
Jones Bros. Contractors, LLC		\$800.0000	\$5,600.00
Summers-Taylor, Inc.		\$883.0000	\$6,181.00
Cleary Construction, Inc.		\$1,000.0000	\$7,000.00
Dement Construction Company, LLC		\$800.0000	\$5,600.00
Twin K Construction, Inc.		\$889.0300	\$6,223.21

209-40.33 CATCH BASIN PROTECTION (TYPE D)

1.000 EACH

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$1,100.0000	\$1,100.00
Jones Bros. Contractors, LLC	\$1,000.0000	\$1,000.00
Summers-Taylor, Inc.	\$1,100.0000	\$1,100.00
Cleary Construction, Inc.	\$2,000.0000	\$2,000.00
Dement Construction Company, LLC	\$1,000.0000	\$1,000.00
Twin K Construction, Inc.	\$1,862.5300	\$1,862.53

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,532.000 TON

Whaley Construction, LLC	\$50.4000	\$127,612.80
Jones Bros. Contractors, LLC	\$39.0000	\$98,748.00
Summers-Taylor, Inc.	\$53.5000	\$135,462.00
Cleary Construction, Inc.	\$41.0000	\$103,812.00
Dement Construction Company, LLC	\$35.0000	\$88,620.00
Twin K Construction, Inc.	\$53.9600	\$136,626.72

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)

140.000 TON

Whaley Construction, LLC	\$52.0000	\$7,280.00
Jones Bros. Contractors, LLC	\$48.0000	\$6,720.00
Summers-Taylor, Inc.	\$50.5000	\$7,070.00
Cleary Construction, Inc.	\$41.0000	\$5,740.00
Dement Construction Company, LLC	\$50.0000	\$7,000.00
Twin K Construction, Inc.	\$53.9600	\$7,554.40

303-10.01 MINERAL AGGREGATE (SIZE 57)

876.000 TON

Whaley Construction, LLC	\$45.0000	\$39,420.00
Jones Bros. Contractors, LLC	\$50.0000	\$43,800.00
Summers-Taylor, Inc.	\$52.5000	\$45,990.00
Cleary Construction, Inc.	\$43.0000	\$37,668.00
Dement Construction Company, LLC	\$50.0000	\$43,800.00
Twin K Construction, Inc.	\$51.7400	\$45,324.24

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

527.000 TON

Whaley Construction, LLC	\$149.1000	\$78,575.70
Jones Bros. Contractors, LLC	\$191.0000	\$100,657.00
Summers-Taylor, Inc.	\$158.0000	\$83,266.00
Cleary Construction, Inc.	\$170.0000	\$89,590.00
Dement Construction Company, LLC	\$142.0000	\$74,834.00
Twin K Construction, Inc.	\$159.6400	\$84,130.28

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

422.000 TON

Whaley Construction, LLC	\$183.7500	\$77,542.50
Jones Bros. Contractors, LLC	\$192.0000	\$81,024.00
Summers-Taylor, Inc.	\$195.0000	\$82,290.00
Cleary Construction, Inc.	\$210.0000	\$88,620.00
Dement Construction Company, LLC	\$175.0000	\$73,850.00
Twin K Construction, Inc.	\$196.7300	\$83,020.06

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>7.000 TON</b>		
Whaley Construction, LLC		\$1,554.0000	\$10,878.00
Jones Bros. Contractors, LLC		\$420.0000	\$2,940.00
Summers-Taylor, Inc.		\$1,630.0000	\$11,410.00
Cleary Construction, Inc.		\$1,750.0000	\$12,250.00
Dement Construction Company, LLC		\$1,480.0000	\$10,360.00
Twin K Construction, Inc.		\$1,663.8100	\$11,646.67
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>26.000 TON</b>		
Whaley Construction, LLC		\$434.7000	\$11,302.20
Jones Bros. Contractors, LLC		\$68.0000	\$1,768.00
Summers-Taylor, Inc.		\$457.0000	\$11,882.00
Cleary Construction, Inc.		\$490.0000	\$12,740.00
Dement Construction Company, LLC		\$414.0000	\$10,764.00
Twin K Construction, Inc.		\$465.4200	\$12,100.92
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>2.000 TON</b>		
Whaley Construction, LLC		\$1,155.0000	\$2,310.00
Jones Bros. Contractors, LLC		\$880.0000	\$1,760.00
Summers-Taylor, Inc.		\$1,210.0000	\$2,420.00
Cleary Construction, Inc.		\$1,300.0000	\$2,600.00
Dement Construction Company, LLC		\$1,100.0000	\$2,200.00
Twin K Construction, Inc.		\$1,236.6100	\$2,473.22
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>337.000 TON</b>		
Whaley Construction, LLC		\$231.0000	\$77,847.00
Jones Bros. Contractors, LLC		\$133.0000	\$44,821.00
Summers-Taylor, Inc.		\$245.0000	\$82,565.00
Cleary Construction, Inc.		\$262.0000	\$88,294.00
Dement Construction Company, LLC		\$220.0000	\$74,140.00
Twin K Construction, Inc.		\$247.3200	\$83,346.84
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.100 L.M.</b>		
Whaley Construction, LLC		\$2,200.0000	\$220.00
Jones Bros. Contractors, LLC		\$34,450.0000	\$3,445.00
Summers-Taylor, Inc.		\$13,663.0000	\$1,366.30
Cleary Construction, Inc.		\$36,600.0000	\$3,660.00
Dement Construction Company, LLC		\$2,000.0000	\$200.00
Twin K Construction, Inc.		\$38,728.5300	\$3,872.85
<b>607-05.30 24" PIPE CULVERT</b>			
	<b>87.000 L.F.</b>		
Whaley Construction, LLC		\$127.3700	\$11,081.19
Jones Bros. Contractors, LLC		\$250.0000	\$21,750.00
Summers-Taylor, Inc.		\$280.0000	\$24,360.00
Cleary Construction, Inc.		\$230.0000	\$20,010.00
Dement Construction Company, LLC		\$150.0000	\$13,050.00
Twin K Construction, Inc.		\$213.9400	\$18,612.78

		UNIT PRICE	EXTENSION
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>125.000 L.F.</b>		
Whaley Construction, LLC		\$115.2100	\$14,401.25
Jones Bros. Contractors, LLC		\$220.0000	\$27,500.00
Summers-Taylor, Inc.		\$191.0000	\$23,875.00
Cleary Construction, Inc.		\$156.0000	\$19,500.00
Dement Construction Company, LLC		\$60.0000	\$7,500.00
Twin K Construction, Inc.		\$97.1700	\$12,146.25
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>3.000 C.Y.</b>		
Whaley Construction, LLC		\$4,804.2100	\$14,412.63
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
Summers-Taylor, Inc.		\$2,020.0000	\$6,060.00
Cleary Construction, Inc.		\$1,800.0000	\$5,400.00
Dement Construction Company, LLC		\$1.0000	\$3.00
Twin K Construction, Inc.		\$2,018.5700	\$6,055.71
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>248.000 LB.</b>		
Whaley Construction, LLC		\$5.2100	\$1,292.08
Jones Bros. Contractors, LLC		\$6.0000	\$1,488.00
Summers-Taylor, Inc.		\$4.3000	\$1,066.40
Cleary Construction, Inc.		\$3.5000	\$868.00
Dement Construction Company, LLC		\$1.0000	\$248.00
Twin K Construction, Inc.		\$1.2400	\$307.52
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$6,512.0000	\$13,024.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
Summers-Taylor, Inc.		\$4,200.0000	\$8,400.00
Cleary Construction, Inc.		\$3,500.0000	\$7,000.00
Dement Construction Company, LLC		\$1.0000	\$2.00
Twin K Construction, Inc.		\$5,031.8300	\$10,063.66
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>788.000 L.F.</b>		
Whaley Construction, LLC		\$42.9000	\$33,805.20
Jones Bros. Contractors, LLC		\$39.0000	\$30,732.00
Summers-Taylor, Inc.		\$33.5000	\$26,398.00
Cleary Construction, Inc.		\$35.0000	\$27,580.00
Dement Construction Company, LLC		\$30.4000	\$23,955.20
Twin K Construction, Inc.		\$44.9700	\$35,436.36
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$1,650.0000	\$1,650.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Summers-Taylor, Inc.		\$1,130.0000	\$1,130.00
Cleary Construction, Inc.		\$1,500.0000	\$1,500.00
Dement Construction Company, LLC		\$1,020.0000	\$1,020.00
Twin K Construction, Inc.		\$1,854.9200	\$1,854.92

**705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3**

**3.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$4,840.0000	\$14,520.00
Jones Bros. Contractors, LLC	\$4,400.0000	\$13,200.00
Summers-Taylor, Inc.	\$3,630.0000	\$10,890.00
Cleary Construction, Inc.	\$3,800.0000	\$11,400.00
Dement Construction Company, LLC	\$3,284.0000	\$9,852.00
Twin K Construction, Inc.	\$5,171.3000	\$15,513.90

**705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$4,950.0000	\$9,900.00
Jones Bros. Contractors, LLC	\$4,500.0000	\$9,000.00
Summers-Taylor, Inc.	\$2,280.0000	\$4,560.00
Cleary Construction, Inc.	\$3,600.0000	\$7,200.00
Dement Construction Company, LLC	\$2,061.0000	\$4,122.00
Twin K Construction, Inc.	\$5,396.1400	\$10,792.28

**706-01 GUARDRAIL REMOVED**

**610.000 L.F.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$4.4000	\$2,684.00
Jones Bros. Contractors, LLC	\$4.0000	\$2,440.00
Summers-Taylor, Inc.	\$3.3000	\$2,013.00
Cleary Construction, Inc.	\$2.4000	\$1,464.00
Dement Construction Company, LLC	\$3.0000	\$1,830.00
Twin K Construction, Inc.	\$8.9900	\$5,483.90

**706-10.26 ROUNDED END ELEMENT**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$275.0000	\$275.00
Jones Bros. Contractors, LLC	\$250.0000	\$250.00
Summers-Taylor, Inc.	\$265.0000	\$265.00
Cleary Construction, Inc.	\$236.0000	\$236.00
Dement Construction Company, LLC	\$240.0000	\$240.00
Twin K Construction, Inc.	\$281.0500	\$281.05

**706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$275.0000	\$550.00
Jones Bros. Contractors, LLC	\$250.0000	\$500.00
Summers-Taylor, Inc.	\$265.0000	\$530.00
Cleary Construction, Inc.	\$178.0000	\$356.00
Dement Construction Company, LLC	\$240.0000	\$480.00
Twin K Construction, Inc.	\$281.0500	\$562.10

**707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE**

**765.000 L.F.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$2.7500	\$2,103.75
Jones Bros. Contractors, LLC	\$2.5000	\$1,912.50
Summers-Taylor, Inc.	\$2.7500	\$2,103.75
Cleary Construction, Inc.	\$6.9000	\$5,278.50
Dement Construction Company, LLC	\$2.5000	\$1,912.50
Twin K Construction, Inc.	\$6.5200	\$4,987.80

		UNIT PRICE	EXTENSION
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>25.000 EACH</b>		
Whaley Construction, LLC		\$473.0000	\$11,825.00
Jones Bros. Contractors, LLC		\$350.0000	\$8,750.00
Summers-Taylor, Inc.		\$482.0000	\$12,050.00
Cleary Construction, Inc.		\$400.0000	\$10,000.00
Dement Construction Company, LLC		\$650.0000	\$16,250.00
Twin K Construction, Inc.		\$533.9200	\$13,348.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>324.000 TON</b>		
Whaley Construction, LLC		\$40.0000	\$12,960.00
Jones Bros. Contractors, LLC		\$45.0000	\$14,580.00
Summers-Taylor, Inc.		\$58.5000	\$18,954.00
Cleary Construction, Inc.		\$48.0000	\$15,552.00
Dement Construction Company, LLC		\$45.0000	\$14,580.00
Twin K Construction, Inc.		\$62.5400	\$20,262.96
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>1,240.000 TON</b>		
Whaley Construction, LLC		\$40.0000	\$49,600.00
Jones Bros. Contractors, LLC		\$45.0000	\$55,800.00
Summers-Taylor, Inc.		\$50.5000	\$62,620.00
Cleary Construction, Inc.		\$42.0000	\$52,080.00
Dement Construction Company, LLC		\$45.0000	\$55,800.00
Twin K Construction, Inc.		\$55.7500	\$69,130.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>8.000 TON</b>		
Whaley Construction, LLC		\$40.0000	\$320.00
Jones Bros. Contractors, LLC		\$52.0000	\$416.00
Summers-Taylor, Inc.		\$51.5000	\$412.00
Cleary Construction, Inc.		\$43.0000	\$344.00
Dement Construction Company, LLC		\$200.0000	\$1,600.00
Twin K Construction, Inc.		\$57.1000	\$456.80
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$1,800.00
Summers-Taylor, Inc.		\$9,020.0000	\$9,020.00
Cleary Construction, Inc.		\$30,000.0000	\$30,000.00
Dement Construction Company, LLC		\$51,800.0000	\$51,800.00
Twin K Construction, Inc.		\$35,000.0000	\$35,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>10.000 EACH</b>		
Whaley Construction, LLC		\$60.5000	\$605.00
Jones Bros. Contractors, LLC		\$34.0000	\$340.00
Summers-Taylor, Inc.		\$55.0000	\$550.00
Cleary Construction, Inc.		\$40.0000	\$400.00
Dement Construction Company, LLC		\$34.0000	\$340.00
Twin K Construction, Inc.		\$61.8300	\$618.30

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>6.000 EACH</b>		
Whaley Construction, LLC		\$52.8000	\$316.80
Jones Bros. Contractors, LLC		\$40.0000	\$240.00
Summers-Taylor, Inc.		\$49.5000	\$297.00
Cleary Construction, Inc.		\$47.0000	\$282.00
Dement Construction Company, LLC		\$40.0000	\$240.00
Twin K Construction, Inc.		\$53.9600	\$323.76
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>420.000 S.F.</b>		
Whaley Construction, LLC		\$28.6000	\$12,012.00
Jones Bros. Contractors, LLC		\$7.2500	\$3,045.00
Summers-Taylor, Inc.		\$13.5000	\$5,670.00
Cleary Construction, Inc.		\$8.9000	\$3,738.00
Dement Construction Company, LLC		\$7.2500	\$3,045.00
Twin K Construction, Inc.		\$29.2300	\$12,276.60
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>72.000 L.F.</b>		
Whaley Construction, LLC		\$31.9000	\$2,296.80
Jones Bros. Contractors, LLC		\$13.5000	\$972.00
Summers-Taylor, Inc.		\$27.5000	\$1,980.00
Cleary Construction, Inc.		\$16.0000	\$1,152.00
Dement Construction Company, LLC		\$13.5000	\$972.00
Twin K Construction, Inc.		\$32.6000	\$2,347.20
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>390.000 LB.</b>		
Whaley Construction, LLC		\$6.7100	\$2,616.90
Jones Bros. Contractors, LLC		\$6.2500	\$2,437.50
Summers-Taylor, Inc.		\$4.6000	\$1,794.00
Cleary Construction, Inc.		\$7.4000	\$2,886.00
Dement Construction Company, LLC		\$4.1500	\$1,618.50
Twin K Construction, Inc.		\$6.8600	\$2,675.40
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>41.000 S.F.</b>		
Whaley Construction, LLC		\$23.1000	\$947.10
Jones Bros. Contractors, LLC		\$18.0000	\$738.00
Summers-Taylor, Inc.		\$17.0000	\$697.00
Cleary Construction, Inc.		\$22.0000	\$902.00
Dement Construction Company, LLC		\$15.5400	\$637.14
Twin K Construction, Inc.		\$23.6100	\$968.01
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>9.000 S.F.</b>		
Whaley Construction, LLC		\$30.8000	\$277.20
Jones Bros. Contractors, LLC		\$20.0000	\$180.00
Summers-Taylor, Inc.		\$18.0000	\$162.00
Cleary Construction, Inc.		\$24.0000	\$216.00
Dement Construction Company, LLC		\$16.2700	\$146.43
Twin K Construction, Inc.		\$31.4800	\$283.32

		UNIT PRICE	EXTENSION
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$880.0000	\$880.00
Jones Bros. Contractors, LLC		\$800.0000	\$800.00
Summers-Taylor, Inc.		\$665.0000	\$665.00
Cleary Construction, Inc.		\$1,000.0000	\$1,000.00
Dement Construction Company, LLC		\$602.0000	\$602.00
Twin K Construction, Inc.		\$899.3600	\$899.36
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>16.000 EACH</b>		
Whaley Construction, LLC		\$165.0000	\$2,640.00
Jones Bros. Contractors, LLC		\$150.0000	\$2,400.00
Summers-Taylor, Inc.		\$166.0000	\$2,656.00
Cleary Construction, Inc.		\$178.0000	\$2,848.00
Dement Construction Company, LLC		\$150.0000	\$2,400.00
Twin K Construction, Inc.		\$168.6300	\$2,698.08
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>18.000 L.F.</b>		
Whaley Construction, LLC		\$33.0000	\$594.00
Jones Bros. Contractors, LLC		\$30.0000	\$540.00
Summers-Taylor, Inc.		\$33.0000	\$594.00
Cleary Construction, Inc.		\$36.0000	\$648.00
Dement Construction Company, LLC		\$30.0000	\$540.00
Twin K Construction, Inc.		\$33.7300	\$607.14
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>1.000 L.M.</b>		
Whaley Construction, LLC		\$1,540.0000	\$1,540.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$1,400.00
Summers-Taylor, Inc.		\$1,550.0000	\$1,550.00
Cleary Construction, Inc.		\$1,700.0000	\$1,700.00
Dement Construction Company, LLC		\$1,400.0000	\$1,400.00
Twin K Construction, Inc.		\$1,573.8700	\$1,573.87
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.900 L.M.</b>		
Whaley Construction, LLC		\$9,350.0000	\$8,415.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$7,650.00
Summers-Taylor, Inc.		\$9,385.0000	\$8,446.50
Cleary Construction, Inc.		\$10,000.0000	\$9,000.00
Dement Construction Company, LLC		\$8,500.0000	\$7,650.00
Twin K Construction, Inc.		\$9,555.6600	\$8,600.09
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$230,653.0000	\$230,653.00
Jones Bros. Contractors, LLC		\$565,000.0000	\$565,000.00
Summers-Taylor, Inc.		\$570,000.0000	\$570,000.00
Cleary Construction, Inc.		\$600,000.0000	\$600,000.00
Dement Construction Company, LLC		\$650,000.0000	\$650,000.00
Twin K Construction, Inc.		\$600,000.0000	\$600,000.00



		UNIT PRICE	EXTENSION
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>12,875.000 S.Y.</b>		
Whaley Construction, LLC		\$6.0000	\$77,250.00
Jones Bros. Contractors, LLC		\$4.5000	\$57,937.50
Summers-Taylor, Inc.		\$4.2000	\$54,075.00
Cleary Construction, Inc.		\$3.4000	\$43,775.00
Dement Construction Company, LLC		\$1.0000	\$12,875.00
Twin K Construction, Inc.		\$6.4500	\$83,043.75
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>451.000 S.Y.</b>		
Whaley Construction, LLC		\$6.0000	\$2,706.00
Jones Bros. Contractors, LLC		\$3.0000	\$1,353.00
Summers-Taylor, Inc.		\$2.1500	\$969.65
Cleary Construction, Inc.		\$1.7500	\$789.25
Dement Construction Company, LLC		\$5.0000	\$2,255.00
Twin K Construction, Inc.		\$5.2600	\$2,372.26
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>454.000 S.Y.</b>		
Whaley Construction, LLC		\$6.0000	\$2,724.00
Jones Bros. Contractors, LLC		\$2.5000	\$1,135.00
Summers-Taylor, Inc.		\$4.0500	\$1,838.70
Cleary Construction, Inc.		\$3.3000	\$1,498.20
Dement Construction Company, LLC		\$5.0000	\$2,270.00
Twin K Construction, Inc.		\$5.9400	\$2,696.76
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>500.000 L.F.</b>		
Whaley Construction, LLC		\$6.6000	\$3,300.00
Jones Bros. Contractors, LLC		\$6.0000	\$3,000.00
Summers-Taylor, Inc.		\$6.6000	\$3,300.00
Cleary Construction, Inc.		\$11.0000	\$5,500.00
Dement Construction Company, LLC		\$6.0000	\$3,000.00
Twin K Construction, Inc.		\$10.2900	\$5,145.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>45.000 UNIT</b>		
Whaley Construction, LLC		\$53.9000	\$2,425.50
Jones Bros. Contractors, LLC		\$49.0000	\$2,205.00
Summers-Taylor, Inc.		\$54.0000	\$2,430.00
Cleary Construction, Inc.		\$66.0000	\$2,970.00
Dement Construction Company, LLC		\$49.0000	\$2,205.00
Twin K Construction, Inc.		\$62.9500	\$2,832.75
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>55.000 M.G.</b>		
Whaley Construction, LLC		\$165.0000	\$9,075.00
Jones Bros. Contractors, LLC		\$150.0000	\$8,250.00
Summers-Taylor, Inc.		\$166.0000	\$9,130.00
Cleary Construction, Inc.		\$120.0000	\$6,600.00
Dement Construction Company, LLC		\$150.0000	\$8,250.00
Twin K Construction, Inc.		\$112.4200	\$6,183.10

803-01 SODDING (NEW SOD)

5,000.000 S.Y.

UNIT PRICE	EXTENSION
\$7.1500	\$35,750.00
\$6.5000	\$32,500.00
\$7.2000	\$36,000.00
\$8.6000	\$43,000.00
\$6.5000	\$32,500.00
\$8.1500	\$40,750.00

Whaley Construction, LLC  
 Jones Bros. Contractors, LLC  
 Summers-Taylor, Inc.  
 Cleary Construction, Inc.  
 Dement Construction Company, LLC  
 Twin K Construction, Inc.

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$14,080.0000	\$14,080.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Summers-Taylor, Inc.		\$21,500.0000	\$21,500.00
Cleary Construction, Inc.		\$24,000.0000	\$24,000.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Twin K Construction, Inc.		\$32,192.7800	\$32,192.78
<b>202-04.01 REMOVAL OF STRUCTURES (SEE PLANS)</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$196,306.0000	\$196,306.00
Jones Bros. Contractors, LLC		\$363,000.0000	\$363,000.00
Summers-Taylor, Inc.		\$258,000.0000	\$258,000.00
Cleary Construction, Inc.		\$300,000.0000	\$300,000.00
Dement Construction Company, LLC		\$500,000.0000	\$500,000.00
Twin K Construction, Inc.		\$400,000.0000	\$400,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>147.000 C.Y.</b>		
Whaley Construction, LLC		\$45.0000	\$6,615.00
Jones Bros. Contractors, LLC		\$45.0000	\$6,615.00
Summers-Taylor, Inc.		\$38.0000	\$5,586.00
Cleary Construction, Inc.		\$44.1500	\$6,490.05
Dement Construction Company, LLC		\$25.0000	\$3,675.00
Twin K Construction, Inc.		\$53.5700	\$7,874.79
<b>204-05.01 CORE DRILLING AND SAMPLING</b>			
	<b>75.000 L.F.</b>		
Whaley Construction, LLC		\$150.0000	\$11,250.00
Jones Bros. Contractors, LLC		\$165.0000	\$12,375.00
Summers-Taylor, Inc.		\$201.0000	\$15,075.00
Cleary Construction, Inc.		\$234.0000	\$17,550.00
Dement Construction Company, LLC		\$150.0000	\$11,250.00
Twin K Construction, Inc.		\$213.5800	\$16,018.50
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>67.000 TON</b>		
Whaley Construction, LLC		\$50.0000	\$3,350.00
Jones Bros. Contractors, LLC		\$45.0000	\$3,015.00
Summers-Taylor, Inc.		\$64.0000	\$4,288.00
Cleary Construction, Inc.		\$74.0000	\$4,958.00
Dement Construction Company, LLC		\$50.0000	\$3,350.00
Twin K Construction, Inc.		\$65.0700	\$4,359.69

**604-02.03 EPOXY COATED REINFORCING STEEL**

**104,320.000 LB.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$2.1000	\$219,072.00
Jones Bros. Contractors, LLC	\$1.6000	\$166,912.00
Summers-Taylor, Inc.	\$1.4500	\$151,264.00
Cleary Construction, Inc.	\$1.7000	\$177,344.00
Dement Construction Company, LLC	\$1.6900	\$176,300.80
Twin K Construction, Inc.	\$1.7300	\$180,473.60

**604-03.01 CLASS A CONCRETE (BRIDGES)**

**269.000 C.Y.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$1,290.7300	\$347,206.37
Jones Bros. Contractors, LLC	\$1,600.0000	\$430,400.00
Summers-Taylor, Inc.	\$1,480.0000	\$398,120.00
Cleary Construction, Inc.	\$1,720.0000	\$462,680.00
Dement Construction Company, LLC	\$2,000.0000	\$538,000.00
Twin K Construction, Inc.	\$1,614.1200	\$434,198.28

**604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)**

**50,315.000 LB.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$2.1000	\$105,661.50
Jones Bros. Contractors, LLC	\$1.4500	\$72,956.75
Summers-Taylor, Inc.	\$1.7500	\$88,051.25
Cleary Construction, Inc.	\$2.0000	\$100,630.00
Dement Construction Company, LLC	\$1.5500	\$77,988.25
Twin K Construction, Inc.	\$1.4900	\$74,969.35

**604-03.04 PAVEMENT @ BRIDGE ENDS**

**228.000 S.Y.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$362.0500	\$82,547.40
Jones Bros. Contractors, LLC	\$375.0000	\$85,500.00
Summers-Taylor, Inc.	\$427.0000	\$97,356.00
Cleary Construction, Inc.	\$500.0000	\$114,000.00
Dement Construction Company, LLC	\$400.0000	\$91,200.00
Twin K Construction, Inc.	\$454.6900	\$103,669.32

**604-03.09 CLASS D CONCRETE (BRIDGE DECK)**

**349.000 C.Y.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$1,200.0000	\$418,800.00
Jones Bros. Contractors, LLC	\$1,200.0000	\$418,800.00
Summers-Taylor, Inc.	\$1,170.0000	\$408,330.00
Cleary Construction, Inc.	\$1,360.0000	\$474,640.00
Dement Construction Company, LLC	\$2,000.0000	\$698,000.00
Twin K Construction, Inc.	\$1,413.7600	\$493,402.24

**604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)**

**1,658.000 S.Y.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$15.0000	\$24,870.00
Jones Bros. Contractors, LLC	\$8.9500	\$14,839.10
Summers-Taylor, Inc.	\$10.0000	\$16,580.00
Cleary Construction, Inc.	\$11.6000	\$19,232.80
Dement Construction Company, LLC	\$8.9500	\$14,839.10
Twin K Construction, Inc.	\$13.4900	\$22,366.42

		UNIT PRICE	EXTENSION
<b>604-04.41 THREE STAR STATE EMBLEM</b>			
	<b>4.000 EACH</b>		
Whaley Construction, LLC		\$1,500.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$18,000.00
Summers-Taylor, Inc.		\$2,400.0000	\$9,600.00
Cleary Construction, Inc.		\$2,800.0000	\$11,200.00
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00
Twin K Construction, Inc.		\$1,718.4300	\$6,873.72
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>473.000 L.F.</b>		
Whaley Construction, LLC		\$196.0000	\$92,708.00
Jones Bros. Contractors, LLC		\$70.0000	\$33,110.00
Summers-Taylor, Inc.		\$128.0000	\$60,544.00
Cleary Construction, Inc.		\$149.0000	\$70,477.00
Dement Construction Company, LLC		\$90.0000	\$42,570.00
Twin K Construction, Inc.		\$131.7700	\$62,327.21
<b>606-03.06 PILE TIPS (STEEL PILES, 12 INCH)</b>			
	<b>22.000 EACH</b>		
Whaley Construction, LLC		\$450.0000	\$9,900.00
Jones Bros. Contractors, LLC		\$250.0000	\$5,500.00
Summers-Taylor, Inc.		\$191.0000	\$4,202.00
Cleary Construction, Inc.		\$222.0000	\$4,884.00
Dement Construction Company, LLC		\$350.0000	\$7,700.00
Twin K Construction, Inc.		\$355.7700	\$7,826.94
<b>615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)</b>			
	<b>1,270.000 L.F.</b>		
Whaley Construction, LLC		\$488.0000	\$619,760.00
Jones Bros. Contractors, LLC		\$480.0000	\$609,600.00
Summers-Taylor, Inc.		\$570.0000	\$723,900.00
Cleary Construction, Inc.		\$662.0000	\$840,740.00
Dement Construction Company, LLC		\$550.0000	\$698,500.00
Twin K Construction, Inc.		\$497.7800	\$632,180.60
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>613.000 L.F.</b>		
Whaley Construction, LLC		\$144.5000	\$88,578.50
Jones Bros. Contractors, LLC		\$120.0000	\$73,560.00
Summers-Taylor, Inc.		\$158.0000	\$96,854.00
Cleary Construction, Inc.		\$184.0000	\$112,792.00
Dement Construction Company, LLC		\$150.0000	\$91,950.00
Twin K Construction, Inc.		\$158.0500	\$96,884.65
<b>625-01.11 CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$1,500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
Summers-Taylor, Inc.		\$800.0000	\$1,600.00
Cleary Construction, Inc.		\$930.0000	\$1,860.00
Dement Construction Company, LLC		\$500.0000	\$1,000.00
Twin K Construction, Inc.		\$5,778.2000	\$11,556.40

		UNIT PRICE	EXTENSION
<b>625-02.01 DRILLED SHAFT-SOIL (7'-0" DIAMETER)</b>	<b>33.000 V.F.</b>		
Whaley Construction, LLC		\$2,020.6700	\$66,682.11
Jones Bros. Contractors, LLC		\$2,000.0000	\$66,000.00
Summers-Taylor, Inc.		\$2,010.0000	\$66,330.00
Cleary Construction, Inc.		\$2,350.0000	\$77,550.00
Dement Construction Company, LLC		\$1,480.0000	\$48,840.00
Twin K Construction, Inc.		\$1,778.7600	\$58,699.08
<b>625-02.13 DRILLED SHAFT-ROCK (6'-6" DIAMETER)</b>	<b>26.000 V.F.</b>		
Whaley Construction, LLC		\$2,146.3100	\$55,804.06
Jones Bros. Contractors, LLC		\$2,500.0000	\$65,000.00
Summers-Taylor, Inc.		\$2,370.0000	\$61,620.00
Cleary Construction, Inc.		\$2,670.0000	\$69,420.00
Dement Construction Company, LLC		\$1,480.0000	\$38,480.00
Twin K Construction, Inc.		\$3,515.0900	\$91,392.34
<b>625-02.25 DRILLED SHAFT CASING-PERMANENT (7'-0" DIAMETER)</b>	<b>31.000 V.F.</b>		
Whaley Construction, LLC		\$902.7500	\$27,985.25
Jones Bros. Contractors, LLC		\$700.0000	\$21,700.00
Summers-Taylor, Inc.		\$958.0000	\$29,698.00
Cleary Construction, Inc.		\$1,114.0000	\$34,534.00
Dement Construction Company, LLC		\$700.0000	\$21,700.00
Twin K Construction, Inc.		\$1,147.1300	\$35,561.03
<b>625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE</b>	<b>77.000 C.Y.</b>		
Whaley Construction, LLC		\$600.0000	\$46,200.00
Jones Bros. Contractors, LLC		\$600.0000	\$46,200.00
Summers-Taylor, Inc.		\$741.0000	\$57,057.00
Cleary Construction, Inc.		\$861.0000	\$66,297.00
Dement Construction Company, LLC		\$600.0000	\$46,200.00
Twin K Construction, Inc.		\$844.3500	\$65,014.95
<b>625-02.44 DRILLED SHAFT REINFORCING STEEL</b>	<b>16,891.000 LB.</b>		
Whaley Construction, LLC		\$3.0000	\$50,673.00
Jones Bros. Contractors, LLC		\$6.2500	\$105,568.75
Summers-Taylor, Inc.		\$2.2000	\$37,160.20
Cleary Construction, Inc.		\$2.5500	\$43,072.05
Dement Construction Company, LLC		\$1.7400	\$29,390.34
Twin K Construction, Inc.		\$1.9400	\$32,768.54
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>	<b>168.000 L.F.</b>		
Whaley Construction, LLC		\$45.0000	\$7,560.00
Jones Bros. Contractors, LLC		\$32.0000	\$5,376.00
Summers-Taylor, Inc.		\$34.0000	\$5,712.00
Cleary Construction, Inc.		\$40.0000	\$6,720.00
Dement Construction Company, LLC		\$60.0000	\$10,080.00
Twin K Construction, Inc.		\$50.8300	\$8,539.44

UNIT PRICE EXTENSION

710-09.02 6" PIPE UNDERDRAIN

44.000 L.F.

Whaley Construction, LLC	\$20.0000	\$880.00
Jones Bros. Contractors, LLC	\$8.0000	\$352.00
Summers-Taylor, Inc.	\$27.0000	\$1,188.00
Cleary Construction, Inc.	\$31.0000	\$1,364.00
Dement Construction Company, LLC	\$15.0000	\$660.00
Twin K Construction, Inc.	\$22.0100	\$968.44

UTILITY CATEGORY

UNIT PRICE EXTENSION

791-01.04 4IN STEEL GAS MAIN

170.000 L.F.

Whaley Construction, LLC	\$335.2500	\$56,992.50
Jones Bros. Contractors, LLC	\$540.0000	\$91,800.00
Summers-Taylor, Inc.	\$342.0000	\$58,140.00
Cleary Construction, Inc.	\$410.0000	\$69,700.00
Dement Construction Company, LLC	\$825.0000	\$140,250.00
Twin K Construction, Inc.	\$927.4600	\$157,668.20

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE

2.000 EACH

Whaley Construction, LLC	\$25,500.7300	\$51,001.46
Jones Bros. Contractors, LLC	\$25,000.0000	\$50,000.00
Summers-Taylor, Inc.	\$26,000.0000	\$52,000.00
Cleary Construction, Inc.	\$18,000.0000	\$36,000.00
Dement Construction Company, LLC	\$25,000.0000	\$50,000.00
Twin K Construction, Inc.	\$28,104.8800	\$56,209.76



UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>793-01.40 ANCHOR 3/4IN</b>			
	<b>4.000 EACH</b>		
Whaley Construction, LLC		\$1,247.7900	\$4,991.16
Jones Bros. Contractors, LLC		\$750.0000	\$3,000.00
Summers-Taylor, Inc.		\$1,270.0000	\$5,080.00
Cleary Construction, Inc.		\$1,340.0000	\$5,360.00
Dement Construction Company, LLC		\$750.0000	\$3,000.00
Twin K Construction, Inc.		\$1,275.3400	\$5,101.36
<b>793-02.08 GUY WIRE 10M OR 3/8IN</b>			
	<b>4.000 EACH</b>		
Whaley Construction, LLC		\$1,607.1000	\$6,428.40
Jones Bros. Contractors, LLC		\$380.0000	\$1,520.00
Summers-Taylor, Inc.		\$1,630.0000	\$6,520.00
Cleary Construction, Inc.		\$1,730.0000	\$6,920.00
Dement Construction Company, LLC		\$380.0000	\$1,520.00
Twin K Construction, Inc.		\$1,642.4500	\$6,569.80
<b>793-03.01 25 PAIR GROUP AERIAL SPLICE</b>			
	<b>10.000 EACH</b>		
Whaley Construction, LLC		\$870.0000	\$8,700.00
Jones Bros. Contractors, LLC		\$280.0000	\$2,800.00
Summers-Taylor, Inc.		\$882.0000	\$8,820.00
Cleary Construction, Inc.		\$935.0000	\$9,350.00
Dement Construction Company, LLC		\$280.0000	\$2,800.00
Twin K Construction, Inc.		\$889.1400	\$8,891.40
<b>793-03.02 6M STRAND</b>			
	<b>2,150.000 L.F.</b>		
Whaley Construction, LLC		\$7.8000	\$16,770.00
Jones Bros. Contractors, LLC		\$24.0000	\$51,600.00
Summers-Taylor, Inc.		\$7.9000	\$16,985.00
Cleary Construction, Inc.		\$8.4000	\$18,060.00
Dement Construction Company, LLC		\$24.0000	\$51,600.00
Twin K Construction, Inc.		\$7.9700	\$17,135.50
<b>793-03.11 25 PAIR CABLE</b>			
	<b>900.000 L.F.</b>		
Whaley Construction, LLC		\$9.5200	\$8,568.00
Jones Bros. Contractors, LLC		\$18.0000	\$16,200.00
Summers-Taylor, Inc.		\$9.7000	\$8,730.00
Cleary Construction, Inc.		\$10.0000	\$9,000.00
Dement Construction Company, LLC		\$18.0000	\$16,200.00
Twin K Construction, Inc.		\$9.7200	\$8,748.00

**793-03.12 50 PAIR CABLE**

**1,325.000 L.F.**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$11.2400	\$14,893.00
Jones Bros. Contractors, LLC	\$28.0000	\$37,100.00
Summers-Taylor, Inc.	\$11.5000	\$15,237.50
Cleary Construction, Inc.	\$12.0000	\$15,900.00
Dement Construction Company, LLC	\$28.0000	\$37,100.00
Twin K Construction, Inc.	\$11.4900	\$15,224.25

**793-04.06 READY ACCESS CLOSURE**

**6.000 EACH**

Whaley Construction, LLC	\$1,399.1300	\$8,394.78
Jones Bros. Contractors, LLC	\$2,160.0000	\$12,960.00
Summers-Taylor, Inc.	\$1,420.0000	\$8,520.00
Cleary Construction, Inc.	\$1,500.0000	\$9,000.00
Dement Construction Company, LLC	\$2,160.0000	\$12,960.00
Twin K Construction, Inc.	\$1,429.9100	\$8,579.46

**793-98.01 REMOVE AERIAL CABLE AND WIRE**

**2,225.000 L.F.**

Whaley Construction, LLC	\$3.0900	\$6,875.25
Jones Bros. Contractors, LLC	\$3.0000	\$6,675.00
Summers-Taylor, Inc.	\$3.1500	\$7,008.75
Cleary Construction, Inc.	\$3.3000	\$7,342.50
Dement Construction Company, LLC	\$3.0000	\$6,675.00
Twin K Construction, Inc.	\$3.1600	\$7,031.00

**793-98.08 REMOVE ANCHOR (ANY SIZE)**

**2.000 EACH**

Whaley Construction, LLC	\$351.4400	\$702.88
Jones Bros. Contractors, LLC	\$150.0000	\$300.00
Summers-Taylor, Inc.	\$356.0000	\$712.00
Cleary Construction, Inc.	\$378.0000	\$756.00
Dement Construction Company, LLC	\$150.0000	\$300.00
Twin K Construction, Inc.	\$359.1700	\$718.34

**793-98.09 REMOVE DOWN GUY**

**2.000 EACH**

Whaley Construction, LLC	\$293.6800	\$587.36
Jones Bros. Contractors, LLC	\$150.0000	\$300.00
Summers-Taylor, Inc.	\$298.0000	\$596.00
Cleary Construction, Inc.	\$316.0000	\$632.00
Dement Construction Company, LLC	\$150.0000	\$300.00
Twin K Construction, Inc.	\$300.1400	\$600.28

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>795-01.11 14IN DIP RESTRAINED JOINT WATER LINE</b>	<b>1,289.000 L.F.</b>		
Whaley Construction, LLC		\$269.8500	\$347,836.65
Jones Bros. Contractors, LLC		\$165.0000	\$212,685.00
Summers-Taylor, Inc.		\$306.0000	\$394,434.00
Cleary Construction, Inc.		\$205.0000	\$264,245.00
Dement Construction Company, LLC		\$273.0000	\$351,897.00
Twin K Construction, Inc.		\$306.9100	\$395,606.99
<b>795-03.05 6IN PVC WATER LINE</b>	<b>283.000 L.F.</b>		
Whaley Construction, LLC		\$136.5000	\$38,629.50
Jones Bros. Contractors, LLC		\$110.0000	\$31,130.00
Summers-Taylor, Inc.		\$163.0000	\$46,129.00
Cleary Construction, Inc.		\$105.0000	\$29,715.00
Dement Construction Company, LLC		\$145.0000	\$41,035.00
Twin K Construction, Inc.		\$163.0100	\$46,131.83
<b>795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON.</b>	<b>100.000 L.F.</b>		
Whaley Construction, LLC		\$2,357.2500	\$235,725.00
Jones Bros. Contractors, LLC		\$660.0000	\$66,000.00
Summers-Taylor, Inc.		\$1,120.0000	\$112,000.00
Cleary Construction, Inc.		\$865.0000	\$86,500.00
Dement Construction Company, LLC		\$1,000.0000	\$100,000.00
Twin K Construction, Inc.		\$1,124.2000	\$112,420.00
<b>795-06.08 CONNECT TO 14IN WATER LINE</b>	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$5,775.0000	\$11,550.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$12,000.00
Summers-Taylor, Inc.		\$6,730.0000	\$13,460.00
Cleary Construction, Inc.		\$4,500.0000	\$9,000.00
Dement Construction Company, LLC		\$6,000.0000	\$12,000.00
Twin K Construction, Inc.		\$6,745.1700	\$13,490.34
<b>795-06.30 CUT/CAP EXISTING LINES (ALL SIZES)</b>	<b>5.000 EACH</b>		
Whaley Construction, LLC		\$2,887.5000	\$14,437.50
Jones Bros. Contractors, LLC		\$5,000.0000	\$25,000.00
Summers-Taylor, Inc.		\$3,640.0000	\$18,200.00
Cleary Construction, Inc.		\$2,700.0000	\$13,500.00
Dement Construction Company, LLC		\$3,250.0000	\$16,250.00
Twin K Construction, Inc.		\$3,653.6300	\$18,268.15

**795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$8,221.5000	\$8,221.50
Jones Bros. Contractors, LLC	\$9,000.0000	\$9,000.00
Summers-Taylor, Inc.	\$9,530.0000	\$9,530.00
Cleary Construction, Inc.	\$7,000.0000	\$7,000.00
Dement Construction Company, LLC	\$8,500.0000	\$8,500.00
Twin K Construction, Inc.	\$9,555.6600	\$9,555.66

**795-07.38 INSERTION VALVE (14IN)**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$75,862.5000	\$151,725.00
Jones Bros. Contractors, LLC	\$9,000.0000	\$18,000.00
Summers-Taylor, Inc.	\$107,600.0000	\$215,200.00
Cleary Construction, Inc.	\$75,000.0000	\$150,000.00
Dement Construction Company, LLC	\$96,000.0000	\$192,000.00
Twin K Construction, Inc.	\$107,922.7400	\$215,845.48

**795-08.01 2IN GATE VALVE ASSEMBLY**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$1,890.0000	\$1,890.00
Jones Bros. Contractors, LLC	\$12,500.0000	\$12,500.00
Summers-Taylor, Inc.	\$3,360.0000	\$3,360.00
Cleary Construction, Inc.	\$2,500.0000	\$2,500.00
Dement Construction Company, LLC	\$3,000.0000	\$3,000.00
Twin K Construction, Inc.	\$3,372.5900	\$3,372.59

**795-08.04 6IN GATE VALVE ASSEMBLY**

**2.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$2,782.5000	\$5,565.00
Jones Bros. Contractors, LLC	\$4,500.0000	\$9,000.00
Summers-Taylor, Inc.	\$2,910.0000	\$5,820.00
Cleary Construction, Inc.	\$2,000.0000	\$4,000.00
Dement Construction Company, LLC	\$2,600.0000	\$5,200.00
Twin K Construction, Inc.	\$2,922.9100	\$5,845.82

**795-09.01 3/4IN WATER SERVICE METER ASSEMBLY**

**3.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$2,283.7500	\$6,851.25
Jones Bros. Contractors, LLC	\$1,800.0000	\$5,400.00
Summers-Taylor, Inc.	\$3,530.0000	\$10,590.00
Cleary Construction, Inc.	\$2,600.0000	\$7,800.00
Dement Construction Company, LLC	\$3,150.0000	\$9,450.00
Twin K Construction, Inc.	\$3,541.2100	\$10,623.63

**795-09.02 1IN WATER SERVICE METER ASSEMBLY**

**1.000 EACH**

	UNIT PRICE	EXTENSION
Whaley Construction, LLC	\$2,362.5000	\$2,362.50
Jones Bros. Contractors, LLC	\$1,200.0000	\$1,200.00
Summers-Taylor, Inc.	\$2,910.0000	\$2,910.00
Cleary Construction, Inc.	\$2,100.0000	\$2,100.00
Dement Construction Company, LLC	\$2,600.0000	\$2,600.00
Twin K Construction, Inc.	\$2,922.9100	\$2,922.91

		UNIT PRICE	EXTENSION
<b>795-09.28 3/4IN COPPER SERVICE PIPE</b>			
	<b>30.000 L.F.</b>		
Whaley Construction, LLC		\$57.7500	\$1,732.50
Jones Bros. Contractors, LLC		\$60.0000	\$1,800.00
Summers-Taylor, Inc.		\$67.5000	\$2,025.00
Cleary Construction, Inc.		\$50.0000	\$1,500.00
Dement Construction Company, LLC		\$60.0000	\$1,800.00
Twin K Construction, Inc.		\$67.4500	\$2,023.50
<b>795-09.29 1IN COPPER SERVICE PIPE</b>			
	<b>20.000 L.F.</b>		
Whaley Construction, LLC		\$63.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$80.0000	\$1,600.00
Summers-Taylor, Inc.		\$95.5000	\$1,910.00
Cleary Construction, Inc.		\$70.0000	\$1,400.00
Dement Construction Company, LLC		\$85.0000	\$1,700.00
Twin K Construction, Inc.		\$95.5600	\$1,911.20
<b>795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$6,048.0000	\$12,096.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
Summers-Taylor, Inc.		\$10,100.0000	\$20,200.00
Cleary Construction, Inc.		\$6,000.0000	\$12,000.00
Dement Construction Company, LLC		\$9,000.0000	\$18,000.00
Twin K Construction, Inc.		\$10,117.7600	\$20,235.52
<b>795-11.01 BLOW-OFF ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$3,129.0000	\$6,258.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$8,000.00
Summers-Taylor, Inc.		\$9,530.0000	\$19,060.00
Cleary Construction, Inc.		\$6,750.0000	\$13,500.00
Dement Construction Company, LLC		\$8,500.0000	\$17,000.00
Twin K Construction, Inc.		\$9,555.6600	\$19,111.32
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$8,778.0000	\$8,778.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
Summers-Taylor, Inc.		\$12,300.0000	\$12,300.00
Cleary Construction, Inc.		\$9,000.0000	\$9,000.00
Dement Construction Company, LLC		\$11,000.0000	\$11,000.00
Twin K Construction, Inc.		\$12,366.1500	\$12,366.15
<b>795-13.05 CREEK CROSSING (#1)</b>			
	<b>1.000 LS</b>		
Whaley Construction, LLC		\$120,750.0000	\$120,750.00
Jones Bros. Contractors, LLC		\$55,000.0000	\$55,000.00
Summers-Taylor, Inc.		\$50,400.0000	\$50,400.00
Cleary Construction, Inc.		\$35,000.0000	\$35,000.00
Dement Construction Company, LLC		\$45,000.0000	\$45,000.00
Twin K Construction, Inc.		\$50,588.7800	\$50,588.78

		UNIT PRICE	EXTENSION
<b>795-14.08 RESTORE ASPHALT</b>			
	<b>10.000 S.Y.</b>		
Whaley Construction, LLC		\$250.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$80.0000	\$800.00
Summers-Taylor, Inc.		\$89.5000	\$895.00
Cleary Construction, Inc.		\$142.0000	\$1,420.00
Dement Construction Company, LLC		\$100.0000	\$1,000.00
Twin K Construction, Inc.		\$140.5200	\$1,405.20
<b>795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>105.000 L.F.</b>		
Whaley Construction, LLC		\$374.8500	\$39,359.25
Jones Bros. Contractors, LLC		\$390.0000	\$40,950.00
Summers-Taylor, Inc.		\$415.0000	\$43,575.00
Cleary Construction, Inc.		\$300.0000	\$31,500.00
Dement Construction Company, LLC		\$370.0000	\$38,850.00
Twin K Construction, Inc.		\$415.9500	\$43,674.75
<b>795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>20.000 L.F.</b>		
Whaley Construction, LLC		\$560.7000	\$11,214.00
Jones Bros. Contractors, LLC		\$550.0000	\$11,000.00
Summers-Taylor, Inc.		\$516.0000	\$10,320.00
Cleary Construction, Inc.		\$370.0000	\$7,400.00
Dement Construction Company, LLC		\$460.0000	\$9,200.00
Twin K Construction, Inc.		\$517.1300	\$10,342.60

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>797-03.04 2IN PVC FORCE MAIN</b>	<b>20.000 L.F.</b>		
Whaley Construction, LLC		\$68.2500	\$1,365.00
Jones Bros. Contractors, LLC		\$80.0000	\$1,600.00
Summers-Taylor, Inc.		\$129.0000	\$2,580.00
Cleary Construction, Inc.		\$80.0000	\$1,600.00
Dement Construction Company, LLC		\$115.0000	\$2,300.00
Twin K Construction, Inc.		\$129.2800	\$2,585.60
<b>797-03.06 4IN PVC FORCE MAIN</b>	<b>747.000 L.F.</b>		
Whaley Construction, LLC		\$60.9000	\$45,492.30
Jones Bros. Contractors, LLC		\$60.0000	\$44,820.00
Summers-Taylor, Inc.		\$157.0000	\$117,279.00
Cleary Construction, Inc.		\$100.0000	\$74,700.00
Dement Construction Company, LLC		\$140.0000	\$104,580.00
Twin K Construction, Inc.		\$157.3900	\$117,570.33
<b>797-09.06 4IN PLUG VALVE ASSEMBLY</b>	<b>2.000 EACH</b>		
Whaley Construction, LLC		\$3,225.0000	\$6,450.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$11,000.00
Summers-Taylor, Inc.		\$7,290.0000	\$14,580.00
Cleary Construction, Inc.		\$5,300.0000	\$10,600.00
Dement Construction Company, LLC		\$6,500.0000	\$13,000.00
Twin K Construction, Inc.		\$7,307.2700	\$14,614.54
<b>797-09.43 CUT AND CAP 4IN FORCE MAIN</b>	<b>3.000 EACH</b>		
Whaley Construction, LLC		\$1,260.0000	\$3,780.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$18,000.00
Summers-Taylor, Inc.		\$3,640.0000	\$10,920.00
Cleary Construction, Inc.		\$2,700.0000	\$8,100.00
Dement Construction Company, LLC		\$3,250.0000	\$9,750.00
Twin K Construction, Inc.		\$3,653.6300	\$10,960.89
<b>797-10.05 CONNECT 4IN LATERAL TO SEWER LINE</b>	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$3,990.0000	\$3,990.00
Jones Bros. Contractors, LLC		\$4,200.0000	\$4,200.00
Summers-Taylor, Inc.		\$4,480.0000	\$4,480.00
Cleary Construction, Inc.		\$3,400.0000	\$3,400.00
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
Twin K Construction, Inc.		\$4,496.7800	\$4,496.78

		UNIT PRICE	EXTENSION
<b>797-10.14 CONNECT TO 2IN FORCE MAIN</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$3,360.0000	\$3,360.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
Summers-Taylor, Inc.		\$6,170.0000	\$6,170.00
Cleary Construction, Inc.		\$4,500.0000	\$4,500.00
Dement Construction Company, LLC		\$5,500.0000	\$5,500.00
Twin K Construction, Inc.		\$6,183.0700	\$6,183.07
<b>797-10.30 CONNECT 4IN SEWER TO EXIST. MANHOLE</b>			
	<b>1.000 EACH</b>		
Whaley Construction, LLC		\$2,992.5000	\$2,992.50
Jones Bros. Contractors, LLC		\$8,000.0000	\$8,000.00
Summers-Taylor, Inc.		\$5,040.0000	\$5,040.00
Cleary Construction, Inc.		\$3,700.0000	\$3,700.00
Dement Construction Company, LLC		\$4,500.0000	\$4,500.00
Twin K Construction, Inc.		\$5,058.8800	\$5,058.88
<b>797-11.30 RETIREIN PLACE EXISTING SEWER &lt;8IN</b>			
	<b>60.000 L.F.</b>		
Whaley Construction, LLC		\$57.7500	\$3,465.00
Jones Bros. Contractors, LLC		\$80.0000	\$4,800.00
Summers-Taylor, Inc.		\$157.0000	\$9,420.00
Cleary Construction, Inc.		\$120.0000	\$7,200.00
Dement Construction Company, LLC		\$140.0000	\$8,400.00
Twin K Construction, Inc.		\$157.3900	\$9,443.40
<b>797-11.40 RESTORE ASPHALT</b>			
	<b>10.000 S.Y.</b>		
Whaley Construction, LLC		\$250.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$80.0000	\$800.00
Summers-Taylor, Inc.		\$89.5000	\$895.00
Cleary Construction, Inc.		\$140.0000	\$1,400.00
Dement Construction Company, LLC		\$100.0000	\$1,000.00
Twin K Construction, Inc.		\$140.5200	\$1,405.20
<b>797-30.23 OPEN CUT 8IN PVC CASING PIPE</b>			
	<b>85.000 L.F.</b>		
Whaley Construction, LLC		\$224.7000	\$19,099.50
Jones Bros. Contractors, LLC		\$390.0000	\$33,150.00
Summers-Taylor, Inc.		\$280.0000	\$23,800.00
Cleary Construction, Inc.		\$205.0000	\$17,425.00
Dement Construction Company, LLC		\$250.0000	\$21,250.00
Twin K Construction, Inc.		\$281.0500	\$23,889.25



**SUB-TOTAL ROADWAY**

Whaley Construction, LLC	\$1,822,363.85
Jones Bros. Contractors, LLC	\$2,070,352.50
Summers-Taylor, Inc.	\$1,979,510.80
Cleary Construction, Inc.	\$2,268,503.95
Dement Construction Company, LLC	\$1,954,813.77
Twin K Construction, Inc.	\$2,495,301.92

**SUB-TOTAL BRIDGE**

Whaley Construction, LLC	\$2,505,489.19
Jones Bros. Contractors, LLC	\$2,645,379.60
Summers-Taylor, Inc.	\$2,619,615.45
Cleary Construction, Inc.	\$3,042,434.90
Dement Construction Company, LLC	\$3,171,673.49
Twin K Construction, Inc.	\$2,880,118.31

**SUB-TOTAL UTILITY**

Whaley Construction, LLC	\$107,993.96
Jones Bros. Contractors, LLC	\$141,800.00
Summers-Taylor, Inc.	\$110,140.00
Cleary Construction, Inc.	\$105,700.00
Dement Construction Company, LLC	\$190,250.00
Twin K Construction, Inc.	\$213,877.96

**SUB-TOTAL UTILITY**

Whaley Construction, LLC	\$76,910.83
Jones Bros. Contractors, LLC	\$132,455.00
Summers-Taylor, Inc.	\$78,209.25
Cleary Construction, Inc.	\$82,320.50
Dement Construction Company, LLC	\$132,455.00
Twin K Construction, Inc.	\$78,599.39

**SUB-TOTAL UTILITY**

Whaley Construction, LLC	\$1,028,741.65
Jones Bros. Contractors, LLC	\$535,565.00
Summers-Taylor, Inc.	\$992,318.00
Cleary Construction, Inc.	\$689,080.00
Dement Construction Company, LLC	\$885,482.00
Twin K Construction, Inc.	\$995,742.42

**SUB-TOTAL UTILITY**

Whaley Construction, LLC	\$92,494.30
Jones Bros. Contractors, LLC	\$132,370.00
Summers-Taylor, Inc.	\$195,164.00
Cleary Construction, Inc.	\$132,625.00
Dement Construction Company, LLC	\$174,280.00
Twin K Construction, Inc.	\$196,207.94

**TOTAL CONTRACT**

Whaley Construction, LLC	\$5,633,993.78
Jones Bros. Contractors, LLC	\$5,657,922.10
Summers-Taylor, Inc.	\$5,974,957.50
Cleary Construction, Inc.	\$6,320,664.35
Dement Construction Company, LLC	\$6,508,954.26
Twin K Construction, Inc.	\$6,859,847.94

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

DAVIDSON COUNTY (Contract No. CNX090 Call 012)

HSIP-1(467),19S001-F3-008

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON U.S. 41 (U.S. 70, S.R. 1, MURFREESBORO ROAD) FROM DIVISION STREET (L.M. 18.35) TO MENZLER ROAD (L.M. 20.43) IN NASHVILLE.

PROJECT LENGTH - 2.080 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Adams Contracting, LLC	\$964,427.75

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.000 LS		
	Adams Contracting, LLC		\$30,000.0000	\$30,000.00
201-05.31	VEGETATION REMOVAL	1.000 LS		
	Adams Contracting, LLC		\$7,500.0000	\$7,500.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	165.000 S.Y.		
	Adams Contracting, LLC		\$40.0000	\$6,600.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT	351.000 S.Y.		
	Adams Contracting, LLC		\$30.0000	\$10,530.00
209-05	SEDIMENT REMOVAL	10.000 C.Y.		
	Adams Contracting, LLC		\$5.0000	\$50.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	500.000 L.F.		
	Adams Contracting, LLC		\$2.2500	\$1,125.00
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	20.000 EACH		
	Adams Contracting, LLC		\$440.0000	\$8,800.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	100.000 TON		
	Adams Contracting, LLC		\$48.0000	\$4,800.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT	553.000 L.F.		
	Adams Contracting, LLC		\$5.5000	\$3,041.50
701-01.01	CONCRETE SIDEWALK (4 ")	789.000 S.F.		
	Adams Contracting, LLC		\$37.0000	\$29,193.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)	1,076.000 S.F.		
	Adams Contracting, LLC		\$42.0000	\$45,192.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	176.000 S.F.		
	Adams Contracting, LLC		\$61.0000	\$10,736.00

			CONTRACT	CNX090
			UNIT PRICE	EXTENSION
<b>702-01</b>	<b>CONCRETE CURB</b>			
		<b>2.000 C.Y.</b>		
	Adams Contracting, LLC		\$1,200.0000	\$2,400.00
<b>702-03</b>	<b>CONCRETE COMBINED CURB &amp; GUTTER</b>			
		<b>64.000 C.Y.</b>		
	Adams Contracting, LLC		\$900.0000	\$57,600.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>			
		<b>1.000 LS</b>		
	Adams Contracting, LLC		\$155,000.0000	\$155,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>			
		<b>200.000 L.F.</b>		
	Adams Contracting, LLC		\$90.0000	\$18,000.00
<b>712-02.60</b>	<b>TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
		<b>2.000 EACH</b>		
	Adams Contracting, LLC		\$14,000.0000	\$28,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>			
		<b>50.000 EACH</b>		
	Adams Contracting, LLC		\$33.0000	\$1,650.00
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>			
		<b>10.000 EACH</b>		
	Adams Contracting, LLC		\$17.0000	\$170.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>			
		<b>15.000 EACH</b>		
	Adams Contracting, LLC		\$33.0000	\$495.00
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>			
		<b>15.000 EACH</b>		
	Adams Contracting, LLC		\$33.0000	\$495.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>			
		<b>1,063.000 S.F.</b>		
	Adams Contracting, LLC		\$9.5000	\$10,098.50
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>			
		<b>2.000 EACH</b>		
	Adams Contracting, LLC		\$1,300.0000	\$2,600.00
<b>712-09.08</b>	<b>REMOVABLE PAVEMENT MARKING (6" line)</b>			
		<b>2,000.000 L.F.</b>		
	Adams Contracting, LLC		\$5.5000	\$11,000.00

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>126.000 LB.</b>		
Adams Contracting, LLC		\$6.7500	\$850.50
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>73.000 S.F.</b>		
Adams Contracting, LLC		\$19.0000	\$1,387.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>60.000 S.F.</b>		
Adams Contracting, LLC		\$21.0000	\$1,260.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Adams Contracting, LLC		\$110.0000	\$110.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$130.0000	\$130.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$7,100.0000	\$28,400.00
<b>714-09.09 LUMINAIRES (230 WATT)</b>	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$4,000.0000	\$16,000.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>16.000 S.Y.</b>		
Adams Contracting, LLC		\$44.0000	\$704.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>350.000 L.F.</b>		
Adams Contracting, LLC		\$28.0000	\$9,800.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>801.000 L.F.</b>		
Adams Contracting, LLC		\$39.0000	\$31,239.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>	<b>60.000 L.F.</b>		
Adams Contracting, LLC		\$2.2500	\$135.00
<b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>	<b>116.000 L.F.</b>		
Adams Contracting, LLC		\$8.7500	\$1,015.00

		UNIT PRICE	EXTENSION
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>50.000 L.F.</b>		
Adams Contracting, LLC		\$14.0000	\$700.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.030 L.M.</b>		
Adams Contracting, LLC		\$7,700.0000	\$231.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,031.000 L.F.</b>		
Adams Contracting, LLC		\$8.7500	\$9,021.25
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Adams Contracting, LLC		\$47,500.0000	\$47,500.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$1,400.0000	\$1,400.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>10.000 EACH</b>		
Adams Contracting, LLC		\$1,400.0000	\$14,000.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$3,900.0000	\$7,800.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>645.000 L.F.</b>		
Adams Contracting, LLC		\$2.0000	\$1,290.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>419.000 L.F.</b>		
Adams Contracting, LLC		\$2.2500	\$942.75
<b>730-08.04 SIGNAL CABLE - 9 CONDUCTOR</b>			
	<b>507.000 L.F.</b>		
Adams Contracting, LLC		\$2.7500	\$1,394.25
<b>730-08.05 SIGNAL CABLE - 12 CONDUCTOR</b>			
	<b>244.000 L.F.</b>		
Adams Contracting, LLC		\$3.5000	\$854.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>203.000 L.F.</b>		
Adams Contracting, LLC		\$31.0000	\$6,293.00

			CONTRACT CNX090
			EXTENSION
		UNIT PRICE	
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>751.000 L.F.</b>		
Adams Contracting, LLC		\$66.0000	\$49,566.00
<b>730-15.30 CABINET (FOUR PHASE POLE MOUNTED)</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$24,000.0000	\$48,000.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>2.000 EACH</b>		
Adams Contracting, LLC		\$5,800.0000	\$11,600.00
<b>730-23.30 PEDESTAL POLE (TYPE A - PEDESTRIAN SIGNALS)</b>			
	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$2,800.0000	\$11,200.00
<b>730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')</b>			
	<b>3.000 EACH</b>		
Adams Contracting, LLC		\$28,000.0000	\$84,000.00
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>			
	<b>1.000 EACH</b>		
Adams Contracting, LLC		\$28,000.0000	\$28,000.00
<b>730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN</b>			
	<b>3.000 EACH</b>		
Adams Contracting, LLC		\$1,400.0000	\$4,200.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON &amp; 15IN SIGN</b>			
	<b>10.000 EACH</b>		
Adams Contracting, LLC		\$1,400.0000	\$14,000.00
<b>730-50.25 PEDESTRIAN HYBRID BEACON ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Adams Contracting, LLC		\$2,000.0000	\$8,000.00
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>			
	<b>500.000 L.F.</b>		
Adams Contracting, LLC		\$2.7500	\$1,375.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>10.000 UNIT</b>		
Adams Contracting, LLC		\$51.0000	\$510.00



UTILITY CATEGORY	UNIT PRICE	EXTENSION
<b>795-01.03 6IN DIP RESTRAINED JOINT WATER LINE</b>	<b>69.000 L.F.</b>	
Adams Contracting, LLC	\$440.0000	\$30,360.00
<b>795-01.31 3IN DIP RESTRAINED JOINT WATER LINE</b>	<b>62.000 L.F.</b>	
Adams Contracting, LLC	\$370.0000	\$22,940.00
<b>795-06.02 CONNECT TO 3IN WATER LINE</b>	<b>2.000 EACH</b>	
Adams Contracting, LLC	\$2,800.0000	\$5,600.00
<b>795-06.04 CONNECT TO 6IN WATER LINE</b>	<b>2.000 EACH</b>	
Adams Contracting, LLC	\$3,200.0000	\$6,400.00
<b>795-06.33 CUT AND CAP 6IN WATER LINE</b>	<b>2.000 EACH</b>	
Adams Contracting, LLC	\$1,300.0000	\$2,600.00
<b>795-06.40 CUT AND CAP 3IN WATER LINE</b>	<b>2.000 EACH</b>	
Adams Contracting, LLC	\$1,300.0000	\$2,600.00
<b>795-11.12 RETIRE IN PLACE EXISTING WATER MAIN</b>	<b>88.000 L.F.</b>	
Adams Contracting, LLC	\$13.0000	\$1,144.00
<b>795-13.01 DI FITTINGS</b>	<b>800.000 LB.</b>	
Adams Contracting, LLC	\$6.0000	\$4,800.00

**SUB-TOTAL ROADWAY**

Adams Contracting, LLC

\$887,983.75

**SUB-TOTAL UTILITY**

Adams Contracting, LLC

\$76,444.00

**TOTAL CONTRACT**

Adams Contracting, LLC

\$964,427.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

DAVIDSON COUNTY (Contract No. CNX248 Call 013)

NH/HSIP-155(35),19S155-F3-006,19S155-F8-006,19S155-M3-009

THE RESURFACING ON S.R. 155 FROM I-65 (L.M. 15.22) TO NEAR BRICK CHURCH PIKE (L.M. 16.80), INCLUDING BRIDGE DECK AND EXPANSION JOINT REPAIR.

PROJECT LENGTH - 1.580 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

DBE GOAL 6.50%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,089,065.30
Vulcan Construction Materials, LLC	\$2,092,264.50
Jones Bros. Contractors, LLC	\$2,117,612.30

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>6.400 L.M.</b>		
Rogers Group, Inc.		\$1,850.0000	\$11,840.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$7,680.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$16,000.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>945.000 TON</b>		
Rogers Group, Inc.		\$30.0000	\$28,350.00
Vulcan Construction Materials, LLC		\$45.0000	\$42,525.00
Jones Bros. Contractors, LLC		\$35.0000	\$33,075.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>64.000 TON</b>		
Rogers Group, Inc.		\$250.0000	\$16,000.00
Vulcan Construction Materials, LLC		\$290.0000	\$18,560.00
Jones Bros. Contractors, LLC		\$200.0000	\$12,800.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>50.000 TON</b>		
Rogers Group, Inc.		\$1,000.0000	\$50,000.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$55,000.00
Jones Bros. Contractors, LLC		\$785.0000	\$39,250.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>6,190.000 TON</b>		
Rogers Group, Inc.		\$128.0000	\$792,320.00
Vulcan Construction Materials, LLC		\$125.0000	\$773,750.00
Jones Bros. Contractors, LLC		\$132.0000	\$817,080.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>6.400 L.M.</b>		
Rogers Group, Inc.		\$1,400.0000	\$8,960.00
Vulcan Construction Materials, LLC		\$675.0000	\$4,320.00
Jones Bros. Contractors, LLC		\$1,325.0000	\$8,480.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,880.000 TON</b>		
Rogers Group, Inc.		\$27.0000	\$158,760.00
Vulcan Construction Materials, LLC		\$31.0000	\$182,280.00
Jones Bros. Contractors, LLC		\$25.6000	\$150,528.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$330.0000	\$990.00
Vulcan Construction Materials, LLC		\$300.0000	\$900.00
Jones Bros. Contractors, LLC		\$300.0000	\$900.00

		UNIT PRICE	EXTENSION
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,200.0000	\$6,600.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$5,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$4,500.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$13,500.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>150.000 L.F.</b>		
Rogers Group, Inc.		\$2.2500	\$337.50
Vulcan Construction Materials, LLC		\$2.0000	\$300.00
Jones Bros. Contractors, LLC		\$2.0000	\$300.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$85,000.0000	\$85,000.00
Vulcan Construction Materials, LLC		\$65,000.0000	\$65,000.00
Jones Bros. Contractors, LLC		\$267,500.0000	\$267,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
Rogers Group, Inc.		\$31.5000	\$4,725.00
Vulcan Construction Materials, LLC		\$35.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$30.0000	\$4,500.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$36.0000	\$72.00
Vulcan Construction Materials, LLC		\$22.0000	\$44.00
Jones Bros. Contractors, LLC		\$34.0000	\$68.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,682.000 S.F.</b>		
Rogers Group, Inc.		\$8.1500	\$13,708.30
Vulcan Construction Materials, LLC		\$10.2500	\$17,240.50
Jones Bros. Contractors, LLC		\$7.1500	\$12,026.30
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>30.000 L.F.</b>		
Rogers Group, Inc.		\$14.0000	\$420.00
Vulcan Construction Materials, LLC		\$18.5000	\$555.00
Jones Bros. Contractors, LLC		\$13.0000	\$390.00

		UNIT PRICE	EXTENSION
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$950.0000	\$3,800.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$5,200.00
Jones Bros. Contractors, LLC		\$900.0000	\$3,600.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>240.000 DAY</b>		
Rogers Group, Inc.		\$1,100.0000	\$264,000.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$288,000.00
Jones Bros. Contractors, LLC		\$140.0000	\$33,600.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$3,000.0000	\$12,000.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$22,000.00
<b>713-16.20 SIGNS (ADDED LANE (RIGHT))</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$525.0000	\$1,050.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
<b>713-16.21 SIGNS (ONE-DIRECTION LARGE ARROW (RIGHT))</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$3,650.0000	\$3,650.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$1,300.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
<b>713-16.22 SIGNS (EXIT GORE ADVISORY SPEED (PLAQUE))</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$425.0000	\$425.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$1,300.00
Jones Bros. Contractors, LLC		\$400.0000	\$400.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>390.000 EACH</b>		
Rogers Group, Inc.		\$34.5000	\$13,455.00
Vulcan Construction Materials, LLC		\$33.0000	\$12,870.00
Jones Bros. Contractors, LLC		\$32.0000	\$12,480.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>390.000 EACH</b>		
Rogers Group, Inc.		\$12.5000	\$4,875.00
Vulcan Construction Materials, LLC		\$12.0000	\$4,680.00
Jones Bros. Contractors, LLC		\$15.0000	\$5,850.00

		UNIT PRICE	EXTENSION
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>1,650.000 L.F.</b>		
Rogers Group, Inc.		\$12.5000	\$20,625.00
Vulcan Construction Materials, LLC		\$12.0000	\$19,800.00
Jones Bros. Contractors, LLC		\$18.0000	\$29,700.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$210.0000	\$210.00
Vulcan Construction Materials, LLC		\$200.0000	\$200.00
Jones Bros. Contractors, LLC		\$185.0000	\$185.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$470.0000	\$3,760.00
Vulcan Construction Materials, LLC		\$450.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$325.0000	\$2,600.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>6.400 L.M.</b>		
Rogers Group, Inc.		\$1,500.0000	\$9,600.00
Vulcan Construction Materials, LLC		\$1,400.0000	\$8,960.00
Jones Bros. Contractors, LLC		\$950.0000	\$6,080.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>11,650.000 L.F.</b>		
Rogers Group, Inc.		\$1.0500	\$12,232.50
Vulcan Construction Materials, LLC		\$1.0000	\$11,650.00
Jones Bros. Contractors, LLC		\$1.0000	\$11,650.00
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>2.200 L.M.</b>		
Rogers Group, Inc.		\$21,000.0000	\$46,200.00
Vulcan Construction Materials, LLC		\$20,000.0000	\$44,000.00
Jones Bros. Contractors, LLC		\$18,000.0000	\$39,600.00
<b>716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$625.0000	\$1,875.00
Vulcan Construction Materials, LLC		\$600.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$18,000.00
<b>716-09.88 CONTRAST PAVEMENT MARKING 8"</b>			
	<b>0.400 L.M.</b>		
Rogers Group, Inc.		\$35,500.0000	\$14,200.00
Vulcan Construction Materials, LLC		\$34,000.0000	\$13,600.00
Jones Bros. Contractors, LLC		\$18,000.0000	\$7,200.00

		UNIT PRICE	EXTENSION
<b>716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"</b>			
	<b>0.100 L.M.</b>		
Rogers Group, Inc.		\$52,500.0000	\$5,250.00
Vulcan Construction Materials, LLC		\$50,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$18,000.0000	\$1,800.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>6.400 L.M.</b>		
Rogers Group, Inc.		\$7,500.0000	\$48,000.00
Vulcan Construction Materials, LLC		\$7,200.0000	\$46,080.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$38,400.00
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>2,000.000 L.F.</b>		
Rogers Group, Inc.		\$2.1000	\$4,200.00
Vulcan Construction Materials, LLC		\$2.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$2.2500	\$4,500.00
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>			
	<b>1,000.000 L.F.</b>		
Rogers Group, Inc.		\$5.2500	\$5,250.00
Vulcan Construction Materials, LLC		\$5.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$5.0000	\$5,000.00
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
	<b>6,200.000 L.F.</b>		
Rogers Group, Inc.		\$5.2500	\$32,550.00
Vulcan Construction Materials, LLC		\$5.0000	\$31,000.00
Jones Bros. Contractors, LLC		\$2.2500	\$13,950.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$87,500.0000	\$87,500.00
Vulcan Construction Materials, LLC		\$90,000.0000	\$90,000.00
Jones Bros. Contractors, LLC		\$195,000.0000	\$195,000.00



**BRIDGE CATEGORY**

UNIT PRICE                      EXTENSION

**604-10.44 EXPANSION JOINT REPAIRS**

**623.000 L.F.**

Rogers Group, Inc.	\$475.0000	\$295,925.00
Vulcan Construction Materials, LLC	\$440.0000	\$274,120.00
Jones Bros. Contractors, LLC	\$440.0000	\$274,120.00

**604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)**

**10.000 S.Y.**

Rogers Group, Inc.	\$535.0000	\$5,350.00
Vulcan Construction Materials, LLC	\$500.0000	\$5,000.00
Jones Bros. Contractors, LLC	\$500.0000	\$5,000.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$1,787,790.30
Vulcan Construction Materials, LLC	\$1,813,144.50
Jones Bros. Contractors, LLC	\$1,838,492.30

**SUB-TOTAL BRIDGE**

Rogers Group, Inc.	\$301,275.00
Vulcan Construction Materials, LLC	\$279,120.00
Jones Bros. Contractors, LLC	\$279,120.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$2,089,065.30
Vulcan Construction Materials, LLC	\$2,092,264.50
Jones Bros. Contractors, LLC	\$2,117,612.30

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

DAVIDSON COUNTY (Contract No. CNX259 Call 015)

19005-4168-04,19013-4131-04

THE REPAIR OF THE BRIDGES ON I-65 OVER ARTHUR AVENUE (L.M. 8.80) AND ON I-40 OVER I-40, I-65 AND THE I-65 RAMP (L.M. 16.14) IN NASHVILLE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

---

	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$7,643,572.78
Mid-State Construction Company, Inc.	\$7,949,899.03
Kiewit Infrastructure South Co.	\$8,808,805.15

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 19-I0065-8.08 R&amp;L)</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$350,491.0500	\$350,491.05
Mid-State Construction Company, Inc.		\$385,453.3400	\$385,453.34
Kiewit Infrastructure South Co.		\$295,000.0000	\$295,000.00
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>50.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$84.3600	\$4,218.00
Mid-State Construction Company, Inc.		\$188.3700	\$9,418.50
Kiewit Infrastructure South Co.		\$110.0000	\$5,500.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>486.000 L.F.</b>		
Bell & Associates Construction, LLC		\$11.8300	\$5,749.38
Mid-State Construction Company, Inc.		\$5.8800	\$2,857.68
Kiewit Infrastructure South Co.		\$6.5000	\$3,159.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>2.000 TON</b>		
Bell & Associates Construction, LLC		\$381.5400	\$763.08
Mid-State Construction Company, Inc.		\$353.9200	\$707.84
Kiewit Infrastructure South Co.		\$400.0000	\$800.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>20.500 TON</b>		
Bell & Associates Construction, LLC		\$392.4100	\$8,044.41
Mid-State Construction Company, Inc.		\$364.0000	\$7,462.00
Kiewit Infrastructure South Co.		\$410.0000	\$8,405.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>3.010 TON</b>		
Bell & Associates Construction, LLC		\$2,173.3200	\$6,541.69
Mid-State Construction Company, Inc.		\$2,016.0000	\$6,068.16
Kiewit Infrastructure South Co.		\$2,250.0000	\$6,772.50
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>48.000 TON</b>		
Bell & Associates Construction, LLC		\$428.6300	\$20,574.24
Mid-State Construction Company, Inc.		\$397.6000	\$19,084.80
Kiewit Infrastructure South Co.		\$450.0000	\$21,600.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>300.000 TON</b>		
Bell & Associates Construction, LLC		\$444.3200	\$133,296.00
Mid-State Construction Company, Inc.		\$412.1600	\$123,648.00
Kiewit Infrastructure South Co.		\$575.0000	\$172,500.00

		UNIT PRICE	EXTENSION
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.060 L.M.</b>		
Bell & Associates Construction, LLC		\$126,777.1700	\$7,606.63
Mid-State Construction Company, Inc.		\$101,733.3300	\$6,104.00
Kiewit Infrastructure South Co.		\$69,000.0000	\$4,140.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,127.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$19.1400	\$98,130.78
Mid-State Construction Company, Inc.		\$17.7500	\$91,004.25
Kiewit Infrastructure South Co.		\$20.0000	\$102,540.00
<b>602-10.19 JACKING STEEL SPANS</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$156,611.4700	\$156,611.47
Mid-State Construction Company, Inc.		\$154,432.4600	\$154,432.46
Kiewit Infrastructure South Co.		\$175,000.0000	\$175,000.00
<b>602-10.34 MISCELLANEOUS STRUCTURAL STEEL REPAIRS</b>			
	<b>21,703.000 LB.</b>		
Bell & Associates Construction, LLC		\$37.5100	\$814,079.53
Mid-State Construction Company, Inc.		\$58.3700	\$1,266,804.11
Kiewit Infrastructure South Co.		\$40.0000	\$868,120.00
<b>602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LLC		\$20,984.0000	\$83,936.00
Mid-State Construction Company, Inc.		\$3,794.4900	\$15,177.96
Kiewit Infrastructure South Co.		\$19,500.0000	\$78,000.00
<b>603-01 PAINT STEEL STRUCTURE</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$18,473.2400	\$18,473.24
Mid-State Construction Company, Inc.		\$17,136.0000	\$17,136.00
Kiewit Infrastructure South Co.		\$35,000.0000	\$35,000.00
<b>603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES</b>			
	<b>892.000 S.F.</b>		
Bell & Associates Construction, LLC		\$36.2200	\$32,308.24
Mid-State Construction Company, Inc.		\$33.6000	\$29,971.20
Kiewit Infrastructure South Co.		\$40.0000	\$35,680.00
<b>603-05.20 CONTAINMENT &amp; DISPOSAL OF WASTE(BR. 19-I0065-8.80 R&amp;L)</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$20,525.8300	\$20,525.83
Mid-State Construction Company, Inc.		\$19,040.0000	\$19,040.00
Kiewit Infrastructure South Co.		\$75,000.0000	\$75,000.00

		UNIT PRICE	EXTENSION
<b>604-03.74 CLASS X CONCRETE</b>			
	<b>54.200 C.Y.</b>		
Bell & Associates Construction, LLC		\$3,873.0000	\$209,916.60
Mid-State Construction Company, Inc.		\$5,306.2200	\$287,597.12
Kiewit Infrastructure South Co.		\$3,750.0000	\$203,250.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>5,276.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$19.9200	\$105,097.92
Mid-State Construction Company, Inc.		\$13.4400	\$70,909.44
Kiewit Infrastructure South Co.		\$16.0000	\$84,416.00
<b>604-10.05 CONCRETE</b>			
	<b>50.000 S.F.</b>		
Bell & Associates Construction, LLC		\$200.0900	\$10,004.50
Mid-State Construction Company, Inc.		\$543.1100	\$27,155.50
Kiewit Infrastructure South Co.		\$375.0000	\$18,750.00
<b>604-10.09 CONCRETE</b>			
	<b>75.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$4,025.6000	\$301,920.00
Mid-State Construction Company, Inc.		\$3,028.3600	\$227,127.00
Kiewit Infrastructure South Co.		\$3,250.0000	\$243,750.00
<b>604-10.13 CONCRETE SLAB REMOVAL</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$403,025.3600	\$403,025.36
Mid-State Construction Company, Inc.		\$375,293.7600	\$375,293.76
Kiewit Infrastructure South Co.		\$325,000.0000	\$325,000.00
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>35,477.000 LB.</b>		
Bell & Associates Construction, LLC		\$8.1700	\$289,847.09
Mid-State Construction Company, Inc.		\$7.6900	\$272,818.13
Kiewit Infrastructure South Co.		\$13.0000	\$461,201.00
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>30.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$4,458.4600	\$133,753.80
Mid-State Construction Company, Inc.		\$1,659.4200	\$49,782.60
Kiewit Infrastructure South Co.		\$2,250.0000	\$67,500.00
<b>604-10.41 EXPANSION JOINT REPAIRS (TYPE E)</b>			
	<b>80.000 L.F.</b>		
Bell & Associates Construction, LLC		\$1,521.7300	\$121,738.40
Mid-State Construction Company, Inc.		\$1,415.8700	\$113,269.60
Kiewit Infrastructure South Co.		\$1,700.0000	\$136,000.00

		UNIT PRICE	EXTENSION
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>185.000 L.F.</b>		
Bell & Associates Construction, LLC		\$241.9600	\$44,762.60
Mid-State Construction Company, Inc.		\$181.4300	\$33,564.55
Kiewit Infrastructure South Co.		\$170.0000	\$31,450.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>20.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$827.9300	\$16,558.60
Mid-State Construction Company, Inc.		\$824.0000	\$16,480.00
Kiewit Infrastructure South Co.		\$975.0000	\$19,500.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>242.000 S.F.</b>		
Bell & Associates Construction, LLC		\$277.1800	\$67,077.56
Mid-State Construction Company, Inc.		\$543.0500	\$131,418.10
Kiewit Infrastructure South Co.		\$198.0000	\$47,916.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>20.000 L.F.</b>		
Bell & Associates Construction, LLC		\$247.5200	\$4,950.40
Mid-State Construction Company, Inc.		\$560.0000	\$11,200.00
Kiewit Infrastructure South Co.		\$250.0000	\$5,000.00
<b>617-01 BRIDGE DECK SEALANT</b>			
	<b>135.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$68.8100	\$9,289.35
Mid-State Construction Company, Inc.		\$115.8100	\$15,634.35
Kiewit Infrastructure South Co.		\$250.0000	\$33,750.00
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>			
	<b>2,535.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$47.0900	\$119,373.15
Mid-State Construction Company, Inc.		\$43.6800	\$110,728.80
Kiewit Infrastructure South Co.		\$65.0000	\$164,775.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>112.000 L.F.</b>		
Bell & Associates Construction, LLC		\$241.3700	\$27,033.44
Mid-State Construction Company, Inc.		\$391.5500	\$43,853.60
Kiewit Infrastructure South Co.		\$490.0000	\$54,880.00
<b>620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL</b>			
	<b>26.000 L.F.</b>		
Bell & Associates Construction, LLC		\$919.8800	\$23,916.88
Mid-State Construction Company, Inc.		\$386.8600	\$10,058.36
Kiewit Infrastructure South Co.		\$2,900.0000	\$75,400.00

		UNIT PRICE	EXTENSION
<b>620-10.01 CONCRETE PARAPET (BRIDGERAIL REPLACEMENT)</b>			
	<b>600.000 L.F.</b>		
Bell & Associates Construction, LLC		\$274.9900	\$164,994.00
Mid-State Construction Company, Inc.		\$302.6000	\$181,560.00
Kiewit Infrastructure South Co.		\$580.0000	\$348,000.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>122.000 EACH</b>		
Bell & Associates Construction, LLC		\$30.1900	\$3,683.18
Mid-State Construction Company, Inc.		\$15.6800	\$1,912.96
Kiewit Infrastructure South Co.		\$31.2500	\$3,812.50
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>109.080 L.F.</b>		
Bell & Associates Construction, LLC		\$35.6100	\$3,884.34
Mid-State Construction Company, Inc.		\$33.0300	\$3,602.91
Kiewit Infrastructure South Co.		\$72.0000	\$7,853.76
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$3,997.7100	\$3,997.71
Mid-State Construction Company, Inc.		\$3,708.3200	\$3,708.32
Kiewit Infrastructure South Co.		\$5,900.0000	\$5,900.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>3.000 EACH</b>		
Bell & Associates Construction, LLC		\$2,537.9600	\$7,613.88
Mid-State Construction Company, Inc.		\$2,354.2400	\$7,062.72
Kiewit Infrastructure South Co.		\$4,150.0000	\$12,450.00
<b>706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$301.8500	\$603.70
Mid-State Construction Company, Inc.		\$280.0000	\$560.00
Kiewit Infrastructure South Co.		\$415.0000	\$830.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>83.000 TON</b>		
Bell & Associates Construction, LLC		\$158.2400	\$13,133.92
Mid-State Construction Company, Inc.		\$141.1100	\$11,712.13
Kiewit Infrastructure South Co.		\$197.0000	\$16,351.00
<b>711-02.03 REINFORCED CONCRETE MEDIAN BARRIER (BRIDGES)</b>			
	<b>125.000 L.F.</b>		
Bell & Associates Construction, LLC		\$500.9600	\$62,620.00
Mid-State Construction Company, Inc.		\$309.3100	\$38,663.75
Kiewit Infrastructure South Co.		\$525.0000	\$65,625.00



		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$250,000.0000	\$250,000.00
Mid-State Construction Company, Inc.		\$498,219.9300	\$498,219.93
Kiewit Infrastructure South Co.		\$595,000.0000	\$595,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,330.000 L.F.</b>		
Bell & Associates Construction, LLC		\$50.1400	\$66,686.20
Mid-State Construction Company, Inc.		\$165.2500	\$219,782.50
Kiewit Infrastructure South Co.		\$150.0000	\$199,500.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>840.000 L.F.</b>		
Bell & Associates Construction, LLC		\$32.3600	\$27,182.40
Mid-State Construction Company, Inc.		\$165.1400	\$138,717.60
Kiewit Infrastructure South Co.		\$120.0000	\$100,800.00
<b>712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b>			
	<b>470.000 L.F.</b>		
Bell & Associates Construction, LLC		\$49.8200	\$23,415.40
Mid-State Construction Company, Inc.		\$164.7500	\$77,432.50
Kiewit Infrastructure South Co.		\$100.0000	\$47,000.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LLC		\$13,281.4200	\$53,125.68
Mid-State Construction Company, Inc.		\$7,280.0000	\$29,120.00
Kiewit Infrastructure South Co.		\$14,000.0000	\$56,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>248.000 EACH</b>		
Bell & Associates Construction, LLC		\$101.5600	\$25,186.88
Mid-State Construction Company, Inc.		\$47.0400	\$11,665.92
Kiewit Infrastructure South Co.		\$50.0000	\$12,400.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>24.000 EACH</b>		
Bell & Associates Construction, LLC		\$16.9000	\$405.60
Mid-State Construction Company, Inc.		\$15.6800	\$376.32
Kiewit Infrastructure South Co.		\$18.0000	\$432.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>13,880.000 S.F.</b>		
Bell & Associates Construction, LLC		\$38.3400	\$532,159.20
Mid-State Construction Company, Inc.		\$35.5600	\$493,572.80
Kiewit Infrastructure South Co.		\$40.0000	\$555,200.00

		UNIT PRICE	EXTENSION
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>184.000 L.F.</b>		
Bell & Associates Construction, LLC		\$17.2100	\$3,166.64
Mid-State Construction Company, Inc.		\$15.9600	\$2,936.64
Kiewit Infrastructure South Co.		\$18.0000	\$3,312.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,448.8800	\$5,795.52
Mid-State Construction Company, Inc.		\$1,344.0000	\$5,376.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$6,000.00
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$8,753.6600	\$17,507.32
Mid-State Construction Company, Inc.		\$8,120.0000	\$16,240.00
Kiewit Infrastructure South Co.		\$9,250.0000	\$18,500.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>3,168.000 HOUR</b>		
Bell & Associates Construction, LLC		\$150.9300	\$478,146.24
Mid-State Construction Company, Inc.		\$140.0000	\$443,520.00
Kiewit Infrastructure South Co.		\$160.0000	\$506,880.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>60.000 DAY</b>		
Bell & Associates Construction, LLC		\$2,511.1000	\$150,666.00
Mid-State Construction Company, Inc.		\$1,680.0000	\$100,800.00
Kiewit Infrastructure South Co.		\$1,900.0000	\$114,000.00
<b>712-08.14 PORTABLE QUEUE WARNING SYSTEM</b>			
	<b>24.000 DAY</b>		
Bell & Associates Construction, LLC		\$11,228.8400	\$269,492.16
Mid-State Construction Company, Inc.		\$10,416.0000	\$249,984.00
Kiewit Infrastructure South Co.		\$11,750.0000	\$282,000.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>14,225.000 L.F.</b>		
Bell & Associates Construction, LLC		\$6.3400	\$90,186.50
Mid-State Construction Company, Inc.		\$5.8800	\$83,643.00
Kiewit Infrastructure South Co.		\$6.5000	\$92,462.50
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>15,975.000 L.F.</b>		
Bell & Associates Construction, LLC		\$4.8300	\$77,159.25
Mid-State Construction Company, Inc.		\$4.4800	\$71,568.00
Kiewit Infrastructure South Co.		\$5.0000	\$79,875.00

		UNIT PRICE	EXTENSION
<b>712-09.30 REMOVABLE BLACK-OUT TAPE (6")</b>			
	<b>7,580.000 L.F.</b>		
Bell & Associates Construction, LLC		\$5.4300	\$41,159.40
Mid-State Construction Company, Inc.		\$5.0400	\$38,203.20
Kiewit Infrastructure South Co.		\$5.7500	\$43,585.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>22.000 EACH</b>		
Bell & Associates Construction, LLC		\$12,074.0200	\$265,628.44
Mid-State Construction Company, Inc.		\$11,200.0000	\$246,400.00
Kiewit Infrastructure South Co.		\$13,000.0000	\$286,000.00
<b>713-16.20 SIGNS (COVER OVERHEAD SIGN)</b>			
	<b>46.000 EACH</b>		
Bell & Associates Construction, LLC		\$10,262.9100	\$472,093.86
Mid-State Construction Company, Inc.		\$9,520.0000	\$437,920.00
Kiewit Infrastructure South Co.		\$11,000.0000	\$506,000.00
<b>714-01.01 STRUCTURAL LIGHTING (BRIDGE NO.19-I0065-8.80 R&amp;L)</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$34,628.2800	\$34,628.28
Mid-State Construction Company, Inc.		\$32,121.6000	\$32,121.60
Kiewit Infrastructure South Co.		\$42,000.0000	\$42,000.00
<b>714-01.02 STRUCTURAL LIGHTING (BRIDGE NO. 19-I0040-16.14)</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$31,875.4000	\$31,875.40
Mid-State Construction Company, Inc.		\$29,568.0000	\$29,568.00
Kiewit Infrastructure South Co.		\$46,000.0000	\$46,000.00
<b>714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>20.000 L.F.</b>		
Bell & Associates Construction, LLC		\$103.8400	\$2,076.80
Mid-State Construction Company, Inc.		\$96.3200	\$1,926.40
Kiewit Infrastructure South Co.		\$120.0000	\$2,400.00
<b>714-06.07 CABLE (1/C # 2 AWG)</b>			
	<b>20.000 L.F.</b>		
Bell & Associates Construction, LLC		\$82.1000	\$1,642.00
Mid-State Construction Company, Inc.		\$76.1600	\$1,523.20
Kiewit Infrastructure South Co.		\$95.0000	\$1,900.00
<b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>54.000 EACH</b>		
Bell & Associates Construction, LLC		\$30.1900	\$1,630.26
Mid-State Construction Company, Inc.		\$28.0000	\$1,512.00
Kiewit Infrastructure South Co.		\$31.5000	\$1,701.00

		UNIT PRICE	EXTENSION
<b>716-01.14 RAISED PAVEMENT MARKER REMOVAL</b>			
	<b>47.000 EACH</b>		
Bell & Associates Construction, LLC		\$18.1100	\$851.17
Mid-State Construction Company, Inc.		\$16.8000	\$789.60
Kiewit Infrastructure South Co.		\$19.0000	\$893.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>58.000 EACH</b>		
Bell & Associates Construction, LLC		\$120.7400	\$7,002.92
Mid-State Construction Company, Inc.		\$112.0000	\$6,496.00
Kiewit Infrastructure South Co.		\$125.0000	\$7,250.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>484.000 L.F.</b>		
Bell & Associates Construction, LLC		\$14.4900	\$7,013.16
Mid-State Construction Company, Inc.		\$13.4400	\$6,504.96
Kiewit Infrastructure South Co.		\$15.0000	\$7,260.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$543.3300	\$543.33
Mid-State Construction Company, Inc.		\$504.0000	\$504.00
Kiewit Infrastructure South Co.		\$562.5000	\$562.50
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.440 L.M.</b>		
Bell & Associates Construction, LLC		\$12,074.0100	\$17,386.57
Mid-State Construction Company, Inc.		\$11,200.0000	\$16,128.00
Kiewit Infrastructure South Co.		\$56,000.0000	\$80,640.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>730.000 L.F.</b>		
Bell & Associates Construction, LLC		\$3.6200	\$2,642.60
Mid-State Construction Company, Inc.		\$3.3600	\$2,452.80
Kiewit Infrastructure South Co.		\$3.7500	\$2,737.50
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>92.000 L.F.</b>		
Bell & Associates Construction, LLC		\$3.6200	\$333.04
Mid-State Construction Company, Inc.		\$3.3600	\$309.12
Kiewit Infrastructure South Co.		\$3.7500	\$345.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$756,713.7000	\$756,713.70
Mid-State Construction Company, Inc.		\$469,635.6400	\$469,635.64
Kiewit Infrastructure South Co.		\$775,000.0000	\$775,000.00

		UNIT PRICE	EXTENSION
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>70.830 S.Y.</b>		
Bell & Associates Construction, LLC		\$41.9600	\$2,972.03
Mid-State Construction Company, Inc.		\$11.2000	\$793.30
Kiewit Infrastructure South Co.		\$9.5000	\$672.89
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>12.000 M.G.</b>		
Bell & Associates Construction, LLC		\$120.7400	\$1,448.88
Mid-State Construction Company, Inc.		\$336.0000	\$4,032.00
Kiewit Infrastructure South Co.		\$310.0000	\$3,720.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>1,200.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$12.9200	\$15,504.00
Mid-State Construction Company, Inc.		\$8.4000	\$10,080.00
Kiewit Infrastructure South Co.		\$8.5000	\$10,200.00

**SUB-TOTAL BRIDGE**

Bell & Associates Construction, LLC	\$7,643,572.78
Mid-State Construction Company, Inc.	\$7,949,899.03
Kiewit Infrastructure South Co.	\$8,808,805.15

**TOTAL CONTRACT**

Bell & Associates Construction, LLC	\$7,643,572.78
Mid-State Construction Company, Inc.	\$7,949,899.03
Kiewit Infrastructure South Co.	\$8,808,805.15

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

DEKALB COUNTY (Contract No. CNX231 Call 016)

21S056-M8-003,21S056-M8-004,21S146-M8-002,HSIP-146(9),21S146-F3-002,HSIP-56(100),21S056-F3-003,HSIP-56(101),21S056-F3-004

THE RESURFACING ON S.R. 56, OLD S.R. 56 AND S.R. 146.

PROJECT LENGTH - 4.930 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$2,400,196.48
Vulcan Construction Materials, LLC	\$2,628,578.86
Rogers Group, Inc.	\$2,918,132.91

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>9.900 L.M.</b>		
Tinsley Asphalt, LLC		\$1,000.0000	\$9,900.00
Vulcan Construction Materials, LLC		\$3,000.0000	\$29,700.00
Rogers Group, Inc.		\$1,200.0000	\$11,880.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>320.000 TON</b>		
Tinsley Asphalt, LLC		\$40.0000	\$12,800.00
Vulcan Construction Materials, LLC		\$68.0000	\$21,760.00
Rogers Group, Inc.		\$55.0000	\$17,600.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>60.000 TON</b>		
Tinsley Asphalt, LLC		\$800.0000	\$48,000.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$66,000.00
Rogers Group, Inc.		\$1,050.0000	\$63,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>9,293.000 TON</b>		
Tinsley Asphalt, LLC		\$132.5000	\$1,231,322.50
Vulcan Construction Materials, LLC		\$125.0000	\$1,161,625.00
Rogers Group, Inc.		\$137.5000	\$1,277,787.50
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>7.900 L.M.</b>		
Tinsley Asphalt, LLC		\$2,925.0000	\$23,107.50
Vulcan Construction Materials, LLC		\$2,925.0000	\$23,107.50
Rogers Group, Inc.		\$3,090.0000	\$24,411.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>2.600 L.M.</b>		
Tinsley Asphalt, LLC		\$500.0000	\$1,300.00
Vulcan Construction Materials, LLC		\$500.0000	\$1,300.00
Rogers Group, Inc.		\$528.0000	\$1,372.80
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>1.400 L.M.</b>		
Tinsley Asphalt, LLC		\$500.0000	\$700.00
Vulcan Construction Materials, LLC		\$500.0000	\$700.00
Rogers Group, Inc.		\$528.0000	\$739.20
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>9,076.000 TON</b>		
Tinsley Asphalt, LLC		\$26.5000	\$240,514.00
Vulcan Construction Materials, LLC		\$36.0000	\$326,736.00
Rogers Group, Inc.		\$29.0000	\$263,204.00



		UNIT PRICE	EXTENSION
<b>611-01.20 ADJUSTMENT OF EXISTING MANHOLE</b>			
	<b>6.000 EACH</b>		
Tinsley Asphalt, LLC		\$2,000.0000	\$12,000.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$12,000.00
Rogers Group, Inc.		\$2,112.0000	\$12,672.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>42.000 EACH</b>		
Tinsley Asphalt, LLC		\$1,000.0000	\$42,000.00
Vulcan Construction Materials, LLC		\$950.0000	\$39,900.00
Rogers Group, Inc.		\$1,003.0000	\$42,126.00
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>8,320.000 S.F.</b>		
Tinsley Asphalt, LLC		\$35.0000	\$291,200.00
Vulcan Construction Materials, LLC		\$35.0000	\$291,200.00
Rogers Group, Inc.		\$43.5000	\$361,920.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>71.600 C.Y.</b>		
Tinsley Asphalt, LLC		\$585.3000	\$41,907.48
Vulcan Construction Materials, LLC		\$585.3500	\$41,911.06
Rogers Group, Inc.		\$765.5000	\$54,809.80
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>403.000 EACH</b>		
Tinsley Asphalt, LLC		\$5.1500	\$2,075.45
Vulcan Construction Materials, LLC		\$15.0000	\$6,045.00
Rogers Group, Inc.		\$31.6800	\$12,767.04
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$73,700.0000	\$73,700.00
Vulcan Construction Materials, LLC		\$150,000.0000	\$150,000.00
Rogers Group, Inc.		\$213,000.0000	\$213,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>100.000 EACH</b>		
Tinsley Asphalt, LLC		\$28.0000	\$2,800.00
Vulcan Construction Materials, LLC		\$33.0000	\$3,300.00
Rogers Group, Inc.		\$58.0000	\$5,800.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,563.000 S.F.</b>		
Tinsley Asphalt, LLC		\$6.7500	\$17,300.25
Vulcan Construction Materials, LLC		\$10.0000	\$25,630.00
Rogers Group, Inc.		\$15.0000	\$38,445.00

		UNIT PRICE	EXTENSION
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Tinsley Asphalt, LLC		\$700.0000	\$2,800.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$4,800.00
Rogers Group, Inc.		\$2,639.9300	\$10,559.72
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>8.000 EACH</b>		
Tinsley Asphalt, LLC		\$4,200.0000	\$33,600.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$40,000.00
Rogers Group, Inc.		\$8,975.0000	\$71,800.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>361.000 EACH</b>		
Tinsley Asphalt, LLC		\$40.0000	\$14,440.00
Vulcan Construction Materials, LLC		\$40.0000	\$14,440.00
Rogers Group, Inc.		\$42.2500	\$15,252.25
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>291.000 EACH</b>		
Tinsley Asphalt, LLC		\$40.0000	\$11,640.00
Vulcan Construction Materials, LLC		\$40.0000	\$11,640.00
Rogers Group, Inc.		\$42.2500	\$12,294.75
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>624.000 EACH</b>		
Tinsley Asphalt, LLC		\$10.0000	\$6,240.00
Vulcan Construction Materials, LLC		\$40.0000	\$24,960.00
Rogers Group, Inc.		\$42.2500	\$26,364.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>28.400 S.Y.</b>		
Tinsley Asphalt, LLC		\$22.0000	\$624.80
Vulcan Construction Materials, LLC		\$22.0000	\$624.80
Rogers Group, Inc.		\$23.2500	\$660.30
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>902.000 L.F.</b>		
Tinsley Asphalt, LLC		\$10.0000	\$9,020.00
Vulcan Construction Materials, LLC		\$10.0000	\$9,020.00
Rogers Group, Inc.		\$11.0000	\$9,922.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>13.000 EACH</b>		
Tinsley Asphalt, LLC		\$200.0000	\$2,600.00
Vulcan Construction Materials, LLC		\$200.0000	\$2,600.00
Rogers Group, Inc.		\$212.0000	\$2,756.00

		UNIT PRICE	EXTENSION
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>	<b>209.000 L.F.</b>		
Tinsley Asphalt, LLC		\$8.0000	\$1,672.00
Vulcan Construction Materials, LLC		\$8.0000	\$1,672.00
Rogers Group, Inc.		\$8.5000	\$1,776.50
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>100.000 L.F.</b>		
Tinsley Asphalt, LLC		\$3.0000	\$300.00
Vulcan Construction Materials, LLC		\$3.0000	\$300.00
Rogers Group, Inc.		\$3.2000	\$320.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>4.000 EACH</b>		
Tinsley Asphalt, LLC		\$150.0000	\$600.00
Vulcan Construction Materials, LLC		\$150.0000	\$600.00
Rogers Group, Inc.		\$158.4000	\$633.60
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$350.0000	\$700.00
Vulcan Construction Materials, LLC		\$350.0000	\$700.00
Rogers Group, Inc.		\$369.5000	\$739.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>60.000 S.F.</b>		
Tinsley Asphalt, LLC		\$15.0000	\$900.00
Vulcan Construction Materials, LLC		\$15.0000	\$900.00
Rogers Group, Inc.		\$15.8400	\$950.40
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$250.0000	\$500.00
Vulcan Construction Materials, LLC		\$250.0000	\$500.00
Rogers Group, Inc.		\$264.0000	\$528.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>27.300 L.M.</b>		
Tinsley Asphalt, LLC		\$975.0000	\$26,617.50
Vulcan Construction Materials, LLC		\$975.0000	\$26,617.50
Rogers Group, Inc.		\$1,029.5000	\$28,105.35
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>	<b>902.000 L.F.</b>		
Tinsley Asphalt, LLC		\$8.0000	\$7,216.00
Vulcan Construction Materials, LLC		\$8.0000	\$7,216.00
Rogers Group, Inc.		\$8.5000	\$7,667.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>21.400 L.M.</b>		
Tinsley Asphalt, LLC		\$7,300.0000	\$156,220.00
Vulcan Construction Materials, LLC		\$7,300.0000	\$156,220.00
Rogers Group, Inc.		\$7,708.0000	\$164,951.20
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>438.000 L.F.</b>		
Tinsley Asphalt, LLC		\$2.0000	\$876.00
Vulcan Construction Materials, LLC		\$2.0000	\$876.00
Rogers Group, Inc.		\$2.1500	\$941.70
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$58,490.0000	\$58,490.00
Vulcan Construction Materials, LLC		\$100,000.0000	\$100,000.00
Rogers Group, Inc.		\$143,466.0000	\$143,466.00
<b>730-14.02 SAW SLOT</b>			
	<b>2,524.000 L.F.</b>		
Tinsley Asphalt, LLC		\$3.5000	\$8,834.00
Vulcan Construction Materials, LLC		\$5.0000	\$12,620.00
Rogers Group, Inc.		\$3.7000	\$9,338.80
<b>730-14.03 LOOP WIRE</b>			
	<b>7,572.000 L.F.</b>		
Tinsley Asphalt, LLC		\$0.7500	\$5,679.00
Vulcan Construction Materials, LLC		\$1.5000	\$11,358.00
Rogers Group, Inc.		\$1.0000	\$7,572.00

**SUB-TOTAL ROADWAY**

Tinsley Asphalt, LLC	\$2,400,196.48
Vulcan Construction Materials, LLC	\$2,628,578.86
Rogers Group, Inc.	\$2,918,132.91

**TOTAL CONTRACT**

Tinsley Asphalt, LLC	\$2,400,196.48
Vulcan Construction Materials, LLC	\$2,628,578.86
Rogers Group, Inc.	\$2,918,132.91

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

DICKSON AND MONTGOMERY COUNTIES (Contract No. CNX266 Call 017)

HSIP-235(15),22S235-F3-002,22S235-M8-002,HSIP-235(16),63S235-F3-002,63S235-M8-002

THE RESURFACING ON S.R. 235 FROM S.R. 49 (L.M. 10.22) IN DICKSON COUNTY TO S.R. 13 (L.M. 4.46) IN MONTGOMERY COUNTY.

PROJECT LENGTH - 10.640 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

---

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$1,366,841.20
McIntosh Construction Company, LLC	\$1,483,248.02
Jones Bros. Contractors, LLC	\$1,755,096.75
Vulcan Construction Materials, LLC	\$2,458,111.97

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>21.320 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$250.0000	\$5,330.00
McIntosh Construction Company, LLC		\$710.4400	\$15,146.58
Jones Bros. Contractors, LLC		\$1,100.0000	\$23,452.00
Vulcan Construction Materials, LLC		\$1,600.0000	\$34,112.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,408.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$14.9000	\$20,979.20
McIntosh Construction Company, LLC		\$27.0000	\$38,016.00
Jones Bros. Contractors, LLC		\$38.0000	\$53,504.00
Vulcan Construction Materials, LLC		\$50.0000	\$70,400.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,078.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$85.0000	\$91,630.00
McIntosh Construction Company, LLC		\$89.1300	\$96,082.14
Jones Bros. Contractors, LLC		\$120.0000	\$129,360.00
Vulcan Construction Materials, LLC		\$150.0000	\$161,700.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>61.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$400.0000	\$24,400.00
McIntosh Construction Company, LLC		\$837.6800	\$51,098.48
Jones Bros. Contractors, LLC		\$935.0000	\$57,035.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$73,200.00
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>5,822.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$120.0000	\$698,640.00
McIntosh Construction Company, LLC		\$98.6000	\$574,049.20
Jones Bros. Contractors, LLC		\$135.0000	\$785,970.00
Vulcan Construction Materials, LLC		\$150.0000	\$873,300.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>16.800 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$350.0000	\$5,880.00
McIntosh Construction Company, LLC		\$562.0000	\$9,441.60
Jones Bros. Contractors, LLC		\$835.0000	\$14,028.00
Vulcan Construction Materials, LLC		\$390.0000	\$6,552.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,957.000 TON</b>		
Eubank Asphalt Paving & Sealing, LLC		\$16.0000	\$95,312.00
McIntosh Construction Company, LLC		\$28.5800	\$170,251.06
Jones Bros. Contractors, LLC		\$35.0000	\$208,495.00
Vulcan Construction Materials, LLC		\$40.0000	\$238,280.00

		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>6.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$180.0000	\$1,080.00
McIntosh Construction Company, LLC		\$188.0000	\$1,128.00
Jones Bros. Contractors, LLC		\$150.0000	\$900.00
Vulcan Construction Materials, LLC		\$75,000.0000	\$450,000.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$100.0000	\$400.00
McIntosh Construction Company, LLC		\$1,875.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$8,000.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>2.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$100.0000	\$200.00
McIntosh Construction Company, LLC		\$1,875.0000	\$3,750.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$3,600.00
Vulcan Construction Materials, LLC		\$1,800.0000	\$3,600.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$3,531.0000	\$14,124.00
McIntosh Construction Company, LLC		\$3,678.0000	\$14,712.00
Jones Bros. Contractors, LLC		\$4,250.0000	\$17,000.00
Vulcan Construction Materials, LLC		\$4,250.0000	\$17,000.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>2.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$3,008.0000	\$6,016.00
McIntosh Construction Company, LLC		\$3,133.0000	\$6,266.00
Jones Bros. Contractors, LLC		\$4,100.0000	\$8,200.00
Vulcan Construction Materials, LLC		\$4,100.0000	\$8,200.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>250.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$2.0000	\$500.00
McIntosh Construction Company, LLC		\$2.4000	\$600.00
Jones Bros. Contractors, LLC		\$2.0000	\$500.00
Vulcan Construction Materials, LLC		\$2.0000	\$500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing, LLC		\$7,000.0000	\$7,000.00
McIntosh Construction Company, LLC		\$44,154.2100	\$44,154.21
Jones Bros. Contractors, LLC		\$39,500.0000	\$39,500.00
Vulcan Construction Materials, LLC		\$64,460.9700	\$64,460.97



		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>75.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$375.00
McIntosh Construction Company, LLC		\$1.0000	\$75.00
Jones Bros. Contractors, LLC		\$1.0000	\$75.00
Vulcan Construction Materials, LLC		\$45.0000	\$3,375.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,277.000 S.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$11,385.00
McIntosh Construction Company, LLC		\$6.7500	\$15,369.75
Jones Bros. Contractors, LLC		\$6.7500	\$15,369.75
Vulcan Construction Materials, LLC		\$12.0000	\$27,324.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>703.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$21,090.00
McIntosh Construction Company, LLC		\$30.0000	\$21,090.00
Jones Bros. Contractors, LLC		\$30.0000	\$21,090.00
Vulcan Construction Materials, LLC		\$30.0000	\$21,090.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>408.000 EACH</b>		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$4,080.00
McIntosh Construction Company, LLC		\$10.0000	\$4,080.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,080.00
Vulcan Construction Materials, LLC		\$10.0000	\$4,080.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>234.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$5,850.00
McIntosh Construction Company, LLC		\$22.0000	\$5,148.00
Jones Bros. Contractors, LLC		\$22.0000	\$5,148.00
Vulcan Construction Materials, LLC		\$22.0000	\$5,148.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>1,420.000 L.F.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$14,200.00
McIntosh Construction Company, LLC		\$8.0000	\$11,360.00
Jones Bros. Contractors, LLC		\$8.0000	\$11,360.00
Vulcan Construction Materials, LLC		\$8.0000	\$11,360.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>40.300 L.M.</b>		
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$40,300.00
McIntosh Construction Company, LLC		\$1,200.0000	\$48,360.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$48,360.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$48,360.00

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

40.300 L.M.

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing, LLC	\$6,900.0000	\$278,070.00
McIntosh Construction Company, LLC	\$6,900.0000	\$278,070.00
Jones Bros. Contractors, LLC	\$6,900.0000	\$278,070.00
Vulcan Construction Materials, LLC	\$6,900.0000	\$278,070.00

717-01 MOBILIZATION

1.000 LS

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing, LLC	\$20,000.0000	\$20,000.00
McIntosh Construction Company, LLC	\$67,500.0000	\$67,500.00
Jones Bros. Contractors, LLC	\$22,000.0000	\$22,000.00
Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing, LLC	\$1,366,841.20
McIntosh Construction Company, LLC	\$1,483,248.02
Jones Bros. Contractors, LLC	\$1,755,096.75
Vulcan Construction Materials, LLC	\$2,458,111.97

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing, LLC	\$1,366,841.20
McIntosh Construction Company, LLC	\$1,483,248.02
Jones Bros. Contractors, LLC	\$1,755,096.75
Vulcan Construction Materials, LLC	\$2,458,111.97

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

FAYETTE COUNTY (Contract No. CNX239 Call 018)

HSIP-193(12),24029-3208-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING RESURFACING ON S.R. 193 FROM NEAR MURRELL ROAD (L.M. 7.50) TO NEAR S.R. 195 (L.M. 11.00).

PROJECT LENGTH - 3.500 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

DBE GOAL 5.00%

---

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$1,212,355.65
Lehman-Roberts Company	\$1,394,831.59

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>7.000 L.M.</b>		
Standard Construction Company, Inc.		\$1,250.0000	\$8,750.00
Lehman-Roberts Company		\$2,050.0000	\$14,350.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>15.000 TON</b>		
Standard Construction Company, Inc.		\$2,900.0000	\$43,500.00
Lehman-Roberts Company		\$1,300.0000	\$19,500.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>800.000 TON</b>		
Standard Construction Company, Inc.		\$122.5000	\$98,000.00
Lehman-Roberts Company		\$194.7500	\$155,800.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>3,683.000 TON</b>		
Standard Construction Company, Inc.		\$146.8500	\$540,848.55
Lehman-Roberts Company		\$163.5000	\$602,170.50
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>49,353.000 S.Y.</b>		
Standard Construction Company, Inc.		\$3.7000	\$182,606.10
Lehman-Roberts Company		\$5.4600	\$269,467.38
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$59,700.0000	\$59,700.00
Lehman-Roberts Company		\$40,000.0000	\$40,000.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>42.000 L.F.</b>		
Standard Construction Company, Inc.		\$16.5000	\$693.00
Lehman-Roberts Company		\$6.3500	\$266.70
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>80.000 S.F.</b>		
Standard Construction Company, Inc.		\$50.0000	\$4,000.00
Lehman-Roberts Company		\$21.1600	\$1,692.80
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>3.000 EACH</b>		
Standard Construction Company, Inc.		\$48.0000	\$144.00
Lehman-Roberts Company		\$105.7900	\$317.37
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>271.000 EACH</b>		
Standard Construction Company, Inc.		\$48.0000	\$13,008.00
Lehman-Roberts Company		\$46.5500	\$12,615.05

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>150.000 EACH</b>		
Standard Construction Company, Inc.		\$33.0000	\$4,950.00
Lehman-Roberts Company		\$43.0000	\$6,450.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>196.000 S.Y.</b>		
Standard Construction Company, Inc.		\$35.0000	\$6,860.00
Lehman-Roberts Company		\$33.8500	\$6,634.60
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>30.000 L.F.</b>		
Standard Construction Company, Inc.		\$33.0000	\$990.00
Lehman-Roberts Company		\$31.7400	\$952.20
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>			
	<b>120.000 L.F.</b>		
Standard Construction Company, Inc.		\$39.0000	\$4,680.00
Lehman-Roberts Company		\$37.0300	\$4,443.60
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>30.000 L.F.</b>		
Standard Construction Company, Inc.		\$24.2000	\$726.00
Lehman-Roberts Company		\$23.2700	\$698.10
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>8.000 L.M.</b>		
Standard Construction Company, Inc.		\$9,000.0000	\$72,000.00
Lehman-Roberts Company		\$8,886.5500	\$71,092.40
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>375.000 L.F.</b>		
Standard Construction Company, Inc.		\$4.4000	\$1,650.00
Lehman-Roberts Company		\$4.2300	\$1,586.25
<b>716-14.01 PROFILED THERMO PVMT MRKNG AUDIBLE (4IN)</b>			
	<b>8.000 L.M.</b>		
Standard Construction Company, Inc.		\$14,500.0000	\$116,000.00
Lehman-Roberts Company		\$14,599.3300	\$116,794.64
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$53,250.0000	\$53,250.00
Lehman-Roberts Company		\$70,000.0000	\$70,000.00

**SUB-TOTAL ROADWAY**

Standard Construction Company, Inc.  
Lehman-Roberts Company

\$1,212,355.65  
\$1,394,831.59

**TOTAL CONTRACT**

Standard Construction Company, Inc.  
Lehman-Roberts Company

\$1,212,355.65  
\$1,394,831.59

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

FRANKLIN COUNTY (Contract No. CNX237 Call 019)

26S016-M8-003,HSIP-16(69),26S016-F3-003

THE RESURFACING ON U.S. 41A (S.R. 16) FROM SOUTH OF S.R. 50 (L.M. 11.33) TO U.S. 64 (U.S. 41A, S.R. 15) (L.M. 12.95).

PROJECT LENGTH - 1.620 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$1,706,222.00



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>1.400 L.M.</b>		
Tinsley Asphalt, LLC		\$1,900.0000	\$2,660.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>1,681.000 TON</b>		
Tinsley Asphalt, LLC		\$135.0000	\$226,935.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>51.000 TON</b>		
Tinsley Asphalt, LLC		\$1,050.0000	\$53,550.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>6.600 L.M.</b>		
Tinsley Asphalt, LLC		\$3,200.0000	\$21,120.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>4,074.000 TON</b>		
Tinsley Asphalt, LLC		\$151.0000	\$615,174.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,572.000 TON</b>		
Tinsley Asphalt, LLC		\$48.7500	\$271,635.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>38.000 EACH</b>		
Tinsley Asphalt, LLC		\$2,500.0000	\$95,000.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>285.000 S.F.</b>		
Tinsley Asphalt, LLC		\$15.0000	\$4,275.00
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>1,250.000 S.F.</b>		
Tinsley Asphalt, LLC		\$45.0000	\$56,250.00
<b>702-01 CONCRETE CURB</b>			
	<b>0.500 C.Y.</b>		
Tinsley Asphalt, LLC		\$3,500.0000	\$1,750.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>25.600 C.Y.</b>		
Tinsley Asphalt, LLC		\$725.0000	\$18,560.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Tinsley Asphalt, LLC		\$200.0000	\$200.00

		UNIT PRICE	EXTENSION
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>12.500 L.F.</b>		
Tinsley Asphalt, LLC		\$34.0000	\$425.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Tinsley Asphalt, LLC		\$3,500.0000	\$3,500.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>62.500 L.F.</b>		
Tinsley Asphalt, LLC		\$3.0000	\$187.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$82,210.0000	\$82,210.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>20.000 EACH</b>		
Tinsley Asphalt, LLC		\$50.0000	\$1,000.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>64.000 EACH</b>		
Tinsley Asphalt, LLC		\$5.0000	\$320.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,462.000 S.F.</b>		
Tinsley Asphalt, LLC		\$6.5000	\$9,503.00
<b>712-07.02 TEMPORARY BARRICADES (TYPE II)</b>			
	<b>135.000 L.F.</b>		
Tinsley Asphalt, LLC		\$11.0000	\$1,485.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$2,500.0000	\$5,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$8,500.0000	\$17,000.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>220.000 EACH</b>		
Tinsley Asphalt, LLC		\$42.0000	\$9,240.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>262.000 EACH</b>		
Tinsley Asphalt, LLC		\$42.0000	\$11,004.00

		UNIT PRICE	EXTENSION
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>	<b>520.000 L.F.</b>		
Tinsley Asphalt, LLC		\$12.0000	\$6,240.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>13.300 S.Y.</b>		
Tinsley Asphalt, LLC		\$25.0000	\$332.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>704.000 L.F.</b>		
Tinsley Asphalt, LLC		\$12.0000	\$8,448.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>25.000 EACH</b>		
Tinsley Asphalt, LLC		\$200.0000	\$5,000.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>1.000 EACH</b>		
Tinsley Asphalt, LLC		\$350.0000	\$350.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>9.800 L.M.</b>		
Tinsley Asphalt, LLC		\$995.0000	\$9,751.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>	<b>704.000 L.F.</b>		
Tinsley Asphalt, LLC		\$8.0000	\$5,632.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>6.500 L.M.</b>		
Tinsley Asphalt, LLC		\$7,450.0000	\$48,425.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>	<b>600.000 L.F.</b>		
Tinsley Asphalt, LLC		\$2.0000	\$1,200.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$79,800.0000	\$79,800.00
<b>730-14.02 SAW SLOT</b>	<b>3,480.000 L.F.</b>		
Tinsley Asphalt, LLC		\$5.0000	\$17,400.00
<b>730-14.03 LOOP WIRE</b>	<b>10,440.000 L.F.</b>		
Tinsley Asphalt, LLC		\$1.5000	\$15,660.00

**SUB-TOTAL ROADWAY**

Tinsley Asphalt, LLC

\$1,706,222.00

**TOTAL CONTRACT**

Tinsley Asphalt, LLC

\$1,706,222.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

GIBSON COUNTY (Contract No. CNX218 Call 021)

NH-5(116),27002-8232-14,STP/HSIP-5(120),27S005-F3-002,27S005-F8-002

THE RESURFACING ON U.S. 45W (S.R. 5) FROM L.M. 9.02 TO L.M. 9.16, AND FROM NEAR S.R. 367 (L.M. 11.64) TO NEAR S.R. 367 (L.M. 17.17).

PROJECT LENGTH - 5.67 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 21, 2023

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$2,761,682.20
Delta Contracting Company, LLC	\$2,783,462.29

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>217.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$96.5000	\$20,940.50
Delta Contracting Company, LLC		\$65.0000	\$14,105.00
<b>203-06 WATER</b>			
	<b>11.000 M.G.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$55.00
Delta Contracting Company, LLC		\$0.0100	\$0.11
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>10.520 L.M.</b>		
Jones Bros. Contractors, LLC		\$950.0000	\$9,994.00
Delta Contracting Company, LLC		\$1,100.0000	\$11,572.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>1,467.000 TON</b>		
Jones Bros. Contractors, LLC		\$41.0000	\$60,147.00
Delta Contracting Company, LLC		\$25.0000	\$36,675.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>100.000 TON</b>		
Jones Bros. Contractors, LLC		\$150.0000	\$15,000.00
Delta Contracting Company, LLC		\$190.0000	\$19,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>0.100 TON</b>		
Jones Bros. Contractors, LLC		\$800.0000	\$80.00
Delta Contracting Company, LLC		\$600.0000	\$60.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>74.000 TON</b>		
Jones Bros. Contractors, LLC		\$800.0000	\$59,200.00
Delta Contracting Company, LLC		\$600.0000	\$44,400.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>12.000 TON</b>		
Jones Bros. Contractors, LLC		\$205.0000	\$2,460.00
Delta Contracting Company, LLC		\$150.0000	\$1,800.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>12.900 L.M.</b>		
Jones Bros. Contractors, LLC		\$3,100.0000	\$39,990.00
Delta Contracting Company, LLC		\$3,100.0000	\$39,990.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>11,718.000 TON</b>		
Jones Bros. Contractors, LLC		\$120.0000	\$1,406,160.00
Delta Contracting Company, LLC		\$138.0000	\$1,617,084.00

		UNIT PRICE	EXTENSION
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.519 L.M.</b>		
Jones Bros. Contractors, LLC		\$945.0000	\$490.46
Delta Contracting Company, LLC		\$1,050.0000	\$544.95
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>6.573 L.M.</b>		
Jones Bros. Contractors, LLC		\$945.0000	\$6,211.49
Delta Contracting Company, LLC		\$1,043.2800	\$6,857.48
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>11,112.000 TON</b>		
Jones Bros. Contractors, LLC		\$41.2500	\$458,370.00
Delta Contracting Company, LLC		\$28.0000	\$311,136.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>169.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$8.0000	\$1,352.00
Delta Contracting Company, LLC		\$60.0000	\$10,140.00
<b>611-05.01 TRENCH DRAINS</b>			
	<b>65.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$3,250.00
Delta Contracting Company, LLC		\$575.0000	\$37,375.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>1,725.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$43,125.00
Delta Contracting Company, LLC		\$18.0000	\$31,050.00
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>300.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$35.0000	\$10,500.00
Delta Contracting Company, LLC		\$38.0000	\$11,400.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>1,410.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$35.0000	\$49,350.00
Delta Contracting Company, LLC		\$35.0000	\$49,350.00
<b>702-01 CONCRETE CURB</b>			
	<b>16.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$975.0000	\$15,600.00
Delta Contracting Company, LLC		\$1,000.0000	\$16,000.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$600.00
Delta Contracting Company, LLC		\$100.0000	\$600.00

		UNIT PRICE	EXTENSION
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,550.0000	\$7,100.00
Delta Contracting Company, LLC		\$3,550.0000	\$7,100.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,350.0000	\$13,400.00
Delta Contracting Company, LLC		\$3,350.0000	\$13,400.00
<b>707-01.01 CHAIN-LINK FENCE (4-FOOT)</b>			
	<b>20.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$120.0000	\$2,400.00
Delta Contracting Company, LLC		\$57.5000	\$1,150.00
<b>707-01.02 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4')</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$560.0000	\$1,120.00
Delta Contracting Company, LLC		\$250.0000	\$500.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>30.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$1,500.00
Delta Contracting Company, LLC		\$400.0000	\$12,000.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Delta Contracting Company, LLC		\$4,000.0000	\$4,000.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Delta Contracting Company, LLC		\$4,000.0000	\$4,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$20,500.0000	\$20,500.00
Delta Contracting Company, LLC		\$59,000.0000	\$59,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,996.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$7.0000	\$13,972.00
Delta Contracting Company, LLC		\$7.0000	\$13,972.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$895.0000	\$2,685.00
Delta Contracting Company, LLC		\$895.0000	\$2,685.00



		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>35.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$210.00
Delta Contracting Company, LLC		\$6.0000	\$210.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>92.000 LB.</b>		
Jones Bros. Contractors, LLC		\$5.5000	\$506.00
Delta Contracting Company, LLC		\$5.5000	\$506.00
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
Delta Contracting Company, LLC		\$150.0000	\$150.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$135.00
Delta Contracting Company, LLC		\$45.0000	\$135.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$350.0000	\$700.00
Delta Contracting Company, LLC		\$350.0000	\$700.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$220.0000	\$220.00
Delta Contracting Company, LLC		\$220.0000	\$220.00
<b>713-16.21 SIGNS (GRADE CROSSING ADVANCE WARNING SIGN, W10-3)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$220.0000	\$440.00
Delta Contracting Company, LLC		\$220.0000	\$440.00
<b>713-16.22 SIGNS (YIELD, R1-2)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$205.0000	\$410.00
Delta Contracting Company, LLC		\$205.0000	\$410.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>670.000 EACH</b>		
Jones Bros. Contractors, LLC		\$31.0000	\$20,770.00
Delta Contracting Company, LLC		\$31.0000	\$20,770.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>190.000 EACH</b>		
Jones Bros. Contractors, LLC		\$31.0000	\$5,890.00
Delta Contracting Company, LLC		\$31.0000	\$5,890.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>240.000 EACH</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$10,800.00
Delta Contracting Company, LLC		\$10.0000	\$2,400.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>50.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$750.00
Delta Contracting Company, LLC		\$15.0000	\$750.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>330.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$28.0000	\$9,240.00
Delta Contracting Company, LLC		\$28.0000	\$9,240.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>504.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$10,080.00
Delta Contracting Company, LLC		\$20.0000	\$10,080.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>55.000 EACH</b>		
Jones Bros. Contractors, LLC		\$195.0000	\$10,725.00
Delta Contracting Company, LLC		\$195.0000	\$10,725.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>2,490.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.4500	\$6,100.50
Delta Contracting Company, LLC		\$2.4500	\$6,100.50
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>680.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$27,200.00
Delta Contracting Company, LLC		\$40.0000	\$27,200.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.634 L.M.</b>		
Jones Bros. Contractors, LLC		\$13,000.0000	\$8,242.00
Delta Contracting Company, LLC		\$13,000.0000	\$8,242.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$700.0000	\$700.00
Delta Contracting Company, LLC		\$700.0000	\$700.00
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>			
	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$650.0000	\$5,200.00
Delta Contracting Company, LLC		\$650.0000	\$5,200.00

		UNIT PRICE	EXTENSION
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>410.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$4,100.00
Delta Contracting Company, LLC		\$10.0000	\$4,100.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>0.040 L.M.</b>		
Jones Bros. Contractors, LLC		\$1,300.0000	\$52.00
Delta Contracting Company, LLC		\$1,300.0000	\$52.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>23.235 L.M.</b>		
Jones Bros. Contractors, LLC		\$1,300.0000	\$30,205.50
Delta Contracting Company, LLC		\$1,300.0000	\$30,205.50
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>23.235 L.M.</b>		
Jones Bros. Contractors, LLC		\$6,850.0000	\$159,159.75
Delta Contracting Company, LLC		\$6,850.0000	\$159,159.75
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$140,000.0000	\$140,000.00
Delta Contracting Company, LLC		\$88,000.0000	\$88,000.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)</b>	<b>50.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$22.0000	\$1,100.00
Delta Contracting Company, LLC		\$10.0000	\$500.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>	<b>50.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$100.00
Delta Contracting Company, LLC		\$2.5000	\$125.00
<b>730-14.02 SAW SLOT</b>	<b>2,696.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$26,960.00
Delta Contracting Company, LLC		\$3.5000	\$9,436.00
<b>730-14.03 LOOP WIRE</b>	<b>6,492.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$12,984.00
Delta Contracting Company, LLC		\$0.7500	\$4,869.00

**SUB-TOTAL ROADWAY**

Jones Bros. Contractors, LLC  
Delta Contracting Company, LLC

\$2,761,682.20  
\$2,783,462.29

**TOTAL CONTRACT**

Jones Bros. Contractors, LLC  
Delta Contracting Company, LLC

\$2,761,682.20  
\$2,783,462.29

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

GILES COUNTY (Contract No. CNX228 Call 022)

BR-STP-11(98),28005-3217-94

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON U.S. 31A (S.R. 11) OVER PIGEON ROOST CREEK (L.M. 23.38), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.108 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$3,962,308.25
Dement Construction Company, LLC	\$3,966,249.98

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
	Dement Construction Company, LLC	\$90,000.0000	\$90,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
			<b>1,180.000 HOUR</b>
	Jones Bros. Contractors, LLC	\$0.8000	\$944.00
	Dement Construction Company, LLC	\$0.8000	\$944.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Jones Bros. Contractors, LLC	\$75,000.0000	\$75,000.00
	Dement Construction Company, LLC	\$350,000.0000	\$350,000.00
<b>202-01.56</b>	<b>REMOVAL OF STRUCTURES &amp; OBSTRUCTIONS (PIPES)</b>		
			<b>1.000 LS</b>
	Jones Bros. Contractors, LLC	\$1,500.0000	\$1,500.00
	Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>3,229.000 C.Y.</b>
	Jones Bros. Contractors, LLC	\$40.0000	\$129,160.00
	Dement Construction Company, LLC	\$32.4900	\$104,910.21
<b>203-01.13</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (STREAM MITIGATION)</b>		
			<b>550.000 C.Y.</b>
	Jones Bros. Contractors, LLC	\$90.0000	\$49,500.00
	Dement Construction Company, LLC	\$39.2400	\$21,582.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
			<b>1,850.000 TON</b>
	Jones Bros. Contractors, LLC	\$43.0000	\$79,550.00
	Dement Construction Company, LLC	\$15.0000	\$27,750.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>2,279.000 C.Y.</b>
	Jones Bros. Contractors, LLC	\$70.0000	\$159,530.00
	Dement Construction Company, LLC	\$42.1200	\$95,991.48
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>651.000 C.Y.</b>
	Jones Bros. Contractors, LLC	\$25.0000	\$16,275.00
	Dement Construction Company, LLC	\$35.0000	\$22,785.00
<b>203-05</b>	<b>UNDERCUTTING</b>		
			<b>825.000 C.Y.</b>
	Jones Bros. Contractors, LLC	\$28.0000	\$23,100.00
	Dement Construction Company, LLC	\$30.0000	\$24,750.00

		UNIT PRICE	EXTENSION
<b>203-50 CONSTRUCTION OF HAUL ROAD</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$225,000.0000	\$225,000.00
Dement Construction Company, LLC		\$299,180.0000	\$299,180.00
<b>209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING</b>			
	<b>175.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$300.0000	\$52,500.00
Dement Construction Company, LLC		\$200.0000	\$35,000.00
<b>209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH</b>			
	<b>100.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$10,000.00
Dement Construction Company, LLC		\$250.0000	\$25,000.00
<b>209-03.68 STREAM MITIGATION – BOULDER TOE</b>			
	<b>15.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$285.0000	\$4,275.00
Dement Construction Company, LLC		\$200.0000	\$3,000.00
<b>209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)</b>			
	<b>20.000 EACH</b>		
Jones Bros. Contractors, LLC		\$125.0000	\$2,500.00
Dement Construction Company, LLC		\$250.0000	\$5,000.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>72.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$2,160.00
Dement Construction Company, LLC		\$100.0000	\$7,200.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>5,331.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.2000	\$33,052.20
Dement Construction Company, LLC		\$6.2000	\$33,052.20
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$3,000.00
Dement Construction Company, LLC		\$500.0000	\$1,500.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>5.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,500.00
Dement Construction Company, LLC		\$900.0000	\$4,500.00
<b>209-09.01 SANDBAGS</b>			
	<b>20.000 BAG</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$400.00
Dement Construction Company, LLC		\$45.0000	\$900.00

		UNIT PRICE	EXTENSION
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Dement Construction Company, LLC		\$500.0000	\$2,000.00
<b>209-40.34 CATCH BASIN PROTECTION (TYPE E)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,200.0000	\$3,200.00
Dement Construction Company, LLC		\$3,200.0000	\$3,200.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>304.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$30,400.00
Dement Construction Company, LLC		\$65.0000	\$19,760.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,318.000 TON</b>		
Jones Bros. Contractors, LLC		\$52.0000	\$68,536.00
Dement Construction Company, LLC		\$40.0000	\$52,720.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>1,909.000 TON</b>		
Jones Bros. Contractors, LLC		\$55.0000	\$104,995.00
Dement Construction Company, LLC		\$40.0000	\$76,360.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>158.000 TON</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$39,500.00
Dement Construction Company, LLC		\$250.0000	\$39,500.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>114.000 TON</b>		
Jones Bros. Contractors, LLC		\$256.0000	\$29,184.00
Dement Construction Company, LLC		\$256.0000	\$29,184.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>2.000 TON</b>		
Jones Bros. Contractors, LLC		\$1,750.0000	\$3,500.00
Dement Construction Company, LLC		\$1,750.0000	\$3,500.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>7.000 TON</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$525.00
Dement Construction Company, LLC		\$75.0000	\$525.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Jones Bros. Contractors, LLC		\$1,750.0000	\$1,750.00
Dement Construction Company, LLC		\$1,750.0000	\$1,750.00



		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>177.000 TON</b>		
Jones Bros. Contractors, LLC		\$288.0000	\$50,976.00
Dement Construction Company, LLC		\$288.0000	\$50,976.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.500 L.M.</b>		
Jones Bros. Contractors, LLC		\$9,775.0000	\$4,887.50
Dement Construction Company, LLC		\$11,000.0000	\$5,500.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>15.000 TON</b>		
Jones Bros. Contractors, LLC		\$785.0000	\$11,775.00
Dement Construction Company, LLC		\$800.0000	\$12,000.00
<b>607-03.30 18" PIPE CULVERT</b>			
	<b>24.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$135.0000	\$3,240.00
Dement Construction Company, LLC		\$165.0000	\$3,960.00
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>84.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$140.0000	\$11,760.00
Dement Construction Company, LLC		\$45.0000	\$3,780.00
<b>611-02.10 JUNCTION BOX, TYPE 1</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,000.0000	\$16,000.00
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>137.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$10,275.00
Dement Construction Company, LLC		\$50.0000	\$6,850.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>550.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$37.5000	\$20,625.00
Dement Construction Company, LLC		\$34.0700	\$18,738.50

		UNIT PRICE	EXTENSION
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,800.0000	\$5,400.00
Dement Construction Company, LLC		\$1,507.0000	\$4,521.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,750.0000	\$7,000.00
Dement Construction Company, LLC		\$1,047.0000	\$4,188.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,000.0000	\$12,000.00
Dement Construction Company, LLC		\$2,166.0000	\$8,664.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
Dement Construction Company, LLC		\$3,020.0000	\$3,020.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>750.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$2.0000	\$1,500.00
Dement Construction Company, LLC		\$2.0000	\$1,500.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>1,454.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.8000	\$5,525.20
Dement Construction Company, LLC		\$3.8000	\$5,525.20
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$3,000.00
Dement Construction Company, LLC		\$1,000.0000	\$6,000.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>200.000 TON</b>		
Jones Bros. Contractors, LLC		\$54.0000	\$10,800.00
Dement Construction Company, LLC		\$55.0000	\$11,000.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>83.000 TON</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$4,980.00
Dement Construction Company, LLC		\$55.0000	\$4,565.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>190.725 TON</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$11,443.50
Dement Construction Company, LLC		\$55.0000	\$10,489.88

		UNIT PRICE	EXTENSION
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>455.000 TON</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$27,300.00
Dement Construction Company, LLC		\$55.0000	\$25,025.00
<b>709-05.81 ROCK RIFFLES</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Dement Construction Company, LLC		\$45,000.0000	\$45,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Dement Construction Company, LLC		\$35,950.0000	\$35,950.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>311.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$145.0000	\$45,095.00
Dement Construction Company, LLC		\$85.0000	\$26,435.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$14,000.0000	\$28,000.00
Dement Construction Company, LLC		\$5,600.0000	\$11,200.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>30.000 EACH</b>		
Jones Bros. Contractors, LLC		\$40.0000	\$1,200.00
Dement Construction Company, LLC		\$30.0000	\$900.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$14.0000	\$140.00
Dement Construction Company, LLC		\$15.0000	\$150.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>696.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$7.5000	\$5,220.00
Dement Construction Company, LLC		\$8.5000	\$5,916.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>3,744.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.2500	\$19,656.00
Dement Construction Company, LLC		\$3.0000	\$11,232.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>48.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$2,400.00
Dement Construction Company, LLC		\$50.0000	\$2,400.00

		UNIT PRICE	EXTENSION
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Dement Construction Company, LLC		\$1,000.0000	\$1,000.00
<b>713-16.04 CHANGEABLE MESSAGE SIGN UNIT (SEE PLANS)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$12,850.0000	\$25,700.00
Dement Construction Company, LLC		\$6,500.0000	\$13,000.00
<b>713-16.20 SIGNS (R1-1)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$425.0000	\$425.00
Dement Construction Company, LLC		\$425.0000	\$425.00
<b>713-16.21 SIGNS (OM-3L)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$220.0000	\$440.00
Dement Construction Company, LLC		\$220.0000	\$440.00
<b>713-16.22 SIGNS (OM-3R)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$220.0000	\$440.00
Dement Construction Company, LLC		\$220.0000	\$440.00
<b>713-16.23 SIGNS (TN-5)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$220.0000	\$440.00
Dement Construction Company, LLC		\$220.0000	\$440.00
<b>713-16.24 SIGNS (R4-5)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$220.0000	\$220.00
Dement Construction Company, LLC		\$220.0000	\$220.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>4.000 EACH</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$400.00
Dement Construction Company, LLC		\$500.0000	\$2,000.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$75.00
Dement Construction Company, LLC		\$300.0000	\$900.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>37.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$740.00
Dement Construction Company, LLC		\$30.0000	\$1,110.00

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>1.000 L.M.</b>		
Jones Bros. Contractors, LLC		\$1,400.0000	\$1,400.00
Dement Construction Company, LLC		\$2,000.0000	\$2,000.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>15.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$375.00
Dement Construction Company, LLC		\$20.0000	\$300.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.500 L.M.</b>		
Jones Bros. Contractors, LLC		\$10,000.0000	\$5,000.00
Dement Construction Company, LLC		\$15,000.0000	\$7,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$380,000.0000	\$380,000.00
Dement Construction Company, LLC		\$390,000.0000	\$390,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$115,000.0000	\$115,000.00
Dement Construction Company, LLC		\$87,920.0000	\$87,920.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>2,834.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$6.0000	\$17,004.00
Dement Construction Company, LLC		\$3.5000	\$9,919.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>597.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$4.5000	\$2,686.50
Dement Construction Company, LLC		\$2.2500	\$1,343.25
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>2,378.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$3.5000	\$8,323.00
Dement Construction Company, LLC		\$2.5000	\$5,945.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>280.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$15.0000	\$4,200.00
Dement Construction Company, LLC		\$15.0000	\$4,200.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>74.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$7,400.00
Dement Construction Company, LLC		\$67.0000	\$4,958.00

		UNIT PRICE	EXTENSION
<b>801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH</b>			
	<b>62.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$200.0000	\$12,400.00
Dement Construction Company, LLC		\$200.0000	\$12,400.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>37.000 UNIT</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$2,775.00
Dement Construction Company, LLC		\$105.0000	\$3,885.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>12.000 M.G.</b>		
Jones Bros. Contractors, LLC		\$150.0000	\$1,800.00
Dement Construction Company, LLC		\$100.0000	\$1,200.00
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>35.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$875.00
Dement Construction Company, LLC		\$25.0000	\$875.00
<b>802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)</b>			
	<b>35.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$875.00
Dement Construction Company, LLC		\$25.0000	\$875.00
<b>802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)</b>			
	<b>35.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$875.00
Dement Construction Company, LLC		\$25.0000	\$875.00
<b>802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)</b>			
	<b>35.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$875.00
Dement Construction Company, LLC		\$25.0000	\$875.00
<b>802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)</b>			
	<b>47.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$1,175.00
Dement Construction Company, LLC		\$35.0000	\$1,645.00
<b>802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.)</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$250.00
Dement Construction Company, LLC		\$35.0000	\$350.00
<b>802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$350.00
Dement Construction Company, LLC		\$35.0000	\$490.00

		UNIT PRICE	EXTENSION
<b>802-12.21 NYSSA SYLVATICA (BLCKGUM SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$350.00
Dement Construction Company, LLC		\$35.0000	\$490.00
<b>802-12.22 OSTRYA VIRGINIANA (IRONWOOD SEEDLNG B.R.)</b>			
	<b>10.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$250.00
Dement Construction Company, LLC		\$35.0000	\$350.00
<b>802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)</b>			
	<b>47.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$1,175.00
Dement Construction Company, LLC		\$35.0000	\$1,645.00
<b>802-12.33 QUERCUS MICHAUXII (SWMP CHSTNT OAK SEEDLNG B.R.)</b>			
	<b>47.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$1,175.00
Dement Construction Company, LLC		\$35.0000	\$1,645.00
<b>802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)</b>			
	<b>47.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$1,175.00
Dement Construction Company, LLC		\$35.0000	\$1,645.00
<b>802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH SDLNG BARE ROOT)</b>			
	<b>77.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$1,925.00
Dement Construction Company, LLC		\$35.0000	\$2,695.00
<b>802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)</b>			
	<b>77.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$1,925.00
Dement Construction Company, LLC		\$35.0000	\$2,695.00
<b>802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)</b>			
	<b>77.000 EACH</b>		
Jones Bros. Contractors, LLC		\$25.0000	\$1,925.00
Dement Construction Company, LLC		\$35.0000	\$2,695.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>4,057.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$1.5000	\$6,085.50
Dement Construction Company, LLC		\$1.5000	\$6,085.50
<b>805-12.08 700 GRAM COIR FIBER EROSION BLANKET</b>			
	<b>270.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$12.0000	\$3,240.00
Dement Construction Company, LLC		\$15.0000	\$4,050.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$18,205.0000	\$18,205.00
Dement Construction Company, LLC		\$23,200.0000	\$23,200.00
<b>202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 28-SR11-23.38)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$400,000.0000	\$400,000.00
Dement Construction Company, LLC		\$448,700.0000	\$448,700.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>370.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$45.0000	\$16,650.00
Dement Construction Company, LLC		\$40.0000	\$14,800.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>60.000 TON</b>		
Jones Bros. Contractors, LLC		\$65.0000	\$3,900.00
Dement Construction Company, LLC		\$55.0000	\$3,300.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>36,079.000 LB.</b>		
Jones Bros. Contractors, LLC		\$2.2800	\$82,260.12
Dement Construction Company, LLC		\$1.8000	\$64,942.20
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>135.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1,350.0000	\$182,250.00
Dement Construction Company, LLC		\$980.0000	\$132,300.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>15,267.000 LB.</b>		
Jones Bros. Contractors, LLC		\$2.3400	\$35,724.78
Dement Construction Company, LLC		\$1.8000	\$27,480.60
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>234.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$360.0000	\$84,240.00
Dement Construction Company, LLC		\$325.0000	\$76,050.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>164.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1,500.0000	\$246,000.00
Dement Construction Company, LLC		\$1,175.0000	\$192,700.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>681.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$10.9500	\$7,456.95
Dement Construction Company, LLC		\$14.0000	\$9,534.00



		UNIT PRICE	EXTENSION
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>814.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$7.0000	\$5,698.00
Dement Construction Company, LLC		\$6.1400	\$4,997.96
<b>606-02.03 STEEL PILES (10 INCH)</b>			
	<b>370.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$115.0000	\$42,550.00
Dement Construction Company, LLC		\$63.0000	\$23,310.00
<b>606-02.06 PILE TIPS (STEEL PILES, 10 INCH)</b>			
	<b>20.000 EACH</b>		
Jones Bros. Contractors, LLC		\$200.0000	\$4,000.00
Dement Construction Company, LLC		\$250.0000	\$5,000.00
<b>615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)</b>			
	<b>628.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$600.0000	\$376,800.00
Dement Construction Company, LLC		\$490.0000	\$307,720.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>			
	<b>178.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$890.00
Dement Construction Company, LLC		\$5.0000	\$890.00
<b>617-05 SEALANT (HMWM)</b>			
	<b>1.000 GAL.</b>		
Jones Bros. Contractors, LLC		\$375.0000	\$375.00
Dement Construction Company, LLC		\$200.0000	\$200.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>328.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$160.0000	\$52,480.00
Dement Construction Company, LLC		\$355.0000	\$116,440.00
<b>621-05.02 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$60,000.0000	\$60,000.00
Dement Construction Company, LLC		\$80,000.0000	\$80,000.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>154.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$7,700.00
Dement Construction Company, LLC		\$50.0000	\$7,700.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>60.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$12.0000	\$720.00
Dement Construction Company, LLC		\$25.0000	\$1,500.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>793-01.08 POLE 35FT CLASS 5 WOOD</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,800.0000	\$1,800.00
Dement Construction Company, LLC		\$1,800.0000	\$1,800.00
<b>793-01.12 POLE 40FT CLASS 4 WOOD</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,100.0000	\$4,200.00
Dement Construction Company, LLC		\$2,100.0000	\$4,200.00
<b>793-01.41 ANCHOR 1IN</b>			
	<b>6.000 EACH</b>		
Jones Bros. Contractors, LLC		\$980.0000	\$5,880.00
Dement Construction Company, LLC		\$980.0000	\$5,880.00
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>3.000 EACH</b>		
Jones Bros. Contractors, LLC		\$250.0000	\$750.00
Dement Construction Company, LLC		\$250.0000	\$750.00
<b>795-03.04 4IN PVC WATER LINE</b>			
	<b>280.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$100.0000	\$28,000.00
Dement Construction Company, LLC		\$110.0000	\$30,800.00
<b>795-05.61 BORE/JACK 8IN STEEL CASING PIPE-UNCON.</b>			
	<b>110.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$55,000.00
Dement Construction Company, LLC		\$300.0000	\$33,000.00
<b>795-06.03 CONNECT TO 4IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,000.0000	\$6,000.00
Dement Construction Company, LLC		\$4,000.0000	\$8,000.00
<b>795-06.32 CUT AND CAP 4IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
<b>795-08.03 4IN GATE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$1,400.0000	\$2,800.00
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
<b>795-10.31 2IN BLOW-OFF ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
<b>795-13.01 DI FITTINGS</b>			
	<b>500.000 LB.</b>		
Jones Bros. Contractors, LLC		\$8.0000	\$4,000.00
Dement Construction Company, LLC		\$10.0000	\$5,000.00
<b>795-14.02 CLASS B CONCRETE</b>			
	<b>10.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$500.0000	\$5,000.00
Dement Construction Company, LLC		\$750.0000	\$7,500.00

**SUB-TOTAL ROADWAY**

Jones Bros. Contractors, LLC	\$2,212,978.40
Dement Construction Company, LLC	\$2,313,555.22

**SUB-TOTAL BRIDGE**

Jones Bros. Contractors, LLC	\$1,627,899.85
Dement Construction Company, LLC	\$1,540,764.76

**SUB-TOTAL UTILITY**

Jones Bros. Contractors, LLC	\$121,430.00
Dement Construction Company, LLC	\$111,930.00

**TOTAL CONTRACT**

Jones Bros. Contractors, LLC	\$3,962,308.25
Dement Construction Company, LLC	\$3,966,249.98

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

GILES COUNTY (Contract No. CNX265 Call 023)

HSIP-11(120),28S011-F3-002,28S011-M8-002

THE RESURFACING ON S.R. 11 FROM THE ALABAMA STATE LINE (L.M. 0.00) TO NORTH OF CHARLIE DAVIS ROAD (L.M. 7.08).

PROJECT LENGTH - 7.080 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,779,682.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
			<b>14.200 L.M.</b>
	Rogers Group, Inc.	\$1,900.0000	\$26,980.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
			<b>937.000 TON</b>
	Rogers Group, Inc.	\$40.0000	\$37,480.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>40.000 TON</b>
	Rogers Group, Inc.	\$700.0000	\$28,000.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
			<b>7,926.000 TON</b>
	Rogers Group, Inc.	\$141.0000	\$1,117,566.00
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
			<b>11.400 L.M.</b>
	Rogers Group, Inc.	\$1,100.0000	\$12,540.00
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
			<b>14.000 EACH</b>
	Rogers Group, Inc.	\$1,300.0000	\$18,200.00
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
			<b>14.000 EACH</b>
	Rogers Group, Inc.	\$4,600.0000	\$64,400.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
			<b>700.000 L.F.</b>
	Rogers Group, Inc.	\$2.5000	\$1,750.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Rogers Group, Inc.	\$69,896.0000	\$69,896.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
			<b>25.000 EACH</b>
	Rogers Group, Inc.	\$2.0000	\$50.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
			<b>4.000 EACH</b>
	Rogers Group, Inc.	\$2.0000	\$8.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>1,540.000 S.F.</b>
	Rogers Group, Inc.	\$10.0000	\$15,400.00

		UNIT PRICE	EXTENSION
<b>713-02.11 REMOVAL OF EXISTING DELINEATORS</b>			
	<b>23.000 EACH</b>		
Rogers Group, Inc.		\$12.0000	\$276.00
<b>713-02.34 DELINEATORS (ALL)</b>			
	<b>23.000 EACH</b>		
Rogers Group, Inc.		\$65.0000	\$1,495.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>468.000 EACH</b>		
Rogers Group, Inc.		\$35.0000	\$16,380.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>6,120.000 L.F.</b>		
Rogers Group, Inc.		\$10.0000	\$61,200.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>2,971.000 L.F.</b>		
Rogers Group, Inc.		\$2.0000	\$5,942.00
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>0.600 L.M.</b>		
Rogers Group, Inc.		\$27,000.0000	\$16,200.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>26.200 L.M.</b>		
Rogers Group, Inc.		\$7,600.0000	\$199,120.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$86,799.0000	\$86,799.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.

\$1,779,682.00

**TOTAL CONTRACT**

Rogers Group, Inc.

\$1,779,682.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

COUNTIES GRAINGER, KNOX, AND UNION (Contract No. CNX195 Call 024)

29S061-M8-002,87S061-M8-002,n/a,47S061-M8-002

THE RESURFACING ON S.R. 61 FROM NEAR S.R. 131 (L.M. 15.65) IN UNION COUNTY, THROUGH KNOX COUNTY TO U.S. 11W (S.R. 1) (L.M. 1.64) IN GRAINGER COUNTY.

PROJECT LENGTH - 6.290 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$1,118,668.50
Duracap Asphalt Paving Co., Inc.	\$1,125,819.92
PRI of East Tennessee Inc.	\$1,323,395.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>12.600 L.M.</b>		
APAC-Atlantic, Inc.		\$700.0000	\$8,820.00
Duracap Asphalt Paving Co., Inc.		\$925.0000	\$11,655.00
PRI of East Tennessee Inc.		\$1,000.0000	\$12,600.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>1,009.000 TON</b>		
APAC-Atlantic, Inc.		\$132.0000	\$133,188.00
Duracap Asphalt Paving Co., Inc.		\$121.7000	\$122,795.30
PRI of East Tennessee Inc.		\$166.9000	\$168,402.10
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>81.000 TON</b>		
APAC-Atlantic, Inc.		\$1,000.0000	\$81,000.00
Duracap Asphalt Paving Co., Inc.		\$1,175.0000	\$95,175.00
PRI of East Tennessee Inc.		\$1,200.0000	\$97,200.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>5.400 L.M.</b>		
APAC-Atlantic, Inc.		\$800.0000	\$4,320.00
Duracap Asphalt Paving Co., Inc.		\$600.0000	\$3,240.00
PRI of East Tennessee Inc.		\$1,053.0000	\$5,686.20
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>395.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$40.5000	\$15,997.50
Duracap Asphalt Paving Co., Inc.		\$32.2000	\$12,719.00
PRI of East Tennessee Inc.		\$39.5000	\$15,602.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$40,000.0000	\$40,000.00
Duracap Asphalt Paving Co., Inc.		\$31,850.0000	\$31,850.00
PRI of East Tennessee Inc.		\$35,000.0000	\$35,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>820.000 S.F.</b>		
APAC-Atlantic, Inc.		\$6.5000	\$5,330.00
Duracap Asphalt Paving Co., Inc.		\$8.0000	\$6,560.00
PRI of East Tennessee Inc.		\$7.5000	\$6,150.00
<b>713-16.20 SIGNS (OBJECT MARKER)</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$145.0000	\$145.00
Duracap Asphalt Paving Co., Inc.		\$150.0000	\$150.00
PRI of East Tennessee Inc.		\$146.0000	\$146.00

		UNIT PRICE	EXTENSION
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>415.000 EACH</b>		
APAC-Atlantic, Inc.		\$39.0000	\$16,185.00
Duracap Asphalt Paving Co., Inc.		\$38.0000	\$15,770.00
PRI of East Tennessee Inc.		\$37.3000	\$15,479.50
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>11.000 EACH</b>		
APAC-Atlantic, Inc.		\$39.0000	\$429.00
Duracap Asphalt Paving Co., Inc.		\$38.0000	\$418.00
PRI of East Tennessee Inc.		\$37.3000	\$410.30
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>426.000 EACH</b>		
APAC-Atlantic, Inc.		\$10.5000	\$4,473.00
Duracap Asphalt Paving Co., Inc.		\$12.0000	\$5,112.00
PRI of East Tennessee Inc.		\$11.4000	\$4,856.40
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>200.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$19.0000	\$3,800.00
Duracap Asphalt Paving Co., Inc.		\$24.0000	\$4,800.00
PRI of East Tennessee Inc.		\$24.3000	\$4,860.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>288.000 L.F.</b>		
APAC-Atlantic, Inc.		\$10.0000	\$2,880.00
Duracap Asphalt Paving Co., Inc.		\$14.0000	\$4,032.00
PRI of East Tennessee Inc.		\$13.5000	\$3,888.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$200.0000	\$400.00
Duracap Asphalt Paving Co., Inc.		\$200.0000	\$400.00
PRI of East Tennessee Inc.		\$189.0000	\$378.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$130.0000	\$130.00
Duracap Asphalt Paving Co., Inc.		\$275.0000	\$275.00
PRI of East Tennessee Inc.		\$270.0000	\$270.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$520.0000	\$1,040.00
Duracap Asphalt Paving Co., Inc.		\$550.0000	\$1,100.00
PRI of East Tennessee Inc.		\$540.0000	\$1,080.00

		UNIT PRICE	EXTENSION
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$370.0000	\$370.00
Duracap Asphalt Paving Co., Inc.		\$225.0000	\$225.00
PRI of East Tennessee Inc.		\$210.6000	\$210.60
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>1,196.000 L.F.</b>		
APAC-Atlantic, Inc.		\$5.2500	\$6,279.00
Duracap Asphalt Paving Co., Inc.		\$4.5000	\$5,382.00
PRI of East Tennessee Inc.		\$4.4000	\$5,262.40
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>10.400 L.M.</b>		
APAC-Atlantic, Inc.		\$735.0000	\$7,644.00
Duracap Asphalt Paving Co., Inc.		\$1,000.0000	\$10,400.00
PRI of East Tennessee Inc.		\$972.0000	\$10,108.80
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>25.600 L.M.</b>		
APAC-Atlantic, Inc.		\$3,400.0000	\$87,040.00
Duracap Asphalt Paving Co., Inc.		\$3,500.0000	\$89,600.00
PRI of East Tennessee Inc.		\$3,375.0000	\$86,400.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>80.000 L.F.</b>		
APAC-Atlantic, Inc.		\$1.0000	\$80.00
Duracap Asphalt Paving Co., Inc.		\$1.0000	\$80.00
PRI of East Tennessee Inc.		\$0.9000	\$72.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$28,000.0000	\$28,000.00
Duracap Asphalt Paving Co., Inc.		\$20,500.0000	\$20,500.00
PRI of East Tennessee Inc.		\$45,000.0000	\$45,000.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

5,046.000 TON

APAC-Atlantic, Inc.  
Duracap Asphalt Paving Co., Inc.  
PRI of East Tennessee Inc.

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE                      EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

5,046.000 TON

APAC-Atlantic, Inc.	\$133.0000	\$671,118.00
Duracap Asphalt Paving Co., Inc.	\$135.4700	\$683,581.62
PRI of East Tennessee Inc.	\$159.4000	\$804,332.40

**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.	\$447,550.50
Duracap Asphalt Paving Co., Inc.	\$442,238.30
PRI of East Tennessee Inc.	\$519,062.80

**SUB-TOTAL ROADWAY ALTERNATE AA1**

**SUB-TOTAL ROADWAY ALTERNATE AA2**

APAC-Atlantic, Inc.	\$671,118.00
Duracap Asphalt Paving Co., Inc.	\$683,581.62
PRI of East Tennessee Inc.	\$804,332.40

**TOTAL CONTRACT**

APAC-Atlantic, Inc.	\$1,118,668.50
Duracap Asphalt Paving Co., Inc.	\$1,125,819.92
PRI of East Tennessee Inc.	\$1,323,395.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

HAMILTON COUNTY (Contract No. CNX235 Call 025)

HSIP-312(21),33S312-F3-003,33S312-M8-003

THE RESURFACING ON S.R. 312 FROM S.R. 60 (L.M. 0.00) TO SOUTH OF HENRY ROAD (L.M. 6.85).

PROJECT LENGTH - 6.850 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$1,697,777.00
Talley Construction Company, Inc.	\$1,831,441.81



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>13.700 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$1,220.0000	\$16,714.00
Talley Construction Company, Inc.		\$1,745.1700	\$23,908.83
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>907.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$64.0000	\$58,048.00
Talley Construction Company, Inc.		\$60.9500	\$55,281.65
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>41.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$870.0000	\$35,670.00
Talley Construction Company, Inc.		\$917.7000	\$37,625.70
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>6,140.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$149.0000	\$914,860.00
Talley Construction Company, Inc.		\$166.0300	\$1,019,424.20
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>6.800 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$3,100.0000	\$21,080.00
Talley Construction Company, Inc.		\$3,347.6300	\$22,763.88
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>10.900 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$560.0000	\$6,104.00
Talley Construction Company, Inc.		\$479.9200	\$5,231.13
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,859.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$38.7500	\$227,036.25
Talley Construction Company, Inc.		\$36.1500	\$211,802.85
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>206.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$5.5000	\$1,133.00
Talley Construction Company, Inc.		\$26.0700	\$5,370.42
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Wright Brothers Construction Company, Inc.		\$45,000.0000	\$45,000.00
Talley Construction Company, Inc.		\$75,365.0000	\$75,365.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>15.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$15.0000	\$225.00
Talley Construction Company, Inc.		\$11.8500	\$177.75

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>789.000 S.F.</b>		
Wright Brothers Construction Company, Inc.		\$7.2500	\$5,720.25
Talley Construction Company, Inc.		\$7.8800	\$6,217.32
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$4,595.0000	\$13,785.00
Talley Construction Company, Inc.		\$4,858.5000	\$14,575.50
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>675.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$44.0000	\$29,700.00
Talley Construction Company, Inc.		\$47.4000	\$31,995.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>142.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$13.2500	\$1,881.50
Talley Construction Company, Inc.		\$14.2200	\$2,019.24
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$282.0000	\$282.00
Talley Construction Company, Inc.		\$296.2500	\$296.25
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>			
	<b>132.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$8.2500	\$1,089.00
Talley Construction Company, Inc.		\$8.8900	\$1,173.48
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>38.400 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$1,320.0000	\$50,688.00
Talley Construction Company, Inc.		\$1,422.0000	\$54,604.80
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>142.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$5.5000	\$781.00
Talley Construction Company, Inc.		\$5.9300	\$842.06
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>27.400 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$7,450.0000	\$204,130.00
Talley Construction Company, Inc.		\$7,998.7500	\$219,165.75
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>300.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$2.5000	\$750.00
Talley Construction Company, Inc.		\$2.6700	\$801.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Wright Brothers Construction Company, Inc.  
Talley Construction Company, Inc.

\$63,100.0000  
\$42,800.0000

\$63,100.00  
\$42,800.00

**SUB-TOTAL ROADWAY**

Wright Brothers Construction Company, Inc.

\$1,697,777.00

Talley Construction Company, Inc.

\$1,831,441.81

**TOTAL CONTRACT**

Wright Brothers Construction Company, Inc.

\$1,697,777.00

Talley Construction Company, Inc.

\$1,831,441.81

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

HAMILTON COUNTY (Contract No. CNX238 Call 026)

33S029-M8-003

THE RESURFACING ON U.S. 27 (S.R. 29) FROM NORTH OF MORRISON SPRINGS ROAD (L.M. 6.06) TO NORTH OF S.R. 153 (L.M. 11.55).

PROJECT LENGTH - 5.490 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

---

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$7,307,727.00
Talley Construction Company, Inc.	\$7,802,891.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>22.000 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$600.0000	\$13,200.00
Talley Construction Company, Inc.		\$2,168.0200	\$47,696.44
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>6,538.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$50.0000	\$326,900.00
Talley Construction Company, Inc.		\$49.1900	\$321,604.22
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>500.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$160.0000	\$80,000.00
Talley Construction Company, Inc.		\$160.3300	\$80,165.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>7,176.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$157.0000	\$1,126,632.00
Talley Construction Company, Inc.		\$166.4100	\$1,194,158.16
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>199.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$870.0000	\$173,130.00
Talley Construction Company, Inc.		\$999.5200	\$198,904.48
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>9,063.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$128.0000	\$1,160,064.00
Talley Construction Company, Inc.		\$147.0000	\$1,332,261.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>11,790.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$153.0000	\$1,803,870.00
Talley Construction Company, Inc.		\$176.9700	\$2,086,476.30
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>10.500 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$670.0000	\$7,035.00
Talley Construction Company, Inc.		\$574.7200	\$6,034.56
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>8.400 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$670.0000	\$5,628.00
Talley Construction Company, Inc.		\$574.7300	\$4,827.73
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>21,212.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$30.0000	\$636,360.00
Talley Construction Company, Inc.		\$31.2600	\$663,087.12

		UNIT PRICE	EXTENSION
<b>502-01</b>	<b>CLEANING AND SEALING JOINTS</b>		
			<b>48,615.000 L.F.</b>
	Wright Brothers Construction Company, Inc.	\$3.1000	\$150,706.50
	Talley Construction Company, Inc.	\$3.6700	\$178,417.05
<b>502-03.05</b>	<b>HOT APPLIED FIBER-POLYMER PATCHING MATERIAL</b>		
			<b>3,800.000 LB.</b>
	Wright Brothers Construction Company, Inc.	\$6.7000	\$25,460.00
	Talley Construction Company, Inc.	\$7.2300	\$27,474.00
<b>502-08.01</b>	<b>RESEALING JOINTS (HOT POURED ELASTIC)</b>		
			<b>33,170.000 L.F.</b>
	Wright Brothers Construction Company, Inc.	\$3.1000	\$102,827.00
	Talley Construction Company, Inc.	\$3.1400	\$104,153.80
<b>503-01</b>	<b>GRINDING CONCRETE PAVEMENT</b>		
			<b>32,354.000 S.Y.</b>
	Wright Brothers Construction Company, Inc.	\$7.5000	\$242,655.00
	Talley Construction Company, Inc.	\$7.0500	\$228,095.70
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Wright Brothers Construction Company, Inc.	\$249,100.0000	\$249,100.00
	Talley Construction Company, Inc.	\$250,265.0000	\$250,265.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
			<b>212.000 EACH</b>
	Wright Brothers Construction Company, Inc.	\$35.7500	\$7,579.00
	Talley Construction Company, Inc.	\$37.9200	\$8,039.04
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
			<b>52.000 EACH</b>
	Wright Brothers Construction Company, Inc.	\$1.0000	\$52.00
	Talley Construction Company, Inc.	\$1.1900	\$61.88
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>1,964.000 S.F.</b>
	Wright Brothers Construction Company, Inc.	\$7.7500	\$15,221.00
	Talley Construction Company, Inc.	\$8.1800	\$16,065.52
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
			<b>2.000 EACH</b>
	Wright Brothers Construction Company, Inc.	\$891.0000	\$1,782.00
	Talley Construction Company, Inc.	\$948.0000	\$1,896.00
<b>712-08.10</b>	<b>MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>		
			<b>500.000 HOUR</b>
	Wright Brothers Construction Company, Inc.	\$114.0000	\$57,000.00
	Talley Construction Company, Inc.	\$120.8700	\$60,435.00

		UNIT PRICE	EXTENSION
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>900.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$4.9500	\$4,455.00
Talley Construction Company, Inc.		\$5.3300	\$4,797.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>6.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$8,360.0000	\$50,160.00
Talley Construction Company, Inc.		\$8,887.5000	\$53,325.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>1,098.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$41.5000	\$45,567.00
Talley Construction Company, Inc.		\$44.4400	\$48,795.12
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>1,090.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$11.0000	\$11,990.00
Talley Construction Company, Inc.		\$11.8500	\$12,916.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>115.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$13.2000	\$1,518.00
Talley Construction Company, Inc.		\$14.2200	\$1,635.30
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>3,170.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$6.3000	\$19,971.00
Talley Construction Company, Inc.		\$6.8100	\$21,587.70
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>3,770.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$2.5000	\$9,425.00
Talley Construction Company, Inc.		\$2.6700	\$10,065.90
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>4.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$193.0000	\$772.00
Talley Construction Company, Inc.		\$207.3800	\$829.52
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>23.300 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$1,490.0000	\$34,717.00
Talley Construction Company, Inc.		\$1,599.7500	\$37,274.18
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1.300 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$6,000.0000	\$7,800.00
Talley Construction Company, Inc.		\$6,517.5000	\$8,472.75



		UNIT PRICE	EXTENSION
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>6.000 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$6,000.0000	\$36,000.00
Talley Construction Company, Inc.		\$6,517.5000	\$39,105.00
<b>716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING (STOP BARS, CHANNELIZATION)</b>			
	<b>817.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$7.4000	\$6,045.80
Talley Construction Company, Inc.		\$8.0000	\$6,536.00
<b>716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (TURN ARROWS, YIELD LINES)</b>			
	<b>18.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$193.0000	\$3,474.00
Talley Construction Company, Inc.		\$207.3800	\$3,732.84
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>6.000 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$49,700.0000	\$298,200.00
Talley Construction Company, Inc.		\$53,325.0000	\$319,950.00
<b>716-09.88 CONTRAST PAVEMENT MARKING 8"</b>			
	<b>1.500 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$57,400.0000	\$86,100.00
Talley Construction Company, Inc.		\$61,620.0000	\$92,430.00
<b>716-09.89 CONTRAST PAVEMENT MARKING 12"</b>			
	<b>528.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$12.9000	\$6,811.20
Talley Construction Company, Inc.		\$13.9200	\$7,349.76
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>23.300 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$7,450.0000	\$173,585.00
Talley Construction Company, Inc.		\$7,998.7500	\$186,370.88
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>5,110.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$2.5000	\$12,775.00
Talley Construction Company, Inc.		\$2.6700	\$13,643.70
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>6,645.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$2.5000	\$16,612.50
Talley Construction Company, Inc.		\$2.6700	\$17,742.15
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
	<b>170.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$4.1000	\$697.00
Talley Construction Company, Inc.		\$4.4400	\$754.80

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Wright Brothers Construction Company, Inc.  
Talley Construction Company, Inc.

\$295,850.0000  
\$105,459.0000

\$295,850.00  
\$105,459.00

**SUB-TOTAL ROADWAY**

Wright Brothers Construction Company, Inc.  
Talley Construction Company, Inc.

\$7,307,727.00  
\$7,802,891.10

**TOTAL CONTRACT**

Wright Brothers Construction Company, Inc.  
Talley Construction Company, Inc.

\$7,307,727.00  
\$7,802,891.10

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

HANCOCK COUNTY (Contract No. CNX224 Call 027)

HSIP-63(70),34S063-F3-002,34S063-M8-002

THE RESURFACING ON S.R. 63 FROM THE CLAIBORNE COUNTY LINE (L.M. 0.00) TO NEAR MULBERRY GAP ROAD (L.M. 10.90).

PROJECT LENGTH - 10.900 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,916,476.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>22.000 L.M.</b>		
Rogers Group, Inc.		\$1,140.0000	\$25,080.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>1,638.000 TON</b>		
Rogers Group, Inc.		\$156.3000	\$256,019.40
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>131.000 TON</b>		
Rogers Group, Inc.		\$925.0000	\$121,175.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>17.400 L.M.</b>		
Rogers Group, Inc.		\$460.0000	\$8,004.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>511.000 S.Y.</b>		
Rogers Group, Inc.		\$49.0000	\$25,039.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$380.0000	\$760.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>226.000 L.F.</b>		
Rogers Group, Inc.		\$47.0000	\$10,622.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,815.0000	\$3,630.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,815.0000	\$3,630.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$58,210.0000	\$58,210.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>332.000 S.F.</b>		
Rogers Group, Inc.		\$9.5000	\$3,154.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>720.000 EACH</b>		
Rogers Group, Inc.		\$39.0000	\$28,080.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>50.000 EACH</b>		
Rogers Group, Inc.		\$11.0000	\$550.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>96.000 L.F.</b>		
Rogers Group, Inc.		\$14.0000	\$1,344.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>17.400 L.M.</b>		
Rogers Group, Inc.		\$1,047.0000	\$18,217.80
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>43.600 L.M.</b>		
Rogers Group, Inc.		\$3,537.0000	\$154,213.20
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Rogers Group, Inc.		\$88,320.0000	\$88,320.00

UNIT PRICE

EXTENSION

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

8,189.000 TON

Rogers Group, Inc.

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE

EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

8,189.000 TON

Rogers Group, Inc.

\$135.6000

\$1,110,428.40



**SUB-TOTAL ROADWAY**

Rogers Group, Inc.

\$806,048.40

**SUB-TOTAL ROADWAY ALTERNATE AA1**

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Rogers Group, Inc.

\$1,110,428.40

**TOTAL CONTRACT**

Rogers Group, Inc.

\$1,916,476.80

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

HAWKINS COUNTY (Contract No. CNX256 Call 028)

37ACOU-S3-002

THE RESURFACING ON A S.I.A. ROUTE SERVING SYMMCO, ON PHIPPS BEND ROAD FROM U.S. 11W (S.R. 1) TO RIVER ROAD.

PROJECT LENGTH - 1.890 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Duracap Asphalt Paving Co., Inc.	\$752,385.65
W-L Construction & Paving, Inc.	\$767,121.90
Summers-Taylor, Inc.	\$812,025.32

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>3.800 L.M.</b>		
Duracap Asphalt Paving Co., Inc.		\$1,845.0000	\$7,011.00
W-L Construction & Paving, Inc.		\$964.0000	\$3,663.20
Summers-Taylor, Inc.		\$1,950.0000	\$7,410.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>19.000 TON</b>		
Duracap Asphalt Paving Co., Inc.		\$1,175.0000	\$22,325.00
W-L Construction & Paving, Inc.		\$548.5000	\$10,421.50
Summers-Taylor, Inc.		\$1,200.0000	\$22,800.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>3,017.000 TON</b>		
Duracap Asphalt Paving Co., Inc.		\$140.0000	\$422,380.00
W-L Construction & Paving, Inc.		\$145.0000	\$437,465.00
Summers-Taylor, Inc.		\$151.0000	\$455,567.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,988.000 TON</b>		
Duracap Asphalt Paving Co., Inc.		\$34.0000	\$101,592.00
W-L Construction & Paving, Inc.		\$30.3500	\$90,685.80
Summers-Taylor, Inc.		\$27.5000	\$82,170.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>12.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$302.0000	\$3,624.00
W-L Construction & Paving, Inc.		\$324.6000	\$3,895.20
Summers-Taylor, Inc.		\$312.0000	\$3,744.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>12.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$2,750.0000	\$33,000.00
W-L Construction & Paving, Inc.		\$2,055.8000	\$24,669.60
Summers-Taylor, Inc.		\$2,830.0000	\$33,960.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>415.000 L.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$35.0000	\$14,525.00
W-L Construction & Paving, Inc.		\$37.8500	\$15,707.75
Summers-Taylor, Inc.		\$35.5000	\$14,732.50
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>1.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$1,567.0000	\$1,567.00
W-L Construction & Paving, Inc.		\$1,623.0000	\$1,623.00
Summers-Taylor, Inc.		\$1,620.0000	\$1,620.00

		UNIT PRICE	EXTENSION
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$1,567.0000	\$3,134.00
W-L Construction & Paving, Inc.		\$1,623.0000	\$3,246.00
Summers-Taylor, Inc.		\$1,620.0000	\$3,240.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>12.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$3,272.0000	\$39,264.00
W-L Construction & Paving, Inc.		\$3,841.1000	\$46,093.20
Summers-Taylor, Inc.		\$3,370.0000	\$40,440.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>836.000 L.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$2.2500	\$1,881.00
W-L Construction & Paving, Inc.		\$4.3500	\$3,636.60
Summers-Taylor, Inc.		\$2.2500	\$1,881.00
<b>706-06.03 RADIUS RAIL</b>			
	<b>120.000 L.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$51.5000	\$6,180.00
W-L Construction & Paving, Inc.		\$46.5500	\$5,586.00
Summers-Taylor, Inc.		\$54.0000	\$6,480.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Duracap Asphalt Paving Co., Inc.		\$21,250.0000	\$21,250.00
W-L Construction & Paving, Inc.		\$23,113.0000	\$23,113.00
Summers-Taylor, Inc.		\$25,500.0000	\$25,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>182.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$20.0000	\$3,640.00
W-L Construction & Paving, Inc.		\$16.2500	\$2,957.50
Summers-Taylor, Inc.		\$29.5000	\$5,369.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>91.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$1.0000	\$91.00
W-L Construction & Paving, Inc.		\$10.8000	\$982.80
Summers-Taylor, Inc.		\$17.7000	\$1,610.70
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>389.000 S.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$8.0000	\$3,112.00
W-L Construction & Paving, Inc.		\$12.4500	\$4,843.05
Summers-Taylor, Inc.		\$7.0800	\$2,754.12

		UNIT PRICE	EXTENSION
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Duracap Asphalt Paving Co., Inc.		\$3,300.0000	\$3,300.00
W-L Construction & Paving, Inc.		\$500.0000	\$500.00
Summers-Taylor, Inc.		\$1,430.0000	\$1,430.00
<b>713-16.20 SIGNS (R1-1)</b>			
	<b>2.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$450.0000	\$900.00
W-L Construction & Paving, Inc.		\$378.7000	\$757.40
Summers-Taylor, Inc.		\$1,370.0000	\$2,740.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>15.000 S.Y.</b>		
Duracap Asphalt Paving Co., Inc.		\$27.2500	\$408.75
W-L Construction & Paving, Inc.		\$27.0500	\$405.75
Summers-Taylor, Inc.		\$28.5000	\$427.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>123.000 L.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$15.0000	\$1,845.00
W-L Construction & Paving, Inc.		\$16.2000	\$1,992.60
Summers-Taylor, Inc.		\$16.0000	\$1,968.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>4.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$190.0000	\$760.00
W-L Construction & Paving, Inc.		\$244.0000	\$976.00
Summers-Taylor, Inc.		\$187.0000	\$748.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>365.000 L.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$3.0000	\$1,095.00
W-L Construction & Paving, Inc.		\$3.0000	\$1,095.00
Summers-Taylor, Inc.		\$3.1000	\$1,131.50
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>2.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$690.0000	\$1,380.00
W-L Construction & Paving, Inc.		\$270.5000	\$541.00
Summers-Taylor, Inc.		\$708.0000	\$1,416.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>1,540.000 L.F.</b>		
Duracap Asphalt Paving Co., Inc.		\$4.7500	\$7,315.00
W-L Construction & Paving, Inc.		\$5.4000	\$8,316.00
Summers-Taylor, Inc.		\$4.8000	\$7,392.00

		UNIT PRICE	EXTENSION
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>1.000 EACH</b>		
Duracap Asphalt Paving Co., Inc.		\$330.0000	\$330.00
W-L Construction & Paving, Inc.		\$270.5000	\$270.50
Summers-Taylor, Inc.		\$340.0000	\$340.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>7.700 L.M.</b>		
Duracap Asphalt Paving Co., Inc.		\$1,072.0000	\$8,254.40
W-L Construction & Paving, Inc.		\$1,082.0000	\$8,331.40
Summers-Taylor, Inc.		\$1,110.0000	\$8,547.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>7.700 L.M.</b>		
Duracap Asphalt Paving Co., Inc.		\$3,795.0000	\$29,221.50
W-L Construction & Paving, Inc.		\$3,516.5000	\$27,077.05
Summers-Taylor, Inc.		\$3,910.0000	\$30,107.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Duracap Asphalt Paving Co., Inc.		\$13,000.0000	\$13,000.00
W-L Construction & Paving, Inc.		\$38,270.0000	\$38,270.00
Summers-Taylor, Inc.		\$46,500.0000	\$46,500.00

**SUB-TOTAL ROADWAY**

Duracap Asphalt Paving Co., Inc.	\$752,385.65
W-L Construction & Paving, Inc.	\$767,121.90
Summers-Taylor, Inc.	\$812,025.32

**TOTAL CONTRACT**

Duracap Asphalt Paving Co., Inc.	\$752,385.65
W-L Construction & Paving, Inc.	\$767,121.90
Summers-Taylor, Inc.	\$812,025.32

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

HAYWOOD COUNTY (Contract No. CNX249 Call 029)

HSIP-179(14),38S179-F3-004,38S179-M8-004

THE FULL DEPTH RECLAMATION AND PAVING ON S.R. 179 FROM U.S. 70 (U.S. 79, S.R. 1) (L.M. 4.27) TO S.R. 76 (L.M. 12.36).

PROJECT LENGTH - 8.090 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$4,195,602.29



ROADWAY CATEGORY			UNIT PRICE	EXTENSION
203-06	WATER			
		498.000 M.G.		
	Ford Construction Company		\$19.8000	\$9,860.40
208-01.05	BROOMING & DEGRASSING SHOULDERS			
		16.000 L.M.		
	Ford Construction Company		\$1,500.0000	\$24,000.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
		2,291.000 TON		
	Ford Construction Company		\$63.5000	\$145,478.50
304-01.04	PROCESSING (RECLAIMED BASE MATERIAL)			
		89,650.000 S.Y.		
	Ford Construction Company		\$4.9000	\$439,285.00
304-01.08	PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)			
		3,147.000 TON		
	Ford Construction Company		\$313.5000	\$986,584.50
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W			
		8,373.000 TON		
	Ford Construction Company		\$138.0000	\$1,155,474.00
403-02.01	TRACKLESS TACK COAT			
		31.000 TON		
	Ford Construction Company		\$1,285.0000	\$39,835.00
405-01.01	BITUMINOUS MATERIAL (BSC)			
		120.000 TON		
	Ford Construction Company		\$2,159.3000	\$259,116.00
405-01.02	MINERAL AGGREGATE (BSC)			
		1,053.000 TON		
	Ford Construction Company		\$122.1000	\$128,571.30
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		4,065.000 S.Y.		
	Ford Construction Company		\$6.0000	\$24,390.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN			
		6.000 EACH		
	Ford Construction Company		\$137.5000	\$825.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT			
		4.000 EACH		
	Ford Construction Company		\$1,265.0000	\$5,060.00

		UNIT PRICE	EXTENSION
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,265.0000	\$2,530.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>7.000 L.F.</b>		
Ford Construction Company		\$77.0000	\$539.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$3,905.0000	\$15,620.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$3,685.0000	\$7,370.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$302.5000	\$302.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$121,000.0000	\$121,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,490.000 S.F.</b>		
Ford Construction Company		\$7.7000	\$11,473.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>49.000 L.F.</b>		
Ford Construction Company		\$6.6000	\$323.40
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>7.000 EACH</b>		
Ford Construction Company		\$38.5000	\$269.50
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$242.0000	\$726.00
<b>713-16.20 SIGNS (W10-2)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$242.0000	\$242.00
<b>713-16.21 SIGNS (R1-1, D3-1 (WILKERSON ST))</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$357.5000	\$357.50

		UNIT PRICE	EXTENSION
<b>713-16.22 SIGNS (R1-1, D3-1 (COTTON LN))</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$357.5000	\$357.50
<b>713-16.23 SIGNS (R1-1, D3-1 (N MAIN ST))</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$357.5000	\$357.50
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>534.000 EACH</b>		
Ford Construction Company		\$46.2000	\$24,670.80
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>534.000 EACH</b>		
Ford Construction Company		\$12.4600	\$6,653.64
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>30.000 S.Y.</b>		
Ford Construction Company		\$38.5000	\$1,155.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>400.000 L.F.</b>		
Ford Construction Company		\$27.5000	\$11,000.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$770.0000	\$1,540.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>214.000 L.F.</b>		
Ford Construction Company		\$16.5000	\$3,531.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>31.300 L.M.</b>		
Ford Construction Company		\$3,162.5000	\$98,986.25
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>2.500 L.M.</b>		
Ford Construction Company		\$2,640.0000	\$6,600.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>19.800 L.M.</b>		
Ford Construction Company		\$8,360.0000	\$165,528.00
<b>716-14.02 PROFILED THERMO PVMT MRKNG AUDIBLE (6IN)</b>			
	<b>14.600 L.M.</b>		
Ford Construction Company		\$18,150.0000	\$264,990.00

UNIT PRICE

EXTENSION

717-01 MOBILIZATION

1.000 LS

Ford Construction Company

\$231,000.0000

\$231,000.00

**SUB-TOTAL ROADWAY**

Ford Construction Company

\$4,195,602.29

**TOTAL CONTRACT**

Ford Construction Company

\$4,195,602.29

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

HAYWOOD COUNTY (Contract No. CNX250 Call 030)

n/a,38I040-S8-005

THE RESURFACING ON I-40 FROM NEAR S.R. 19 (L.M. 16.64) TO NEAR HAWKINS LANE (L.M. 23.89).

PROJECT LENGTH - 7.250 MILES

COMPLETION TIME - A + B BIDDING

---

	COST(A)	TIME(B)	TOTAL CONTRACT
Delta Contracting Company, LLC	\$9,989,493.45	\$1,000,000.00 (100 CD)	\$10,989,493.45
Ford Construction Company	\$10,099,966.38	\$1,000,000.00 (100 CD)	\$11,099,966.38
Jones Bros. Contractors, LLC	\$11,710,367.20	\$1,800,000.00 (180 CD)	\$13,510,367.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>122.000 S.Y.</b>		
Delta Contracting Company, LLC		\$50.0000	\$6,100.00
Ford Construction Company		\$90.0000	\$10,980.00
Jones Bros. Contractors, LLC		\$97.7500	\$11,925.50
<b>203-06 WATER</b>			
	<b>31.000 M.G.</b>		
Delta Contracting Company, LLC		\$0.0100	\$0.31
Ford Construction Company		\$1.2000	\$37.20
Jones Bros. Contractors, LLC		\$5.0000	\$155.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>29.000 L.M.</b>		
Delta Contracting Company, LLC		\$1,400.0000	\$40,600.00
Ford Construction Company		\$1,226.2900	\$35,562.41
Jones Bros. Contractors, LLC		\$1,650.0000	\$47,850.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>4,144.000 TON</b>		
Delta Contracting Company, LLC		\$10.5000	\$43,512.00
Ford Construction Company		\$50.0000	\$207,200.00
Jones Bros. Contractors, LLC		\$45.0000	\$186,480.00
<b>307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W</b>			
	<b>7,018.000 TON</b>		
Delta Contracting Company, LLC		\$135.0000	\$947,430.00
Ford Construction Company		\$102.2400	\$717,520.32
Jones Bros. Contractors, LLC		\$150.0000	\$1,052,700.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>57.000 TON</b>		
Delta Contracting Company, LLC		\$193.0000	\$11,001.00
Ford Construction Company		\$225.0000	\$12,825.00
Jones Bros. Contractors, LLC		\$210.0000	\$11,970.00
<b>307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW</b>			
	<b>20,209.000 TON</b>		
Delta Contracting Company, LLC		\$142.0000	\$2,869,678.00
Ford Construction Company		\$109.6300	\$2,215,512.67
Jones Bros. Contractors, LLC		\$160.0000	\$3,233,440.00
<b>403-01.10 HIGH PERFORMANCE FOG SEALS</b>			
	<b>26,518.000 S.Y.</b>		
Delta Contracting Company, LLC		\$0.7500	\$19,888.50
Ford Construction Company		\$1.8500	\$49,058.30
Jones Bros. Contractors, LLC		\$0.7500	\$19,888.50

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>	<b>853.000 TON</b>		
Delta Contracting Company, LLC		\$156.0000	\$133,068.00
Ford Construction Company		\$195.0600	\$166,386.18
Jones Bros. Contractors, LLC		\$215.0000	\$183,395.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>	<b>29.000 L.M.</b>		
Delta Contracting Company, LLC		\$3,300.0000	\$95,700.00
Ford Construction Company		\$3,300.0000	\$95,700.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$101,500.00
<b>411-03.23 ACS MIX (PG76-22) OGFC</b>	<b>17,461.000 TON</b>		
Delta Contracting Company, LLC		\$160.0000	\$2,793,760.00
Ford Construction Company		\$173.0000	\$3,020,753.00
Jones Bros. Contractors, LLC		\$185.0000	\$3,230,285.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>	<b>28.360 L.M.</b>		
Delta Contracting Company, LLC		\$800.0000	\$22,688.00
Ford Construction Company		\$440.0000	\$12,478.40
Jones Bros. Contractors, LLC		\$800.0000	\$22,688.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>	<b>34,131.000 TON</b>		
Delta Contracting Company, LLC		\$33.0000	\$1,126,323.00
Ford Construction Company		\$24.8700	\$848,837.97
Jones Bros. Contractors, LLC		\$45.7000	\$1,559,786.70
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>	<b>18.000 EACH</b>		
Delta Contracting Company, LLC		\$200.0000	\$3,600.00
Ford Construction Company		\$150.0000	\$2,700.00
Jones Bros. Contractors, LLC		\$140.0000	\$2,520.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>	<b>24.000 EACH</b>		
Delta Contracting Company, LLC		\$4,000.0000	\$96,000.00
Ford Construction Company		\$3,700.0000	\$88,800.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$84,000.00
<b>705-06.40 CABLE BARRIER (MASH TL-3)</b>	<b>4,964.000 L.F.</b>		
Delta Contracting Company, LLC		\$50.0000	\$248,200.00
Ford Construction Company		\$69.7500	\$346,239.00
Jones Bros. Contractors, LLC		\$45.0000	\$223,380.00



		<b>CONTRACT CNX250</b>	
		UNIT PRICE	EXTENSION
<b>705-06.41</b>	<b>CABLE BARRIER ANCHOR (MASH TL-3)</b>		
			<b>2.000 EACH</b>
	Delta Contracting Company, LLC	\$4,925.0000	\$9,850.00
	Ford Construction Company	\$6,500.0000	\$13,000.00
	Jones Bros. Contractors, LLC	\$5,200.0000	\$10,400.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Delta Contracting Company, LLC	\$293,000.0000	\$293,000.00
	Ford Construction Company	\$789,736.1300	\$789,736.13
	Jones Bros. Contractors, LLC	\$243,000.0000	\$243,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
			<b>982.000 EACH</b>
	Delta Contracting Company, LLC	\$32.0000	\$31,424.00
	Ford Construction Company	\$32.0000	\$31,424.00
	Jones Bros. Contractors, LLC	\$39.0000	\$38,298.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
			<b>934.000 EACH</b>
	Delta Contracting Company, LLC	\$25.0000	\$23,350.00
	Ford Construction Company	\$25.0000	\$23,350.00
	Jones Bros. Contractors, LLC	\$1.0000	\$934.00
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>		
			<b>48.000 EACH</b>
	Delta Contracting Company, LLC	\$25.0000	\$1,200.00
	Ford Construction Company	\$25.0000	\$1,200.00
	Jones Bros. Contractors, LLC	\$1.0000	\$48.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>2,224.000 S.F.</b>
	Delta Contracting Company, LLC	\$7.3500	\$16,346.40
	Ford Construction Company	\$7.3500	\$16,346.40
	Jones Bros. Contractors, LLC	\$7.5000	\$16,680.00
<b>712-06.16</b>	<b>SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>		
			<b>4.000 EACH</b>
	Delta Contracting Company, LLC	\$750.0000	\$3,000.00
	Ford Construction Company	\$750.0000	\$3,000.00
	Jones Bros. Contractors, LLC	\$600.0000	\$2,400.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
			<b>4.000 EACH</b>
	Delta Contracting Company, LLC	\$895.0000	\$3,580.00
	Ford Construction Company	\$895.0000	\$3,580.00
	Jones Bros. Contractors, LLC	\$995.0000	\$3,980.00

		UNIT PRICE	EXTENSION
<b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$4,500.0000	\$9,000.00
Ford Construction Company		\$4,500.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$5,850.0000	\$11,700.00
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>			
	<b>10.000 EACH</b>		
Delta Contracting Company, LLC		\$4,750.0000	\$47,500.00
Ford Construction Company		\$4,750.0000	\$47,500.00
Jones Bros. Contractors, LLC		\$6,200.0000	\$62,000.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>52.000 DAY</b>		
Delta Contracting Company, LLC		\$1,264.3700	\$65,747.24
Ford Construction Company		\$3,800.0000	\$197,600.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$72,800.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$5,900.0000	\$11,800.00
Ford Construction Company		\$5,900.0000	\$11,800.00
Jones Bros. Contractors, LLC		\$9,500.0000	\$19,000.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>1,030.000 EACH</b>		
Delta Contracting Company, LLC		\$41.0000	\$42,230.00
Ford Construction Company		\$41.0000	\$42,230.00
Jones Bros. Contractors, LLC		\$40.0000	\$41,200.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>960.000 EACH</b>		
Delta Contracting Company, LLC		\$8.0000	\$7,680.00
Ford Construction Company		\$12.3800	\$11,884.80
Jones Bros. Contractors, LLC		\$18.0000	\$17,280.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>78.000 S.Y.</b>		
Delta Contracting Company, LLC		\$35.0000	\$2,730.00
Ford Construction Company		\$35.0000	\$2,730.00
Jones Bros. Contractors, LLC		\$32.0000	\$2,496.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>69.000 L.F.</b>		
Delta Contracting Company, LLC		\$22.0000	\$1,518.00
Ford Construction Company		\$22.0000	\$1,518.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,725.00

		UNIT PRICE	EXTENSION
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$200.0000	\$600.00
Ford Construction Company		\$200.0000	\$600.00
Jones Bros. Contractors, LLC		\$250.0000	\$750.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>99.000 S.F.</b>		
Delta Contracting Company, LLC		\$28.0000	\$2,772.00
Ford Construction Company		\$28.0000	\$2,772.00
Jones Bros. Contractors, LLC		\$32.0000	\$3,168.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,700.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$3,400.00
Ford Construction Company		\$2.0000	\$3,400.00
Jones Bros. Contractors, LLC		\$1.7000	\$2,890.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>34.785 L.M.</b>		
Delta Contracting Company, LLC		\$2,500.0000	\$86,962.50
Ford Construction Company		\$1,500.0000	\$52,177.50
Jones Bros. Contractors, LLC		\$1,900.0000	\$66,091.50
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>3,298.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$6,596.00
Ford Construction Company		\$2.0000	\$6,596.00
Jones Bros. Contractors, LLC		\$1.0000	\$3,298.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>34.785 L.M.</b>		
Delta Contracting Company, LLC		\$7,100.0000	\$246,973.50
Ford Construction Company		\$7,100.0000	\$246,973.50
Jones Bros. Contractors, LLC		\$7,000.0000	\$243,495.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,700.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.2500	\$5,525.00
Ford Construction Company		\$3.2500	\$5,525.00
Jones Bros. Contractors, LLC		\$3.5000	\$5,950.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>1,320.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$3,960.00
Ford Construction Company		\$3.0000	\$3,960.00
Jones Bros. Contractors, LLC		\$3.5000	\$4,620.00

UNIT PRICE

EXTENSION

717-01 MOBILIZATION

1.000 LS

Delta Contracting Company, LLC  
Ford Construction Company  
Jones Bros. Contractors, LLC

\$410,000.0000  
\$604,832.6000  
\$425,000.0000

\$410,000.00  
\$604,832.60  
\$425,000.00

UNIT PRICE

EXTENSION

**ROADWAY ALTERNATE AA1 CATEGORY**

**403-02.01 TRACKLESS TACK COAT**

**150.000 TON**

Delta Contracting Company, LLC  
Ford Construction Company  
Jones Bros. Contractors, LLC

**403-02.02 HOT APPLIED TACK COAT**

**203.000 TON**

Delta Contracting Company, LLC  
Ford Construction Company  
Jones Bros. Contractors, LLC

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE                      EXTENSION

403-02.01 TRACKLESS TACK COAT

488.000 TON

Delta Contracting Company, LLC	\$400.0000	\$195,200.00
Ford Construction Company	\$280.0000	\$136,640.00
Jones Bros. Contractors, LLC	\$900.0000	\$439,200.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$9,794,293.45
Ford Construction Company	\$9,963,326.38
Jones Bros. Contractors, LLC	\$11,271,167.20

**SUB-TOTAL ROADWAY ALTERNATE AA1**

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Delta Contracting Company, LLC	\$195,200.00
Ford Construction Company	\$136,640.00
Jones Bros. Contractors, LLC	\$439,200.00

**TOTAL CONTRACT**

	COST(A)	TIME(B)	TOTAL CONTRACT
Delta Contracting Company, LLC	\$9,989,493.45	\$1,000,000.00 (100 CD)	\$10,989,493.45
Ford Construction Company	\$10,099,966.38	\$1,000,000.00 (100 CD)	\$11,099,966.38
Jones Bros. Contractors, LLC	\$11,710,367.20	\$1,800,000.00 (180 CD)	\$13,510,367.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

KNOX COUNTY (Contract No. CNX225 Call 031)

HSIP-331(9),47S331-F3-003

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 331 FROM NEAR BORUFF ROAD (L.M. 10.00) TO NEAR CASSELBERRY LANE (L.M. 12.00).

PROJECT LENGTH - 2.000 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

---

	TOTAL CONTRACT
Highway Markings, Inc.	\$65,134.00
Superior Traffic Control, LLC	\$71,778.75
LU, Inc.	\$78,517.35



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Highway Markings, Inc.		\$2,250.0000	\$4,500.00
Superior Traffic Control, LLC		\$1,800.0000	\$3,600.00
LU, Inc.		\$1,762.5000	\$3,525.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>275.000 L.F.</b>		
Highway Markings, Inc.		\$5.5000	\$1,512.50
Superior Traffic Control, LLC		\$4.9500	\$1,361.25
LU, Inc.		\$5.1600	\$1,419.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>175.000 L.F.</b>		
Highway Markings, Inc.		\$35.0000	\$6,125.00
Superior Traffic Control, LLC		\$32.0000	\$5,600.00
LU, Inc.		\$29.3300	\$5,132.75
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Highway Markings, Inc.		\$2,925.0000	\$5,850.00
Superior Traffic Control, LLC		\$3,600.0000	\$7,200.00
LU, Inc.		\$3,193.6500	\$6,387.30
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Highway Markings, Inc.		\$3,500.0000	\$3,500.00
Superior Traffic Control, LLC		\$6,000.0000	\$6,000.00
LU, Inc.		\$2,500.0000	\$2,500.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>65.000 S.F.</b>		
Highway Markings, Inc.		\$15.0000	\$975.00
Superior Traffic Control, LLC		\$25.0000	\$1,625.00
LU, Inc.		\$30.2700	\$1,967.55
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>114.000 L.F.</b>		
Highway Markings, Inc.		\$5.7500	\$655.50
Superior Traffic Control, LLC		\$4.9500	\$564.30
LU, Inc.		\$6.7700	\$771.78
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>65.000 LB.</b>		
Highway Markings, Inc.		\$5.5000	\$357.50
Superior Traffic Control, LLC		\$5.8500	\$380.25
LU, Inc.		\$6.9400	\$451.10

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>719.000 LB.</b>		
Highway Markings, Inc.		\$5.5000	\$3,954.50
Superior Traffic Control, LLC		\$6.0500	\$4,349.95
LU, Inc.		\$7.9300	\$5,701.67
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>68.000 S.F.</b>		
Highway Markings, Inc.		\$17.0000	\$1,156.00
Superior Traffic Control, LLC		\$20.0000	\$1,360.00
LU, Inc.		\$16.7000	\$1,135.60
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>114.000 S.F.</b>		
Highway Markings, Inc.		\$17.0000	\$1,938.00
Superior Traffic Control, LLC		\$22.0000	\$2,508.00
LU, Inc.		\$17.8700	\$2,037.18
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>15.000 EACH</b>		
Highway Markings, Inc.		\$15.0000	\$225.00
Superior Traffic Control, LLC		\$10.0000	\$150.00
LU, Inc.		\$59.6500	\$894.75
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>2.000 EACH</b>		
Highway Markings, Inc.		\$400.0000	\$800.00
Superior Traffic Control, LLC		\$400.0000	\$800.00
LU, Inc.		\$588.4000	\$1,176.80
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>130.000 EACH</b>		
Highway Markings, Inc.		\$10.0000	\$1,300.00
Superior Traffic Control, LLC		\$10.0000	\$1,300.00
LU, Inc.		\$20.1500	\$2,619.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>149.000 L.F.</b>		
Highway Markings, Inc.		\$15.0000	\$2,235.00
Superior Traffic Control, LLC		\$20.0000	\$2,980.00
LU, Inc.		\$15.1100	\$2,251.39
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
Highway Markings, Inc.		\$575.0000	\$1,150.00
Superior Traffic Control, LLC		\$600.0000	\$1,200.00
LU, Inc.		\$503.7500	\$1,007.50

716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)

8.000 L.M.

Highway Markings, Inc.  
 Superior Traffic Control, LLC  
 LU, Inc.

UNIT PRICE

EXTENSION

\$2,675.0000

\$21,400.00

\$3,600.0000

\$28,800.00

\$4,004.8100

\$32,038.48

717-01 MOBILIZATION

1.000 LS

Highway Markings, Inc.  
 Superior Traffic Control, LLC  
 LU, Inc.

\$7,500.0000

\$7,500.00

\$2,000.0000

\$2,000.00

\$7,500.0000

\$7,500.00

**SUB-TOTAL ROADWAY**

Highway Markings, Inc.	\$65,134.00
Superior Traffic Control, LLC	\$71,778.75
LU, Inc.	\$78,517.35

**TOTAL CONTRACT**

Highway Markings, Inc.	\$65,134.00
Superior Traffic Control, LLC	\$71,778.75
LU, Inc.	\$78,517.35

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

KNOX COUNTY (Contract No. CNX241 Call 032)

n/a,471040-M3-008

THE REPAIR OF THE BRIDGE ON I-40 OVER U.S. 11E (U.S. 70, S.R. 9, ASHEVILLE HIGHWAY) (L.M. 25.09).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

---

	TOTAL CONTRACT
Southern Constructors, Inc.	\$225,645.00
Jamison Construction, LLC	\$250,750.00
Mid-State Construction Company, Inc.	\$328,767.95

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>604-10.05 CONCRETE</b>			
	<b>30.000 S.F.</b>		
Southern Constructors, Inc.		\$500.0000	\$15,000.00
Jamison Construction, LLC		\$600.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$675.3700	\$20,261.10
<b>604-10.69 PRESTRESSING STRAND SPLICE</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
Jamison Construction, LLC		\$2,100.0000	\$2,100.00
Mid-State Construction Company, Inc.		\$7,144.1500	\$7,144.15
<b>604-10.83 COMPOSITE FIBER ENCASEMENT</b>			
	<b>112.000 S.F.</b>		
Southern Constructors, Inc.		\$250.0000	\$28,000.00
Jamison Construction, LLC		\$150.0000	\$16,800.00
Mid-State Construction Company, Inc.		\$208.6500	\$23,368.80
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Jamison Construction, LLC		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$47,019.3100	\$47,019.31
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>110.000 EACH</b>		
Southern Constructors, Inc.		\$45.0000	\$4,950.00
Jamison Construction, LLC		\$38.0000	\$4,180.00
Mid-State Construction Company, Inc.		\$47.5900	\$5,234.90
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>717.000 S.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$10,755.00
Jamison Construction, LLC		\$10.0000	\$7,170.00
Mid-State Construction Company, Inc.		\$12.3500	\$8,854.95
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>6.000 EACH</b>		
Southern Constructors, Inc.		\$3,000.0000	\$18,000.00
Jamison Construction, LLC		\$1,200.0000	\$7,200.00
Mid-State Construction Company, Inc.		\$1,464.2400	\$8,785.44
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>6.000 DAY</b>		
Southern Constructors, Inc.		\$4,200.0000	\$25,200.00
Jamison Construction, LLC		\$3,500.0000	\$21,000.00
Mid-State Construction Company, Inc.		\$5,490.9000	\$32,945.40

		UNIT PRICE	EXTENSION
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>2,930.000 L.F.</b>		
Southern Constructors, Inc.		\$5.0000	\$14,650.00
Jamison Construction, LLC		\$5.0000	\$14,650.00
Mid-State Construction Company, Inc.		\$4.0000	\$11,720.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>7.000 EACH</b>		
Southern Constructors, Inc.		\$5,000.0000	\$35,000.00
Jamison Construction, LLC		\$6,500.0000	\$45,500.00
Mid-State Construction Company, Inc.		\$7,046.6600	\$49,326.62
<b>713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$4,500.0000	\$4,500.00
Jamison Construction, LLC		\$3,000.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$43,927.2000	\$43,927.20
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1,100.000 L.F.</b>		
Southern Constructors, Inc.		\$2.5000	\$2,750.00
Jamison Construction, LLC		\$2.0000	\$2,200.00
Mid-State Construction Company, Inc.		\$2.2900	\$2,519.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.220 L.M.</b>		
Southern Constructors, Inc.		\$22,000.0000	\$4,840.00
Jamison Construction, LLC		\$22,500.0000	\$4,950.00
Mid-State Construction Company, Inc.		\$36,606.0000	\$8,053.32
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Jamison Construction, LLC		\$54,000.0000	\$54,000.00
Mid-State Construction Company, Inc.		\$59,607.7600	\$59,607.76

**SUB-TOTAL BRIDGE**

Southern Constructors, Inc.	\$225,645.00
Jamison Construction, LLC	\$250,750.00
Mid-State Construction Company, Inc.	\$328,767.95

**TOTAL CONTRACT**

Southern Constructors, Inc.	\$225,645.00
Jamison Construction, LLC	\$250,750.00
Mid-State Construction Company, Inc.	\$328,767.95



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

LAWRENCE COUNTY (Contract No. CNX229 Call 033)

50455-3428-04

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON BUSBY ROAD OVER SHOAL CREEK (L.M. 6.24), INCLUDING GRADING, DRAINAGE, RETAINING WALL, AND PAVING.

PROJECT LENGTH - 0.288 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$6,191,080.61
Jones Bros. Contractors, LLC	\$7,486,355.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Dement Construction Company, LLC	\$150,000.0000	\$150,000.00
	Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>4,943.000 C.Y.</b>
	Dement Construction Company, LLC	\$20.0000	\$98,860.00
	Jones Bros. Contractors, LLC	\$45.0000	\$222,435.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
			<b>781.000 TON</b>
	Dement Construction Company, LLC	\$75.0000	\$58,575.00
	Jones Bros. Contractors, LLC	\$50.0000	\$39,050.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>3,698.000 C.Y.</b>
	Dement Construction Company, LLC	\$50.0000	\$184,900.00
	Jones Bros. Contractors, LLC	\$100.0000	\$369,800.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>931.000 C.Y.</b>
	Dement Construction Company, LLC	\$25.0000	\$23,275.00
	Jones Bros. Contractors, LLC	\$50.0000	\$46,550.00
<b>203-50</b>	<b>CONSTRUCTION OF HAUL ROAD</b>		
			<b>1.000 LS</b>
	Dement Construction Company, LLC	\$522,500.0000	\$522,500.00
	Jones Bros. Contractors, LLC	\$600,000.0000	\$600,000.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>134.000 C.Y.</b>
	Dement Construction Company, LLC	\$50.0000	\$6,700.00
	Jones Bros. Contractors, LLC	\$35.0000	\$4,690.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
			<b>7,829.000 L.F.</b>
	Dement Construction Company, LLC	\$7.1000	\$55,585.90
	Jones Bros. Contractors, LLC	\$7.1000	\$55,585.90
<b>209-08.05</b>	<b>ENHANCED SILT FENCE CHECK (V-DITCH)</b>		
			<b>1.000 EACH</b>
	Dement Construction Company, LLC	\$2,500.0000	\$2,500.00
	Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00

		UNIT PRICE	EXTENSION
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$750.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$4,500.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$600.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$600.0000	\$3,600.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>433.000 L.F.</b>		
Dement Construction Company, LLC		\$55.0000	\$23,815.00
Jones Bros. Contractors, LLC		\$280.0000	\$121,240.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>2,063.000 TON</b>		
Dement Construction Company, LLC		\$35.0000	\$72,205.00
Jones Bros. Contractors, LLC		\$46.0000	\$94,898.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>1,294.000 TON</b>		
Dement Construction Company, LLC		\$55.0000	\$71,170.00
Jones Bros. Contractors, LLC		\$50.0000	\$64,700.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>265.000 TON</b>		
Dement Construction Company, LLC		\$226.0000	\$59,890.00
Jones Bros. Contractors, LLC		\$226.0000	\$59,890.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>4.000 TON</b>		
Dement Construction Company, LLC		\$1,600.0000	\$6,400.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$6,400.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>14.000 TON</b>		
Dement Construction Company, LLC		\$65.0000	\$910.00
Jones Bros. Contractors, LLC		\$65.0000	\$910.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Dement Construction Company, LLC		\$1,600.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$1,600.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>167.000 TON</b>		
Dement Construction Company, LLC		\$258.0000	\$43,086.00
Jones Bros. Contractors, LLC		\$258.0000	\$43,086.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.500 L.M.</b>		
Dement Construction Company, LLC		\$11,500.0000	\$5,750.00
Jones Bros. Contractors, LLC		\$10,150.0000	\$5,075.00
<b>604-07.01 RETAINING WALL (STA. 119+89.00 TO STA. 122+50.00)</b>			
	<b>1,828.000 S.F.</b>		
Dement Construction Company, LLC		\$250.0000	\$457,000.00
Jones Bros. Contractors, LLC		\$120.0000	\$219,360.00
<b>705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>			
	<b>1,925.000 L.F.</b>		
Dement Construction Company, LLC		\$39.0600	\$75,190.50
Jones Bros. Contractors, LLC		\$51.5000	\$99,137.50
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,063.0000	\$2,126.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$2,105.0000	\$8,420.00
Jones Bros. Contractors, LLC		\$3,250.0000	\$13,000.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,956.0000	\$5,912.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$8,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>2,250.000 L.F.</b>		
Dement Construction Company, LLC		\$2.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$2.0000	\$4,500.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$500.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>2,144.000 L.F.</b>		
Dement Construction Company, LLC		\$5.2000	\$11,148.80
Jones Bros. Contractors, LLC		\$5.2000	\$11,148.80

		UNIT PRICE	EXTENSION
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>200.000 TON</b>		
Dement Construction Company, LLC		\$50.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$64.0000	\$12,800.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>55.000 TON</b>		
Dement Construction Company, LLC		\$50.0000	\$2,750.00
Jones Bros. Contractors, LLC		\$64.0000	\$3,520.00
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>1,410.000 TON</b>		
Dement Construction Company, LLC		\$50.0000	\$70,500.00
Jones Bros. Contractors, LLC		\$64.0000	\$90,240.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$100,000.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>202.000 L.F.</b>		
Dement Construction Company, LLC		\$100.0000	\$20,200.00
Jones Bros. Contractors, LLC		\$160.0000	\$32,320.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$11,700.0000	\$23,400.00
Jones Bros. Contractors, LLC		\$14,000.0000	\$28,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>30.000 EACH</b>		
Dement Construction Company, LLC		\$29.0000	\$870.00
Jones Bros. Contractors, LLC		\$40.0000	\$1,200.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>24.000 EACH</b>		
Dement Construction Company, LLC		\$2.0000	\$48.00
Jones Bros. Contractors, LLC		\$14.0000	\$336.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>511.000 S.F.</b>		
Dement Construction Company, LLC		\$8.5000	\$4,343.50
Jones Bros. Contractors, LLC		\$7.6500	\$3,909.15
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>5,526.000 L.F.</b>		
Dement Construction Company, LLC		\$5.0000	\$27,630.00
Jones Bros. Contractors, LLC		\$5.0000	\$27,630.00

		UNIT PRICE	EXTENSION
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>22.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$1,100.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,100.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
<b>713-16.20 SIGNS (TN-5)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$500.00
Jones Bros. Contractors, LLC		\$215.0000	\$430.00
<b>713-16.21 SIGNS (OM-3L)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$500.00
Jones Bros. Contractors, LLC		\$225.0000	\$450.00
<b>713-16.22 SIGNS (OM-3R)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$500.00
Jones Bros. Contractors, LLC		\$225.0000	\$450.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>1.000 L.M.</b>		
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$600,000.0000	\$600,000.00
Jones Bros. Contractors, LLC		\$740,000.0000	\$740,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$41,097.0000	\$41,097.00
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>2,096.000 S.Y.</b>		
Dement Construction Company, LLC		\$4.0000	\$8,384.00
Jones Bros. Contractors, LLC		\$5.0000	\$10,480.00

		UNIT PRICE	EXTENSION
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>752.000 S.Y.</b>		
Dement Construction Company, LLC		\$5.0000	\$3,760.00
Jones Bros. Contractors, LLC		\$6.0000	\$4,512.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>1,629.000 S.Y.</b>		
Dement Construction Company, LLC		\$5.0000	\$8,145.00
Jones Bros. Contractors, LLC		\$4.5000	\$7,330.50
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>2,704.000 L.F.</b>		
Dement Construction Company, LLC		\$6.6500	\$17,981.60
Jones Bros. Contractors, LLC		\$6.6500	\$17,981.60
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>168.000 UNIT</b>		
Dement Construction Company, LLC		\$65.0000	\$10,920.00
Jones Bros. Contractors, LLC		\$100.0000	\$16,800.00
<b>801-01.34 GRASS SEED MIX (RIPZN/FLPL)</b>			
	<b>26.000 UNIT</b>		
Dement Construction Company, LLC		\$225.0000	\$5,850.00
Jones Bros. Contractors, LLC		\$200.0000	\$5,200.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>67.000 UNIT</b>		
Dement Construction Company, LLC		\$65.0000	\$4,355.00
Jones Bros. Contractors, LLC		\$75.0000	\$5,025.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>25.000 M.G.</b>		
Dement Construction Company, LLC		\$100.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,500.00
<b>802-01.10 TREES (HACKBERRY, CELTIS OCCIDENTALIS)</b>			
	<b>25.000 EACH</b>		
Dement Construction Company, LLC		\$100.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$35.0000	\$875.00
<b>802-11.16 FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN)</b>			
	<b>25.000 EACH</b>		
Dement Construction Company, LLC		\$100.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$35.0000	\$875.00
<b>802-11.17 JUGLANS NIGRA (BLACK WALNUT 2-5FT CNTNR GRWN)</b>			
	<b>25.000 EACH</b>		
Dement Construction Company, LLC		\$100.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$35.0000	\$875.00

		UNIT PRICE	EXTENSION
<b>802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)</b>			
	<b>25.000 EACH</b>		
Dement Construction Company, LLC		\$100.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$35.0000	\$875.00
<b>802-11.27 POPULUS DELTOIDES (COTTONWOOD 2-5FT CNTNR GRWN)</b>			
	<b>25.000 EACH</b>		
Dement Construction Company, LLC		\$100.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$35.0000	\$875.00
<b>802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)</b>			
	<b>600.000 EACH</b>		
Dement Construction Company, LLC		\$100.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$25.0000	\$15,000.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>9,091.000 S.Y.</b>		
Dement Construction Company, LLC		\$1.6500	\$15,000.15
Jones Bros. Contractors, LLC		\$1.5000	\$13,636.50



BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 50-01426-6.24)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$400,000.0000	\$400,000.00
Jones Bros. Contractors, LLC		\$800,000.0000	\$800,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>160.000 C.Y.</b>		
Dement Construction Company, LLC		\$30.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$75.0000	\$12,000.00
<b>204-03.01 WET EXCAVATION (BRIDGES)</b>			
	<b>88.000 C.Y.</b>		
Dement Construction Company, LLC		\$40.0000	\$3,520.00
Jones Bros. Contractors, LLC		\$175.0000	\$15,400.00
<b>204-04.01 ROCK EXCAVATION (BRIDGES)</b>			
	<b>132.000 C.Y.</b>		
Dement Construction Company, LLC		\$50.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$200.0000	\$26,400.00
<b>204-05 ROCK DRILLING (BRIDGES)</b>			
	<b>24.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$40.0000	\$960.00
<b>204-10.01 FOUNDATION PREPARATION(PIER NO. 1, STA. 117+75.25)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
Jones Bros. Contractors, LLC		\$200,000.0000	\$200,000.00
<b>204-10.02 FOUNDATION PREPARATION(PIER NO. 2, STA. 118+74.75)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
Jones Bros. Contractors, LLC		\$200,000.0000	\$200,000.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>28.000 TON</b>		
Dement Construction Company, LLC		\$70.0000	\$1,960.00
Jones Bros. Contractors, LLC		\$80.0000	\$2,240.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>89,277.000 LB.</b>		
Dement Construction Company, LLC		\$2.1800	\$194,623.86
Jones Bros. Contractors, LLC		\$2.4000	\$214,264.80
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>258.000 C.Y.</b>		
Dement Construction Company, LLC		\$2,000.0000	\$516,000.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$412,800.00

		UNIT PRICE	EXTENSION
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>52,372.000 LB.</b>		
Dement Construction Company, LLC		\$1.7000	\$89,032.40
Jones Bros. Contractors, LLC		\$1.9500	\$102,125.40
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>196.000 S.Y.</b>		
Dement Construction Company, LLC		\$450.0000	\$88,200.00
Jones Bros. Contractors, LLC		\$500.0000	\$98,000.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>340.000 C.Y.</b>		
Dement Construction Company, LLC		\$2,250.0000	\$765,000.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$612,000.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>1,633.000 S.Y.</b>		
Dement Construction Company, LLC		\$8.9500	\$14,615.35
Jones Bros. Contractors, LLC		\$8.9500	\$14,615.35
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>1,347.000 S.Y.</b>		
Dement Construction Company, LLC		\$5.6500	\$7,610.55
Jones Bros. Contractors, LLC		\$5.0000	\$6,735.00
<b>606-02.03 STEEL PILES (10 INCH)</b>			
	<b>540.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$27,000.00
Jones Bros. Contractors, LLC		\$120.0000	\$64,800.00
<b>606-02.06 PILE TIPS (STEEL PILES, 10 INCH)</b>			
	<b>16.000 EACH</b>		
Dement Construction Company, LLC		\$300.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$100.0000	\$1,600.00
<b>615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)</b>			
	<b>1,176.000 L.F.</b>		
Dement Construction Company, LLC		\$500.0000	\$588,000.00
Jones Bros. Contractors, LLC		\$900.0000	\$1,058,400.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>			
	<b>348.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$3,480.00
Jones Bros. Contractors, LLC		\$6.0000	\$2,088.00
<b>617-05 SEALANT (HMWM)</b>			
	<b>3.000 GAL.</b>		
Dement Construction Company, LLC		\$250.0000	\$750.00
Jones Bros. Contractors, LLC		\$75.0000	\$225.00

		UNIT PRICE	EXTENSION
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>663.000 L.F.</b>		
Dement Construction Company, LLC		\$125.0000	\$82,875.00
Jones Bros. Contractors, LLC		\$130.0000	\$86,190.00
<b>621-05.02 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$130,000.0000	\$130,000.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>124.000 L.F.</b>		
Dement Construction Company, LLC		\$75.0000	\$9,300.00
Jones Bros. Contractors, LLC		\$75.0000	\$9,300.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>34.000 L.F.</b>		
Dement Construction Company, LLC		\$15.0000	\$510.00
Jones Bros. Contractors, LLC		\$20.0000	\$680.00

**SUB-TOTAL ROADWAY**

Dement Construction Company, LLC  
Jones Bros. Contractors, LLC

\$3,071,203.45  
\$3,415,531.95

**SUB-TOTAL BRIDGE**

Dement Construction Company, LLC  
Jones Bros. Contractors, LLC

\$3,119,877.16  
\$4,070,823.55

**TOTAL CONTRACT**

Dement Construction Company, LLC  
Jones Bros. Contractors, LLC

\$6,191,080.61  
\$7,486,355.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

MARION COUNTY (Contract No. CNX258 Call 034)

n/a,58946-3407-04

THE FULL DEPTH RECLAMATION AND PAVING ON A S.I.A. ROUTE SERVING VALMONT INDUSTRIES AND MUELLER WATER PRODUCTS, INCLUDING MISCELLANEOUS SAFETY IMPROVEMENTS, BRIDGE DECK REPAIR, AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 2.422 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

---

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$2,207,307.12

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Tinsley Asphalt, LLC		\$25,000.0000	\$25,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Tinsley Asphalt, LLC		\$20,000.0000	\$20,000.00
202-08.10	REMOVAL OF CURB (SEE PLANS)			
		135.000 L.F.		
	Tinsley Asphalt, LLC		\$25.0000	\$3,375.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		171.000 C.Y.		
	Tinsley Asphalt, LLC		\$60.0000	\$10,260.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		472.000 C.Y.		
	Tinsley Asphalt, LLC		\$85.0000	\$40,120.00
203-06	WATER			
		82.000 M.G.		
	Tinsley Asphalt, LLC		\$35.0000	\$2,870.00
204-06.01	FLOWABLE FILL (GENERAL)			
		75.000 C.Y.		
	Tinsley Asphalt, LLC		\$500.0000	\$37,500.00
207-20	MACHINE GRADING			
		0.100 L.M.		
	Tinsley Asphalt, LLC		\$10,000.0000	\$1,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS			
		1.100 L.M.		
	Tinsley Asphalt, LLC		\$3,000.0000	\$3,300.00
209-03.21	FILTER SOCK (12 INCH)			
		662.000 L.F.		
	Tinsley Asphalt, LLC		\$11.0000	\$7,282.00
209-05	SEDIMENT REMOVAL			
		43.000 C.Y.		
	Tinsley Asphalt, LLC		\$65.0000	\$2,795.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		662.000 L.F.		
	Tinsley Asphalt, LLC		\$11.2000	\$7,414.40

		UNIT PRICE	EXTENSION
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$1,700.0000	\$3,400.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,161.000 TON</b>		
Tinsley Asphalt, LLC		\$53.2900	\$61,869.69
<b>304-01.04 PROCESSING (RECLAIMED BASE MATERIAL)</b>			
	<b>15,000.000 S.Y.</b>		
Tinsley Asphalt, LLC		\$8.0300	\$120,450.00
<b>304-01.08 PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)</b>			
	<b>378.000 TON</b>		
Tinsley Asphalt, LLC		\$315.6500	\$119,315.70
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>4,864.500 TON</b>		
Tinsley Asphalt, LLC		\$125.0000	\$608,062.50
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>0.700 TON</b>		
Tinsley Asphalt, LLC		\$1,200.0000	\$840.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>2.600 TON</b>		
Tinsley Asphalt, LLC		\$400.0000	\$1,040.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>19.139 TON</b>		
Tinsley Asphalt, LLC		\$1,050.0000	\$20,095.95
<b>405-01.01 BITUMINOUS MATERIAL (BSC)</b>			
	<b>20.100 TON</b>		
Tinsley Asphalt, LLC		\$1,000.0000	\$20,100.00
<b>405-01.02 MINERAL AGGREGATE (BSC)</b>			
	<b>176.300 TON</b>		
Tinsley Asphalt, LLC		\$150.0000	\$26,445.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>2,278.600 TON</b>		
Tinsley Asphalt, LLC		\$154.0000	\$350,904.40
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,202.200 TON</b>		
Tinsley Asphalt, LLC		\$40.0000	\$48,088.00

		UNIT PRICE	EXTENSION
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>77.000 L.F.</b>		
Tinsley Asphalt, LLC		\$140.0000	\$10,780.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$12,100.0000	\$24,200.00
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>			
	<b>1.000 EACH</b>		
Tinsley Asphalt, LLC		\$3,500.0000	\$3,500.00
<b>702-01.01 EXTRUDED SLOPING CURB</b>			
	<b>137.000 L.F.</b>		
Tinsley Asphalt, LLC		\$40.0000	\$5,480.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$1,500.0000	\$3,000.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>235.637 L.F.</b>		
Tinsley Asphalt, LLC		\$48.0000	\$11,310.58
<b>705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$3,800.0000	\$7,600.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$4,250.0000	\$8,500.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>138.000 L.F.</b>		
Tinsley Asphalt, LLC		\$2.0000	\$276.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>3,000.000 L.F.</b>		
Tinsley Asphalt, LLC		\$5.0000	\$15,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$97,200.0000	\$97,200.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>316.000 EACH</b>		
Tinsley Asphalt, LLC		\$48.0000	\$15,168.00



		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>6.000 EACH</b>		
Tinsley Asphalt, LLC		\$34.0000	\$204.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,083.000 S.F.</b>		
Tinsley Asphalt, LLC		\$6.8000	\$7,364.40
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>100.000 L.F.</b>		
Tinsley Asphalt, LLC		\$13.0000	\$1,300.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$900.0000	\$1,800.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>163.000 L.F.</b>		
Tinsley Asphalt, LLC		\$5.5000	\$896.50
<b>713-15.01 REMOVAL OF EXISTING SIGN POST</b>			
	<b>8.000 EACH</b>		
Tinsley Asphalt, LLC		\$50.0000	\$400.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Tinsley Asphalt, LLC		\$7,500.0000	\$22,500.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>6.000 EACH</b>		
Tinsley Asphalt, LLC		\$525.0000	\$3,150.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>5.000 EACH</b>		
Tinsley Asphalt, LLC		\$450.0000	\$2,250.00
<b>713-16.20 SIGNS (R1-1 STOP 36"X36")</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$400.0000	\$800.00
<b>713-16.21 SIGNS (W10-3L GRADE CROSS. &amp; INTERSECTION ADV. WARNING, LEFT 36"X36")</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$400.0000	\$800.00
<b>713-16.22 SIGNS (W10-3R GRADE CROSS. &amp; INTERSECTION ADV. WARNING, RIGHT 36"X36")</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$400.0000	\$800.00

		UNIT PRICE	EXTENSION
<b>713-16.23 SIGNS (I-13a EMERGENCY NOTIFICATION 30"X18")</b>	<b>1.000 EACH</b>		
Tinsley Asphalt, LLC		\$275.0000	\$275.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>274.000 L.F.</b>		
Tinsley Asphalt, LLC		\$25.0000	\$6,850.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>5.000 EACH</b>		
Tinsley Asphalt, LLC		\$600.0000	\$3,000.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>9.600 L.M.</b>		
Tinsley Asphalt, LLC		\$1,250.0000	\$12,000.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>9.600 L.M.</b>		
Tinsley Asphalt, LLC		\$5,200.0000	\$49,920.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$142,200.0000	\$142,200.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>	<b>42.000 UNIT</b>		
Tinsley Asphalt, LLC		\$80.0000	\$3,360.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>1.000 M.G.</b>		
Tinsley Asphalt, LLC		\$1,500.0000	\$1,500.00
<b>803-01 SODDING (NEW SOD)</b>	<b>810.000 S.Y.</b>		
Tinsley Asphalt, LLC		\$13.0000	\$10,530.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>604-10.01 CONCRETE REPAIRS</b>	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$30,000.0000	\$30,000.00
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$28,000.0000	\$28,000.00
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>	<b>25.000 S.Y.</b>		
Tinsley Asphalt, LLC		\$600.0000	\$15,000.00
<b>604-10.44 EXPANSION JOINT REPAIRS</b>	<b>51.000 L.F.</b>		
Tinsley Asphalt, LLC		\$1,050.0000	\$53,550.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>	<b>50.000 S.Y.</b>		
Tinsley Asphalt, LLC		\$250.0000	\$12,500.00
<b>617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)</b>	<b>503.000 S.Y.</b>		
Tinsley Asphalt, LLC		\$105.0000	\$52,815.00

**SUB-TOTAL ROADWAY**

Tinsley Asphalt, LLC

\$2,015,442.12

**SUB-TOTAL BRIDGE**

Tinsley Asphalt, LLC

\$191,865.00

**TOTAL CONTRACT**

Tinsley Asphalt, LLC

\$2,207,307.12

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

MCMINN AND MEIGS COUNTIES (Contract No. CNX245 Call 035)

61S305-M8-002,HSIP-305(15),54S305-F3-002,54S305-M8-002

THE RESURFACING ON S.R. 305 FROM NEAR I-75 (L.M. 4.89) IN MCMINN COUNTY TO SOUTH OF S.R. 68 (L.M. 1.27) IN MEIGS COUNTY.

PROJECT LENGTH - 8.850 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,647,312.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>17.500 L.M.</b>		
Rogers Group, Inc.		\$1,350.0000	\$23,625.00
<b>403-01.10 HIGH PERFORMANCE FOG SEALS</b>			
	<b>51,920.000 S.Y.</b>		
Rogers Group, Inc.		\$1.5000	\$77,880.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>58.000 TON</b>		
Rogers Group, Inc.		\$950.0000	\$55,100.00
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>5,631.000 TON</b>		
Rogers Group, Inc.		\$169.0000	\$951,639.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>14.600 L.M.</b>		
Rogers Group, Inc.		\$555.0000	\$8,103.00
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>8,212.000 EACH</b>		
Rogers Group, Inc.		\$5.0000	\$41,060.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$82,135.0000	\$82,135.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>15.000 EACH</b>		
Rogers Group, Inc.		\$1.2500	\$18.75
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>930.000 S.F.</b>		
Rogers Group, Inc.		\$7.5000	\$6,975.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$56.0000	\$392.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$4,700.0000	\$14,100.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>585.000 EACH</b>		
Rogers Group, Inc.		\$43.0000	\$25,155.00

		UNIT PRICE	EXTENSION
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>20.000 EACH</b>		
Rogers Group, Inc.		\$43.0000	\$860.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>928.000 EACH</b>		
Rogers Group, Inc.		\$11.0000	\$10,208.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>129.000 S.Y.</b>		
Rogers Group, Inc.		\$25.0000	\$3,225.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>332.000 L.F.</b>		
Rogers Group, Inc.		\$11.1500	\$3,701.80
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$615.0000	\$615.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>15.000 S.F.</b>		
Rogers Group, Inc.		\$17.0000	\$255.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$335.0000	\$670.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>			
	<b>144.000 L.F.</b>		
Rogers Group, Inc.		\$13.5000	\$1,944.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>35.200 L.M.</b>		
Rogers Group, Inc.		\$7,200.0000	\$253,440.00
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>1,875.000 L.F.</b>		
Rogers Group, Inc.		\$2.2500	\$4,218.75
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$81,991.7000	\$81,991.70

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.

\$1,647,312.00

**TOTAL CONTRACT**

Rogers Group, Inc.

\$1,647,312.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

MEIGS COUNTY (Contract No. CNX243 Call 036)

HSIP-304(14),61S304-F3-002,61S304-M8-002

THE RESURFACING ON S.R. 304 FROM S.R. 58 (L.M. 0.00) TO NEAR S.R. 68 (L.M. 8.78).

PROJECT LENGTH - 8.780 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,901,750.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>17.600 L.M.</b>		
Rogers Group, Inc.		\$1,285.0000	\$22,616.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>436.000 TON</b>		
Rogers Group, Inc.		\$80.0000	\$34,880.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,012.000 TON</b>		
Rogers Group, Inc.		\$120.0000	\$121,440.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>66.000 TON</b>		
Rogers Group, Inc.		\$875.0000	\$57,750.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>9,782.000 TON</b>		
Rogers Group, Inc.		\$165.0000	\$1,614,030.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>8.700 L.M.</b>		
Rogers Group, Inc.		\$3,000.0000	\$26,100.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>14.000 L.M.</b>		
Rogers Group, Inc.		\$525.0000	\$7,350.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>10,599.000 TON</b>		
Rogers Group, Inc.		\$40.0000	\$423,960.00
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>3,855.000 EACH</b>		
Rogers Group, Inc.		\$4.2500	\$16,383.75
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$129,724.5000	\$129,724.50
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,047.000 S.F.</b>		
Rogers Group, Inc.		\$7.0000	\$7,329.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$4,400.0000	\$17,600.00

		UNIT PRICE	EXTENSION
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>	<b>500.000 EACH</b>		
Rogers Group, Inc.		\$42.0000	\$21,000.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>500.000 EACH</b>		
Rogers Group, Inc.		\$10.5000	\$5,250.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>683.000 L.F.</b>		
Rogers Group, Inc.		\$10.5000	\$7,171.50
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>50.000 L.F.</b>		
Rogers Group, Inc.		\$23.2500	\$1,162.50
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$650.0000	\$650.00
<b>716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)</b>	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$525.0000	\$1,050.00
<b>716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL)</b>	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$250.0000	\$2,000.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>51.300 L.M.</b>		
Rogers Group, Inc.		\$800.0000	\$41,040.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>	<b>683.000 L.F.</b>		
Rogers Group, Inc.		\$5.2500	\$3,585.75
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>33.800 L.M.</b>		
Rogers Group, Inc.		\$6,600.0000	\$223,080.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>	<b>1,782.000 L.F.</b>		
Rogers Group, Inc.		\$2.1000	\$3,742.20
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Rogers Group, Inc.		\$112,854.8000	\$112,854.80

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.

\$2,901,750.00

**TOTAL CONTRACT**

Rogers Group, Inc.

\$2,901,750.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

MEIGS COUNTY (Contract No. CNX263 Call 037)

HSIP-6100(25),61945-3459-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 12.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$339,156.40
LU, Inc.	\$341,402.06

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$1,500.0000	\$9,000.00
LU, Inc.		\$1,500.0000	\$9,000.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,380.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$6,900.00
LU, Inc.		\$5.0000	\$6,900.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>1,120.000 L.F.</b>		
Superior Traffic Control, LLC		\$33.5000	\$37,520.00
LU, Inc.		\$33.5000	\$37,520.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$3,500.0000	\$21,000.00
LU, Inc.		\$3,500.0000	\$21,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
LU, Inc.		\$2,500.0000	\$2,500.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>7.000 EACH</b>		
Superior Traffic Control, LLC		\$45.0000	\$315.00
LU, Inc.		\$64.6300	\$452.41
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>149.000 S.F.</b>		
Superior Traffic Control, LLC		\$30.0000	\$4,470.00
LU, Inc.		\$30.1000	\$4,484.90
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>1,542.000 L.F.</b>		
Superior Traffic Control, LLC		\$6.0000	\$9,252.00
LU, Inc.		\$6.6000	\$10,177.20
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>1,040.000 L.F.</b>		
Superior Traffic Control, LLC		\$7.5000	\$7,800.00
LU, Inc.		\$7.1100	\$7,394.40
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>1,742.000 LB.</b>		
Superior Traffic Control, LLC		\$5.8000	\$10,103.60
LU, Inc.		\$4.4000	\$7,664.80

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>5,092.000 LB.</b>		
Superior Traffic Control, LLC		\$5.9000	\$30,042.80
LU, Inc.		\$6.8800	\$35,032.96
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>775.000 S.F.</b>		
Superior Traffic Control, LLC		\$16.0000	\$12,400.00
LU, Inc.		\$15.2700	\$11,834.25
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>809.500 S.F.</b>		
Superior Traffic Control, LLC		\$18.0000	\$14,571.00
LU, Inc.		\$16.4400	\$13,308.18
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>128.000 EACH</b>		
Superior Traffic Control, LLC		\$10.0000	\$1,280.00
LU, Inc.		\$59.4700	\$7,612.16
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>776.000 EACH</b>		
Superior Traffic Control, LLC		\$45.0000	\$34,920.00
LU, Inc.		\$45.3400	\$35,183.84
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>306.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.0000	\$3,672.00
LU, Inc.		\$12.0900	\$3,699.54
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$225.0000	\$225.00
LU, Inc.		\$226.6900	\$226.69
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>47.860 L.M.</b>		
Superior Traffic Control, LLC		\$2,500.0000	\$119,650.00
LU, Inc.		\$2,518.7500	\$120,547.38
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>2,835.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.0000	\$2,835.00
LU, Inc.		\$1.0100	\$2,863.35
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$3,200.0000	\$3,200.00
LU, Inc.		\$4,000.0000	\$4,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC  
LU, Inc.

\$339,156.40  
\$341,402.06

**TOTAL CONTRACT**

Superior Traffic Control, LLC  
LU, Inc.

\$339,156.40  
\$341,402.06



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

PUTNAM COUNTY (Contract No. CNX244 Call 038)

HSIP-96(72),71S096-F3-003,71S096-M8-003

THE RESURFACING ON S.R. 96 FROM U.S. 70N (S.R. 24) (L.M. 0.04) TO THE JACKSON COUNTY LINE (L.M. 6.53).

PROJECT LENGTH - 6.490 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$1,101,701.50
Rogers Group, Inc.	\$1,139,896.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>6.500 L.M.</b>		
Vulcan Construction Materials, LLC		\$2,300.0000	\$14,950.00
Rogers Group, Inc.		\$2,450.0000	\$15,925.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>25.500 TON</b>		
Vulcan Construction Materials, LLC		\$1,050.0000	\$26,775.00
Rogers Group, Inc.		\$750.0000	\$19,125.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>39.500 TON</b>		
Vulcan Construction Materials, LLC		\$1,050.0000	\$41,475.00
Rogers Group, Inc.		\$1,200.0000	\$47,400.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>6.500 L.M.</b>		
Vulcan Construction Materials, LLC		\$2,900.0000	\$18,850.00
Rogers Group, Inc.		\$3,035.0000	\$19,727.50
<b>411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT</b>			
	<b>5,004.000 TON</b>		
Vulcan Construction Materials, LLC		\$120.0000	\$600,480.00
Rogers Group, Inc.		\$131.0000	\$655,524.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>12.500 L.M.</b>		
Vulcan Construction Materials, LLC		\$500.0000	\$6,250.00
Rogers Group, Inc.		\$530.0000	\$6,625.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>24.000 TON</b>		
Vulcan Construction Materials, LLC		\$1,100.0000	\$26,400.00
Rogers Group, Inc.		\$750.0000	\$18,000.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$200.0000	\$400.00
Rogers Group, Inc.		\$160.0000	\$320.00
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>1,522.000 EACH</b>		
Vulcan Construction Materials, LLC		\$7.2500	\$11,034.50
Rogers Group, Inc.		\$4.4500	\$6,772.90
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>25.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$40.0000	\$1,000.00
Rogers Group, Inc.		\$42.2500	\$1,056.25

		UNIT PRICE	EXTENSION
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>1.000 EACH</b>		
Vulcan Construction Materials, LLC		\$3,200.0000	\$3,200.00
Rogers Group, Inc.		\$3,400.0000	\$3,400.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>25.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$5.0000	\$125.00
Rogers Group, Inc.		\$5.3000	\$132.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Vulcan Construction Materials, LLC		\$55,000.0000	\$55,000.00
Rogers Group, Inc.		\$40,000.0000	\$40,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>10.000 EACH</b>		
Vulcan Construction Materials, LLC		\$23.0000	\$230.00
Rogers Group, Inc.		\$1.0500	\$10.50
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>186.000 S.F.</b>		
Vulcan Construction Materials, LLC		\$10.0000	\$1,860.00
Rogers Group, Inc.		\$7.2500	\$1,348.50
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$700.0000	\$1,400.00
Rogers Group, Inc.		\$935.0000	\$1,870.00
<b>713-02.11 REMOVAL OF EXISTING DELINEATORS</b>			
	<b>123.000 EACH</b>		
Vulcan Construction Materials, LLC		\$20.0000	\$2,460.00
Rogers Group, Inc.		\$11.0000	\$1,353.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>123.000 EACH</b>		
Vulcan Construction Materials, LLC		\$49.0000	\$6,027.00
Rogers Group, Inc.		\$47.0000	\$5,781.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Vulcan Construction Materials, LLC		\$5,000.0000	\$10,000.00
Rogers Group, Inc.		\$4,400.0000	\$8,800.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>1,223.000 EACH</b>		
Vulcan Construction Materials, LLC		\$40.0000	\$48,920.00
Rogers Group, Inc.		\$37.2500	\$45,556.75

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>1,223.000 EACH</b>		
Vulcan Construction Materials, LLC		\$10.0000	\$12,230.00
Rogers Group, Inc.		\$14.2500	\$17,427.75
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>58.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$25.0000	\$1,450.00
Rogers Group, Inc.		\$15.0000	\$870.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>13.000 L.M.</b>		
Vulcan Construction Materials, LLC		\$995.0000	\$12,935.00
Rogers Group, Inc.		\$980.0000	\$12,740.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>25.000 L.M.</b>		
Vulcan Construction Materials, LLC		\$6,900.0000	\$172,500.00
Rogers Group, Inc.		\$6,785.0000	\$169,625.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>375.000 L.F.</b>		
Vulcan Construction Materials, LLC		\$2.0000	\$750.00
Rogers Group, Inc.		\$1.3500	\$506.25
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
Rogers Group, Inc.		\$40,000.0000	\$40,000.00

**SUB-TOTAL ROADWAY**

Vulcan Construction Materials, LLC  
Rogers Group, Inc.

\$1,101,701.50  
\$1,139,896.90

**TOTAL CONTRACT**

Vulcan Construction Materials, LLC  
Rogers Group, Inc.

\$1,101,701.50  
\$1,139,896.90

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

RHEA COUNTY (Contract No. CNX219 Call 039)

n/a,72S029-M3-004,72S029-M8-003

THE RESURFACING ON U.S. 27 (S.R. 29) FROM NORTH OF PAYNE LANE (L.M. 11.03) TO NEAR BRADLEY STREET (L.M. 14.56), INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 3.530 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,735,359.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>14.100 L.M.</b>		
Rogers Group, Inc.		\$1,215.0000	\$17,131.50
<b>403-01.10 HIGH PERFORMANCE FOG SEALS</b>			
	<b>91,122.000 S.Y.</b>		
Rogers Group, Inc.		\$1.5000	\$136,683.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>57.000 TON</b>		
Rogers Group, Inc.		\$875.0000	\$49,875.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>8,659.000 TON</b>		
Rogers Group, Inc.		\$174.0000	\$1,506,666.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>14.100 L.M.</b>		
Rogers Group, Inc.		\$560.0000	\$7,896.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>8,577.000 TON</b>		
Rogers Group, Inc.		\$45.0000	\$385,965.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$350.0000	\$350.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,825.0000	\$2,825.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$3,900.0000	\$3,900.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>50.000 L.F.</b>		
Rogers Group, Inc.		\$2.5000	\$125.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$135,980.0000	\$135,980.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,332.000 S.F.</b>		
Rogers Group, Inc.		\$8.0000	\$10,656.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$4,900.0000	\$9,800.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>538.000 EACH</b>		
Rogers Group, Inc.		\$44.5000	\$23,941.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>538.000 EACH</b>		
Rogers Group, Inc.		\$13.5000	\$7,263.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>200.000 L.F.</b>		
Rogers Group, Inc.		\$11.2500	\$2,250.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>14.000 EACH</b>		
Rogers Group, Inc.		\$225.0000	\$3,150.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$400.0000	\$400.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>14.100 L.M.</b>		
Rogers Group, Inc.		\$950.0000	\$13,395.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>16.600 L.M.</b>		
Rogers Group, Inc.		\$7,700.0000	\$127,820.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>2,838.000 L.F.</b>		
Rogers Group, Inc.		\$2.2500	\$6,385.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$136,202.0000	\$136,202.00



BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

326.000 L.F.

Rogers Group, Inc.

\$450.0000

\$146,700.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.

\$2,588,659.00

**SUB-TOTAL BRIDGE**

Rogers Group, Inc.

\$146,700.00

**TOTAL CONTRACT**

Rogers Group, Inc.

\$2,735,359.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

ROANE COUNTY (Contract No. CNX198 Call 040)

73100-3132-04

THE INTERCHANGE LIGHTING ON I-40 (U.S. 27) AT U.S. 27 (S.R. 61) (L.M. 5.21 - L.M. 5.59).

PROJECT LENGTH - 0.445 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

---

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$1,316,870.10
Davis H. Elliot Construction Company, Inc.	\$1,387,200.00
Progression Electric, LLC	\$1,424,400.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>40.000 C.Y.</b>		
Stansell Electric Company, Inc.		\$21.2100	\$848.40
Davis H. Elliot Construction Company, Inc.		\$8,000.0000	\$320,000.00
Progression Electric, LLC		\$26.0000	\$1,040.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>3,200.000 L.F.</b>		
Stansell Electric Company, Inc.		\$5.3900	\$17,248.00
Davis H. Elliot Construction Company, Inc.		\$5.5500	\$17,760.00
Progression Electric, LLC		\$7.4400	\$23,808.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>5,560.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.5500	\$14,178.00
Davis H. Elliot Construction Company, Inc.		\$2.9500	\$16,402.00
Progression Electric, LLC		\$6.1500	\$34,194.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$15,101.1600	\$15,101.16
Davis H. Elliot Construction Company, Inc.		\$46,500.0000	\$46,500.00
Progression Electric, LLC		\$27,901.0000	\$27,901.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Stansell Electric Company, Inc.		\$36.3400	\$1,817.00
Davis H. Elliot Construction Company, Inc.		\$32.0000	\$1,600.00
Progression Electric, LLC		\$52.0000	\$2,600.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>50.000 EACH</b>		
Stansell Electric Company, Inc.		\$1.1400	\$57.00
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$50.00
Progression Electric, LLC		\$52.0000	\$2,600.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>800.000 S.F.</b>		
Stansell Electric Company, Inc.		\$7.7800	\$6,224.00
Davis H. Elliot Construction Company, Inc.		\$6.8500	\$5,480.00
Progression Electric, LLC		\$13.1000	\$10,480.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,021.9000	\$2,043.80
Davis H. Elliot Construction Company, Inc.		\$900.0000	\$1,800.00
Progression Electric, LLC		\$2,745.0000	\$5,490.00

		UNIT PRICE	EXTENSION
<b>714-03 JACKED OR BORED CONDUIT</b>			
	<b>3,600.000 L.F.</b>		
Stansell Electric Company, Inc.		\$26.3200	\$94,752.00
Davis H. Elliot Construction Company, Inc.		\$2.2500	\$8,100.00
Progression Electric, LLC		\$26.6500	\$95,940.00
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>10,600.000 L.F.</b>		
Stansell Electric Company, Inc.		\$8.3700	\$88,722.00
Davis H. Elliot Construction Company, Inc.		\$10.5600	\$111,936.00
Progression Electric, LLC		\$15.0600	\$159,636.00
<b>714-04.01 CONDUIT (STRUCTURES - 1" RGS)</b>			
	<b>450.000 L.F.</b>		
Stansell Electric Company, Inc.		\$21.4300	\$9,643.50
Davis H. Elliot Construction Company, Inc.		\$20.0000	\$9,000.00
Progression Electric, LLC		\$28.1000	\$12,645.00
<b>714-05.04 PULL BOXES (TYPE C)</b>			
	<b>46.000 EACH</b>		
Stansell Electric Company, Inc.		\$755.9400	\$34,773.24
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$92,000.00
Progression Electric, LLC		\$810.0000	\$37,260.00
<b>714-05.05 PULL BOXES (SURFACE MOUNTED JUNCTION BOX - 6" X 6")</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$469.8900	\$2,819.34
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$3,000.00
Progression Electric, LLC		\$210.0000	\$1,260.00
<b>714-06.04 CABLE (1/C # 8 AWG)</b>			
	<b>3,115.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.0900	\$6,510.35
Davis H. Elliot Construction Company, Inc.		\$0.5500	\$1,713.25
Progression Electric, LLC		\$1.7600	\$5,482.40
<b>714-06.05 CABLE (1/C # 6 AWG)</b>			
	<b>1,685.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.3900	\$4,027.15
Davis H. Elliot Construction Company, Inc.		\$0.8500	\$1,432.25
Progression Electric, LLC		\$2.2000	\$3,707.00
<b>714-06.06 CABLE (1/C # 4 AWG)</b>			
	<b>17,650.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.9200	\$51,538.00
Davis H. Elliot Construction Company, Inc.		\$1.3000	\$22,945.00
Progression Electric, LLC		\$3.1100	\$54,891.50

		UNIT PRICE	EXTENSION
<b>714-06.07 CABLE (1/C # 2 AWG)</b>			
	<b>13,225.000 L.F.</b>		
Stansell Electric Company, Inc.		\$3.7700	\$49,858.25
Davis H. Elliot Construction Company, Inc.		\$1.2500	\$16,531.25
Progression Electric, LLC		\$4.1700	\$55,148.25
<b>714-08.09 LIGHT STANDARDS (45' M.H.)</b>			
	<b>17.000 EACH</b>		
Stansell Electric Company, Inc.		\$3,772.8400	\$64,138.28
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$34,000.00
Progression Electric, LLC		\$3,900.0000	\$66,300.00
<b>714-08.10 LIGHT STANDARDS (150' HIGH MAST)</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$59,817.8300	\$358,906.98
Davis H. Elliot Construction Company, Inc.		\$54,000.0000	\$324,000.00
Progression Electric, LLC		\$60,400.0000	\$362,400.00
<b>714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD</b>			
	<b>17.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,423.8100	\$41,204.77
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$42,500.00
Progression Electric, LLC		\$1,627.0000	\$27,659.00
<b>714-08.34 REMOVAL OF LIGHT STANDARD</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,808.2200	\$16,849.32
Davis H. Elliot Construction Company, Inc.		\$7,500.0000	\$45,000.00
Progression Electric, LLC		\$3,120.0000	\$18,720.00
<b>714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$33,251.8700	\$199,511.22
Davis H. Elliot Construction Company, Inc.		\$8,500.0000	\$51,000.00
Progression Electric, LLC		\$26,000.0000	\$156,000.00
<b>714-09.09 LUMINAIRES (LED - 105W)</b>			
	<b>17.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,315.9300	\$22,370.81
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$25,500.00
Progression Electric, LLC		\$1,376.0000	\$23,392.00
<b>714-09.12 LUMINAIRES (LED - 67W)</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,199.7800	\$7,198.68
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$15,000.00
Progression Electric, LLC		\$1,039.0000	\$6,234.00

		UNIT PRICE	EXTENSION
<b>714-09.13 LUMINAIRES (LED - 295W - HIGH MAST)</b>			
	<b>48.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,840.2000	\$88,329.60
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$48,000.00
Progression Electric, LLC		\$2,020.0000	\$96,960.00
<b>714-12.01 CONTROL CENTER (NO. 1)</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$9,706.8500	\$9,706.85
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$15,000.00
Progression Electric, LLC		\$10,706.0000	\$10,706.00
<b>714-12.02 CONTROL CENTER (NO. 2)</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$9,706.8500	\$9,706.85
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$15,000.00
Progression Electric, LLC		\$10,706.0000	\$10,706.00
<b>714-12.09 CONTROL CENTER (EXISTING)</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$1,751.3800	\$1,751.38
Davis H. Elliot Construction Company, Inc.		\$4,749.2500	\$4,749.25
Progression Electric, LLC		\$2,340.0000	\$2,340.00
<b>714-25.01 ELECTRICAL CONNECTION (CONTROL CENTER NO. 1)</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$8,534.1000	\$8,534.10
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$2,500.00
Progression Electric, LLC		\$2,080.0000	\$2,080.00
<b>714-25.02 ELECTRICAL CONNECTION (CONTROL CENTER NO. 2)</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$8,534.1000	\$8,534.10
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$2,500.00
Progression Electric, LLC		\$2,080.0000	\$2,080.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$62,088.9700	\$62,088.97
Davis H. Elliot Construction Company, Inc.		\$69,360.0000	\$69,360.00
Progression Electric, LLC		\$62,000.0000	\$62,000.00
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>			
	<b>2,950.000 L.F.</b>		
Stansell Electric Company, Inc.		\$4.0300	\$11,888.50
Davis H. Elliot Construction Company, Inc.		\$3.5000	\$10,325.00
Progression Electric, LLC		\$8.4000	\$24,780.00

		UNIT PRICE	EXTENSION
<b>801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>			
	<b>32.400 UNIT</b>		
Stansell Electric Company, Inc.		\$153.2900	\$4,966.60
Davis H. Elliot Construction Company, Inc.		\$185.0000	\$5,994.00
Progression Electric, LLC		\$426.0000	\$13,802.40
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>3.600 M.G.</b>		
Stansell Electric Company, Inc.		\$283.8600	\$1,021.90
Davis H. Elliot Construction Company, Inc.		\$145.0000	\$522.00
Progression Electric, LLC		\$1,155.0000	\$4,158.00



**SUB-TOTAL ROADWAY**

Stansell Electric Company, Inc.	\$1,316,870.10
Davis H. Elliot Construction Company, Inc.	\$1,387,200.00
Progression Electric, LLC	\$1,424,400.55

**TOTAL CONTRACT**

Stansell Electric Company, Inc.	\$1,316,870.10
Davis H. Elliot Construction Company, Inc.	\$1,387,200.00
Progression Electric, LLC	\$1,424,400.55

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

RUTHERFORD COUNTY (Contract No. CNX252 Call 041)

HSIP-96(71),75S096-F3-004,75S096-M3-005,75S096-M8-004

THE RESURFACING ON S.R. 96 FROM S.R. 268 (L.M. 16.73) TO S.R. 266 (L.M. 20.51), INCLUDING BRIDGE EXPANSION JOINT REPAIRS.

PROJECT LENGTH - 3.780 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

---

	TOTAL CONTRACT
Wiregrass Construction Company, Inc	\$1,495,685.34
Vulcan Construction Materials, LLC	\$1,661,805.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>7.400 L.M.</b>		
Wiregrass Construction Company, Inc		\$1,769.5500	\$13,094.67
Vulcan Construction Materials, LLC		\$3,500.0000	\$25,900.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,000.000 TON</b>		
Wiregrass Construction Company, Inc		\$39.9100	\$39,910.00
Vulcan Construction Materials, LLC		\$70.0000	\$70,000.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>200.000 TON</b>		
Wiregrass Construction Company, Inc		\$236.9200	\$47,384.00
Vulcan Construction Materials, LLC		\$250.0000	\$50,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>33.000 TON</b>		
Wiregrass Construction Company, Inc		\$823.9200	\$27,189.36
Vulcan Construction Materials, LLC		\$1,200.0000	\$39,600.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>6,614.000 TON</b>		
Wiregrass Construction Company, Inc		\$149.2100	\$986,874.94
Vulcan Construction Materials, LLC		\$148.0000	\$978,872.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>5.900 L.M.</b>		
Wiregrass Construction Company, Inc		\$930.0000	\$5,487.00
Vulcan Construction Materials, LLC		\$950.0000	\$5,605.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>4.000 EACH</b>		
Wiregrass Construction Company, Inc		\$300.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$300.0000	\$1,200.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>11.000 EACH</b>		
Wiregrass Construction Company, Inc		\$2,000.0000	\$22,000.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$22,000.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Wiregrass Construction Company, Inc		\$4,500.0000	\$18,000.00
Vulcan Construction Materials, LLC		\$4,600.0000	\$18,400.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>300.000 L.F.</b>		
Wiregrass Construction Company, Inc		\$5.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$5.0000	\$1,500.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Wiregrass Construction Company, Inc		\$68,415.2400	\$68,415.24
Vulcan Construction Materials, LLC		\$125,000.0000	\$125,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>100.000 EACH</b>		
Wiregrass Construction Company, Inc		\$12.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$39.0000	\$3,900.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Wiregrass Construction Company, Inc		\$1.0000	\$4.00
Vulcan Construction Materials, LLC		\$18.0000	\$72.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,084.000 S.F.</b>		
Wiregrass Construction Company, Inc		\$6.4500	\$6,991.80
Vulcan Construction Materials, LLC		\$12.0000	\$13,008.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Wiregrass Construction Company, Inc		\$650.0000	\$1,300.00
Vulcan Construction Materials, LLC		\$1,400.0000	\$2,800.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Wiregrass Construction Company, Inc		\$3,800.0000	\$7,600.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$20,000.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>331.000 EACH</b>		
Wiregrass Construction Company, Inc		\$40.0000	\$13,240.00
Vulcan Construction Materials, LLC		\$32.0000	\$10,592.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>18.000 EACH</b>		
Wiregrass Construction Company, Inc		\$40.0000	\$720.00
Vulcan Construction Materials, LLC		\$32.0000	\$576.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>200.000 S.Y.</b>		
Wiregrass Construction Company, Inc		\$30.0000	\$6,000.00
Vulcan Construction Materials, LLC		\$20.0000	\$4,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>120.000 L.F.</b>		
Wiregrass Construction Company, Inc		\$20.0000	\$2,400.00
Vulcan Construction Materials, LLC		\$25.0000	\$3,000.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>5.000 EACH</b>		
Wiregrass Construction Company, Inc		\$200.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$250.0000	\$1,250.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.100 L.M.</b>		
Wiregrass Construction Company, Inc		\$10,000.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$18,000.0000	\$1,800.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>14.700 L.M.</b>		
Wiregrass Construction Company, Inc		\$1,450.0000	\$21,315.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$19,110.00
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>0.500 L.M.</b>		
Wiregrass Construction Company, Inc		\$25,000.0000	\$12,500.00
Vulcan Construction Materials, LLC		\$30,000.0000	\$15,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>14.600 L.M.</b>		
Wiregrass Construction Company, Inc		\$7,000.0000	\$102,200.00
Vulcan Construction Materials, LLC		\$7,200.0000	\$105,120.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Wiregrass Construction Company, Inc		\$45,486.3300	\$45,486.33
Vulcan Construction Materials, LLC		\$80,000.0000	\$80,000.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

87.000 L.F.

Wiregrass Construction Company, Inc  
Vulcan Construction Materials, LLC

\$479.0000  
\$500.0000

\$41,673.00  
\$43,500.00

**SUB-TOTAL ROADWAY**

Wiregrass Construction Company, Inc	\$1,454,012.34
Vulcan Construction Materials, LLC	\$1,618,305.00

**SUB-TOTAL BRIDGE**

Wiregrass Construction Company, Inc	\$41,673.00
Vulcan Construction Materials, LLC	\$43,500.00

**TOTAL CONTRACT**

Wiregrass Construction Company, Inc	\$1,495,685.34
Vulcan Construction Materials, LLC	\$1,661,805.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

RUTHERFORD COUNTY (Contract No. CNX092 Call 042)

HSIP-I-24-2(187),75I024-F3-004

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON I-24 NEAR MM 95 (L.M. 31.80 - 32.01).

PROJECT LENGTH - 0.210 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2023

---

	TOTAL CONTRACT
LU, Inc.	\$399,987.50



ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-06.40 CABLE BARRIER (MASH TL-3)</b>			
	<b>4,090.000 L.F.</b>		
LU, Inc.		\$56.9200	\$232,802.80
<b>705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$10,897.3500	\$21,794.70
<b>706-80.18 CABLE BARRIER TERMINAL (REMOVAL)</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$3,300.0000	\$6,600.00
<b>706-80.19 CABLE BARRIER (REMOVAL)</b>			
	<b>1,980.000 L.F.</b>		
LU, Inc.		\$18.6000	\$36,828.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$35,700.0000	\$35,700.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>200.000 S.F.</b>		
LU, Inc.		\$18.0000	\$3,600.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>10.000 DAY</b>		
LU, Inc.		\$1,800.0000	\$18,000.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>16.000 EACH</b>		
LU, Inc.		\$66.0000	\$1,056.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>31.000 LB.</b>		
LU, Inc.		\$18.0000	\$558.00
<b>713-11.04 SURFACE MNT BREAKAWAY BASE FOR SIGN POST</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$1,200.0000	\$1,200.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$1,200.0000	\$1,200.00
<b>713-16.20 SIGNS (POSTED SPEED 70MPH R2-1)</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$600.0000	\$1,200.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

LU, Inc.

\$39,448.0000

\$39,448.00

**SUB-TOTAL ROADWAY**

LU, Inc.

\$399,987.50

**TOTAL CONTRACT**

LU, Inc.

\$399,987.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

SHELBY COUNTY (Contract No. CNX246 Call 043)

HSIP/PHSIP-57(61),79027-3218-94

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 72 (S.R. 57) AT BROOKFIELD AVENUE (L.M. 7.93), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.075 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 10.50%

---

	TOTAL CONTRACT
Ferrell Paving, Inc.	\$688,691.25

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Ferrell Paving, Inc.		\$20,500.0000	\$20,500.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Ferrell Paving, Inc.		\$24,000.0000	\$24,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		1.000 LS		
	Ferrell Paving, Inc.		\$43,000.0000	\$43,000.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		685.000 S.Y.		
	Ferrell Paving, Inc.		\$18.5000	\$12,672.50
202-03.02	REMOVAL OF RIGID PAVEMENT			
		59.000 C.Y.		
	Ferrell Paving, Inc.		\$60.0000	\$3,540.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		545.000 C.Y.		
	Ferrell Paving, Inc.		\$25.0000	\$13,625.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		59.000 C.Y.		
	Ferrell Paving, Inc.		\$25.0000	\$1,475.00
203-04	PLACING AND SPREADING TOPSOIL			
		62.000 C.Y.		
	Ferrell Paving, Inc.		\$15.0000	\$930.00
203-06	WATER			
		2.900 M.G.		
	Ferrell Paving, Inc.		\$100.0000	\$290.00
203-07	FURNISHING & SPREADING TOPSOIL			
		74.000 C.Y.		
	Ferrell Paving, Inc.		\$15.0000	\$1,110.00
209-05	SEDIMENT REMOVAL			
		19.000 C.Y.		
	Ferrell Paving, Inc.		\$50.0000	\$950.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		340.000 L.F.		
	Ferrell Paving, Inc.		\$7.0000	\$2,380.00

		UNIT PRICE	EXTENSION
<b>209-09.01 SANDBAGS</b>			
	<b>25.000 BAG</b>		
Ferrell Paving, Inc.		\$14.4000	\$360.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>14.000 EACH</b>		
Ferrell Paving, Inc.		\$575.0000	\$8,050.00
<b>209-20.04 POLYETHYLENE SHEETING (10 MIL.)</b>			
	<b>200.000 S.Y.</b>		
Ferrell Paving, Inc.		\$5.0000	\$1,000.00
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>2.000 EACH</b>		
Ferrell Paving, Inc.		\$850.0000	\$1,700.00
<b>303-01.09 MINERAL AGGREGATE, TYPE A BASE, GRADING D LIMESTONE</b>			
	<b>284.000 TON</b>		
Ferrell Paving, Inc.		\$68.0000	\$19,312.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>50.000 TON</b>		
Ferrell Paving, Inc.		\$70.0000	\$3,500.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>116.000 TON</b>		
Ferrell Paving, Inc.		\$540.5000	\$62,698.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>57.000 TON</b>		
Ferrell Paving, Inc.		\$874.0000	\$49,818.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>0.700 TON</b>		
Ferrell Paving, Inc.		\$4,830.0000	\$3,381.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>2.400 TON</b>		
Ferrell Paving, Inc.		\$609.5000	\$1,462.80
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>0.500 TON</b>		
Ferrell Paving, Inc.		\$4,830.0000	\$2,415.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>166.000 L.F.</b>		
Ferrell Paving, Inc.		\$15.0000	\$2,490.00

		UNIT PRICE	EXTENSION
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>	<b>32.000 TON</b>		
Ferrell Paving, Inc.		\$1,035.0000	\$33,120.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>19.000 L.F.</b>		
Ferrell Paving, Inc.		\$375.0000	\$7,125.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>7.000 L.F.</b>		
Ferrell Paving, Inc.		\$470.0000	\$3,290.00
<b>611-01.20 ADJUSTMENT OF EXISTING MANHOLE</b>	<b>2.000 EACH</b>		
Ferrell Paving, Inc.		\$3,800.0000	\$7,600.00
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$4,500.0000	\$4,500.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$5,650.0000	\$5,650.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>	<b>2.000 EACH</b>		
Ferrell Paving, Inc.		\$9,410.0000	\$18,820.00
<b>611-38.03 CATCH BASINS, TYPE 38, &gt; 8' - 12' DEPTH</b>	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$14,125.0000	\$14,125.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>	<b>36.000 L.F.</b>		
Ferrell Paving, Inc.		\$65.0000	\$2,340.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>	<b>448.000 S.F.</b>		
Ferrell Paving, Inc.		\$14.0000	\$6,272.00
<b>701-01.02 CONCRETE SIDEWALK (6 ")</b>	<b>183.000 S.F.</b>		
Ferrell Paving, Inc.		\$18.0000	\$3,294.00
<b>702-01 CONCRETE CURB</b>	<b>0.300 C.Y.</b>		
Ferrell Paving, Inc.		\$2,000.0000	\$600.00

		UNIT PRICE	EXTENSION
<b>702-01.01 EXTRUDED SLOPING CURB</b>			
	<b>59.000 L.F.</b>		
Ferrell Paving, Inc.		\$28.0000	\$1,652.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>47.000 C.Y.</b>		
Ferrell Paving, Inc.		\$625.0000	\$29,375.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>50.000 L.F.</b>		
Ferrell Paving, Inc.		\$10.0000	\$500.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>100.000 TON</b>		
Ferrell Paving, Inc.		\$85.0000	\$8,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ferrell Paving, Inc.		\$59,500.0000	\$59,500.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>620.000 L.F.</b>		
Ferrell Paving, Inc.		\$60.0000	\$37,200.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$15,525.0000	\$15,525.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>38.000 EACH</b>		
Ferrell Paving, Inc.		\$57.5000	\$2,185.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>31.000 EACH</b>		
Ferrell Paving, Inc.		\$16.1000	\$499.10
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>12.000 EACH</b>		
Ferrell Paving, Inc.		\$63.2500	\$759.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>5.000 EACH</b>		
Ferrell Paving, Inc.		\$63.2500	\$316.25
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>530.000 S.F.</b>		
Ferrell Paving, Inc.		\$9.0500	\$4,796.50



		UNIT PRICE	EXTENSION
<b>712-07.02 TEMPORARY BARRICADES (TYPE II)</b>			
	<b>20.000 L.F.</b>		
Ferrell Paving, Inc.		\$14.9500	\$299.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>216.000 L.F.</b>		
Ferrell Paving, Inc.		\$17.2500	\$3,726.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Ferrell Paving, Inc.		\$1,495.0000	\$2,990.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>653.000 L.F.</b>		
Ferrell Paving, Inc.		\$9.2000	\$6,007.60
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>35.000 L.F.</b>		
Ferrell Paving, Inc.		\$7.5000	\$262.50
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>9.000 EACH</b>		
Ferrell Paving, Inc.		\$115.0000	\$1,035.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Ferrell Paving, Inc.		\$13,800.0000	\$27,600.00
<b>713-16.20 SIGNS (STOP/ONE WAY ARROW - LEFT, R1-1/R6-1L)</b>			
	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$575.0000	\$575.00
<b>713-16.21 SIGNS (RIGHT LANE MUST TURN RIGHT, R3-7)</b>			
	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$488.7500	\$488.75
<b>713-16.22 SIGNS (DO NOT ENTER, R5-1)</b>			
	<b>2.000 EACH</b>		
Ferrell Paving, Inc.		\$517.5000	\$1,035.00
<b>713-16.23 SIGNS (ONE WAY ARROW - LEFT/RIGHT, R6-1L/R6-1R)</b>			
	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$460.0000	\$460.00
<b>713-16.24 SIGNS (ONE WAY ARROW - LEFT, R6-1L)</b>			
	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$460.0000	\$460.00

		UNIT PRICE	EXTENSION
<b>713-16.25 SIGNS (YIELD, R1-2)</b>			
	<b>2.000 EACH</b>		
Ferrell Paving, Inc.		\$488.7500	\$977.50
<b>713-16.26 SIGNS (BROOKFIELD RD, POPLAR AVE)</b>			
	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$460.0000	\$460.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>3.000 EACH</b>		
Ferrell Paving, Inc.		\$172.5000	\$517.50
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>4.000 EACH</b>		
Ferrell Paving, Inc.		\$172.5000	\$690.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>11.000 EACH</b>		
Ferrell Paving, Inc.		\$172.5000	\$1,897.50
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>77.000 S.Y.</b>		
Ferrell Paving, Inc.		\$40.2500	\$3,099.25
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>14.000 L.F.</b>		
Ferrell Paving, Inc.		\$40.2500	\$563.50
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$460.0000	\$460.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>29.000 S.F.</b>		
Ferrell Paving, Inc.		\$35.6500	\$1,033.85
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$460.0000	\$460.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>0.300 L.M.</b>		
Ferrell Paving, Inc.		\$5,750.0000	\$1,725.00
<b>716-06.01 PAINTED WORD PVMT MARK ( )</b>			
	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$575.0000	\$575.00

		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>	<b>1,103.000 L.F.</b>		
Ferrell Paving, Inc.		\$2.6000	\$2,867.80
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>	<b>24.000 S.Y.</b>		
Ferrell Paving, Inc.		\$18.4000	\$441.60
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>	<b>8.000 L.F.</b>		
Ferrell Paving, Inc.		\$17.2500	\$138.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$287.5000	\$287.50
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>	<b>1.000 EACH</b>		
Ferrell Paving, Inc.		\$327.7500	\$327.75
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>0.300 L.M.</b>		
Ferrell Paving, Inc.		\$18,975.0000	\$5,692.50
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>	<b>38.000 L.F.</b>		
Ferrell Paving, Inc.		\$11.5000	\$437.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Ferrell Paving, Inc.		\$63,500.0000	\$63,500.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>	<b>171.000 S.Y.</b>		
Ferrell Paving, Inc.		\$8.5000	\$1,453.50
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>	<b>50.000 L.F.</b>		
Ferrell Paving, Inc.		\$9.5000	\$475.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>	<b>15.000 UNIT</b>		
Ferrell Paving, Inc.		\$83.4000	\$1,251.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>10.000 M.G.</b>		
Ferrell Paving, Inc.		\$172.5000	\$1,725.00

UNIT PRICE

EXTENSION

803-01 SODDING (NEW SOD)

817.000 S.Y.

Ferrell Paving, Inc.

\$5.5000

\$4,493.50

**SUB-TOTAL ROADWAY**

Ferrell Paving, Inc.

\$688,691.25

**TOTAL CONTRACT**

Ferrell Paving, Inc.

\$688,691.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

SHELBY COUNTY (Contract No. CNX214 Call 044)

NH/HSIP-175(29),79040-3239-94,79040-8239-14

THE RESURFACING ON S.R. 175 FROM NEAR U.S. 78 (S.R. 4, LAMAR AVENUE) (L.M. 12.00) TO EAST OF RIVERDALE ROAD (L.M. 15.77).

PROJECT LENGTH - 3.770 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

DBE GOAL 10.50%

---

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$5,690,323.30
APAC-Tennessee, Inc.	\$5,900,852.50
Lehman-Roberts Company	\$6,033,450.66

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
			<b>233.000 S.Y.</b>
	Standard Construction Company, Inc.	\$126.0000	\$29,358.00
	APAC-Tennessee, Inc.	\$91.0000	\$21,203.00
	Lehman-Roberts Company	\$95.2700	\$22,197.91
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
			<b>400.000 S.Y.</b>
	Standard Construction Company, Inc.	\$80.0000	\$32,000.00
	APAC-Tennessee, Inc.	\$100.0000	\$40,000.00
	Lehman-Roberts Company	\$90.4200	\$36,168.00
<b>203-06</b>	<b>WATER</b>		
			<b>3.000 M.G.</b>
	Standard Construction Company, Inc.	\$88.0000	\$264.00
	APAC-Tennessee, Inc.	\$60.0000	\$180.00
	Lehman-Roberts Company	\$133.1100	\$399.33
<b>303-02</b>	<b>MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>		
			<b>271.000 TON</b>
	Standard Construction Company, Inc.	\$56.0000	\$15,176.00
	APAC-Tennessee, Inc.	\$50.0000	\$13,550.00
	Lehman-Roberts Company	\$85.0000	\$23,035.00
<b>307-02.01</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>		
			<b>184.000 TON</b>
	Standard Construction Company, Inc.	\$310.0000	\$57,040.00
	APAC-Tennessee, Inc.	\$400.0000	\$73,600.00
	Lehman-Roberts Company	\$450.0000	\$82,800.00
<b>307-02.08</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>		
			<b>4,521.000 TON</b>
	Standard Construction Company, Inc.	\$143.4000	\$648,311.40
	APAC-Tennessee, Inc.	\$150.0000	\$678,150.00
	Lehman-Roberts Company	\$152.0000	\$687,192.00
<b>403-02.01</b>	<b>TRACKLESS TACK COAT</b>		
			<b>101.000 TON</b>
	Standard Construction Company, Inc.	\$1,290.0000	\$130,290.00
	APAC-Tennessee, Inc.	\$1,250.0000	\$126,250.00
	Lehman-Roberts Company	\$1,490.0000	\$150,490.00
<b>411-01.21</b>	<b>LONGITUDINAL JOINT SEALANT</b>		
			<b>13.320 L.M.</b>
	Standard Construction Company, Inc.	\$5,200.0000	\$69,264.00
	APAC-Tennessee, Inc.	\$2,000.0000	\$26,640.00
	Lehman-Roberts Company	\$4,230.0000	\$56,343.60

		UNIT PRICE	EXTENSION
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>12,779.000 TON</b>		
Standard Construction Company, Inc.		\$164.8000	\$2,105,979.20
APAC-Tennessee, Inc.		\$170.0000	\$2,172,430.00
Lehman-Roberts Company		\$168.0000	\$2,146,872.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>16,444.000 TON</b>		
Standard Construction Company, Inc.		\$50.0000	\$822,200.00
APAC-Tennessee, Inc.		\$50.0000	\$822,200.00
Lehman-Roberts Company		\$56.0200	\$921,192.88
<b>611-03.04 GRAY IRON CASTINGS (CATCHBASIN)</b>			
	<b>27,250.000 LB.</b>		
Standard Construction Company, Inc.		\$7.8000	\$212,550.00
APAC-Tennessee, Inc.		\$6.7500	\$183,937.50
Lehman-Roberts Company		\$6.8800	\$187,480.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$5,200.0000	\$10,400.00
APAC-Tennessee, Inc.		\$4,985.0000	\$9,970.00
Lehman-Roberts Company		\$5,028.1600	\$10,056.32
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>2,100.000 S.F.</b>		
Standard Construction Company, Inc.		\$17.6000	\$36,960.00
APAC-Tennessee, Inc.		\$16.5000	\$34,650.00
Lehman-Roberts Company		\$16.9400	\$35,574.00
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>4,632.000 S.F.</b>		
Standard Construction Company, Inc.		\$43.0000	\$199,176.00
APAC-Tennessee, Inc.		\$39.5000	\$182,964.00
Lehman-Roberts Company		\$41.2800	\$191,208.96
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>4.000 EACH</b>		
Standard Construction Company, Inc.		\$220.0000	\$880.00
APAC-Tennessee, Inc.		\$201.0000	\$804.00
Lehman-Roberts Company		\$264.6400	\$1,058.56
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>4.000 EACH</b>		
Standard Construction Company, Inc.		\$6,600.0000	\$26,400.00
APAC-Tennessee, Inc.		\$6,004.0000	\$24,016.00
Lehman-Roberts Company		\$7,383.4600	\$29,533.84



		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$351,500.0000	\$351,500.00
APAC-Tennessee, Inc.		\$500,000.0000	\$500,000.00
Lehman-Roberts Company		\$465,000.0000	\$465,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,295.000 S.F.</b>		
Standard Construction Company, Inc.		\$8.4000	\$10,878.00
APAC-Tennessee, Inc.		\$8.0000	\$10,360.00
Lehman-Roberts Company		\$8.4700	\$10,968.65
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$1,370.0000	\$2,740.00
APAC-Tennessee, Inc.		\$1,300.0000	\$2,600.00
Lehman-Roberts Company		\$1,376.1300	\$2,752.26
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>21.000 L.F.</b>		
Standard Construction Company, Inc.		\$12.5000	\$262.50
APAC-Tennessee, Inc.		\$10.0000	\$210.00
Lehman-Roberts Company		\$10.5900	\$222.39
<b>713-16.50 REMOVE AND REPLACE SIGN (W10-1)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$530.0000	\$1,060.00
APAC-Tennessee, Inc.		\$500.0000	\$1,000.00
Lehman-Roberts Company		\$529.2800	\$1,058.56
<b>713-16.51 REMOVE AND REPLACE SIGN (R8-8)</b>			
	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$530.0000	\$1,060.00
APAC-Tennessee, Inc.		\$500.0000	\$1,000.00
Lehman-Roberts Company		\$529.2800	\$1,058.56
<b>713-16.52 REMOVE AND REPLACE SIGN (W10-4)</b>			
	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$530.0000	\$530.00
APAC-Tennessee, Inc.		\$500.0000	\$500.00
Lehman-Roberts Company		\$529.2800	\$529.28
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>436.000 EACH</b>		
Standard Construction Company, Inc.		\$44.0000	\$19,184.00
APAC-Tennessee, Inc.		\$42.0000	\$18,312.00
Lehman-Roberts Company		\$44.4600	\$19,384.56

		UNIT PRICE	EXTENSION
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>922.000 EACH</b>		
Standard Construction Company, Inc.		\$44.0000	\$40,568.00
APAC-Tennessee, Inc.		\$42.0000	\$38,724.00
Lehman-Roberts Company		\$44.4600	\$40,992.12
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>51.000 EACH</b>		
Standard Construction Company, Inc.		\$44.0000	\$2,244.00
APAC-Tennessee, Inc.		\$42.0000	\$2,142.00
Lehman-Roberts Company		\$44.4600	\$2,267.46
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>120.000 EACH</b>		
Standard Construction Company, Inc.		\$36.0000	\$4,320.00
APAC-Tennessee, Inc.		\$50.0000	\$6,000.00
Lehman-Roberts Company		\$30.3800	\$3,645.60
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>745.000 L.F.</b>		
Standard Construction Company, Inc.		\$20.0000	\$14,900.00
APAC-Tennessee, Inc.		\$19.0000	\$14,155.00
Lehman-Roberts Company		\$20.1100	\$14,981.95
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>700.000 S.Y.</b>		
Standard Construction Company, Inc.		\$37.0000	\$25,900.00
APAC-Tennessee, Inc.		\$35.0000	\$24,500.00
Lehman-Roberts Company		\$37.0500	\$25,935.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>4,000.000 L.F.</b>		
Standard Construction Company, Inc.		\$23.1000	\$92,400.00
APAC-Tennessee, Inc.		\$22.0000	\$88,000.00
Lehman-Roberts Company		\$23.2900	\$93,160.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>65.000 EACH</b>		
Standard Construction Company, Inc.		\$230.0000	\$14,950.00
APAC-Tennessee, Inc.		\$220.0000	\$14,300.00
Lehman-Roberts Company		\$232.8800	\$15,137.20
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>2,230.000 L.F.</b>		
Standard Construction Company, Inc.		\$44.0000	\$98,120.00
APAC-Tennessee, Inc.		\$42.0000	\$93,660.00
Lehman-Roberts Company		\$44.4600	\$99,145.80

		UNIT PRICE	EXTENSION
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>17.000 EACH</b>		
Standard Construction Company, Inc.		\$250.0000	\$4,250.00
APAC-Tennessee, Inc.		\$235.0000	\$3,995.00
Lehman-Roberts Company		\$248.7600	\$4,228.92
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>5.000 EACH</b>		
Standard Construction Company, Inc.		\$750.0000	\$3,750.00
APAC-Tennessee, Inc.		\$715.0000	\$3,575.00
Lehman-Roberts Company		\$756.8700	\$3,784.35
<b>716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL &amp; ARROW)</b>	<b>4.000 EACH</b>		
Standard Construction Company, Inc.		\$530.0000	\$2,120.00
APAC-Tennessee, Inc.		\$500.0000	\$2,000.00
Lehman-Roberts Company		\$529.2800	\$2,117.12
<b>716-04.21 GREEN TEXTURED BIKE LANE</b>	<b>44.000 S.Y.</b>		
Standard Construction Company, Inc.		\$170.0000	\$7,480.00
APAC-Tennessee, Inc.		\$159.0000	\$6,996.00
Lehman-Roberts Company		\$168.3100	\$7,405.64
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>24.960 L.M.</b>		
Standard Construction Company, Inc.		\$2,070.0000	\$51,667.20
APAC-Tennessee, Inc.		\$1,975.0000	\$49,296.00
Lehman-Roberts Company		\$2,090.6600	\$52,182.87
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>19.960 L.M.</b>		
Standard Construction Company, Inc.		\$8,000.0000	\$159,680.00
APAC-Tennessee, Inc.		\$7,600.0000	\$151,696.00
Lehman-Roberts Company		\$8,045.0600	\$160,579.40
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>	<b>175.000 L.F.</b>		
Standard Construction Company, Inc.		\$3.2000	\$560.00
APAC-Tennessee, Inc.		\$3.0000	\$525.00
Lehman-Roberts Company		\$3.1800	\$556.50
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>	<b>150.000 L.F.</b>		
Standard Construction Company, Inc.		\$3.7000	\$555.00
APAC-Tennessee, Inc.		\$3.5000	\$525.00
Lehman-Roberts Company		\$3.7000	\$555.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$270,000.0000	\$270,000.00
APAC-Tennessee, Inc.		\$321,000.0000	\$321,000.00
Lehman-Roberts Company		\$335,000.0000	\$335,000.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>5.000 EACH</b>		
Standard Construction Company, Inc.		\$2,800.0000	\$14,000.00
APAC-Tennessee, Inc.		\$1,400.0000	\$7,000.00
Lehman-Roberts Company		\$1,481.9900	\$7,409.95
<b>730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>90.000 L.F.</b>		
Standard Construction Company, Inc.		\$33.0000	\$2,970.00
APAC-Tennessee, Inc.		\$60.0000	\$5,400.00
Lehman-Roberts Company		\$63.5100	\$5,715.90
<b>730-14.02 SAW SLOT</b>			
	<b>4,850.000 L.F.</b>		
Standard Construction Company, Inc.		\$11.0000	\$53,350.00
APAC-Tennessee, Inc.		\$21.0000	\$101,850.00
Lehman-Roberts Company		\$11.1100	\$53,883.50
<b>730-14.03 LOOP WIRE</b>			
	<b>10,580.000 L.F.</b>		
Standard Construction Company, Inc.		\$2.2000	\$23,276.00
APAC-Tennessee, Inc.		\$1.7500	\$18,515.00
Lehman-Roberts Company		\$1.8500	\$19,573.00
<b>730-26.14 PEDESTRIAN PUSHBUTTON ADJUSTMENT</b>			
	<b>12.000 EACH</b>		
Standard Construction Company, Inc.		\$1,650.0000	\$19,800.00
APAC-Tennessee, Inc.		\$206.0000	\$2,472.00
Lehman-Roberts Company		\$218.0600	\$2,616.72

**SUB-TOTAL ROADWAY**

Standard Construction Company, Inc.	\$5,690,323.30
APAC-Tennessee, Inc.	\$5,900,852.50
Lehman-Roberts Company	\$6,033,450.66

**TOTAL CONTRACT**

Standard Construction Company, Inc.	\$5,690,323.30
APAC-Tennessee, Inc.	\$5,900,852.50
Lehman-Roberts Company	\$6,033,450.66

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

SUMNER COUNTY (Contract No. CNX205 Call 045)

BR-STP-174(27),83027-3221-94

THE CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE ON S.R. 174 (OLD U.S. 31 EAST) OVER LITTLE TRAMMEL CREEK (L.M. 39.41), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.183 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Brown Builders, Inc.	\$4,753,386.95
Dement Construction Company, LLC	\$5,473,408.76

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Brown Builders, Inc.	\$45,000.0000	\$45,000.00
	Dement Construction Company, LLC	\$100,000.0000	\$100,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
			<b>1,180.000 HOUR</b>
	Brown Builders, Inc.	\$0.8000	\$944.00
	Dement Construction Company, LLC	\$0.8000	\$944.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Brown Builders, Inc.	\$240,000.0000	\$240,000.00
	Dement Construction Company, LLC	\$170,500.0000	\$170,500.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>838.000 C.Y.</b>
	Brown Builders, Inc.	\$27.5000	\$23,045.00
	Dement Construction Company, LLC	\$22.5000	\$18,855.00
<b>203-01.13</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (STREAM MITIGATION)</b>		
			<b>5,887.000 C.Y.</b>
	Brown Builders, Inc.	\$40.0000	\$235,480.00
	Dement Construction Company, LLC	\$20.0000	\$117,740.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
			<b>2,450.000 TON</b>
	Brown Builders, Inc.	\$61.0000	\$149,450.00
	Dement Construction Company, LLC	\$40.0000	\$98,000.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>6,335.000 C.Y.</b>
	Brown Builders, Inc.	\$34.0000	\$215,390.00
	Dement Construction Company, LLC	\$20.0000	\$126,700.00
<b>203-06</b>	<b>WATER</b>		
			<b>29.000 M.G.</b>
	Brown Builders, Inc.	\$105.0000	\$3,045.00
	Dement Construction Company, LLC	\$50.0000	\$1,450.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
			<b>522.000 C.Y.</b>
	Brown Builders, Inc.	\$50.0000	\$26,100.00
	Dement Construction Company, LLC	\$50.0000	\$26,100.00
<b>203-50</b>	<b>CONSTRUCTION OF HAUL ROAD</b>		
			<b>1.000 LS</b>
	Brown Builders, Inc.	\$515,000.0000	\$515,000.00
	Dement Construction Company, LLC	\$450,000.0000	\$450,000.00

		UNIT PRICE	EXTENSION
<b>209-03.21 FILTER SOCK (12 INCH)</b>			
	<b>1,272.000 L.F.</b>		
Brown Builders, Inc.		\$8.0000	\$10,176.00
Dement Construction Company, LLC		\$7.5000	\$9,540.00
<b>209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE</b>			
	<b>7.000 EACH</b>		
Brown Builders, Inc.		\$7,000.0000	\$49,000.00
Dement Construction Company, LLC		\$5,000.0000	\$35,000.00
<b>209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)</b>			
	<b>17.000 EACH</b>		
Brown Builders, Inc.		\$400.0000	\$6,800.00
Dement Construction Company, LLC		\$250.0000	\$4,250.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>135.000 C.Y.</b>		
Brown Builders, Inc.		\$34.0000	\$4,590.00
Dement Construction Company, LLC		\$30.0000	\$4,050.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>5,026.000 L.F.</b>		
Brown Builders, Inc.		\$6.5000	\$32,669.00
Dement Construction Company, LLC		\$5.9000	\$29,653.40
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>1.000 EACH</b>		
Brown Builders, Inc.		\$900.0000	\$900.00
Dement Construction Company, LLC		\$800.0000	\$800.00
<b>209-09.01 SANDBAGS</b>			
	<b>1,960.000 BAG</b>		
Brown Builders, Inc.		\$8.0000	\$15,680.00
Dement Construction Company, LLC		\$7.4000	\$14,504.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>6.000 EACH</b>		
Brown Builders, Inc.		\$750.0000	\$4,500.00
Dement Construction Company, LLC		\$500.0000	\$3,000.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>100.000 S.Y.</b>		
Brown Builders, Inc.		\$15.0000	\$1,500.00
Dement Construction Company, LLC		\$15.0000	\$1,500.00
<b>209-65.01 TEMPORARY STREAM DIVERSION (WITH PUMP AROUND)</b>			
	<b>1.000 LS</b>		
Brown Builders, Inc.		\$45,000.0000	\$45,000.00
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00



		UNIT PRICE	EXTENSION
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>388.000 L.F.</b>		
Brown Builders, Inc.		\$60.0000	\$23,280.00
Dement Construction Company, LLC		\$60.0000	\$23,280.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,591.000 TON</b>		
Brown Builders, Inc.		\$53.0000	\$84,323.00
Dement Construction Company, LLC		\$40.0000	\$63,640.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>276.000 TON</b>		
Brown Builders, Inc.		\$62.0000	\$17,112.00
Dement Construction Company, LLC		\$50.0000	\$13,800.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>185.000 TON</b>		
Brown Builders, Inc.		\$250.0000	\$46,250.00
Dement Construction Company, LLC		\$238.0000	\$44,030.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>4.000 TON</b>		
Brown Builders, Inc.		\$1,800.0000	\$7,200.00
Dement Construction Company, LLC		\$1,800.0000	\$7,200.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>15.000 TON</b>		
Brown Builders, Inc.		\$63.0000	\$945.00
Dement Construction Company, LLC		\$60.0000	\$900.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>0.400 TON</b>		
Brown Builders, Inc.		\$1,800.0000	\$720.00
Dement Construction Company, LLC		\$1,800.0000	\$720.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>170.000 TON</b>		
Brown Builders, Inc.		\$290.0000	\$49,300.00
Dement Construction Company, LLC		\$276.0000	\$46,920.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.200 L.M.</b>		
Brown Builders, Inc.		\$20,000.0000	\$4,000.00
Dement Construction Company, LLC		\$20,000.0000	\$4,000.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>144.000 L.F.</b>		
Brown Builders, Inc.		\$41.0000	\$5,904.00
Dement Construction Company, LLC		\$50.0000	\$7,200.00

		CONTRACT CNX205	
		UNIT PRICE	EXTENSION
<b>705-06.01</b>	<b>W BEAM GR (TYPE 2) MASH TL-3</b>		
			<b>562.500 L.F.</b>
	Brown Builders, Inc.	\$45.0000	\$25,312.50
	Dement Construction Company, LLC	\$29.8500	\$16,790.63
<b>705-06.20</b>	<b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b>		
			<b>3.000 EACH</b>
	Brown Builders, Inc.	\$4,460.0000	\$13,380.00
	Dement Construction Company, LLC	\$3,293.0000	\$9,879.00
<b>705-06.25</b>	<b>THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>		
			<b>2.000 EACH</b>
	Brown Builders, Inc.	\$3,415.0000	\$6,830.00
	Dement Construction Company, LLC	\$2,077.0000	\$4,154.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
			<b>300.000 L.F.</b>
	Brown Builders, Inc.	\$2.5000	\$750.00
	Dement Construction Company, LLC	\$2.0000	\$600.00
<b>706-10.80</b>	<b>MICHIGAN AND MODIFIED MICHIGAN END SHOE</b>		
			<b>2.000 EACH</b>
	Brown Builders, Inc.	\$525.0000	\$1,050.00
	Dement Construction Company, LLC	\$245.0000	\$490.00
<b>707-08.11</b>	<b>HIGH-VISIBILITY CONSTRUCTION FENCE</b>		
			<b>2,562.000 L.F.</b>
	Brown Builders, Inc.	\$4.0000	\$10,248.00
	Dement Construction Company, LLC	\$3.7000	\$9,479.40
<b>708-02.01</b>	<b>MARKERS (CONCRETE R.O.W. POSTS)</b>		
			<b>16.000 EACH</b>
	Brown Builders, Inc.	\$650.0000	\$10,400.00
	Dement Construction Company, LLC	\$300.0000	\$4,800.00
<b>709-05.05</b>	<b>MACHINED RIP-RAP (CLASS A-3)</b>		
			<b>150.000 TON</b>
	Brown Builders, Inc.	\$56.0000	\$8,400.00
	Dement Construction Company, LLC	\$60.0000	\$9,000.00
<b>709-05.06</b>	<b>MACHINED RIP-RAP (CLASS A-1)</b>		
			<b>106.000 TON</b>
	Brown Builders, Inc.	\$56.0000	\$5,936.00
	Dement Construction Company, LLC	\$50.0000	\$5,300.00
<b>709-05.08</b>	<b>MACHINED RIP-RAP (CLASS B)</b>		
			<b>1,980.000 TON</b>
	Brown Builders, Inc.	\$63.0000	\$124,740.00
	Dement Construction Company, LLC	\$55.0000	\$108,900.00

		UNIT PRICE	EXTENSION
<b>709-05.81 ROCK RIFFLES</b>			
	<b>1.000 LS</b>		
Brown Builders, Inc.		\$75,000.0000	\$75,000.00
Dement Construction Company, LLC		\$100,000.0000	\$100,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Brown Builders, Inc.		\$80,000.0000	\$80,000.00
Dement Construction Company, LLC		\$51,750.0000	\$51,750.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>480.000 L.F.</b>		
Brown Builders, Inc.		\$70.0000	\$33,600.00
Dement Construction Company, LLC		\$60.0000	\$28,800.00
<b>712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL</b>			
	<b>300.000 L.F.</b>		
Brown Builders, Inc.		\$35.0000	\$10,500.00
Dement Construction Company, LLC		\$25.0000	\$7,500.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Brown Builders, Inc.		\$8,400.0000	\$33,600.00
Dement Construction Company, LLC		\$5,200.0000	\$20,800.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Brown Builders, Inc.		\$40.0000	\$1,000.00
Dement Construction Company, LLC		\$38.0000	\$950.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>28.000 EACH</b>		
Brown Builders, Inc.		\$14.5000	\$406.00
Dement Construction Company, LLC		\$14.0000	\$392.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>382.000 S.F.</b>		
Brown Builders, Inc.		\$8.1500	\$3,113.30
Dement Construction Company, LLC		\$7.7500	\$2,960.50
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>18.000 L.F.</b>		
Brown Builders, Inc.		\$52.5000	\$945.00
Dement Construction Company, LLC		\$50.0000	\$900.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Brown Builders, Inc.		\$300.0000	\$300.00
Dement Construction Company, LLC		\$258.0000	\$258.00

		UNIT PRICE	EXTENSION
<b>713-16.21 SIGNS (INTERSECTION AHEAD SIGN)</b>			
	<b>1.000 EACH</b>		
Brown Builders, Inc.		\$525.0000	\$525.00
Dement Construction Company, LLC		\$384.0000	\$384.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>10.000 EACH</b>		
Brown Builders, Inc.		\$210.0000	\$2,100.00
Dement Construction Company, LLC		\$200.0000	\$2,000.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>10.000 EACH</b>		
Brown Builders, Inc.		\$26.2500	\$262.50
Dement Construction Company, LLC		\$25.0000	\$250.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>0.500 L.M.</b>		
Brown Builders, Inc.		\$80.0000	\$40.00
Dement Construction Company, LLC		\$1,600.0000	\$800.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.300 L.M.</b>		
Brown Builders, Inc.		\$10,500.0000	\$3,150.00
Dement Construction Company, LLC		\$10,000.0000	\$3,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Brown Builders, Inc.		\$305,000.0000	\$305,000.00
Dement Construction Company, LLC		\$550,000.0000	\$550,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>2.000 EACH</b>		
Brown Builders, Inc.		\$45,000.0000	\$90,000.00
Dement Construction Company, LLC		\$23,000.0000	\$46,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>574.000 S.Y.</b>		
Brown Builders, Inc.		\$6.5000	\$3,731.00
Dement Construction Company, LLC		\$5.0000	\$2,870.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>1,500.000 S.Y.</b>		
Brown Builders, Inc.		\$2.5000	\$3,750.00
Dement Construction Company, LLC		\$3.0000	\$4,500.00
<b>801-01.06 SEEDING (SPECIAL MIXTURE)</b>			
	<b>20.000 UNIT</b>		
Brown Builders, Inc.		\$295.0000	\$5,900.00
Dement Construction Company, LLC		\$280.0000	\$5,600.00

		UNIT PRICE	EXTENSION
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>39.000 UNIT</b>		
Brown Builders, Inc.		\$63.0000	\$2,457.00
Dement Construction Company, LLC		\$60.0000	\$2,340.00
<b>801-01.34 GRASS SEED MIX (RIPZN/FLPL)</b>			
	<b>31.000 UNIT</b>		
Brown Builders, Inc.		\$205.0000	\$6,355.00
Dement Construction Company, LLC		\$195.0000	\$6,045.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>36.000 M.G.</b>		
Brown Builders, Inc.		\$100.0000	\$3,600.00
Dement Construction Company, LLC		\$100.0000	\$3,600.00
<b>802-01.10 TREES (AMELANCHIER ARBOREA CNTNR GRWN)</b>			
	<b>17.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,955.00
Dement Construction Company, LLC		\$110.0000	\$1,870.00
<b>802-02.01 SEEDLINGS (AMELANCHIER ARBOREA B.R.)</b>			
	<b>17.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$357.00
Dement Construction Company, LLC		\$20.0000	\$340.00
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>100.000 EACH</b>		
Brown Builders, Inc.		\$16.0000	\$1,600.00
Dement Construction Company, LLC		\$15.0000	\$1,500.00
<b>802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN)</b>			
	<b>100.000 EACH</b>		
Brown Builders, Inc.		\$16.0000	\$1,600.00
Dement Construction Company, LLC		\$15.0000	\$1,500.00
<b>802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)</b>			
	<b>100.000 EACH</b>		
Brown Builders, Inc.		\$16.0000	\$1,600.00
Dement Construction Company, LLC		\$15.0000	\$1,500.00
<b>802-02.47 CUTTINGS: ALNUS SERRULATA (24-48IN)</b>			
	<b>100.000 EACH</b>		
Brown Builders, Inc.		\$16.0000	\$1,600.00
Dement Construction Company, LLC		\$15.0000	\$1,500.00
<b>802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)</b>			
	<b>12.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,380.00
Dement Construction Company, LLC		\$15.0000	\$180.00

		UNIT PRICE	EXTENSION
<b>802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR GRWN)</b>			
	<b>12.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,380.00
Dement Construction Company, LLC		\$110.0000	\$1,320.00
<b>802-11.17 JUGLANS NIGRA (BLACK WALNUT 2-5FT CNTNR GRWN)</b>			
	<b>12.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,380.00
Dement Construction Company, LLC		\$110.0000	\$1,320.00
<b>802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)</b>			
	<b>12.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,380.00
Dement Construction Company, LLC		\$110.0000	\$1,320.00
<b>802-11.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT CNTNR GRWN)</b>			
	<b>12.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,380.00
Dement Construction Company, LLC		\$110.0000	\$1,320.00
<b>802-11.31 QUERCUS FALCATA (SOUTHERN RED OAK 2-5FT CNTNR GRWN)</b>			
	<b>12.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,380.00
Dement Construction Company, LLC		\$110.0000	\$1,320.00
<b>802-11.38 QUERCUS PHELLOS (WILLOW OAK 2-5FT CNTNR GRWN)</b>			
	<b>12.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,380.00
Dement Construction Company, LLC		\$110.0000	\$1,320.00
<b>802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$294.00
Dement Construction Company, LLC		\$20.0000	\$280.00
<b>802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)</b>			
	<b>35.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$735.00
Dement Construction Company, LLC		\$20.0000	\$700.00
<b>802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$294.00
Dement Construction Company, LLC		\$20.0000	\$280.00
<b>802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$294.00
Dement Construction Company, LLC		\$20.0000	\$280.00

		UNIT PRICE	EXTENSION
<b>802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$294.00
Dement Construction Company, LLC		\$20.0000	\$280.00
<b>802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$294.00
Dement Construction Company, LLC		\$20.0000	\$280.00
<b>802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)</b>			
	<b>35.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$735.00
Dement Construction Company, LLC		\$20.0000	\$700.00
<b>802-12.31 QUERCUS FALCATA (SOUTHERN RED OAK SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$294.00
Dement Construction Company, LLC		\$20.0000	\$280.00
<b>802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)</b>			
	<b>35.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$735.00
Dement Construction Company, LLC		\$20.0000	\$700.00
<b>802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)</b>			
	<b>14.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$294.00
Dement Construction Company, LLC		\$20.0000	\$280.00
<b>802-12.51 CORNUS AMOMUM (SILKY DOGWOOD SEEDLING B.R.)</b>			
	<b>13.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$273.00
Dement Construction Company, LLC		\$20.0000	\$260.00
<b>802-13.02 CALYCANTHUS FLORIDUS (SWEETSHRUB 2-5FT CNTNR GRWN)</b>			
	<b>17.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,955.00
Dement Construction Company, LLC		\$110.0000	\$1,870.00
<b>802-13.04 CORNUS AMOMUM (SILKY DOGWOOD 2-5FT CNTNR GRWN)</b>			
	<b>12.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,380.00
Dement Construction Company, LLC		\$110.0000	\$1,320.00
<b>802-13.05 HAMAMELIS VIRGINIANA (WITCH HAZEL 2-5FT CNTNR GRWN)</b>			
	<b>9.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,035.00
Dement Construction Company, LLC		\$110.0000	\$990.00

		UNIT PRICE	EXTENSION
<b>802-13.08 ITEA VIRGINICA (VIRGINIA SWEETSPIRE 2-5FT CNTNR GRWN)</b>	<b>8.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$920.00
Dement Construction Company, LLC		\$110.0000	\$880.00
<b>802-13.09 LINDERA BENZOIN (SPICEBUSH 2-5FT CNTNR GRWN)</b>	<b>17.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,955.00
Dement Construction Company, LLC		\$110.0000	\$1,870.00
<b>802-13.10 SAMBUCUS CANADENSIS ( ELDERBERRY 2-5FT CNTNR GRWN)</b>	<b>12.000 EACH</b>		
Brown Builders, Inc.		\$115.0000	\$1,380.00
Dement Construction Company, LLC		\$110.0000	\$1,320.00
<b>802-13.52 CALYCANTHUS FLORIDUS (SWEETSHRUB SDLNG BARE ROOT)</b>	<b>17.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$357.00
Dement Construction Company, LLC		\$20.0000	\$340.00
<b>802-13.55 HAMAMELIS VIRGINIANA (WITCH HAZEL SDLNG BARE ROOT)</b>	<b>9.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$189.00
Dement Construction Company, LLC		\$20.0000	\$180.00
<b>802-13.58 ITEA VIRGINICA (VIRGINIA SWEETSPIRE SDLNG BARE ROOT)</b>	<b>8.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$168.00
Dement Construction Company, LLC		\$20.0000	\$160.00
<b>802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)</b>	<b>17.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$357.00
Dement Construction Company, LLC		\$20.0000	\$340.00
<b>802-13.60 SAMBUCUS CANADENSIS ( ELDERBERRY SDLNG BARE ROOT)</b>	<b>13.000 EACH</b>		
Brown Builders, Inc.		\$21.0000	\$273.00
Dement Construction Company, LLC		\$20.0000	\$260.00
<b>803-01 SODDING (NEW SOD)</b>	<b>3,132.000 S.Y.</b>		
Brown Builders, Inc.		\$8.7500	\$27,405.00
Dement Construction Company, LLC		\$8.2000	\$25,682.40
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>	<b>6,833.000 S.Y.</b>		
Brown Builders, Inc.		\$1.4500	\$9,907.85
Dement Construction Company, LLC		\$1.3000	\$8,882.90



UNIT PRICE EXTENSION

805-12.08 700 GRAM COIR FIBER EROSION BLANKET

1,570.000 S.Y.

Brown Builders, Inc.

\$12.5000

\$19,625.00

Dement Construction Company, LLC

\$12.0000

\$18,840.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 83-SR174-39.41)</b>			
	<b>1.000 LS</b>		
Brown Builders, Inc.		\$210,000.0000	\$210,000.00
Dement Construction Company, LLC		\$500,000.0000	\$500,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>208.000 C.Y.</b>		
Brown Builders, Inc.		\$58.0000	\$12,064.00
Dement Construction Company, LLC		\$30.0000	\$6,240.00
<b>204-04.01 ROCK EXCAVATION (BRIDGES)</b>			
	<b>232.000 C.Y.</b>		
Brown Builders, Inc.		\$90.0000	\$20,880.00
Dement Construction Company, LLC		\$55.0000	\$12,760.00
<b>204-05 ROCK DRILLING (BRIDGES)</b>			
	<b>48.000 L.F.</b>		
Brown Builders, Inc.		\$25.0000	\$1,200.00
Dement Construction Company, LLC		\$100.0000	\$4,800.00
<b>204-10.01 FOUNDATION PREPARATION(PIER NO. 1 - STATION 105+93.71)</b>			
	<b>1.000 LS</b>		
Brown Builders, Inc.		\$90,000.0000	\$90,000.00
Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
<b>204-10.02 FOUNDATION PREPARATION(PIER NO. 2 - STATION 106+52.29)</b>			
	<b>1.000 LS</b>		
Brown Builders, Inc.		\$90,000.0000	\$90,000.00
Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>66.000 TON</b>		
Brown Builders, Inc.		\$60.0000	\$3,960.00
Dement Construction Company, LLC		\$65.0000	\$4,290.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>56,948.000 LB.</b>		
Brown Builders, Inc.		\$2.0500	\$116,743.40
Dement Construction Company, LLC		\$1.7600	\$100,228.48
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>240.000 C.Y.</b>		
Brown Builders, Inc.		\$1,700.0000	\$408,000.00
Dement Construction Company, LLC		\$2,000.0000	\$480,000.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>46,914.000 LB.</b>		
Brown Builders, Inc.		\$1.8500	\$86,790.90
Dement Construction Company, LLC		\$1.6300	\$76,469.82

		UNIT PRICE	EXTENSION
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>	<b>225.000 S.Y.</b>		
Brown Builders, Inc.		\$440.0000	\$99,000.00
Dement Construction Company, LLC		\$600.0000	\$135,000.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>	<b>233.000 C.Y.</b>		
Brown Builders, Inc.		\$1,400.0000	\$326,200.00
Dement Construction Company, LLC		\$2,250.0000	\$524,250.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>	<b>927.000 S.Y.</b>		
Brown Builders, Inc.		\$14.5000	\$13,441.50
Dement Construction Company, LLC		\$9.9500	\$9,223.65
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>	<b>1,034.000 S.Y.</b>		
Brown Builders, Inc.		\$13.0000	\$13,442.00
Dement Construction Company, LLC		\$7.8700	\$8,137.58
<b>606-02.03 STEEL PILES (10 INCH)</b>	<b>323.000 L.F.</b>		
Brown Builders, Inc.		\$100.0000	\$32,300.00
Dement Construction Company, LLC		\$55.0000	\$17,765.00
<b>606-02.06 PILE TIPS (STEEL PILES, 10 INCH)</b>	<b>20.000 EACH</b>		
Brown Builders, Inc.		\$165.0000	\$3,300.00
Dement Construction Company, LLC		\$300.0000	\$6,000.00
<b>615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II)</b>	<b>856.000 L.F.</b>		
Brown Builders, Inc.		\$315.0000	\$269,640.00
Dement Construction Company, LLC		\$450.0000	\$385,200.00
<b>617-02 BRIDGE DECK CRACK SEALING</b>	<b>228.000 L.F.</b>		
Brown Builders, Inc.		\$7.0000	\$1,596.00
Dement Construction Company, LLC		\$20.0000	\$4,560.00
<b>617-05 SEALANT (HMWM)</b>	<b>2.000 GAL.</b>		
Brown Builders, Inc.		\$425.0000	\$850.00
Dement Construction Company, LLC		\$250.0000	\$500.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>	<b>408.000 L.F.</b>		
Brown Builders, Inc.		\$180.0000	\$73,440.00
Dement Construction Company, LLC		\$225.0000	\$91,800.00

		UNIT PRICE	EXTENSION
<b>621-05.03 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Brown Builders, Inc.		\$50,000.0000	\$50,000.00
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>154.000 L.F.</b>		
Brown Builders, Inc.		\$30.0000	\$4,620.00
Dement Construction Company, LLC		\$75.0000	\$11,550.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>28.000 L.F.</b>		
Brown Builders, Inc.		\$15.0000	\$420.00
Dement Construction Company, LLC		\$25.0000	\$700.00

**SUB-TOTAL ROADWAY**

Brown Builders, Inc.	\$2,825,499.15
Dement Construction Company, LLC	\$2,543,934.23

**SUB-TOTAL BRIDGE**

Brown Builders, Inc.	\$1,927,887.80
Dement Construction Company, LLC	\$2,929,474.53

**TOTAL CONTRACT**

Brown Builders, Inc.	\$4,753,386.95
Dement Construction Company, LLC	\$5,473,408.76

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

UNION COUNTY (Contract No. CNX234 Call 046)

HSIP-8700(20),87945-3450-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Highway Markings, Inc.	\$424,505.00
Superior Traffic Control, LLC	\$520,234.95
LU, Inc.	\$532,997.43

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Highway Markings, Inc.		\$275.0000	\$275.00
Superior Traffic Control, LLC		\$350.0000	\$350.00
LU, Inc.		\$350.0000	\$350.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>10.000 EACH</b>		
Highway Markings, Inc.		\$2,000.0000	\$20,000.00
Superior Traffic Control, LLC		\$1,500.0000	\$15,000.00
LU, Inc.		\$1,500.0000	\$15,000.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>4,000.000 L.F.</b>		
Highway Markings, Inc.		\$5.2500	\$21,000.00
Superior Traffic Control, LLC		\$5.0000	\$20,000.00
LU, Inc.		\$5.0000	\$20,000.00
<b>705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING</b>			
	<b>16.000 S.F.</b>		
Highway Markings, Inc.		\$10.0000	\$160.00
Superior Traffic Control, LLC		\$60.0000	\$960.00
LU, Inc.		\$60.0000	\$960.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>2,300.000 L.F.</b>		
Highway Markings, Inc.		\$31.0000	\$71,300.00
Superior Traffic Control, LLC		\$38.0000	\$87,400.00
LU, Inc.		\$38.0000	\$87,400.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>10.000 EACH</b>		
Highway Markings, Inc.		\$2,875.0000	\$28,750.00
Superior Traffic Control, LLC		\$4,000.0000	\$40,000.00
LU, Inc.		\$4,000.0000	\$40,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>975.000 L.F.</b>		
Highway Markings, Inc.		\$1.0000	\$975.00
Superior Traffic Control, LLC		\$5.0000	\$4,875.00
LU, Inc.		\$5.0000	\$4,875.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>8.000 EACH</b>		
Highway Markings, Inc.		\$100.0000	\$800.00
Superior Traffic Control, LLC		\$250.0000	\$2,000.00
LU, Inc.		\$250.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Highway Markings, Inc.		\$7,500.0000	\$7,500.00
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
LU, Inc.		\$2,500.0000	\$2,500.00
<b>713-02.11 REMOVAL OF EXISTING DELINEATORS</b>			
	<b>38.000 EACH</b>		
Highway Markings, Inc.		\$10.0000	\$380.00
Superior Traffic Control, LLC		\$15.0000	\$570.00
LU, Inc.		\$59.4200	\$2,257.96
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>38.000 EACH</b>		
Highway Markings, Inc.		\$50.0000	\$1,900.00
Superior Traffic Control, LLC		\$45.0000	\$1,710.00
LU, Inc.		\$64.6300	\$2,455.94
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>43.000 S.F.</b>		
Highway Markings, Inc.		\$20.0000	\$860.00
Superior Traffic Control, LLC		\$30.0000	\$1,290.00
LU, Inc.		\$30.0400	\$1,291.72
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>876.000 L.F.</b>		
Highway Markings, Inc.		\$5.5000	\$4,818.00
Superior Traffic Control, LLC		\$5.7500	\$5,037.00
LU, Inc.		\$6.5400	\$5,729.04
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>2,106.000 LB.</b>		
Highway Markings, Inc.		\$4.9500	\$10,424.70
Superior Traffic Control, LLC		\$5.7500	\$12,109.50
LU, Inc.		\$6.2500	\$13,162.50
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>5,761.000 LB.</b>		
Highway Markings, Inc.		\$5.0500	\$29,093.05
Superior Traffic Control, LLC		\$5.9500	\$34,277.95
LU, Inc.		\$7.2400	\$41,709.64
<b>713-11.21 P POST SLIP BASE</b>			
	<b>5.000 EACH</b>		
Highway Markings, Inc.		\$350.0000	\$1,750.00
Superior Traffic Control, LLC		\$500.0000	\$2,500.00
LU, Inc.		\$795.9200	\$3,979.60



		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>801.000 S.F.</b>		
Highway Markings, Inc.		\$15.2500	\$12,215.25
Superior Traffic Control, LLC		\$16.5000	\$13,216.50
LU, Inc.		\$16.1000	\$12,896.10
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>938.000 S.F.</b>		
Highway Markings, Inc.		\$15.5000	\$14,539.00
Superior Traffic Control, LLC		\$18.5000	\$17,353.00
LU, Inc.		\$17.2700	\$16,199.26
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>	<b>122.000 EACH</b>		
Highway Markings, Inc.		\$12.5000	\$1,525.00
Superior Traffic Control, LLC		\$15.0000	\$1,830.00
LU, Inc.		\$59.4200	\$7,249.24
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>	<b>6.000 EACH</b>		
Highway Markings, Inc.		\$375.0000	\$2,250.00
Superior Traffic Control, LLC		\$500.0000	\$3,000.00
LU, Inc.		\$588.1700	\$3,529.02
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>	<b>3.000 EACH</b>		
Highway Markings, Inc.		\$375.0000	\$1,125.00
Superior Traffic Control, LLC		\$400.0000	\$1,200.00
LU, Inc.		\$588.1700	\$1,764.51
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>	<b>7.000 EACH</b>		
Highway Markings, Inc.		\$100.0000	\$700.00
Superior Traffic Control, LLC		\$100.0000	\$700.00
LU, Inc.		\$100.0000	\$700.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>	<b>8.000 EACH</b>		
Highway Markings, Inc.		\$100.0000	\$800.00
Superior Traffic Control, LLC		\$100.0000	\$800.00
LU, Inc.		\$100.0000	\$800.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>13.000 S.Y.</b>		
Highway Markings, Inc.		\$27.5000	\$357.50
Superior Traffic Control, LLC		\$28.0000	\$364.00
LU, Inc.		\$28.0000	\$364.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>481.000 L.F.</b>		
Highway Markings, Inc.		\$12.5000	\$6,012.50
Superior Traffic Control, LLC		\$12.0000	\$5,772.00
LU, Inc.		\$12.0000	\$5,772.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>3.000 EACH</b>		
Highway Markings, Inc.		\$525.0000	\$1,575.00
Superior Traffic Control, LLC		\$500.0000	\$1,500.00
LU, Inc.		\$500.0000	\$1,500.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>	<b>108.000 L.F.</b>		
Highway Markings, Inc.		\$6.5000	\$702.00
Superior Traffic Control, LLC		\$7.5000	\$810.00
LU, Inc.		\$7.5000	\$810.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>81.400 L.M.</b>		
Highway Markings, Inc.		\$1,795.0000	\$146,113.00
Superior Traffic Control, LLC		\$2,500.0000	\$203,500.00
LU, Inc.		\$2,500.0000	\$203,500.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>	<b>2,710.000 L.F.</b>		
Highway Markings, Inc.		\$0.5000	\$1,355.00
Superior Traffic Control, LLC		\$1.0000	\$2,710.00
LU, Inc.		\$1.0000	\$2,710.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Highway Markings, Inc.		\$15,000.0000	\$15,000.00
Superior Traffic Control, LLC		\$6,000.0000	\$6,000.00
LU, Inc.		\$10,000.0000	\$10,000.00
<b>730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED</b>	<b>1.000 EACH</b>		
Highway Markings, Inc.		\$6,500.0000	\$6,500.00
Superior Traffic Control, LLC		\$5,900.0000	\$5,900.00
LU, Inc.		\$7,285.0000	\$7,285.00
<b>730-26.07 FLASHING WARNING BEACON (RED)</b>	<b>1.000 EACH</b>		
Highway Markings, Inc.		\$2,750.0000	\$2,750.00
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
LU, Inc.		\$2,849.3800	\$2,849.38

UNIT PRICE

EXTENSION

730-26.08 FLASHING WARNING BEACON (AMBER)

4.000 EACH

Highway Markings, Inc.  
Superior Traffic Control, LLC  
LU, Inc.

\$2,750.0000

\$11,000.00

\$3,500.0000

\$14,000.00

\$2,849.3800

\$11,397.52

**SUB-TOTAL ROADWAY**

Highway Markings, Inc.	\$424,505.00
Superior Traffic Control, LLC	\$520,234.95
LU, Inc.	\$532,997.43

**TOTAL CONTRACT**

Highway Markings, Inc.	\$424,505.00
Superior Traffic Control, LLC	\$520,234.95
LU, Inc.	\$532,997.43

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

VAN BUREN COUNTY (Contract No. CNX236 Call 047)

HSIP-285(11),88S285-F3-003,88S285-M8-003

THE RESURFACING ON S.R. 285 FROM S.R. 30 (L.M. 7.29) TO THE BLEDSOE COUNTY LINE (L.M. 16.26).

PROJECT LENGTH - 8.970 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,308,576.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>17.900 L.M.</b>		
Rogers Group, Inc.		\$2,100.0000	\$37,590.00
<b>307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C</b>			
	<b>81.000 TON</b>		
Rogers Group, Inc.		\$525.0000	\$42,525.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>53.000 TON</b>		
Rogers Group, Inc.		\$1,200.0000	\$63,600.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>8,068.000 TON</b>		
Rogers Group, Inc.		\$150.0000	\$1,210,200.00
<b>411-01.21 LONGITUDINAL JOINT SEALANT</b>			
	<b>9.000 L.M.</b>		
Rogers Group, Inc.		\$3,050.0000	\$27,450.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>14.400 L.M.</b>		
Rogers Group, Inc.		\$530.0000	\$7,632.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>7,853.000 TON</b>		
Rogers Group, Inc.		\$35.0000	\$274,855.00
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>444.000 EACH</b>		
Rogers Group, Inc.		\$4.5000	\$1,998.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$88,000.0000	\$88,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$1.1000	\$11.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,041.000 S.F.</b>		
Rogers Group, Inc.		\$7.2500	\$7,547.25
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>34.000 S.F.</b>		
Rogers Group, Inc.		\$26.5000	\$901.00

		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>510.000 L.F.</b>		
Rogers Group, Inc.		\$5.5000	\$2,805.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>191.000 LB.</b>		
Rogers Group, Inc.		\$5.8500	\$1,117.35
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,672.000 LB.</b>		
Rogers Group, Inc.		\$6.2500	\$22,950.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>279.000 S.F.</b>		
Rogers Group, Inc.		\$16.0000	\$4,464.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>585.000 S.F.</b>		
Rogers Group, Inc.		\$18.0000	\$10,530.00
<b>713-15.01 REMOVAL OF EXISTING SIGN POST</b>			
	<b>52.000 EACH</b>		
Rogers Group, Inc.		\$21.2500	\$1,105.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$4,500.0000	\$9,000.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>705.000 EACH</b>		
Rogers Group, Inc.		\$42.2500	\$29,786.25
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>550.000 EACH</b>		
Rogers Group, Inc.		\$10.7500	\$5,912.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>351.000 L.F.</b>		
Rogers Group, Inc.		\$12.7500	\$4,475.25
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>53.800 L.M.</b>		
Rogers Group, Inc.		\$840.0000	\$45,192.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>351.000 L.F.</b>		
Rogers Group, Inc.		\$7.5000	\$2,632.50

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>35.900 L.M.</b>		
Rogers Group, Inc.		\$7,650.0000	\$274,635.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>1,936.000 L.F.</b>		
Rogers Group, Inc.		\$2.1500	\$4,162.40
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$127,500.0000	\$127,500.00



**SUB-TOTAL ROADWAY**

Rogers Group, Inc.

\$2,308,576.50

**TOTAL CONTRACT**

Rogers Group, Inc.

\$2,308,576.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

WAYNE COUNTY (Contract No. CNX233 Call 048)

n/a,91S203-M8-003

THE RESURFACING ON S.R. 203 FROM THE HARDIN COUNTY LINE (L.M. 0.00) TO WEST OF CROMWELL RIDGE ROAD (L.M. 7.00).

PROJECT LENGTH - 7.000 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$1,635,749.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>14.000 L.M.</b>		
Delta Contracting Company, LLC		\$1,400.0000	\$19,600.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>463.000 TON</b>		
Delta Contracting Company, LLC		\$25.0000	\$11,575.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>6,857.000 TON</b>		
Delta Contracting Company, LLC		\$137.0000	\$939,409.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>10.300 L.M.</b>		
Delta Contracting Company, LLC		\$1,200.0000	\$12,360.00
<b>414-04.03 ASPHALT EMULSION (SCRUB SEAL)</b>			
	<b>135.000 TON</b>		
Delta Contracting Company, LLC		\$1,700.0000	\$229,500.00
<b>414-04.04 MINERAL AGGREGATE (SCRUB SEAL)</b>			
	<b>1,183.000 TON</b>		
Delta Contracting Company, LLC		\$70.0000	\$82,810.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$28,000.0000	\$28,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Delta Contracting Company, LLC		\$50.0000	\$2,500.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>768.000 S.F.</b>		
Delta Contracting Company, LLC		\$12.0000	\$9,216.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>462.000 EACH</b>		
Delta Contracting Company, LLC		\$31.0000	\$14,322.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>500.000 EACH</b>		
Delta Contracting Company, LLC		\$20.0000	\$10,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>108.000 L.F.</b>		
Delta Contracting Company, LLC		\$14.0000	\$1,512.00

		UNIT PRICE	EXTENSION
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>200.000 L.F.</b>		
Delta Contracting Company, LLC		\$8.0000	\$1,600.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>27.400 L.M.</b>		
Delta Contracting Company, LLC		\$1,050.0000	\$28,770.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>	<b>1,581.000 L.F.</b>		
Delta Contracting Company, LLC		\$0.2500	\$395.25
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>	<b>0.300 L.M.</b>		
Delta Contracting Company, LLC		\$42,000.0000	\$12,600.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>27.400 L.M.</b>		
Delta Contracting Company, LLC		\$6,700.0000	\$183,580.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$48,000.0000	\$48,000.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC

\$1,635,749.25

**TOTAL CONTRACT**

Delta Contracting Company, LLC

\$1,635,749.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

WEAKLEY COUNTY (Contract No. CNX254 Call 049)

STP/HSIP-431(20),92S431-F3-002,92S431-F8-002

THE RESURFACING ON S.R. 431 FROM CENTRAL STREET (L.M. 3.06) TO THE OBION COUNTY LINE (L.M. 9.42).

PROJECT LENGTH - 6.360 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 21, 2023

DBE GOAL 8.50%

---

	TOTAL CONTRACT
Ford Construction Company	\$3,591,502.43

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	84.000 S.Y.		
	Ford Construction Company		\$53.0000	\$4,452.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT	50.000 S.Y.		
	Ford Construction Company		\$71.0000	\$3,550.00
203-06	WATER	9.000 M.G.		
	Ford Construction Company		\$1.0000	\$9.00
208-01.05	BROOMING & DEGRASSING SHOULDERS	8.831 L.M.		
	Ford Construction Company		\$1,855.0000	\$16,381.51
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)	1,274.000 TON		
	Ford Construction Company		\$39.1000	\$49,813.40
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	23.000 TON		
	Ford Construction Company		\$301.0000	\$6,923.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	1,200.000 TON		
	Ford Construction Company		\$139.0500	\$166,860.00
403-02.01	TRACKLESS TACK COAT	79.000 TON		
	Ford Construction Company		\$1,410.0000	\$111,390.00
411-01.21	LONGITUDINAL JOINT SEALANT	13.403 L.M.		
	Ford Construction Company		\$3,300.0000	\$44,229.90
411-02.10	ACS MIX(PG70-22) GRADING D	11,894.000 TON		
	Ford Construction Company		\$154.7500	\$1,840,596.50
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	12,303.000 TON		
	Ford Construction Company		\$33.0000	\$405,999.00
701-01.01	CONCRETE SIDEWALK (4 ")	850.000 S.F.		
	Ford Construction Company		\$23.7000	\$20,145.00

		UNIT PRICE	EXTENSION
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>2,140.000 S.F.</b>		
Ford Construction Company		\$44.2500	\$94,695.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>390.000 S.F.</b>		
Ford Construction Company		\$35.0000	\$13,650.00
<b>701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)</b>			
	<b>154.000 S.F.</b>		
Ford Construction Company		\$64.8000	\$9,979.20
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>7.000 EACH</b>		
Ford Construction Company		\$137.0000	\$959.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$3,930.0000	\$15,720.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$3,685.0000	\$11,055.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$115,000.0000	\$115,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,706.000 S.F.</b>		
Ford Construction Company		\$7.7000	\$13,136.20
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>30.000 L.F.</b>		
Ford Construction Company		\$12.0000	\$360.00
<b>713-16.20 SIGNS (R1-5)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$214.0000	\$428.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>437.000 EACH</b>		
Ford Construction Company		\$45.0000	\$19,665.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>177.000 EACH</b>		
Ford Construction Company		\$45.0000	\$7,965.00



		UNIT PRICE	EXTENSION
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>482.000 EACH</b>		
Ford Construction Company		\$45.0000	\$21,690.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>919.000 EACH</b>		
Ford Construction Company		\$19.0000	\$17,461.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>621.000 L.F.</b>		
Ford Construction Company		\$22.0000	\$13,662.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>80.000 S.Y.</b>		
Ford Construction Company		\$35.0000	\$2,800.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>678.000 L.F.</b>		
Ford Construction Company		\$27.0000	\$18,306.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>42.000 EACH</b>		
Ford Construction Company		\$230.0000	\$9,660.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>668.000 L.F.</b>		
Ford Construction Company		\$46.0000	\$30,728.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.580 L.M.</b>		
Ford Construction Company		\$17,050.0000	\$9,889.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$715.0000	\$715.00
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$745.0000	\$2,980.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$275.0000	\$275.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>126.000 S.F.</b>		
Ford Construction Company		\$305.0000	\$38,430.00

		UNIT PRICE	EXTENSION
<b>716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL &amp; ARROW)</b>			
	<b>42.000 EACH</b>		
Ford Construction Company		\$355.0000	\$14,910.00
<b>716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$550.0000	\$550.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>22.364 L.M.</b>		
Ford Construction Company		\$1,980.0000	\$44,280.72
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>22.364 L.M.</b>		
Ford Construction Company		\$7,900.0000	\$176,675.60
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$154,000.0000	\$154,000.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>50.000 L.F.</b>		
Ford Construction Company		\$24.0000	\$1,200.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>50.000 L.F.</b>		
Ford Construction Company		\$2.2000	\$110.00
<b>730-14.02 SAW SLOT</b>			
	<b>4,562.000 L.F.</b>		
Ford Construction Company		\$8.8000	\$40,145.60
<b>730-14.03 LOOP WIRE</b>			
	<b>9,124.000 L.F.</b>		
Ford Construction Company		\$2.2000	\$20,072.80

**SUB-TOTAL ROADWAY**

Ford Construction Company

\$3,591,502.43

**TOTAL CONTRACT**

Ford Construction Company

\$3,591,502.43

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

LAUDERDALE COUNTY (Contract No. CNX907 Call 050)

HSIP-3(163),49S003-F3-003,NH/HSIP-3(169),49S003-F3-004,49S003-F8-004

THE RESURFACING (EITHER SCRUB SEAL/MICROSURFACE OR 411D) ON U.S. 51 (S.R. 3) FROM WILSON ROAD (L.M. 15.72) TO NEAR S.R. 88 (L.M. 20.18), INCLUDING MISCELLANEOUS SAFETY IMPROVEMENTS FROM L.M. 18.00 TO L.M. 20.80.

PROJECT LENGTH - 7.260 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$2,545,228.86

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>17.840 L.M.</b>		
Ford Construction Company		\$2,185.0000	\$38,980.40
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>250.000 TON</b>		
Ford Construction Company		\$46.0000	\$11,500.00
<b>411-04 CRACK SEALANT</b>			
	<b>9,332.000 LB.</b>		
Ford Construction Company		\$2.7500	\$25,663.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,880.000 L.F.</b>		
Ford Construction Company		\$8.5000	\$15,980.00
<b>705-80.01 LONGITUDINAL CABLE BARRIER</b>			
	<b>3,115.000 L.F.</b>		
Ford Construction Company		\$75.0000	\$233,625.00
<b>705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3</b>			
	<b>12.000 EACH</b>		
Ford Construction Company		\$7,150.0000	\$85,800.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$73,000.0000	\$73,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>90.000 EACH</b>		
Ford Construction Company		\$33.0000	\$2,970.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$980.0000	\$1,960.00
<b>713-02.04 DELINEATOR (MILE MARKER) &amp; STEEL POST</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$192.0000	\$768.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>318.000 L.F.</b>		
Ford Construction Company		\$6.0500	\$1,923.90
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>640.000 L.F.</b>		
Ford Construction Company		\$6.6000	\$4,224.00

		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>780.000 LB.</b>		
Ford Construction Company		\$5.2000	\$4,056.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>8,738.000 LB.</b>		
Ford Construction Company		\$6.3000	\$55,049.40
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>63.000 S.F.</b>		
Ford Construction Company		\$15.9500	\$1,004.85
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>845.170 S.F.</b>		
Ford Construction Company		\$16.5000	\$13,945.31
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>106.000 EACH</b>		
Ford Construction Company		\$33.0000	\$3,498.00
<b>713-16.20 SIGNS (BIKE ROUTE (D11-1))</b>			
	<b>10.000 EACH</b>		
Ford Construction Company		\$231.0000	\$2,310.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>582.000 EACH</b>		
Ford Construction Company		\$44.0000	\$25,608.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>582.000 EACH</b>		
Ford Construction Company		\$17.0000	\$9,894.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>298.000 L.F.</b>		
Ford Construction Company		\$24.2000	\$7,211.60
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$302.0000	\$302.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>150.000 L.F.</b>		
Ford Construction Company		\$13.2000	\$1,980.00
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$275.0000	\$1,100.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>22.150 L.M.</b>		
Ford Construction Company		\$1,980.0000	\$43,857.00
<b>716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>150.000 L.F.</b>		
Ford Construction Company		\$11.0000	\$1,650.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>25.980 L.M.</b>		
Ford Construction Company		\$7,975.0000	\$207,190.50
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>5,135.000 L.F.</b>		
Ford Construction Company		\$3.3000	\$16,945.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$87,000.0000	\$87,000.00
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,320.0000	\$2,640.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)</b>			
	<b>20.000 L.F.</b>		
Ford Construction Company		\$30.0000	\$600.00
<b>730-14.02 SAW SLOT</b>			
	<b>500.000 L.F.</b>		
Ford Construction Company		\$8.8600	\$4,430.00
<b>730-14.03 LOOP WIRE</b>			
	<b>1,500.000 L.F.</b>		
Ford Construction Company		\$2.2000	\$3,300.00

**ROADWAY ALTERNATE AA1 CATEGORY**

<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>	<b>17.000 TON</b>
Ford Construction Company	
<b>403-01.10 HIGH PERFORMANCE FOG SEALS</b>	<b>60,470.000 S.Y.</b>
Ford Construction Company	
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>	<b>270.000 TON</b>
Ford Construction Company	
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>	<b>2,250.000 TON</b>
Ford Construction Company	
<b>414-04.03 ASPHALT EMULSION (SCRUB SEAL)</b>	<b>175.000 TON</b>
Ford Construction Company	
<b>414-04.04 MINERAL AGGREGATE (SCRUB SEAL)</b>	<b>1,450.000 TON</b>
Ford Construction Company	
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>	<b>315.000 TON</b>
Ford Construction Company	
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>1,304.000 S.F.</b>
Ford Construction Company	
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>1.000 EACH</b>
Ford Construction Company	
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>	<b>22.150 L.M.</b>
Ford Construction Company	



ROADWAY ALTERNATE AA2 CATEGORY

		UNIT PRICE	EXTENSION
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>	<b>56.000 TON</b>		
Ford Construction Company		\$1,067.0000	\$59,752.00
<b>403-01.10 HIGH PERFORMANCE FOG SEALS</b>	<b>65,700.000 S.Y.</b>		
Ford Construction Company		\$1.4800	\$97,236.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>	<b>8,445.000 TON</b>		
Ford Construction Company		\$136.0000	\$1,148,520.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>	<b>8,265.000 TON</b>		
Ford Construction Company		\$28.9600	\$239,354.40
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>1,300.000 S.F.</b>		
Ford Construction Company		\$8.0000	\$10,400.00

**SUB-TOTAL ROADWAY**

Ford Construction Company

\$989,966.46

**SUB-TOTAL ROADWAY ALTERNATE AA1**

**SUB-TOTAL ROADWAY ALTERNATE AA2**

Ford Construction Company

\$1,555,262.40

**TOTAL CONTRACT**

Ford Construction Company

\$2,545,228.86

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF JUNE 23, 2023**

MARION COUNTY (Contract No. CNX908 Call 051)

58999-3606-04

THE CONSTRUCTION OF A NEW 40' X 120' COVERED SALT BIN LOCATED AT 520 TVA ROAD IN JASPER.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2023

---

	TOTAL CONTRACT
H & H Construction, Inc.	\$613,133.13

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-01.11 SALT BIN (SEE PLANS)	1.000 EACH	
H & H Construction, Inc.	\$582,476.4700	\$582,476.47
717-01 MOBILIZATION	1.000 LS	
H & H Construction, Inc.	\$30,656.6600	\$30,656.66

**SUB-TOTAL MAINTENANCE**

H & H Construction, Inc.

\$613,133.13

**TOTAL CONTRACT**

H & H Construction, Inc.

\$613,133.13