Neamentzenon Assistance Program

Work Order (Bid Form)

WORK ORDER INFORMATION

Work Order Name:

Work Order Type: Weatherization

Audit Name: MADISON

CLIENT INFORMATION

Client Name:

Client ID:

Alt. Client ID: 16016SW-0591

AGENCY INFORMATION

Agency: SWHRA

Address: 1574 White AVE

Henderson, TN

Agency Contact: Murley, Rickey

Address:

Agency Phone: (731) 989-5111

Fax:

Email Address:

Work Phone:

Cell Phone: Email Address:

Company Name & License Number:	
Contractor's Signature:	

COMMENT

NOTICE:

All work performed and material must meet all requirements as stated in the Southeast Weatherization Field Guide. It is the contractor's responsibility to pull all necessary permits required for the town or county where the work is being performed. No change order work shall be done until the change order has been approved and signed. If heater is required no air sealing should be done before heater is installed.

731-423-8525

Client Name: Client ID:

Alt. Client ID: 16016SW-0591

Work Order (Bid Form)

Work Order Name:

Report Run On: 5/20/2010

DOE Weatherization Assistant

Version 8.5.0 Page 1 of 5

Measures

	Measure 1 Seal	Ducts			Componen	ts		1.	nspected
С	omment							Actions	
				M15/2 4 15/4 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Estimated			Actual	
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Construction Materials/Hardwar e	Mastic duct boots	Each	1				7	
2	Labor	Labor	Hour						
C	Other Detail			,	, ,		s r		
			PROPERTY OF THE PROPERTY OF TH				Out and the second		
				Measur	e Sub Total:		,	Sub Total:	
	Field Notes:								

1	Measure 2 Infilt	ration Redctn			Component	ts			Inspected
С	omment								
				Estimated			Actual		
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Construction Materials/Hardwar e	Seal wall behind washer and dryer and floor to wall ,Seal pipes	Each	4					
2	Labor	Labor	Hour						
3	Construction Materials/Hardwar e	Weather-strip door to laundry room, Seal exhaust vent over cook stove Seal pipes under kitchen sink	Each	1					
4	Labor	Labor	Hour						
5	Construction Materials/Hardwar e	Seal ceiling in water heater closet, Seal around pipe to water heater, Seal pipes under kitchen sink	Each	1					
6	Labor	Labor	Hour						
c	Other Detail								and the second of the second o
		A 1 / M 1 /							
_				Measur	e Sub Total:			Sub Total:	
Constant and the constant of t	Field Notes:								

Client Name:

Client ID:

Alt. Client ID: 16016SW-0591

Work Order (Bid Form)

Work Order Name:

Report Run On: 5/20/2010

DOE Weatherization Assistant

Version 8.5.0 Page 3 of 5

	Pipe Insulation		1	Component	s		ı	Inspected	
Comment		Estimated Actual						1	
# Material/Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total	
1 Insulation	DHW Pipe Insulation	Each	1					MARIN WAY	
2 Labor	Labor	Each	1						
Other Detail						7	1		
				1112121		J L		T-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1	
] []	Sub Total:		
			Measure	e Sub Total:]	Jub rotur.		
	Ins. R-30			Componen	ts A1			Inspected	
Comment				Estimated			Actual	<u></u>	
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total	
1 Insulation	Attic Insulation - Blown Cellulose - R-30	SqFt	1548						
2 Labor	Labor	Hour	1548					·	
3 Construction Materials/Hardwar e	Install insulated cover for pull down stairs. Seal water heater closet ceiling before insulating	Each	1						
4 Labor	Labor	Hour							
Other Detail						–	3 []		
								100 11 10 100 100 100 100 100 100 100 1	
					ALL MANAGEMENT AND ALL MANAGEMEN	<u> </u>			
			Measur	e Sub Total:	and the latter property and the contraction of		Sub Total:		
Field Notes:									

Client Name: Client ID:

Alt. Client ID: 16016SW-0591

Work Order (Bid Form)

Work Order Name:

Report Run On: 5/20/2010

DOE Weatherization Assistant

Version 8.5.0

Page 4 of 5

Measure 5 CO N	Nonitor is Needed			Compone	ents			Inspected
Comment			Estimate	ad	Actual			
# Material/Labor	Description / Comment	Units	Qty	Unit Cost		Qty	Unit Cost	Total
Health and Safety Items	CO monitor	Each	1				THE PARTY OF THE P	
2 Labor	Labor	Hour	1					
Other Detail					7 (-	ī <u> </u>	
					The state of the s			
						and the same of th	Sub Total:	
Field Notes:			Vleasur	e Sub Total:			Sub Total.	
	sureRelief Piping Nee	ded		Compone	ents			Inspected
Comment								
# ma	Description / Comment	l fraide	O4:	Estimate Unit Cost		Qty	Actual Unit Cost	Total
# Material / Labor1 Health and Safety Items	Pressure relief piping. And fresh air vent in closet door	<i>Units</i> Each	Qty 1		, ota,	w.y		, ota,
2 Labor	Labor	Hour	1					
Other Detail								
		i	Measur	e Sub Total:			Sub Total:	
Field Notes:								
		Work Or	der Gra	nd Total:		Grar	nd Total:	

Client Name:

Client ID:

Alt. Client ID: 16016SW-0591

Work Order (Bid Form)

Work Order Name:

Report Run On: 5/20/2010

DOE Weatherization Assistant

Version 8.5.0 Page 5 of 5