# Work Order (Bid Form)

## WORK ORDER INFORMATION Work Order Name: Work Order Type: Weatherization Audit Name: MADISON **CLIENT INFORMATION** Client Name: Address: Client ID: Alt. Client ID: 16016SW-0708 AGENCY INFORMATION Agency: SWHRA Agency Phone: (731) 989-5111 Address: 1574 White AVE Fax: Henderson, TN Email Address: Agency Contact: STANFILL, BUTCH Work Phone: Cell Phone: Email Address: Company Name & License Number: Contractor's Signature:

#### COMMENT

NOTICE:

All work performed and material must meet all requirements as stated in the Southeast Weatherization Field Guide. It is the contractor's responsibility to pull all necessary permits required for the town or county where the work is being performed. No change order work shall be done until the change order has been approved and signed. If heater is required no air sealing should be done before heater is installed.

731-410-6848

Client Name: Client ID: Work Order (Bid Form)

DOE Weatherization Assistant

Alt. Client ID: 16016SW-0708

Work Order Name:

Report Run On: 5/26/2010

Version 8.5.0 Page 1 of 4

### Measures

Measure 1 Infiltration Redctn				Components				Inspected		
C	Comment									
				Estimated			Actual			
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total	
1	Construction Materials/Hardwar e	Hall closet seal ceiling and plumbing chase, corners and base, Trim out pull down stairs and seal, Seal pipes under vanity in bath	Each	1						
2	Labor	Labor	Hour							
3	Construction Materials/Hardwar e	Seal elect panel in closet in bedrooom 2, Kitchen seal pipes under sink, Seal off old drain, Seal dryer vent	Each	1						
4	Labor	Labor	Hour							
5	Construction Materials/Hardwar e	Caulk all windows	Each	1		Turning Turnin				
6	Labor	Labor	Each							
C	Other Detail									
									-	
	1									
		Measure Sub Total:					S	ub Total:		
THE PROPERTY OF THE PROPERTY O	Field Notes:									

Measure 2 DW Comment	Components					Inspected		
				Estimated			Actual	
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1 Insulation	DHW Pipe Insulation	Each	1					
2 Labor	Labor	Each	1					
Other Detail						1		
			Measur	e Sub Total:			Sub Total:	
Measure 3 DW	/H Tank Insulation			Component	ts			Inspected
Comment		Units	0.10340-11-305-11	Estimated		Qty	Actual	Inspected Total
	/H Tank Insulation  Description / Comment  DHW Tank Insulation	<i>Units</i> Each	Qty 1	·	ts Total	Qty		
# Material / Labor 1 Hot Water	Description / Comment		Qty	Estimated		Qty	Actual	
# Material / Labor  1 Hot Water Equipment	Description / Comment  DHW Tank Insulation	Each	<b>Qty</b> 1	Estimated		Qty	Actual	
# Material / Labor  Hot Water Equipment  Labor	Description / Comment  DHW Tank Insulation	Each	<b>Qty</b> 1	Estimated		Qty	Actual	
# Material / Labor  Hot Water Equipment  Labor	Description / Comment  DHW Tank Insulation	Each	<b>Qty</b> 1	Estimated		Qty	Actual	
# Material / Labor  Hot Water Equipment  Labor	Description / Comment  DHW Tank Insulation	Each	Qty 1	Estimated			Actual	

Work Order (Bid Form)

Measure 4 CO N	/lonitor is Needed	Components				Inspected		
Comment			<b></b>					
	Description / Comment	Units		Estimated Unit Cost	Total	Qty	Actual Unit Cost	Total
# Material / Labor	Description / Comment	Each	Qty 1	UIII Cost	i Otai	Qiy	Om Cost	TOTAL
Health and Safety     Items	CO monitor	Lacii	·					
2 Labor	Labor	Hour	1					
Other Detail			ſ			1	1	
			Measur	e Sub Total:		ween)	Sub Total:	
(Bas	or Barrier Needed ement/Crawlspace)			Componen	ts		J	Inspected
Comment				Estimated			Actual	L
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
Health and Safety     Items	Basement / crawlspace vapor barrier	Each	1					
2 Labor	Labor	Hour	1				- THE COLUMN TO	
Other Detail				,				
								Advisor in the second s
		ı	Measur	e Sub Total:			Sub Total:	
Field Notes:	,							
		Work Order Grand Total: Grand Total:						

Client Name:

Work Order (Bid Form)

DOE Weatherization Assistant

Client ID: Alt. Client ID: 16016SW-0708

Work Order Name:

Report Run On: 5/26/2010

Version 8.5.0 Page 4 of 4