# Sistance Program

## Work Order (Bid Form)

#### WORK ORDER INFORMATION

Work Order Name:

Work Order Type: Weatherization

Audit Name: MADISON

**CLIENT INFORMATION** 

Client Name:

Client ID:

Alt. Client ID: 16016SW-0714

**AGENCY INFORMATION** 

Agency: SWHRA

Address: 1574 White AVE

Henderson, TN

Agency Contact: Murley, Rickey

Address:

Agency Phone: (731) 989-5111

Fax:

Email Address:

Work Phone:

Cell Phone:

Email Address:

Company Name & License Number:	
Contractor's Signature:	

#### **COMMENT**

NOTICE:

All work performed and material must meet all requirements as stated in the Southeast Weatherization Field Guide. It is the contractor's responsibility to pull all necessary permits required for the town or county where the work is being performed. No change order work shall be done until the change order has been approved and signed. If heater is required no air sealing should be done before heater is installed.

731-427-2956

Client Name:

Client ID:

Alt. Client ID: 16016SW-0714

Work Order (Bid Form)

Work Order Name:

Report Run On: 5/20/2010

DOE Weatherization Assistant

Version 8.5.0

Page 1 of 4

### Measures

Measure 1 Infiltration Redctn			Components					Inspected	
Comment									
			A	Estimated			Actual	MA 14-14-1-1-1-1	
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total	
Construction     Materials/Hardwar     e	Seal pipes under kitchen sink, Seal exhaust vent over cook stove, Seal pipes under bath vanity	Each	1						
2 Labor	Labor	Hour							
3 Construction Materials/Hardwar e	Seal around furnace and ceiling in closet, Sela pipes behind washer and dryer	Each	1						
4 Labor	Labor	Hour							
Other Detail			. ,						
ANALAS AND							and an analysis of the second	ļ	
			Measur	e Sub Total:		]	Sub Total:		
Measure 2 DWH	Pipe Insulation			Componen	ts			Inspected	
Comment				Estimated			Actual	L	
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total	
1 Insulation	DHW Pipe Insulation	Each	1						
2 Labor	Labor	Each	1						
Other Detail							·		
Measure Sub Total: Sub Total:									
Field Notes:									

Client Name:

Work Order (Bid Form)

DOE Weatherization Assistant

Client ID: Alt. Client ID: 16016SW-0714

Work Order Name:

Report Run On: 5/20/2010

Version 8.5.0

Page 2 of 4

I	Measure 3 Attic	Ins. R-30			Componen	ts A1		I	nspected
С	omment								
					Estimated			Actual	<b>—</b>
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Insulation	Attic Insulation - Blown Cellulose - R-30	SqFt	1025	Annual Control of the				
2	Labor	Labor	Hour	1025	The state of the s				
3	Construction Materials/Hardwar e	Install attic access cover	Each	1				To a company of the c	
4	Labor	Labor	Hour						
C	Other Detail			Paramanananananan	, market 114, par	**************************************	1		
				Measure	e Sub Total:			Sub Total:	
	Field Notes:								
and the second s	Measure 4 CO N	Nonitor is Needed			Componen	ts			Inspected
and the second s		Nonitor is Needed			Componen <sup>®</sup>			I Actual	Inspected
C	Measure 4 CO N		Units	Qty	·		Qty		Inspected
// C	Measure 4 CO N	Nonitor is Needed  Description / Comment  CO monitor	<i>Units</i> Each		Estimated		Qty	Actual	
<i>I C</i> # 1	Measure 4 CO Norment  Material / Labor  Health and Safety	Description / Comment		Qty	Estimated		Qty	Actual	
<i>I C</i> # 1 2	Measure 4 CO Norment  Material / Labor  Health and Safety Items	Description / Comment CO monitor	Each	<i>Qty</i> 1	Estimated		Qty	Actual	
<i>I C</i> # 1 2	Measure 4 CO Nomment  Material / Labor  Health and Safety Items  Labor	Description / Comment CO monitor	Each	<i>Qty</i> 1	Estimated		Qty	Actual	
<i>I C</i> # 1 2	Measure 4 CO Nomment  Material / Labor  Health and Safety Items  Labor	Description / Comment CO monitor	Each	<i>Qty</i> 1	Estimated		Qty	Actual	
<i>I C</i> # 1 2	Measure 4 CO Nomment  Material / Labor  Health and Safety Items  Labor	Description / Comment CO monitor	Each Hour	Qty 1 1	Estimated			Actual	

Client Name:

Work Order (Bid Form)

DOE Weatherization Assistant

Client ID:

Work Order Name: Alt. Client ID: 16016SW-0714

Report Run On: 5/20/2010

Version 8.5.0

Page 3 of 4

Measure 5 Prac	tice Lead Safe Weathe	rization		Componen	ts			Inspected	
Comment			Estimated			Actual			
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total	
1 Health and Safety Items	Equipment	Each	1						
2 Labor	Labor	Hour	1				The state of the s		
Other Detail									
	C		Measure	e Sub Total:	***************************************	] 5	Sub Total:		
Measure 6 Pres	sureRelief Piping Need	bed	THE STATE OF THE S	Componen	ts		ı	Inspected	
				Estimated		and the second	Actual		
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total	
1 Health and Safety Items	Pressure relief piping	Each	1					n was and a second	
2 Labor	Labor	Hour	1						
Other Detail			parties and a			1  ;			
***************************************	The state of the s			C-1- T-1-1	PROTECTION OF PROCESS AND ANAMASS AND ASSESS AND ASSEST		Sub Total:		
Field Notes:			weasure	Sub Total:			ido i Otal.		
		Work Or	der Gra	nd Total:		Grand	d Total:		

Client Name: Client ID:

Alt. Client ID: 16016SW-0714

Work Order (Bid Form)

Work Order Name: Report Run On: 5/20/2010 DOE Weatherization Assistant

Version 8.5.0 Page 4 of 4