## Work Order (Bid Form)

WORK	ORD	ER IN	FORN	<b>IATION</b>

Work Order Name: Work Order Type: Weatherization

Audit Name: MADISON

**CLIENT INFORMATION** 

Client Name:

Address:

Client ID:

Alt. Client ID: 16016SW-0715

AGENCY INFORMATION

Agency: SWHRA

Agency Phone: (731) 989-5111

Address: 1574 White AVE

Fax:

Henderson, TN

Email Address:

Agency Contact: Oliver, Jerry

Work Phone: Cell Phone: Email Address:

Company Name & License Number:	
Contractor's Signature:	·

## COMMENT

NOTICE:

All work performed and material must meet all requirements as stated in the Southeast Weatherization Field Guide. It is the contractor's responsibility to pull all necessary permits required for the town or county where the work is being performed. No change order work shall be done until the change order has been approved and signed. If heater is required no air sealing should be done before heater is installed.

731-427-7572

Client Name:

Work Order (Bid Form)

**DOE** Weatherization Assistant

Client ID:

Alt. Client ID: 16016SW-0715

Work Order Name:

Version 8.5.0

Report Run On: 5/20/2010

## Measures

ı	Measure 1 Infilt	ration Redctn			Component	ts			Inspected
С	omment								
					Estimated			Actual	
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Construction Materials/Hardwar e	Seal old chimney in living room. Seal crown molding and beam in living room	Each	1					
2	Labor	Labor	Hour						
3	Construction Materials/Hardwar e	Seal crown molding in middle bedroom and paneling, Seal crown molding and wall to floor in hall and bathroom off of bedroom	Each	1	Territoria.				
4	Labor	Labor	Hour						
5	Construction Materials/Hardwar e	Seal pipes under vanity and ceiling in same area, Seal crown molding in dinning room and kitchen	Each	1					
6	Labor	Labor	Hour						
7	Construction Materials/Hardwar e	Seal exhaust over cook stove ,Seal pipes under sink, Seal cabinet across kitchen. Middle bedroom Seal breaker box and crown molding and wires above breaker box	Each	1					
8	Labor	Labor	Hour						
9	Construction Materials/Hardwar e	Seak crown molding in front south bedroom. Replace light swicth cover	Each	1		The state of the s			
10	Labor	Labor	Hour						
11	Construction Materials/Hardwar e	Seal pipes behind washer and dryer and vanity. Seal door in bathroom closet	Each	1			THE ALL STATES		
12	Labor	Labor	Hour	0					

Client Name:

Work Order (Bid Form)

DOE Weatherization Assistant

Client ID: Alt. Client ID: 16016SW-0715 Work Order Name:

Report Run On: 5/20/2010

13	Construction Materials/Hardwar e	Seal off D1 and D6 door inside and out	Each	1					
	Labor Other Detail	Labor	Hour	1					
				] [				]	
L				Measur	e Sub Total:			Sub Total:	
Commence of the contract of th	Field Notes:								
		Ins. R-30			Compone	nts A1			Inspected
C	omment				Estimate	d		Actual	
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Insulation	Attic Insulation - Blown Cellulose - Add 10 inches	SqFt	1794					
2	Labor	Labor	Hour	1794					
3	Construction Materials/Hardwar e	Install Attic access cover	Each	1					
4	Labor	Labor	Hour						
0	Other Detail			,			<del>-</del>		
L									
L	100								
				Measur	e Sub Total:			Sub Total:	
	Field Notes:								

Client Name:

Client ID:

Alt. Client ID: 16016SW-0715

Work Order (Bid Form)

Work Order Name:

Report Run On: 5/20/2010

DOE Weatherization Assistant

Version 8.5.0

Page 3 of 5

Measure 3 DWH Pipe Insulation Comment				Componen	ts	Inspected		
				Estimated			Actual	
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1 Insulation	DHW Pipe Insulation	Each	1				VALUE OF THE PROPERTY OF THE P	
2 Labor	Labor	Each	1					
Other Detail						1		
AND			Manaur	Sub Total:			Sub Total:	
Field Notes:					AMERICA MARTIN			Andrew Co. No. of the Co.
, rote notes								
Measure 4 Sto	rm Windows			Component	W2	,W3,N2		nspected
Measure 4 Sto		Units		Component  Estimated  Unit Cost	W2		2,N3,E1, / Actual Unit Cost	nspected
Measure 4 Sto Comment # Material / Labor	rm Windows  Description / Comment Storm Window	<i>Units</i> Each	<b>Qty</b> 7	Estimated	W2	,W3,N2	Actual	
Measure 4 Sto Comment # Material / Labor 1 Windows	Description / Comment		Qty	Estimated	W2		Actual	
Measure 4 Sto Comment # Material / Labor 1 Windows	Description / Comment Storm Window	Each	<b>Qty</b> 7	Estimated	W2		Actual	
Measure 4 Sto Comment # Material / Labor 1 Windows 2 Labor	Description / Comment Storm Window	Each	<b>Qty</b> 7	Estimated	W2		Actual	
Measure 4 Sto Comment # Material / Labor 1 Windows 2 Labor	Description / Comment Storm Window	Each Hour	Qty 7 85.38	Estimated	W2	Qty	Actual	

Client Name:

Work Order (Bid Form)

DOE Weatherization Assistant

Client ID:

Alt. Client ID: 16016SW-0715

Work Order Name:

Report Run On: 5/20/2010

Version 8.5.0

Page 4 of 5

Measure 5 Wind	dow Sealing			Componen		7,S1,S 5,W8,W		Inspected
Comment Caulk				Estimated	,		Actual	
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1 Windows	Window Sealing	Each Window	10					
2 Labor	Labor	Each Window	10	7777777				
Other Detail		,	ļ	, p ;				
			Measur	e Sub Total:			Sub Total:	
Measure 6 CO N	Monitor is Needed			Componen		Transcent Market Property and a Secretary		Inspected
# Material / Labor	Description / Comment	Units	Ot:	Estimated Unit Cost	Total	O4.	Actual Unit Cost	Total
Health and Safety Items	CO monitor	Each	Qty 1		Total	Qty	Omi cost	Total
2 Labor	Labor	Hour	1					
Other Detail		[]		. [		l 1		2
		The second secon						
		ı	Measur	e Sub Total:		9	Sub Total:	111111111111111111111111111111111111111
Field Notes:			,					
		Work Or	der Gra	nd Total:		Gran	d Total:	

Client Name:

Client ID: Alt. Client ID: 16016SW-0715 Work Order (Bid Form)

Work Order Name:

DOE Weatherization Assistant

Report Run On: 5/20/2010