



# Work Order (Bid Form)

## WORK ORDER INFORMATION

Work Order Name:

Work Order Type: Weatherization

Audit Name: MADISON

## CLIENT INFORMATION

Client Name:

Address:

Client ID:

Alt. Client ID: 16016SW-1024

## AGENCY INFORMATION

Agency: SWHRA

Agency Phone: (731) 989-5111

Address: 1574 White AVE  
Henderson, TN

Fax:

Email Address:

Agency Contact: STANFILL, BUTCH

Work Phone:

Cell Phone:

Email Address:

Company Name & License Number: \_\_\_\_\_

Contractor's Signature: \_\_\_\_\_

## COMMENT

NOTICE:

All work performed and material must meet all requirements as stated in the Southeast Weatherization Field Guide. It is the contractor's responsibility to pull all necessary permits required for the town or county where the work is being performed. No change order work shall be done until the change order has been approved and signed. If heater is required no air sealing should be done before heater is installed.

731-424-9477

Client Name:

Client ID:

Alt. Client ID: 16016SW-1024

Work Order (Bid Form)

Work Order Name

Report Run On: 5/28/2010

DOE Weatherization Assistant

Version 8.5.0

Page 1 of 5

# Measures

Measure 1 Infiltration Redctn				Components			Inspected		
Comment									
				Estimated			Actual		
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Construction Materials/Hardware	Seal pipes under kitchen sink, Vent dryer to outside and seal, Seal pipes under bath in den, Seal pipes in hall bath and caulk joints in tub, Seal entrance wall to floor. Seal crack at front door outside.	Each	1					
2	Labor	Labor	Hour						
3	Construction Materials/Hardware	Mastic duct boots	Each	1					
4	Labor	Labor	Hour						
<b>Other Detail</b>									
<b>Measure Sub Total:</b>							<b>Sub Total:</b>		
<b>Field Notes:</b>									

Measure 2 DWH Pipe Insulation				Components				Inspected	
Comment									
				Estimated			Actual		
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Insulation	DHW Pipe Insulation	Each	1	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
2	Labor	Labor	Each	1	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
Other Detail									
<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
Measure Sub Total:						<input type="text"/>	Sub Total:		<input type="text"/>
Field Notes:									

Measure 3 DWH Tank Insulation				Components				Inspected	
Comment									
				Estimated			Actual		
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Hot Water Equipment	DHW Tank Insulation	Each	1	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
2	Labor	Labor	Each	1	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
Other Detail									
<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
Measure Sub Total:						<input type="text"/>	Sub Total:		<input type="text"/>
Field Notes:									

Measure 4 Attic Ins. R-30				Components A1				Inspected	
Comment									
				Estimated			Actual		
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Insulation	Attic Insulation - Blown Cellulose - R-30	SqFt	1200					
2	Labor	Labor	Hour	1200					
3	Construction Materials/Hardware	Flip batt insulation and install insulated cover for pull down stairs	Each	1					
4	Labor	Labor	Each						
Other Detail									
Measure Sub Total:							Sub Total:		
Field Notes:									

Measure 5 CO Monitor is Needed				Components				Inspected	
Comment									
				Estimated			Actual		
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Health and Safety Items	CO monitor	Each	1					
2	Labor	Labor	Hour	1					
Other Detail									
Measure Sub Total:							Sub Total:		
Field Notes:									

Measure 6 PressureRelief Piping Needed				Components			Inspected		
Comment									
				Estimated			Actual		
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Health and Safety Items	Pressure relief piping	Each	1	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
2	Labor	Labor	Hour	1	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
Other Detail									
<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
Measure Sub Total:						<input type="text"/>	Sub Total:		<input type="text"/>
Field Notes:									

Measure 7 Smoke Detector is Needed				Components			Inspected		
Comment									
				Estimated			Actual		
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Health and Safety Items	Smoke detector	Each	1	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
2	Labor	Labor	Hour	1	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
Other Detail									
<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
Measure Sub Total:						<input type="text"/>	Sub Total:		<input type="text"/>
Field Notes:									

Work Order Grand Total:	<input type="text"/>	Grand Total:	<input type="text"/>
-------------------------	----------------------	--------------	----------------------