# Signal Assistance Program

# Work Order (Bid Form)

### WORK ORDER INFORMATION

Work Order Name:

Work Order Type: Weatherization
Audit Name: MADISON

### **CLIENT INFORMATION**

Client Name: Address:

Alt. Client ID: 16016SW-1227

### AGENCY INFORMATION

Agency: SWHRA Agency Phone: (731) 989-5111

Address: 1574 White AVE

Henderson, TN Email Address:

Agency Contact: Murley, Rickey Work Phone:

Cell Phone:

Email Address:

Company Name & License Number:	
Contractor's Signature:	

### <u>COMMENT</u>

NOTICE:

All work performed and material must meet all requirements as stated in the Southeast Weatherization Field Guide. It is the contractor's responsibility to pull all necessary permits required for the town or county where the work is being performed. No change order work shall be done until the change order has been approved and signed. If heater is required no air sealing should be done before heater is installed.

731-424-6446

Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: Work Order Name: Version 8.5.0

Alt. Client ID: 16016SW-1227 Report Run On: 5/25/2010 Page 1 of 5

## Measures

	Measure 1 Infilt	ration Redctn			Component	!s		i	Inspected
С	omment								
					Estimated	. ((4-4-40).)(((4-4-40).)		Actual	
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Construction Materials/Hardwar e	Seal crown molding in kitchen and pipes under kitchen sink, Seal exhaust vent over cook stove. Seal pipes under bath vanity	Each	1					
2	Labor	Labor	Hour						
3	Construction Materials/Hardwar e	Seal behind washer,Seal around breaker box, Seal hall closet vent ceiling and floor	Each	1					
4	Labor	Labor	Hour						
5	Construction Materials/Hardwar e	Caulk all windows inside and out. Replace broke sash on E2 window	Each	1					
6	Labor	Labor	Hour						
_	Other Detail			3					
	V								
				Measur	e Sub Total:		:	Sub Total:	
	Field Notes:								

Page 2 of 5

	Measure 2 DWH	l Pipe Insulation			Componen	ts			Inspected
C	Comment				Estimated	,		Actual	
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Insulation	DHW Pipe Insulation	Each	1					
2	Labor	Labor	Each	1					
,	Other Detail	A	p					;	
				Measur	e Sub Total:			Sub Total:	
	Field Notes:								
-									
ones a constant									
	Measure 3 Attic	Ins. R-30			Componen	ts A1	·····		Inspected
С	omment								
					Estimated			Actual	
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1	Insulation	Attic Insulation - Blown Cellulose - R-30	SqFt	960					
2	Labor	Labor	Hour	960					
3	Construction	Install attic access cover	Each	1					
	Materials/Hardwar e								
							·		
4	Labor	Labor	Hour						
(	Other Detail			1			¬ [		
	1 1								
				Measur	e Sub Total:			Sub Total:	
	Field Notes:							887 987 2 2 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	
									No.
									de la constitue de la constitu
1									

Client Name:

Client ID:

Alt. Client ID: 16016SW-1227

Work Order (Bid Form)

Work Order Name:

Report Run On: 5/25/2010

DOE Weatherization Assistant

Version 8.5.0 Page 3 of 5

Measure 4 Stor	m Windows			Componen	ts N1		1	Inspected
				Estimated			Actual	
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1 Windows	Storm Window	Each	1					
2 Labor	Labor	Hour	11.56		MARKET MET AND THE STREET			
Other Detail			[ <u>-</u>			]		
			Measure	e Sub Total:			Sub Total:	Consider the Constant of the C
	Monitor is Needed			Componen				Inspected
	Monitor is Needed			Estimated			Actual	
Comment # Material / Labor	Description / Comment	Units	Qty	-		Qty		Inspected
Comment		<i>Units</i> Each		Estimated		Qty	Actual	
# Material / Labor  1 Health and Safety Items	Description / Comment		Qty	Estimated		Qty	Actual	
# Material / Labor  1 Health and Safety Items	Description / Comment CO monitor	Each	<i>Qty</i> 1	Estimated		Qty	Actual	
<ul><li>Comment</li><li># Material / Labor</li><li>1 Health and Safety Items</li><li>2 Labor</li></ul>	Description / Comment CO monitor	Each	<i>Qty</i> 1	Estimated		Qty	Actual	
<ul><li>Comment</li><li># Material / Labor</li><li>1 Health and Safety Items</li><li>2 Labor</li></ul>	Description / Comment CO monitor	Each	<i>Qty</i> 1	Estimated		Qty	Actual	Total
<ul><li>Comment</li><li># Material / Labor</li><li>1 Health and Safety Items</li><li>2 Labor</li></ul>	Description / Comment CO monitor	Each Hour	Qty 1 1	Estimated			Actual	

Measure 6 Fix 0	Other Water Heating Pr	roblem		Componen	ts		ı	Inspected
Comment								
				Estimated			Actual	
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1 Health and Safety Items	Replace water hetaer with 40 gal electric heater. Plumb pop-off	Each	1					
2 Labor	Labor	Hour	1				T T T T T T T T T T T T T T T T T T T	
Other Detail								
<u> </u>			Measur	e Sub Total:		]	Sub Total:	
Measure 7 Smo	ke Detector is Needed			Componen	ts			Inspected
				Estimated			Actual	Name Tanana Parkana Parka Parka Panda Pand
# Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
Health and Safety     Items	Smoke detector	Each	1					
2 Labor	Labor	Hour	1				The state of the s	
Other Detail				· · · · · · · · · · · · · · · · · · ·		1 [		TT TOTTOMORE SELECTION SEL
		i	Measur	e Sub Total:		] 5	Sub Total:	
Field Notes:								
		Work Or	der Gra	nd Total:		Grand	d Total:	

Client Name:

Client ID:

Alt. Client ID: 16016SW-1227

Work Order (Bid Form)

Work Order Name: \

Report Run On: 5/25/2010

DOE Weatherization Assistant

Version 8.5.0

Page 5 of 5