# Work Order (Bid Form)

### WORK ORDER INFORMATION

Work Order Name:

Work Order Type: Weatherization

Audit Name: MADISON

**CLIENT INFORMATION** 

Client Name:

Client ID:

Alt. Client ID: 16016SW-1309

Address:

### AGENCY INFORMATION

Agency: SWHRA

Address: 1574 White AVE

Henderson, TN

Agency Contact: Oliver, Jerry

Agency Phone: (731) 989-5111

Fax:

Email Address:

Work Phone:

Cell Phone:

Email Address:

Company Name & License Number:	
Contractor's Signature:	

#### COMMENT

NOTICE:

All work performed and material must meet all requirements as stated in the Southeast Weatherization Field Guide. It is the contractor's responsibility to pull all necessary permits required for the town or county where the work is being performed. No change order work shall be done until the change order has been approved and signed. If heater is required no air sealing should be done before heater is installed

731-424-2870

Client Name: Client ID: Work Order (Bid Form)

DOE Weatherization Assistant

Alt. Client ID: 16016SW-1309

Work Order Name

Report Run On: 5/28/2010

Version 8.5.0

Page 1 of 4

## Measures

	Measure 1 Infilt	Components					Inspected			
С	omment									
				Estimated		415-11-12-17-17-17-17-17-17-17-17-17-17-17-17-17-	Actual			
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total	
1	Construction Materials/Hardwar e	Seal ceiling in water heater closet and add fresh air vent, Seal furnace closet. Seal pipes under kitchen sink and walls	Each	1				Control		
2	Labor	Labor	Hour							
3	Construction Materials/Hardwar e	Seal beam between kitcehn and washer and dryer, Seal bathroom cloest wall	Each	1		The state of the s			,	
4	Labor	Labor	Hour							
5	Construction Materials/Hardwar e	Seal pipes behind washer and dryer	Each	1		-	Transverse and the second	i e e e e e e e e e e e e e e e e e e e		
6	Labor	Labor	Hour		And provided in					
7	Construction Materials/Hardwar e	Repalce broke panes in N4 and bottom sash on S3 window	Each	1						
8	Labor	Labor	Hour			THE STATE OF THE S				
Other Detail										
Measure Sub					e Sub Total:			Sub Total:		
	Field Notes:									

Page 2 of 4

Comment			Componen  Estimated		Inspected Actual			
# Material/Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total
1 Insulation	DHW Pipe Insulation	Each	1					
2 Labor	Labor	Each	1				San M shallan and and an array of the san and san array of the san array o	44 PA AND PROCESSOR STORY CONTRACTOR STO
Other Detail								
			8/10000	e Sub Total:			Sub Total:	
Field Notes:			Weasure	e Sub Total.				
Measure 3 Wa	11 1							
Comment	II Insulation			Componen	W1,W		,,,	nspected
		Unite		Estimated	W1,W	2	Actual	
# Material / Labor	Description / Comment Wall Insulation - Blown Cellulose - 2x4 Filled	<i>Units</i> SqFt	<b>Qty</b> 905.5		W1,W		,,,	Total
# <b>Material / Labor</b> 1 Insulation	Description / Comment Wall Insulation - Blown		Qty	Estimated	W1,W	2	Actual	Total
# Material / Labor 1 Insulation	Description / Comment Wall Insulation - Blown Cellulose - 2x4 Filled	SqFt	Qty 905.5	Estimated	W1,W	2	Actual	
# Material / Labor  1 Insulation  2 Labor	Description / Comment Wall Insulation - Blown Cellulose - 2x4 Filled	SqFt	Qty 905.5	Estimated	W1,W	2	Actual	
# Material / Labor  1 Insulation  2 Labor	Description / Comment Wall Insulation - Blown Cellulose - 2x4 Filled	SqFt	Qty 905.5	Estimated	W1,W	2	Actual	
Comment  # Material / Labor  1 Insulation  2 Labor  Other Detail	Description / Comment Wall Insulation - Blown Cellulose - 2x4 Filled	SqFt SqFt	<b>Qty</b> 905.5 905.5	Estimated	W1,W	2	Actual	

Client Name:

Client ID: Alt. Client ID: 16016SW-1309 Work Order (Bid Form)

Work Order Name Report Run On: 5/28/2010 DOE Weatherization Assistant

Version 8.5.0

Page 3 of 4

Measure 4 CO Monitor is Needed				Componen	Inspected					
C	omment									
				Estimated			Actual			
#	Material / Labor	Description / Comment	Units	Qty	Unit Cost	Total	Qty	Unit Cost	Total	
1	Health and Safety Items	CO monitor	Each	1						
2	Labor	Labor	Hour	1						
(	Other Detail		,							
							]			
	Measure Sub Total: Sub Total:									
ſ	Field Notes:					·				
						Albani errom er errekte folgt det erromerrek ermerremen				
	Work Order Grand Total: Grand Total:									

Report Run On: 5/28/2010

Page 4 of 4