
STATE OF TENNESSEE 
DEPARTMENT OF GENERAL SERVICES 

REQUEST FOR PROPOSALS # 460/000-06-2015 
AMENDMENT # Nine 
FOR Power Purchase Agreement (“PPA”) RFP 

DATE:  August 10, 2016 

RFP SBC NUMBER 460/000-06-2015 IS AMENDED AS FOLLOWS: 

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

EVENT 
TIME 

(Central 
Time) 

DATE 
UPDATED / 

CONFIRMED 

1 RFP Issued June 15, 2016 Confirmed 

2 Disability Accommodation Request 
Deadline June 17, 2016 Confirmed 

3 
Pre-response Conference 1:30 p.m. June 23, 2016 Confirmed 

4 Notice of Intent to Respond Deadline June 24, 2016 Confirmed 

5 

Site Visits 

June 27 – June 30, 2016 

&  

July 6 – July 8, 2016 

Confirmed 

6 1st set of Written “Questions & 
Comments” Deadline 2:00 p.m. July 18, 2016 Confirmed 

7 State Response to 1st set of Written 
“Questions & Comments” Aug 4, 2016 Confirmed

8 2nd  set of Written “Questions & 
Comments” Deadline 3:00 p.m. Aug 8, 2016 Confirmed 

9 State Response to 2nd set of Written 
“Questions & Comments” Aug 10, 2016 Confirmed 

10 Response Deadline 2:00 p.m. Sept 1, 2016 Updated

11 State Completion of Technical 
Response Evaluations (Part One) Sept 15, 2016 Updated

12 Notification Short Listed Respondents 
to Interview Sept 15, 2016 Updated

13 Interviews Sept 27 – 30, 2016 Updated



EVENT 
TIME 

(Central 
Time) 

DATE 
UPDATED / 

CONFIRMED 

14  State Completion of Technical 
Response Evaluations (Part Two – 
Interviews) and Final Technical Score 

 Sept 30, 2016 

Updated 

15  State Opening & Ranking of Cost 
Proposals  Sept 30, 2016 

Updated 

16  Negotiations (at the State’s discretion)   Sept 30 – Oct 5, 2016 
Updated 

17  State determination of  Respondent to 
recommend and Notice of Intent to 
Award Released and RFP Files Opened 
for Public Inspection 

 Oct 6, 2016 Updated 

18  Executive Sub-Committee (ESC) 
Approval Sought  Oct 24, 2016 Updated 

19  State Sends Contract to Contractor for 
Signature  Oct 24, 2016 Updated 

20  Contractor Signature Deadline  Oct 31, 2016 Updated 

 
2. State responses to questions and comments in the table below amend and clarify this RFP. 

Any restatement of RFP text in the Question/Comment column shall NOT be construed as a change in the actual 
wording of the RFP document.  

QUESTION / COMMENT STATE RESPONSE 

1  
On the sites where no interval data was provided 
(listed below), can you tell me whether or not 
they have interval meters currently installed? 
  
Northwest CC 
Porter Lab 
TN Prison for Women 
 

Northwest CC Interval Data has been added to OwnCloud. 
 
Porter Lab Interval Data has been added to OwnCloud. 
 
TN Prison for Women has an interval meter. We do not 
have 12 months of data at this time. 
 
(Note: An email with the new OwnCloud link will be emailed 
to those that sent a Notice of Intent to Respond). 
 

2  
As to the Western Mental Health site, it was 
listed within the Q&A area (Q-6 and others) that 
the array field would require a raised generation 
facility and it makes reference to "Attachment 
3".  But with review of attachment 3, it shows the 
change in area of build but there is no listing or 
verbiage in the lower text stating that a raised 
facility is required, which would tie it into the 
"System Specifications" page (Ground Mounted 
vs Raised) requiring the lighting and other. 

 

Raised Generating Facilities are required at this site.  
 
Please refer to item #4 of this RFP Amendment Nine below 
with the revised Pro Forma Contract and Attachments (both 
Attachment 3 and Attachment 6 have been revised). 
 
 

3  
Can you please tell me, is the proposal due still 
set for Aug 9th? or has the date been pushed to 
another date? 
 

 

Please refer to the revised RFP Schedule of Events listed 
above. 

4  
We noticed a discrepancy in the calculation for 
the Current Consumption Rate at the Northwest 
Correctional Complex.  The original RFP stated a 

The correct current rate is $0.0641. RFP Attachment 6.3., 
Cost Proposal, has been corrected and posted to the 
STREAM website below: 



QUESTION / COMMENT STATE RESPONSE 
rate of $0.0641 and the recently amended 
version circulated last Thursday states a rate of 
$0.0921.   

Upon review of the data issued in the original 
version of the RFP compared to that of the 
amended version (refer to item #3 of this RFP 
Amendment Seven below), it is hard to 
understand the large difference in the current 
consumption compared not only to the previously 
stated value, but also to the average rate for the 
other sites.  Could you please confirm the final 
value for the current consumption rate at this 
site? 

http://tn.gov/generalservices/article/request-for-proposals 

5 
On Amdt # 7 that was just sent out.  As to the 
build size for the remaining array at Western 
Mental Health. Please verify the array build size 
for the remaining meter.  The larger build size 
meter number (#14985214) is listed, but the build 
size appears for the smaller meter (#16433965) 
at 490 kw AC. I think it should be 658 kw AC for 
the canopy build for the hospital building. 

The load for meter #14985214 is 490 kW AC. The loads 
were previously incorrectly reported. The total load for both 
meters was 658 kW. 

6 
Given the magnitude of changes to the RFP, 
would it be possible to extend the deadline 
further?  

Please refer to the response to question #3 above. 

7 
My question is in regard to amendment 7 to the 
RFP, page 50 (Attachment 3), just before the 
overhead views of the sites. The last column of 
the chart states the required AC at the delivery 
point. Is this number the target (meaning size 
the system as close to this size as possible) AC 
size of the PV system or the minimum (meaning 
size the system at least this size) AC size of the 
PV system? 

Obviously if it is meant to be a minimum number, 
we would size the system not to produce more 
than the Total Current Annual Energy Usage 
column for any given site. 

The required AC at the delivery point is the target system 
size. It should only be exceeded if Energy Storage is 
provided and sized to prevent the system from feeding 
back to the grid. Net Metering is not allowed, so the system 
should be sized as large as possible without back feeding. 

3. Attached to this amendment is the table referenced in question #4 above.

4. Attached to this amendment is the revised Pro Forma Contract and Attachments  referenced in question #2
above.

http://tn.gov/generalservices/article/request-for-proposals�


i

Excerpt from original RFP (following two tables):
TABLE 1

TABLE 2

Excerpt from amended RFP (following two tables):
TABLE 1

TABLE 2

mailto:rlinares@greenskies.com
mailto:Tammy.Robbins@tn.gov
http://www.greenskies.com/
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Below are the tables referenced in RFP Amendment Nine Question 4:



RFP ATTACHMENT 6.6. 

SBC Project No.: 460/000-06-2015 

pro forma CONTRACT 

The pro forma Contract detailed in following pages of this exhibit contains some “blanks” 
(signified by descriptions in capital letters) that will be completed with appropriate information in 
the final Contract resulting from the RFP. 
 

6.6. PRO FORMA CONTRACT & CONTRACT ATTACHMENTS 
Attachment  1:  Attestation re Personnel Used in Contract Performance 
Attachment  2: Option to Purchase 
Attachment  3: Sites and Delivery Points 
Attachment 4.1: Section 01 35 13.19 Mental Health and Developmental Disabilities 
Project  Procedures 
Attachment 4.2: Section 01 35 13.30 Detention Project Procedures for Work Outside 
the Secure Perimeter 
Attachment 5: Annual Rate Schedule  
Attachment 6: System Specifications 
Attachment 7: Annual Termination Payment Schedule 
Attachment 8: Contract Bond 
Attachment 9: Access License Agreement 
Attachment 10: TBI Tennessee Information Enforcement System Vendor User                   
Agreement 
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POWER PURCHASE AGREEMENT 
BETWEEN THE STATE OF TENNESSEE, 
DEPARTMENT OF GENERAL SERVICES 

AND 
CONTRACTOR NAME 

SBC NUMBER 460/000-06-2015 
 
This Power Purchase Agreement (the “Contract”), by and between the State of Tennessee, Department 
of General Services (the “State”) and Contractor Legal Entity Name (the “Contractor”), is for the purchase 
of Energy and related services, as further defined in the "SCOPE."  The State and the Contractor may be 
referred to individually as a “Party” or collectively as the “Parties” to this Contract. 
 
The Contractor is a/an Individual, For-Profit Corporation, Non-Profit Corporation, Special Purpose 
Corporation Or Association, Partnership, Joint Venture, Or Limited Liability Company. 
Contractor Place of Incorporation or Organization:  Location 
Contractor Edison Registration ID # Number 

A. SCOPE OF SERVICES: 

A.1. The State shall purchase from the Contractor all Energy produced by the system, subject to the 
terms and conditions of this Contract.  Contractor shall provide all services ancillary to the State’s 
purchase of Energy including installation, operation, monitoring, maintenance, repair and 
refurbishment of the Equipment during the Term as more particularly described below. 

A.2.  Definitions.  Capitalized words and phrases not defined below shall have the meaning provided in 
the terms and conditions of the Contract. 

“Annual Demand Reduction” means the total annual reduction in billed kW demand from the utility 
company provided by the Energy Storage System calculated in accordance with Section C.2.b. 

“ACH” means Automated Clearinghouse.  

“Balance of System” or “BoS” means the components of a photovoltaic system, other than the 
Generating Facilities, including the Energy Storage System, Meters, wiring, switches, mounting 
equipment, solar inverters, GPS solar tracker,  solar irradiance sensors, anemometer, or task-
specific accessories designed by the Contractor for the State, and any other personal property of 
the Contractor installed at the Sites. 

“Contracted Annual Demand Reduction” means the amount of total Annual Demand Reduction 
anticipated to be achieved at each Delivery Point as listed in Attachment 5. 

“Contracted Demand Rate” means the cost per kW of Annual Demand Reduction achieved at 
each Delivery Point as listed in Attachment 5. 

“Contracted PPA Rate” means the cost per kWh for Delivered Energy at each Delivery Point as 
listed in Attachment 5. 

“Degradation” means forecasted deterioration and decreasing efficiency of Generating Facilities, 
calculated on an annual basis, due to normal wear and tear, and resulting in reductions in 
Energy. 

“Delivery Point” means the point at which Energy is transferred to the State for consumption. 

“Delivered Energy” means the amount of solar Energy delivered to the State at each Delivery 
Point as recorded by the Meters for which the State pays the Contracted PPA rate.  

“Electric Utility” means an entity providing Energy to the public. 

“Energy” means alternating current electricity expressed in kWh and kW. 

“Energy Storage System” means a system of batteries used to store electrical energy produced at 
one time for use at a later time.  
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“Environmental Attributes” means any and all credits, benefits, emissions reductions, offsets, and 
allowances, howsoever entitled, attributable to the Equipment, the production of electrical energy 
from the Equipment and its displacement of conventional energy generation, including: 

a. any avoided emissions of pollutants to the air, soil or water such as sulfur oxides (SOx),
nitrogen oxides (NOx), carbon monoxide (CO) and other pollutants;

b. any avoided emissions of carbon dioxide (CO2), methane (CH4), nitrous oxide,
hydrofluorocarbons, perfluorocarbons, sulfur hexafluoride and other greenhouse gases
(GHGs) that have been determined by the United Nations Intergovernmental Panel on
Climate Change, or otherwise by law, to contribute to the actual or potential threat of
altering the Earth’s climate by trapping heat in the atmosphere; and, the reporting rights
related to these avoided emissions, such as Green Tag Reporting Rights and Renewable
Energy Credits. Environmental Attributes do not include Environmental Incentives and
Tax Credits.  Upon written request of Contractor, the State shall cooperate with filing all
necessary tax documents.  Without limiting the generality of the foregoing, Environmental
Attributes include carbon trading credits, Renewable Energy Credits or certificates,
emissions reduction credits, Investment Tax Credits, emissions allowances, Green Tags,
Renewable Energy Credits, or Green-e® products1.

“Environmental Incentives” means any and all credits, rebates, subsidies, Investment Tax Credits, 
payments or other incentives that relate to self–generation of electricity, Environmental Attributes, 
the use of technology incorporated into the Equipment, environmental benefits of using the 
Equipment, or other similar programs available from an Electric Utility, any other regulated entity, 
the manufacturer of any part of the Equipment, any governmental entity, or the Tennessee Valley 
Authority (“TVA”).

“Equipment” means BoS and Generating Facilities installed to provide the scope of services 
under this Contract. 

“Expected Annual Delivered Energy Production” means the amount of Delivered Energy 
anticipated to be delivered at each Delivery Point as listed in Attachment 5. 

“Generating Facilities” shall mean the solar panels at each Site. 

“Go-Live” means, as to each Delivery Point, the State’s formal acceptance of Delivered Energy at
each Site.  

"Green Tags" are the intangible, non-power rights or attributes associated with ownership of the 
Equipment.  

“Green Tag Reporting Rights” means the right of a party to report the ownership of accumulated 
Green Tags in compliance with federal or state law, if applicable, and to a federal or state agency 
or any other party, and include Green Tag Reporting Rights accruing under Section 1605(b) of 
The Energy Policy Act of 1992, 106 Stat. 2776, and any present or future federal, state, or local 
law, regulation or bill, and international or foreign emissions trading program. 

“Interconnection” means the connection of the Equipment to the State’s electrical distribution
system at a Delivery Point. 

“Investment Tax Credit” or “ITC” means the energy credit under 26 U.S.C. § 48.

“kWh” means one kilowatt of electricity supplied for one hour.

“Meters” means the Contractor’s physical metering devices, data processing equipment and other 
equipment used to determine the amount of Energy transmitted to each Delivery Point and to 
record other related parameters required for the reporting of data. All Meters shall be calibrated 
annually, of revenue grade, and located as close as practicable to the State’s switchgear at each 
Delivery Point. 

“MW” means one megawatt of electric power.

1 Green-e® is a registered trademark of the nonprofit organization Center for Resource Solutions. 
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“Payments” shall have the meaning ascribed to this term in Section C.3 of this Contract. 

“Site” means all locations listed in Attachment 3 to this Contract. Each Site may contain multiple 
buildings and/or multiple Delivery Points. 

“Site Assessment” means a Contractor report regarding initial survey and field verification of 
Delivery Points and preliminary assessments of necessary equipment and including the 
information set forth in Section A.3.(a) below.  

“System Design” means design and construction documents for the installation of the Equipment 
meeting the requirements of Section A.3.(b) of the Contract submitted by Contractor and 
approved by the State, which shall include the State Architect.  

“System Installation” means installation of the Equipment at the Sites including any necessary 
Interconnection.  

“Tax Credits” means any and all tax credits or grants under federal, state or local law relating to 
the construction, ownership or production of energy from the Equipment. 

A.3. Planning and Installation.  Contractor shall perform each of the following tasks for each Site.  
Upon completion of each task, Contractor shall submit a request for the State to formally approve 
in writing Contractor’s completion of each task at each Site.  In the event the State does not 
approve the completion of any task, the State shall submit its objections to Contractor, and 
Contractor shall take the State’s objections into account, re-preform the task, and resubmit for 
State approval. 

a. Site Assessment.  The Site Assessment performed by Contractor shall identify the 
appropriate locations for the Equipment.  The Site Assessment shall provide the 
following:  

1. ease of maintenance and monitoring, 

2. efficient operation, 

3. low operating losses, 

4. securing the location and Equipment, 

5. compatibility with existing facilities, and  

6. avoidance or mitigation for flood-prone areas. 

b. System Design.  Contractor shall provide a System Design that satisfies the requirements 
of Attachment 6, conforms with the Contractor’s response to RFP SBC Number 460/000-
06-2015, and addresses the following areas: 

1. Design and engineering of the Equipment to provide the Expected Annual 
Delivered Energy Production. The System Design shall also include structural 
and mounting details, applicable structural requirements, construction documents 
and Site fire safety requirements.  

2. At Sites operated by the Tennessee Department of Correction and the 
Tennessee Department of Mental Health & Substance Abuse Services, the 
System Design shall include a six (6) foot high secure chain link fence with a 
three (3) strand barbed tape obstacle surrounding the pad-mounted BoS with 
adequate clearance for any maintenance or replacement activities.   

c. Provide a timeline for System Installation and Go-Live at each Delivery Point; 

d. Perform System Installation in accordance with System Design; 

e. Provide three (3) sets of operation, maintenance, and parts manuals for the Equipment. 
The manual shall cover all components, options, and accessories supplied. It shall 
include maintenance, trouble-shooting, and safety precautions specific to the supplied 
equipment. 
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f. Identify and provide to the State copies of all warranties with assurance that they are 
transferable to the State if the State purchases the Equipment; and  

g. Provide three (3) sets of as-built drawings including one (1) on CAD of the Equipment 
installed at each Site.  

A.4. Acceptance Testing and Go-Live 

Prior to Go-Live, the Contractor shall conduct acceptance testing consisting of the following: (i) 
start the Equipment and ensure that the Equipment achieves the performance requirements as 
specified by the Contractor’s System Design and this Contract; and (ii) conduct performance 
testing over a consecutive twenty-four (24) hour period.  Upon successful completion of 
acceptance testing, Contractor shall submit copies of the test results at each Site to the State for 
its written acceptance of the Delivery Point as Go-Live.  Upon written State acceptance of each 
Site as Go-Live, Contractor shall monitor the continuous successful delivery of Energy for thirty 
(30) days following Go-Live. These requirements are in addition to any other right of the State to 
inspect or accept the Equipment.  Contractor must achieve Go-Live at each Delivery Point by 
December 31, 2017. 

 
A.5. Monitoring 

Monitoring of Equipment performance is a required element of this Contract. The Contractor shall 
provide the equipment and services for a web based monitoring system to collect, monitor, 
analyze, and display historical and real time solar Energy generation data at each Delivery Point. 
A software interface shall be made available to State networked computer devices via standard 
Web browser, without requiring additional software on computers and other access devices.  Any 
such interface shall comply with all State security requirements. 

The minimum regularly collected data per Site and Delivery Point shall include: 

a. Equipment performance in specific and global kWh production, 

b. Equipment status, 

c. Average and accumulated Energy output, 

d. Capacity factor, 

e. Degradation, 

f. Energy cost avoided by using the Equipment instead of Energy provided by the Electric 
Utility, and 

g. Energy load profile. 

Provide monthly, quarterly, and annual reporting of Equipment’s Energy production, average 
hourly generation in kWh and kW compared against the Energy load profile of the Delivery Point, 
ambient temperature, wind speed, and other necessary information to evaluate the performance 
of the Equipment. 

A.6.  Ongoing Operation and Maintenance 

The Contractor shall provide the following ongoing services as part of a comprehensive operation 
and maintenance program: 

a. Perform all maintenance activities, including all repair work and replacement in order to 
keep the Equipment operating to provide optimal Energy production at each Delivery 
Point; 

b. Provide ongoing Equipment inspection, testing, cleaning and routine preventative 
maintenance; 

c. Repair and replace defective or worn parts; 

d. Provide reporting of problems to the State and the subsequent resolution; 

e. Provide an annual report of all maintenance and repair activities; and, 
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f. Contractor will operate and perform all routine and emergency repairs to, and 
maintenance of, the Equipment.  

A.7. Planned Maintenance, Outages, and Off-Line Periods.  

 Not later than July 1 each year, Contractor shall submit to the State its schedule of scheduled 
outages for the upcoming year. On the first day of each calendar quarter, Contractor shall provide 
the State updates to scheduled outages for the subsequent twelve (12) months. Notwithstanding 
the foregoing: 

a. No outages shall be scheduled during May, June, July, August and September.  

b. Contractor shall notify the State within twenty-four (24) hours following Contractor’s 
discovery of: (A) any material malfunction in the operation of the Equipment; or (B) an 
interruption in the supply of electrical energy from the Equipment.  The State and 
Contractor shall each designate personnel and establish procedures such that each party 
may provide notice of such conditions requiring Contractor’s repair or alteration at all 
times, twenty-four (24) hours per day, including weekends and holidays. 

c. The State shall be permitted to be off line for an aggregate total of forty-eight (48) hours 
each calendar year at the State’s sole discretion, during which days time the State shall 
not be obligated to accept or pay for Delivered Energy or Annual Demand Reduction; 
provided, however, that the State must notify Contractor in writing of each such 
scheduled outage at least forty-eight (48) hours in advance of the commencement of a 
scheduled outage.  The parties will negotiate reasonable compensation to Contractor in 
the event the State exceeds maximum offline periods in a calendar year. 

A.8. Access License to Contractor 

The Parties shall enter into an Access License Agreement on a per Site basis, in the form set 
forth in Attachment 9, granting Contractor a license to enter the Sites during the Term to install, 
maintain, and operate the Equipment in the Sites.  Contractor shall abide by all State or State 
agency regulations, policies, and guidelines while on State premises, and obtain all necessary 
approvals prior to entering any Sites.  Contractor shall comply with all applicable requirements of 
the Tennessee Department of Correction Detention Project Procedures in Attachment 4.1, and all 
applicable requirements of the Tennessee Department of Mental Health & Substance Abuse 
Services in Attachment 4.2 including any required payments. 

A.9.  Contractor’s Permits, Approvals, and Licensing. 

Contractor shall obtain, at its sole expense any zoning, land use and building permits required to 
construct, install and operate the Equipment any agreements and approvals from the electric 
utility necessary in order to interconnect the Equipment to the Sites’ electrical system; and all 
required licenses and regulatory approvals to supply the Equipment and related services under 
this Contract.  

A.10. Liens and Payment of Subcontractors and Suppliers.  Contractor shall pay when due all valid 
charges from all contractors, subcontractors and suppliers supplying goods or services to 
Contractor under this Contract and shall keep the Equipment and all Sites free and clear of any 
liens related to such charges.  Contractor shall indemnify the State for all claims, losses, 
damages, liabilities and expenses resulting from any liens filed against the Equipment, the Sites, 
or the State.  

A.11. Title to Equipment, Status, and Risk of Loss.   

a. Throughout the Term, Contractor shall be the legal and beneficial owner of the 
Equipment at all times, together with all Environmental Incentives, and the Equipment 
shall remain the personal property of Contractor and shall not attach to or be deemed a 
part of, or fixture to, the Sites.  The Contractor and the State agree that the Contractor is 
the tax owner of the Equipment and all tax filings and reports will be filed in a manner 
consistent with this Contract.  The Equipment shall at all times retain the legal status of 
personal property as defined under Article 9 of the Uniform Commercial Code. 

b. Other than due to damage or loss caused by the State’s gross negligence or willful 
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misconduct, Contractor assumes and shall bear the entire risk of loss, theft, destruction, 
or damage of or to any part of the Equipment from any cause, whether or not covered by 
insurance, and no such loss shall release Contractor of its obligation under this Contract 
in the event of loss or damage. Contractor shall repair or replace the Equipment to 
conform to the requirements of the Contract. 

A.12. Removal of Equipment.   

a. Contractor shall remove the above ground Equipment from each Site at the end of the 
Term as specified below.  Contractor shall promptly pay the State within thirty (30) days 
for any damage caused by Contractor during removal of the Equipment from the Sites.   

b. Except as specifically set forth in this Contract, Contractor shall, at its expense, remove 
the above ground Equipment from all affected Sites but in no event later than forty-five 
(45)  ninety (90) days after the termination of the Contract.  In no case shall Contractor’s 
removal of the Equipment affect the integrity or negatively affect the condition of the 
State’s property. Contractor shall leave the Site in neat and clean order.  If Contractor 
fails to remove or commence substantial efforts to remove the Equipment within ten (10)  
forty-five (45) days of expiration or earlier termination of this Contract, in whole or in part, 
the State shall have the right, at its option, to store the Equipment on Site or remove the 
Equipment to a public warehouse and restore the Sites to their original condition (other 
than ordinary wear and tear) at Contractor’s cost, with the State retaining all other rights 
and remedies available at law or equity.  The State shall provide sufficient space for the 
temporary storage and staging of tools, materials and equipment and for the parking of 
construction crew vehicles and temporary construction trailers and facilities reasonably 
necessary to remove the Equipment and restore the Sites.  In the event of a termination 
for convenience by the State as set forth in Section D.5, the State shall reimburse the 
Contractor for the reasonable costs to remove the Equipment at the relevant Site to 
which the termination for convenience applies.  

A.13.  Environmental Attributes  

Unless otherwise specified, State is the owner of all Environmental Attributes. To avoid any 
conflicts with fair trade rules regarding claims of solar or renewable energy use, the Contractor, if 
engaged in commerce or trade, shall submit to the State for approval any press releases 
regarding the Contractor’s use of solar or renewable energy and shall not submit for publication 
any such releases without the written approval of the State. 

B. TERM OF CONTRACT AND PURCHASE OPTION: 

a. This Contract shall be effective for the period commencing on the date of full and 
complete execution of this Contract (“Effective Date”) and extend for a period of twenty-
five (25) years after the last Go-Live date (“Term”). The last Go-Live date for purposes of 
calculating the Term shall not be later than December 31, 2017.  The State shall have no 
obligation for goods or services provided by the Contractor prior to the Effective Date. 

b. The State may exercise purchase options as set forth in Attachment 2.  

C. PAYMENT TERMS AND CONDITIONS: 

C.1. Compensation Firm.  The payment methodology in Section C.2. of this Contract shall constitute 
the entire compensation due the Contractor for all goods or services provided under this Contract 
regardless of the difficulty, materials or equipment required.  The payment methodology includes 
all applicable taxes, fees, overhead, and all other direct and indirect costs incurred or to be 
incurred by the Contractor. 

C.2. Payment Methodology:   

a. Delivered Energy.  Starting with Go-Live at each Delivery Point, the State shall pay 
Contractor monthly for Delivered Energy by Delivery Point at the Contracted PPA Rate 
set forth in Attachment 5. 
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b. Annual Demand Reduction.  Starting with Go-Live at each Delivery Point, the State shall
pay Contractor monthly for Annual Demand Reduction [Insert information for calculation
of Annual Demand Reduction fees]

c. Delivery Obligations:

1. Delivered Energy.  The Equipment shall produce not less than 95% of the
Expected Annual Delivered Energy Production (after accounting for weather-
related and seasonal changes) set forth on Attachment 5 for each Delivery Point
measured on a rolling, two (2) year, cumulative basis, unless, and then only to
the extent that, the failure to satisfy the Expected Annual Delivered Energy
Production is due to:

(a) Equipment failure, damage or downtime attributable to third parties;

(b) Resulting from general utility outages or any failure of any electric grid;

(c) A force majeure event; or,

(d) Acts or omissions of the State of any of its obligations hereunder,
provided the State has received prior written notice from the Contractor
of such acts or omissions.

If Contractor fails to satisfy its obligations under this subsection C.2.c.1 for any 
Delivery Point, in its next invoice for such Delivery Point, the Contractor shall 
credit the State an amount equal to the product of (a) the positive difference, if 
any, of the average price per kWh for the Electric Utility providing Energy in the 
applicable market during such two (2) year period minus the average applicable 
Contracted PPA Rate hereunder for the period, multiplied by (b) the difference 
between the Delivered Energy for such two (2) year period and the Expected 
Annual Delivered Energy Production for such two (2) year period. 

2. Annual Demand Reduction.  The Equipment shall produce not less than 95% of
the Contracted Annual Demand Reduction set forth on Attachment 5 at each
Delivery Point measured on a rolling, two (2) year, cumulative basis, unless, and
then only to the extent that, the failure to satisfy the Contracted Annual Demand
Reduction is due to:

(a) Equipment failure, damage or downtime attributable to third parties;

(b) Resulting from general utility outages or any failure of any electric grid;

(c) A force majeure event; or,

(d) Acts or omissions of the State of any of its obligations hereunder,
provided the State has received prior written notice from the Contractor
of such acts or omissions.

If Contractor fails to satisfy its obligations under this subsection C.2.c.21 for any 
Delivery Point, in its next invoice for such Delivery Point, the Contractor shall 
credit the State an amount equal to the product of (a) the positive difference, if 
any, of the average demand rate per kW for the Electric Utility providing Energy 
in the applicable market during such one (1) year period minus the average 
applicable Contracted Demand Rate hereunder for the period, multiplied by (b) 
the difference between the Annual Demand Reduction for such one (1) year 
period and the Contracted Annual Demand Reduction for such one (1) year 
period. 

C.3. Travel Compensation.  The Contractor shall not be compensated or reimbursed for travel time,
travel expenses, meals, or lodging. 

C.4 Invoice Requirements.  The Contractor shall invoice the State only for Energy by Delivery Point 
at the rates indicated in Attachment 5, and present said invoices no more often than monthly, 
with all necessary supporting documentation, to: 
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Original: Jay Harrison, Director of Energy Management 
Department of General Services 
Real Estate Asset Management 
312 Rosa L. Parks Avenue 
W. R. Snodgrass Tennessee Tower, 24th Floor 
Nashville, Tennessee  37243 

a. Each invoice shall clearly and accurately detail all of the following required information
(calculations must be extended and totaled correctly).(1) Invoice Number (assigned by the
Contractor);
(2) Invoice Date;
(3) Contract SBC No. 460/000-06-2015;
(4) Customer Account Name: Department of General Services, Real Estate Asset

Management;
(5) Customer Account Number (assigned by the Contractor to the above-referenced

State Agency);
(6) Contractor Name;
(7) Contractor Federal Employer Identification, Social Security, or Tennessee Edison

Registration ID Number Referenced in Preamble of this Contract;
(8) Contractor Contact for Invoice Questions (name, phone, and/or fax);
(9) Contractor Remittance Address;
(10) Description of Delivered Service;
(11) Total Amount Due for delivered service (as stipulated in Section C.3. above);

b. The Contractor understands and agrees that an invoice under this Contract shall:

(1) include only charges for service described in Contract Section A and in accordance
with payment terms and conditions set forth in Contract Section C;

(2) only be submitted for completed service and shall not include any charge for future
work;

(3) initiate the timeframe for payment (and any discounts) only when the State is in
receipt of the invoice, and the invoice meets the minimum requirements of this
Section C.5.

C.5. Payment of Invoice. A payment by the State shall not prejudice the State’s right to object to or
question any payment, invoice, or matter in relation thereto. A payment by the State shall not be 
construed as acceptance of any part of the work or service provided or as approval of any amount 
invoiced. 

C.6. Invoice Reductions.  The Contractor's invoice shall be subject to reduction for amounts included
in any invoice or payment that is determined by the State, on the basis of audits conducted in 
accordance with the terms of this Contract, to not constitute proper compensation for goods 
delivered or services provided. 

C.7. Deductions.  The State reserves the right to deduct from amounts, which are or shall become due
and payable to the Contractor under this Contract or any other contract between the Contractor 
and the State, any amounts or charges that the State determines are or shall become due and 
payable to the State by the Contractor. 

C.8. Prerequisite Documentation.  The Contractor shall not invoice the State under this Contract until 
the State has received the following documentation properly completed. 

a. The Contractor shall complete, sign, and present to the State an “Authorization
Agreement for Automatic Deposit (ACH Credits) Form” provided by the State. By doing
so, the Contractor acknowledges and agrees that, once said form is received by the State,
all payments to the Contractor, under this or any other contract the Contractor has with the
State of Tennessee shall be made by Automated Clearing House (ACH).

b. The Contractor shall complete, sign, and present to the State a “Substitute W-9 Form”
provided by the State. The taxpayer identification number detailed by said form must
agree with the Contractor’s Federal Employer Identification Number or Tennessee Edison
Registration ID referenced in this Contract.
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D. STANDARD TERMS AND CONDITIONS:

D.1. Required Approvals.  The State is not bound by this Contract until it is signed by the contract
parties and approved by the appropriate officials in accordance with applicable Tennessee laws 
and regulations (depending upon the specifics of this contract, said officials may include, but are 
not limited to the Office of the State Architect, the Commissioner of General Services, the 
Comptroller of the Treasury, and the Office of the Attorney General).  Approvals shall be 
evidenced by a signature or electronic approval. 

D.2. Communications and Contacts.  All instructions, notices, consents, demands, invoices, or other
communications required or contemplated by this Contract shall be in writing and shall be made 
by certified, first class mail, return receipt requested and postage prepaid, by overnight courier 
service with an asset tracking system, or by email or facsimile transmission with recipient 
confirmation.  All communications, regardless of method of transmission, shall be addressed to 
the respective Party at the appropriate mailing address, facsimile number, or email address as 
stated below or any other address provided in writing by a Party. 

The State: 

Jay Harrison, Director of Energy Management 
Department of General Services 
Real Estate Asset Management 
312 Rosa L. Parks Avenue 
W. R. Snodgrass Tennessee Tower, 24th Floor 
Nashville, Tennessee  37243 

The Contractor: 

Contractor Contact Name & Title 
Contractor Name 
Address 
Email Address 
Telephone #  Number 
FAX #  Number 

All instructions, notices, consents, demands, or other communications shall be considered 
effective upon receipt or recipient confirmation as may be required. 

D.3. Modification and Amendment.  This Contract may be modified only by a written amendment
signed by all parties hereto and approved by both the officials who approved the base contract 
and, depending upon the specifics of the contract as amended, any additional officials required by 
Tennessee laws and regulations (said officials may include, but are not limited to, the Office of the 
State Architect, the Commissioner of General Services, the Comptroller of the Treasury, and the 
Office of the Attorney General). 

D.4. Subject to Funds Availability.  The Contract is subject to the appropriation and availability of State
or federal funds.  In the event that the funds are not appropriated or are otherwise unavailable, 
the State reserves the right to terminate this Contract upon written notice to the Contractor.  The 
State’s exercise of its right to terminate this Contract shall not constitute a breach of Contract by 
the State.  Upon receipt of the written notice, the Contractor shall immediately begin removing the 
Equipment as set forth in Section A.12. of this Contract.  If the State terminates this Contract due 
to lack of funds availability, the Contractor shall be entitled to compensation for Annual Contract 
Payments up to the termination date.  Should the State exercise its right to terminate this 
Contract due to unavailability of funds, the Contractor shall have no right to recover from the 
State any actual, general, special, incidental, consequential, or any other damages of any 
description or amount. 

D.5. Termination for Convenience.
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a. The State may terminate this Contract for convenience without cause and for any reason.  
The State shall only exercise this right of termination for convenience after the expiration 
of six (6) years after the Go-Live Date.  The State shall give the Contractor at least thirty 
(30) days written notice before the date upon which the Contract shall be terminated.  In 
no event shall the State’s exercise of its right to terminate this Contract for convenience 
relieve the Contractor of any liability to the State for any damages or claims arising under 
this Contract. 

b. After the expiration of six (6) years after the Go-Live Date, the State shall have the 
ongoing option to remove a Site from Attachment 3 to this Contract for any reason, or no 
reason at all.  The exercise of such an option shall result in the elimination of all rights, 
obligations or responsibilities of the State and the Contractor with respect to such Site.  
The State shall give the Contractor at least thirty (30) days written notice before the date 
upon which such amendment shall be deemed effective together with the draft 
amendment for execution by the Contractor.   The State’s exercise of its rights pursuant 
to this subsection shall not alter the Contractor’s other duties and responsibilities under 
this Contract as the same will be amended.  In no event shall the State’s exercise of its 
right under this subsection relieve the Contractor of any liability to the State for any 
damages or claims arising under this Contract. 

c. In the event the State, pursuant to this Section D.5, exercises its right to termination for 
convenience or removes a Site from Attachment 3 to this Contract, the State shall pay 
Contractor a termination fee according to the schedule in Attachment 7, Termination 
Payment, within forty five (45) calendar days after such notice of termination from the 
State. 

D.6. Termination for Cause.  Except for failures to deliver the Expected Annual Delivered Energy 
Production and Contracted Annual Demand Reduction which are addressed in Section C.2 of this 
Contract, Contractor shall be in default under this Contract in the event that the Contractor fails to 
properly perform its obligations under this Contract in a timely or proper manner, or if the 
Contractor materially violates any terms of this Contract (“Breach Condition”).  Upon the 
occurrence of a Breach Condition that is not cured within ten (10) thirty (30) days of written notice 
from the State to the Contractor, the State shall have the right, in its sole discretion, to: (i) 
immediately terminate the Contract and withhold payments in excess of compensation for 
completed services or provided goods; (ii) amend the Contract to remove any Site affected by the 
Breach Condition and withhold payments in excess of compensation for completed services or 
provided goods; or (iii) cure such Breach Condition and deduct any reasonable and necessary 
amounts incurred by the State in connection therewith from the rent next due by the State 
hereunder with the presentment of receipts for such reasonable and necessary actions.  
Notwithstanding the above, the Contractor shall not be relieved of liability to the State for 
damages sustained by virtue of any Breach Condition and the State may seek other remedies 
allowed at law or in equity for breach of this Contract.  The State shall be in default under this 
Contract in the event that State fails to properly perform its payment obligations under Section C 
of this Contract in a timely or proper manner (“State Breach Condition”).  Upon the occurrence of 
a State Breach Condition that is not cured within thirty (30) days of written notice from the 
Contractor to the State, Contractor shall have the right, in its sole discretion, to terminate the 
Contract. 

D.7. Assignment and Subcontracting.   

a. Without obtaining the prior written approval of the State, which approval shall not be 
unreasonably withheld, the Contractor shall not assign this Contract or enter into a 
subcontract for any of the services provided under this Contract   If such subcontracts are 
approved by the State, each shall contain, at a minimum, sections of this Contract 
pertaining to “Conflicts of Interest”, “Nondiscrimination,” and “Records” (as identified by 
the section headings). Notwithstanding any use of approved subcontractors, the 
Contractor shall be the prime contractor and shall be responsible for all work performed. 

b. Notwithstanding anything to the contrary under Section D.7.a., Contractor shall be 
allowed to assign this Contract to any entity directly or indirectly controlling, controlled by 
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or under common control with Contractor provided that Contractor shall remain jointly 
liable with such assignee for all obligations and responsibilities under this Contract. 

 
c. The State acknowledges that Contractor may be financing the acquisition and 

installation of any or all Generating Facilities with financing accommodations from one 
or more lenders and that Contractor’s obligations under the financing documents may 
be secured by, among other collateral, a pledge or collateral assignment of 
Contractor’s rights under this Contract and the Access License Agreement, and a 
personal property security interest in any or all Generating Facilities.  Contractor may 
assign its personal property interest in any or all Generating Facilities, including 
Contractor’s rights under this Contract and the Access License Agreement, as security 
for loans or financing of any or all Generating Facilities (including, without limitation 
financing in form of a sale-leaseback transaction.  The State will work in good faith with 
Contractor and its lenders to agree upon the documentation that may be required in 
connection with such financing.  If a lender requests additional or different terms and 
conditions, the State agrees to consider such requests in good faith, but the State will 
not be obligated to agree to any newly proposed terms or conditions that would alter 
the economic basis of this Contract or put a undue financial burden upon the State. 

D.8. Conflicts of Interest.  The Contractor warrants that no part of the Contractor’s compensation shall 
be paid directly or indirectly to an employee or official of the State of Tennessee as wages, 
compensation, or gifts in exchange for acting as an officer, agent, employee, subcontractor, or 
consultant to the Contractor in connection with any work contemplated or performed under this 
Contract. 
 
The Contractor acknowledges, understands, and agrees that this Contract shall be null and void if 
the Contractor is, or within the past six (6) months has been, an employee of the State of 
Tennessee or if the Contractor is an entity in which a controlling interest is held by an individual 
who is, or within the past six (6) months has been, an employee of the State of Tennessee. 

The Contractor acknowledges, understands, and agrees that it and its performance under this 
Contract are subject to State Building Commission Policy and Procedure 12.02, “Organizational 
Conflicts of Interest,” and that Contractor has read and understands all of the provisions and 
requirements of same. 

D.9. Nondiscrimination.  The Contractor hereby agrees, warrants, and assures that no person shall be 
excluded from participation in, be denied benefits of, or be otherwise subjected to discrimination 
 in the performance of this Contract or in the employment practices of the Contractor on the 
grounds of handicap or disability, age, race, creed, color, religion, sex, national origin, or any 
other classification protected by federal or state law.  The Contractor shall, upon request, show 
proof of nondiscrimination and shall post in conspicuous places, available to all employees and 
applicants, notices of nondiscrimination. 

 
D.10. Prohibition of Illegal Immigrants.  The requirements of Tenn. Code Ann. § 12-3-309 addressing 

the use of illegal immigrants in the performance of any contract to supply goods or services to the 
state of Tennessee, shall be a material provision of this Contract, a breach of which shall be 
grounds for monetary and other penalties, up to and including termination of this Contract. 

a. The Contractor agrees that the Contractor shall not knowingly utilize the services of an 
illegal immigrant in the performance of this Contract and shall not knowingly utilize the 
services of any subcontractor who will utilize the services of an illegal immigrant in the 
performance of this Contract.  The Contractor shall reaffirm this attestation, in writing, by 
submitting to the State a completed and signed copy of the document at Attachment 1, 
semi-annually during the Term.  If the Contractor is a party to more than one contract with 
the State, the Contractor may submit one attestation that applies to all contracts with the 
State.  All Contractor attestations shall be maintained by the Contractor and made 
available to State officials upon request. 

b. Prior to the use of any subcontractor in the performance of this Contract, and semi-
annually thereafter, during the Term, the Contractor shall obtain and retain a current, 
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written attestation that the subcontractor shall not knowingly utilize the services of an 
illegal immigrant to perform work under this Contract and shall not knowingly utilize the 
services of any subcontractor who will utilize the services of an illegal immigrant to 
perform work under this Contract.  Attestations obtained from subcontractors shall be 
maintained by the Contractor and made available to State officials upon request. 

c. The Contractor shall maintain records for all personnel used in the performance of this 
Contract.  Contractor’s records shall be subject to review and random inspection at any 
reasonable time upon reasonable notice by the State. 

d. The Contractor understands and agrees that failure to comply with this section will be 
subject to the sanctions of Tenn. Code Ann. § 12-3-309 for acts or omissions occurring 
after its effective date.  

e. For purposes of this Contract, "illegal immigrant" shall be defined as any person who is 
not: (i) a United States citizen; (ii) a Lawful Permanent Resident; (iii) a person whose 
physical presence in the United States is authorized; (iv) allowed by the federal 
Department of Homeland Security and who, under federal immigration laws or 
regulations, is authorized to be employed in the U.S.; or (v) is otherwise authorized to 
provide services under the Contract. 

D.11. Records.  The Contractor shall maintain documentation for all charges under this Contract.  The 
books, records, and documents of the Contractor, for work performed or money received under 
this Contract, shall be maintained for a period of five (5) full years from the date of the final 
payment and shall be subject to audit at any reasonable time and upon reasonable notice by the 
State, the Comptroller of the Treasury, or their duly appointed representatives.  The financial 
statements shall be prepared in accordance with generally accepted accounting principles. 

D.12. Monitoring.  The Contractor’s activities conducted and records maintained pursuant to this 
Contract shall be subject to monitoring and evaluation by the State, the Comptroller of the 
Treasury, or their duly appointed representatives. 

D.13. Progress Reports.  The Contractor shall submit brief, periodic, progress reports to the State as 
requested. 

D.14. Strict Performance.  Failure by any Party to this Contract to require, in any one or more cases, 
the strict performance of any of the terms, covenants, conditions, or provisions of this Contract 
shall not be construed as a waiver or relinquishment of any term, covenant, condition, or 
provision.  No term or condition of this Contract shall be held to be waived, modified, or deleted 
except by a written amendment signed by the Parties. 

D.15. Independent Contractor.  The parties hereto, in the performance of this Contract, shall not act as 
employees, partners, joint ventures, or associates of one another. It is expressly acknowledged 
by the parties hereto that such parties are independent contracting entities and that nothing in this 
Contract shall be construed to create an employer/employee relationship or to allow either to 
exercise control or direction over the manner or method by which the other transacts its business 
affairs or provides its usual services. The employees or agents of one party shall not be deemed 
or construed to be the employees or agents of the other party for any purpose whatsoever. 

D.16. Limitation of State’s Liability.  The State shall have no liability except as specifically provided in 
this Contract.  In no event will the State be liable to the Contractor or any other party for any lost 
revenues, lost profits, loss of business, decrease in the value of any securities or cash position, 
time, money, goodwill, or any indirect, special, incidental, punitive, exemplary or consequential 
damages of any nature, whether based on warranty, contract, statute, regulation, tort (including 
but not limited to negligence), or any other legal theory that may arise under this Contract or 
otherwise.  

D.17. Hold Harmless.  The Contractor agrees to indemnify and hold harmless the State of Tennessee 
as well as its officers, agents, and employees from and against any and all claims, liabilities, 
losses, and causes of action which may arise, accrue, or result to any person, firm, corporation, 
or other entity which may be injured or damaged as a result of acts, omissions, or negligence on 
the part of the Contractor, its employees, or any person acting for or on its or their behalf relating 
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to this Contract.  The Contractor further agrees it shall be liable for the reasonable cost of 
attorneys for the State to enforce the terms of this Contract. 
 
In the event of any suit or claim, the Parties shall give each other immediate notice and provide 
all necessary assistance to respond. The failure of the State to give notice shall only relieve the 
Contractor of its obligations under this Section to the extent that the Contractor can demonstrate 
actual prejudice arising from the failure to give notice.  This Section shall not grant the Contractor, 
through its attorneys, the right to represent the State in any legal matter, as the right to represent 
the State is governed by Tenn. Code Ann. § 8-6-106. 

D.18. Insurance.  The Contractor shall carry adequate liability and other appropriate forms of insurance 
including without limitation, the coverages set forth in this Section D.18.  Such insurance shall 
provide for policy limits equal or greater to the amounts set forth herein and shall list the State as 
additional insured on the commercial general liability and business automobile liabilities policies. 

A copy of the appropriate policy or a Certificate of Coverage fully listing all limits of liability shall 
verify all required insurance. Such insurance shall be maintained through the life of the Contract.  
Renewal policies or certificates of coverage must be forwarded to the State within thirty (30) days 
upon issuance. Failure to maintain required insurance could be cause for cancellation of the 
Contract. 

a. Workers’ Compensation and Employer Liability Insurance 

1. For Contractors statutorily required to carry workers’ compensation and employer 
liability insurance, the Contractor shall maintain: 

(a) Workers’ compensation and employer liability insurance in the amounts 
required by appropriate state statutes; or  

(b) In an amount not less than one million dollars ($1,000,000) including 
employer liability of one million dollars ($1,000,000) per accident for 
bodily injury by accident, one million dollars ($1,000,000) policy limit by 
disease, and one million dollars ($1,000,000) per employee for bodily 
injury by disease. 

2. If the Contractor certifies that it is exempt from the requirements of Tenn. Code Ann. 
§§ 50-6-101 – 103, then the Contractor shall furnish written proof of such exemption 
for one or more of the following reasons: 

The Contractor employees fewer than five (5) employees; 

(a) The Contractor is a sole proprietor’s in the construction business or 
trades with no employees; 

(b) The Contractor is in the coal mining industry with no employees; or, 
(c) The Contractor is a state or local government. 

b. Commercial General Liability Insurance 

1. The Contractor shall maintain commercial general liability insurance, which shall 
be written on an Insurance Services Office, Inc. (also known as ISO) occurrence 
form (or a substitute form providing equivalent coverage) and shall cover liability 
arising from property damage, premises/operations, independent contractors, 
contractual liability, completed operations/products, personal and advertising 
injury, and liability assumed under an insured contract (including the tort liability 
of another assumed in a business contract). 

2. The Contractor shall maintain bodily injury/property damage with a combined 
single limit not less than one million dollars ($1,000,000) per occurrence and two 
million dollars ($2,000,000) aggregate for bodily injury and property damage, 
including products and completed operations coverage with an aggregate limit of 
at least two million dollars ($2,000,000). 

c. Business Automobile Liability: 
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Including owned, hired, and non-owned vehicles; or, if there are no owned vehicles, 
Contractor may provide written certification of such and provide coverage limited to hired 
and non-owned vehicles. 

Bodily injury and property damage combined single limits: 

Each Occurrence:    $500,000 

d. Professional Liability Insurance:  Employed Architects and Engineers Professional liability 
shall be covered with a limit of not less than: 

Each Claim:   $3,000,000 

Aggregate:   $5,000,000 

D.19. Tennessee Consolidated Retirement System.   Subject to statutory exceptions contained in Tenn. 
Code Ann. §§ 8-36-801, et seq., the law governing the Tennessee Consolidated Retirement 
System (“TCRS”), provides that if a retired member of TCRS, or of any superseded system 
administered by TCRS, or of any local retirement fund established under Tenn. Code Ann. §§ 8-
35-101, et seq., accepts State employment, the member's retirement allowance is suspended 
during the period of the employment.  Accordingly and notwithstanding any provision of this 
Contract to the contrary, the Contractor agrees that if it is later determined that the true nature of 
the working relationship between the Contractor and the State under this Contract is that of 
“employee/employer” and not that of an independent contractor, the Contractor, if a retired 
member of TCRS, may be required to repay to TCRS the amount of retirement benefits the 
Contractor received from TCRS during the Term. 

D.20. Tennessee Department of Revenue Registration. The Contractor shall comply with all applicable 
registration requirements contained in Tenn. Code Ann. §§ 67-6-601 – 608.  Compliance with 
applicable registration requirements is a material requirement of this Contract. 

D.21. Debarment and Suspension.  The Contractor certifies, to the best of its knowledge and belief, that 
it, its current and future principals, its current and future subcontractors and their principals: 

a. are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any federal or state department or 
agency; 

b. have not within a three (3) year period preceding this Contract been convicted of, or had 
a civil judgment rendered against them from commission of fraud, or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (federal, state, or 
local) transaction or grant under a public transaction; violation of federal or state antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification, or 
destruction of records, making false statements, or receiving stolen property; 

c. are not presently indicted or otherwise criminally or civilly charged by a government entity 
(federal, state, or local) with commission of any of the offenses detailed in section b. of 
this certification; and, 

d. have not within a three (3) year period preceding this Contract had one or more public 
transactions (federal, state, or local) terminated for cause or default. 

The Contractor shall provide immediate written notice to the State if at any time it learns that 
there was an earlier failure to disclose information or that due to changed circumstances, its 
principals or the principals of its subcontractors are excluded or disqualified. 

D.22. Force Majeure.  “Force Majeure Event” means fire, flood, earthquake, elements of nature or acts 
of God, wars, riots, civil disorders, rebellions or revolutions, acts of terrorism or any other similar 
cause beyond the reasonable control of the Party except to the extent that the non-performing 
Party is at fault in failing to prevent or causing the default or delay, and provided that the default 
or delay cannot reasonably be circumvented by the non-performing Party through the use of 
alternate sources, workaround plans or other means.  A strike, lockout or labor dispute shall not 
excuse either Party from its obligations under this Contract.  Except as set forth in this Section, 
any failure or delay by a Party in the performance of its obligations under this Contract arising 
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from a Force Majeure Event is not a default under this Contract or grounds for termination.  The 
non-performing Party will be excused from performing those obligations directly affected by the 
Force Majeure Event, and only for as long as the Force Majeure Event continues, provided that 
the Party continues to use diligent, good faith efforts to resume performance without delay.  The 
occurrence of a Force Majeure Event affecting Contractor’s representatives, suppliers, 
subcontractors, customers or business apart from this Contract is not a Force Majeure Event 
under this Contract.  Contractor will promptly notify the State of any delay caused by a Force 
Majeure Event (to be confirmed in a written notice to the State within one (1) day of the inception 
of the delay) that a Force Majeure Event has occurred, and will describe in reasonable detail the 
nature of the Force Majeure Event.  If any Force Majeure Event results in a delay in Contractor’s 
performance longer than forty-eight (48) hours, the State may, upon notice to Contractor: (a) 
cease payment of the fees until Contractor resumes performance of the affected obligations; or 
(b) immediately terminate this Contract or any purchase order, in whole or in part, without further 
payment except for fees then due and payable.  Contractor will not increase its charges under 
this Contract or charge the State any fees other than those provided for in this Contract as the 
result of a Force Majeure Event. 

D.23. State and Federal Compliance.  The Contractor shall comply with all applicable state and federal 
laws and regulations in the performance of this Contract.  

D.24. Governing Law.  This Contract shall be governed by and construed in accordance with the laws 
of the State of Tennessee.  The Tennessee Claims Commission or the state or federal courts in 
Tennessee shall be the venue for all claims, disputes, or disagreements arising under this 
Contract.  The Contractor acknowledges and agrees that any rights, claims, or remedies against 
the State of Tennessee or its employees arising under this Contract shall be subject to and 
limited to those rights and remedies available under Tenn. Code Ann. §§ 9-8-101 - 407. 

D.25. Entire Agreement.  This Contract is complete and contains the entire understanding between the 
Parties relating to its subject matter, including all the terms and conditions of the Parties’ 
agreement.  This Contract supersedes any and all prior understandings, representations, 
negotiations, and agreements between the Parties, whether written or oral. 

D.26. Severability.  If any terms and conditions of this Contract are held to be invalid or unenforceable 
as a matter of law, the other terms and conditions of this Contract shall not be affected and shall 
remain in full force and effect.  The terms and conditions of this Contract are severable. 

D.27. Headings.  Section headings of this Contract are for reference purposes only and shall not be 
construed as part of this Contract. 

D.28. Incorporation of Additional Documents.  Each of the following documents is included as a part of 
this Contract by reference.  In the event of a discrepancy or ambiguity regarding the Contractor’s 
duties, responsibilities, and performance under this Contract, these items shall govern in order of 
precedence below: 

a. any amendment to this Contract, with the latter in time controlling over any earlier 
amendments; 

b. this Contract with any attachments or exhibits (excluding the items listed at subsections 
(c) through (f), below), which includes: 

Attachment 1:  Attestation Re Personnel Used in Contract Performance 
Attachment 2:  Option to Purchase 
Attachment 3:  Sites and Delivery Points 
Attachment 4.1: Mental Health and Developmental Disabilities Project 

Procedures  
Attachment 4.2: Detention Project Procedures for Work Outside the Secure 

Perimeter 
Attachment 5: Annual Rate Schedule 
Attachment 6: System Specifications 
Attachment 7: Annual Termination Payment Schedule 
Attachment 8: Contract Bond 
Attachment 9: Access License Agreement 



Power Purchase Agreement (PPA) 
SBC Number 460/000-06-2015 

Page 16 of 16 

Attachment 10 Tennessee Information Enforcement System Vendor User 
Agreement 

c. any clarifications of or addenda to the Contractor’s proposal seeking this Contract; 

d. the State solicitation, as may be amended, requesting responses in competition for this 
Contract; 

e. any technical specifications provided to proposers during the procurement process to 
award this Contract; and, 

f. the Contractor’s response seeking this Contract. 

E. SPECIAL TERMS AND CONDITIONS: 

E.1. Conflicting Terms and Conditions.  Should any of these special terms and conditions conflict with 
any other terms and conditions of this Contract, the special terms and conditions shall be 
subordinate to the Contract’s other terms and conditions.  

E.2. Contract Bond. Contractor shall provide a Contract Bond for each Site in the amount of one 
hundred percent (100%) of the construction for that Site.  The Contract Bond shall remain in full 
force and effect during construction and for a period of one (1) year following substantial 
completion at each site. 

Bond shall be executed on Tennessee State Building Commission Standard Form exhibited in the 
Proposal Documents (Attachment 8) for the purposes of this Contract. 

Surety is the person or entity identified as such in a bond, and is referred to throughout the 
Contract Documents as if singular in number. The term “Surety” means the Surety or the Surety’s 
authorized representative.  

A Surety Company issuing a bond shall be licensed to transact business in the State of 
Tennessee by the Department of Commerce and Insurance. Bonds shall have certified, and 
current Power-of-Attorney attached for the Surety’s Attorney-in-Fact. 

An Attorney-in-Fact who executes a bond on behalf of a Surety shall be licensed by the State of 
Tennessee as a Resident Agent, and shall affix license number to a bond. Alternatively, a 
countersignature by, and license number of, a licensed Resident Agent shall be affixed to the 
bond in addition to the signature of the Attorney-in-Fact. 

Upon the request of any person or entity appearing to be a potential beneficiary of bonds 
covering payment of obligations arising under this Contract, the Contractor shall promptly furnish 
a copy of the bonds or shall permit a copy to be made. 

E.3. Contractor Licensing and Certification Compliance.  The Contractor and/or all subcontractors 
providing any goods or services under this Contract shall be appropriately licensed by the 
appropriate regulatory board of the State, including, but not limited to, contractor licenses, 
engineering licenses, and architectural, licenses, and provide evidence of such licenses to the 
State before performing any work under this Contract.  The State, at its sole discretion, shall 
determine the validity of such licenses and shall provide the Contractor with written approval to 
perform work under the Contract upon satisfactory proof of such licenses.  Contractor shall have 
all applicable certifications issued by the North American Board of Certified Energy Practitioners 
(NABCEP) for installation of the Equipment, including PV Installation Professional certification.   

E.4. Intellectual Property.  The Contractor agrees to indemnify and hold harmless the State of 
Tennessee as well as its officers, agents, and employees from and against any and all claims or 
suits which may be brought against the State concerning or arising out of any claim of an alleged 
patent, copyright, trade secret or other intellectual property infringement.  In any such claim or 
action brought against the State, the Contractor shall satisfy and indemnify the State for the 
amount of any settlement or final judgment, and the Contractor shall be responsible for all legal or 
other fees or expenses incurred by the State arising from any such claim. The State shall give the 
Contractor notice of any such claim or suit, however, the failure of the State to give such notice 
shall only relieve Contractor of its obligations under this Section to the extent Contractor can 
demonstrate actual prejudice arising from the State’s failure to give notice. This Section shall not 
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grant the Contractor, through its attorneys, the right to represent the State of Tennessee in any 
legal matter, as provided in Tenn. Code Ann.  § 8-6-106. 

E.5 Survival.  The terms, provisions, representations, and warranties contained in this Contract which 
by their sense and context are intended to survive the performance and termination of this 
Contract, shall so survive the completion of performance and termination of this Contract. 
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This instrument may be executed in one or more counterparts. It shall be fully executed when each party 
whose signature is required has signed at least one (1) counterpart, even though no one (1) counterpart 
contains the signatures of all parties to this instrument. Electronic, scanned or facsimile signatures shall 
have the same force and effect as original signatures. 

 
IN WITNESS WHEREOF: 

 
 
 
 
CONTRACTOR LEGAL ENTITY NAME: 

 
 
 

    DATE:    
  Contractor Signatory, Contractor Title 

 
 
 
STATE OF TENNESSEE, 

 
 
OFFICE OF THE STATE ARCHITECT: 

 
 
 

   DATE:    
Peter L. Heimbach, Jr., State Architect 
 

 
DEPARTMENT OF GENERAL SERVICES: 

 
 
 

   DATE:    
Robert E. Oglesby, Commissioner 
 

 
APPROVED AS TO COMPLIANCE WITH POLICY AND STATUTE: 

 
 
 

   DATE:    
Justin P. Wilson, Comptroller of the Treasury 
 

 
APPROVED AS TO COMPLIANCE WITH FORM AND LEGALITY: 

 
 
 

   DATE:    
Herbert H. Slatery III, Attorney General and Reporter 
 



 

 

ATTACHMENT 1 
 
 
   AT T E S T AT I O N  RE  P E RS O NNE L  US E D  I N  CO NT RACT  P E RF O RM ANCE  

 

 
SUBJECT CONTRACT NUMBER: 460/000-06-2015 

 
CONTRACTOR LEGAL ENTITY NAME: 

 

 
FEDERAL EMPLOYER IDENTIFICATION NUMBER: 
(or Social Security Number) 

 

 
 

The Contractor, identified above, does hereby attest, certify, warrant, and 
assure that the Contractor shall not knowingly utilize the services of an illegal 
immigrant in the performance of this Contract and shall not knowingly utilize 
the services of any subcontractor who will utilize the services of an illegal 
immigrant in the performance of this Contract. 

 
 
 
 
 
 

CONTRACTOR SIGNATURE 
 

NOTICE:  This attestation MUST be signed by an individual empowered to contractually bind the Contractor.  If said individual 
is not the chief executive or president, this document shall attach evidence showing the individual’s authority to contractually 
bind the Contractor. 

 
 
 

PRINTED NAME AND TITLE OF SIGNATORY 
 
 
 
 
 
 

  



 

 

ATTACHMENT 2 

OPTION TO PURCHASE 

 
At any point after expiration of six (6) years after the Go-Live Date, but prior to expiration of the Term, the 
State may exercise its option to purchase the Equipment or a portion thereof from Contractor for a 
purchase price equal to the fair market value of the Equipment to be purchased at the date of the 
purchase.  Any such option to purchase shall require approval of the State Building Commission.  The 
State must provide a notification to the Contractor of its intent to purchase at least ninety (90) days and 
not more than one hundred eighty (180) days prior to the desired closing date for the purchase of the 
Equipment.   Any such purchase shall include full, unencumbered title to all Equipment so purchased and 
transfer of all warranties associated with all purchased Equipment at no additional cost to the State.  Any 
Site involved in a purchase of Equipment shall be struck from the Contract upon transfer of the 
Equipment to the State at that Site. 
 
The determination of fair market value shall include the current value of the Equipment to be purchased 
as well as intangible value the Equipment has provided such as the right to receive the benefit of Tax 
Credits, Environmental Incentives, and any other incentives.  In the event that the Parties are unable to 
agree on the fair market value of the Equipment to be purchased, the Parties shall mutually select a 
knowledgeable third party to appraise the Equipment and determine its fair market value.  The expense of 
any third party appraiser shall be split by the Parties.  Subject to the State’s laws, policies and 
procedures, this determination shall be binding.  Upon consideration of the fair market price, the State 
may decline to purchase the Equipment, in which event the State will be solely responsible for the 
expense of the third party appraiser.   
 
On or prior to the closing date, the Contractor shall also provide any updated as-built drawings of the 
System Installation and three (3) sets of operation, maintenance, and parts manuals for the Equipment. 
The manuals shall cover all components, options, and accessories supplied; and shall also include 
maintenance, trouble-shooting, and safety precautions specific to the supplied equipment. 
  
 



Agencies Sites & Delivery Points Address City State Zip Agency  Electric Utility 
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Annual Energy 
Usage (kWh) 
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Cost 

 Lowest 
Monthly 
Demand 

(kW) 

 Highest 
Monthly 
Demand 

(kW) 

 Required 
Alternating 

Current (AC) 
Energy at 

Delivery Point 
(kW) 

Bledsoe County Correctional 
Complex

1045 Horsehead Road Pikeville TN 37367 TDOC
 Sequachee Valley Electric 

Cooperative
Meter # 71363 19,471,200             1,723,507$                     3,134            3,677             2,507              

Northeast Correctional Complex 5249 Hwy 67 West Mountain 
City TN 37683 TDOC

 Mountain Electric 
Cooperative

Meter # 9100026 9,381,600               879,378$                     1,468          2,088           1,174              

Northwest Correctional Complex 960 Tennessee 212 Tiptonville TN 38079 TDOC
 Gibson Electric 

Membership Corp.
Meter # 7777777004 14,367,600             1,310,698$                  2,008          2,471           1,606              

Tennessee Prison for Women 3881 Stewarts Ln Nashville TN 37218 TDOC
 NES

Meter # 251276 6,221,514               602,841.04$                   715             1,402           572                  
49,441,914             4,516,424.08$             7,325          9,638           5,860            

Department of General Services (DGS)

Porter Lab 440 Hogan Road Nashville TN 37220 AG
NES

Old Meter # 026905
New Meter # 050581 3,552,750                 349,161$                        540               956                432                  

Mid Cumberland Regional Health 710 Hart Ln Nashville TN 37216 HEALTH
NES

Meter # 025409 488,160                    38,998$                          86                 115                69                    

RS Gass Building 850 Hart Ln Nashville TN 37216 HEALTH
NES

Meter # 027742 3,393,600                 301,081$                        498               542                398                  

RS Gass Plant 710 Hart Ln Nashville TN 37216 HEALTH
NES

Meter # 097909 2,448,900                 288,738$                        323               1,157             258                  

TBI Nashville 901 R.S. Gass Blvd Nashville TN 37216 SAFETY
NES

Meter # 302238 6,258,880                 553,256$                        800               1,133             640                  
TDEC Environmental Assistance 
Center

711 R.S. Gass Blvd. Nashville TN 37216 TDEC
NES

Meter # 025408 485,520                    53,852$                          80                 180                64                    
13,075,060             1,235,925.68$             1,787          3,127           1,430            

Western Mental Health Institute 11100 Old Highway 64 Bolivar TN 38008 MH
Bolivar Energy Authority

Meter # 14985214
4,239,936                 411,287$                        612 812                490                  
4,239,936               411,286.53$                612             812              490               

Totals 70,309,660      6,512,797.63$     10,264    14,533     8,211        

TDOC

Mental Health

Ellington Agriculture Center

RS Gass Complex
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SECTION 01 35 13.19 
MENTAL HEALTH AND DEVELOPMENTAL DISABILITIES PROJECT PROCEDURES 

PART 1 - GENERAL 
1.01 SECTION INCLUDES General restrictions on access to and use of site and surroundings, and security 

procedures for tools, materials, and individuals within the work force. 

1.02 SUPERVISION 

A. Provide on-site supervision of construction personnel at all times. 

B. Facility Manager (FM) may provide Contractor's Superintendent a radio for communication.  
Superintendent shall turn in radio to FM's Designee when leaving premises. 

C. Concerns or complaints shall be addressed to the FM’s Designee by the Contractor's 
Superintendent. 

1.03 ACCESS TO SITE 

A. Access is normally restricted to the period from 7:00 am to 7:00 pm every day.  FM may vary 
these hours at his discretion.  Contractor shall provide FM 48 hours notice before working on 
Saturdays, Sundays, or holidays. 

B. Contractor’s access to site may be limited through a single point designated by FM Access to non-
designated areas of work will not be permitted.  Fixed times for arrival and departure of most 
construction forces as a group shall be established by mutual agreement between Contractor and 
FM.  Changes and additions to normal working schedules shall be communicated to FM's office 
48 hours in advance through the FM's Designee. 

C. FM will endeavor to notify Contractor as soon as possible if a situation exists which may preclude 
timely access to site. 

1.04 USE OF SITE 

A. Use of site shall be confined to the specific area of work.  There shall be no access to other areas 
of the facility except as specifically approved by FM. 

B. Vehicles:  Work trucks will be permitted on-site as needed if they are capable of being fully 
locked, including tool compartments. 

1.05 TOOLS AND MATERIALS 

A. Contractor shall endeavor to introduce only necessary tools into the facility, and in the least 
possible number.  At no time shall contractor leave tools or materials unattended. 

B. Hand tools shall be kept in Contractor's possession at all times when not properly stored.  Tools 
shall be removed or placed in a locked tool box, shed, trailer, or similar tool storage area.  Ramset 
tools may be stored on site; however, "shots" shall be removed daily and all spent shot accounted 
for. 

C. Storage of hand tools at site will not be permitted unless such tools are securely stored in a 
manner acceptable to the FM.  FM will designate an area for tool storage.  Contractor shall 
provide a tool storage container and lock, provide a key to the FM until removal of container, and 
provide FM a list of tools. 

D. Do not give or loan tools or supplies to a patient or residence.  Do not accept anything from a 
patient or residence.  Do not permit a patient or a resident access to Construction Documents and 
related papers.  Report thefts immediately.  Do not offer advice; give money, candy cigarettes, 
etc., to patients or residents. 
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E. Immediately report lost Class "A" tools to FM's Designee.  The following partial list is of Class "A"
tools, which are considered to be hazardous and likely to be used in an escape or in abuse of self
or others.  Class "B" tools are all other tools:

axe load binder 
bits of any kind lock pick 
blades of any kind mask 
channel locks masonry hawk 
cheater pipe mechanical puller 
cheater bars melting ladle 
chisels of any kind pipe pusher 
come-along pipe wrench 
conduit bender pliers 
crowbar putty knife 
cutters of any kind rope 
cutting tips sander or sandpaper 
drill saw 
file scaffold 
floor jack shears 
grinder snips 
hacksaw soldering gun 
hammer stud gun 
hex-t-set key stud gun loads 
hoist and chain torch head 
hydraulic jack vice grips 
impact gun welding tips 
knives of any kind whet stone 
ladder wrecking bar 
lathe wrench 

F. The Contractor shall be responsible for the transportation, care, protection and storage on the site
of his materials to the end that all materials shall be in perfect condition at the time of
incorporation into the work.  All storage and operations on the site shall be confined to areas that
are coordinated with, and authorized by the Owner.

1.06 SEARCH AND SEIZURE

FM may seize items that may pose a danger to the safety and security of facility, personnel, patients, or 
residents. 

1.07 PERSONNEL RULES

A. The Contractor or Contractor’s employees shall immediately contact staff personnel or security
concerning any problems with patients or residents.

B. Identification of Personnel

1. An identification card (or pass) will be provided to each construction worker who enters
the secure confines of the facility.  Workers will be required to show a valid driver's
license, social security card, birth certificate, or verification from supervisor in order for
card to be issued.  Identification cards must be worn in plain sight at all times.  If lost or
stolen, report to the FM's Designee for issuance of a new card.  Identification cards shall
be returned to the FM's Designee upon completion of work or termination of employment.

2. Construction workers may be required to wear appropriate identification inside
correctional facilities, which may consist of:

a. headwear of a specific color,
b. shirt and/or vest of a specific color, and
c. other appropriate apparel designated by FM
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C. Association with patients/residents

1. Association with patients and residents is not permitted.

2. Trafficking or trading in goods with patients and residents is not permitted.

D. Do not bring items which are not required for performance of work; neither in personal vehicles
nor on one's person.  Remove unnecessary items from vehicles so that searches may proceed
quickly.

E. Alcoholic Beverages, Weapons, and Drugs:

1. Alcoholic beverages, weapons, and non-prescription drugs are not allowed on site.
Persons caught introducing illegal or banned items onto the grounds of a State Mental
Health or Developmental Disabilities institution are prosecuted.

2. Individuals using prescription medications shall fill out a form, suitable to FM, identifying
themselves and their medications, and receive approval of FM before bringing
prescription medications on site.  FM may require verification of prescription.  FM may
refuse to permit prescriptions medications on site.  Only enough medication for one day
may be brought on site.  Contractor's Superintendent shall keep a copy of the form on file.

F. Meals

1. Workers should bring their lunch or leave the facility to obtain meals.  Food service to
construction workers will not be provided.

2. If vending machines are available, they will be identified in orientation.

G. Visitors:  On site visitors of construction workers are prohibited.  Persons not working on the
Project are required to first seek approval of FM before visiting site.

H. The Contractor, Contractor’s employees, subcontractors and subcontractor’s employees upon
directly or indirectly identifying a patient or resident shall be kept confidential and shall not be
disclosed.

1.08 EMERGENCIES

FM declares a state of emergency, Contractor may be: 

A. Required to leave premises, or

B. Confined to a specific area for duration of emergency.

END OF SECTION 
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SECTION 01 35 13.30 
DETENTION PROJECT PROCEDURES 

For Work Outside the Secure Perimeter 

PART 1 - GENERAL 
1.01 SECTION INCLUDES

General administrative, security procedural requirements and restrictions for Contractors regarding 
access to and use of the Tennessee Department of Correction Project site and surrounding areas; and 
security procedures for Contractor tools, materials, and individuals for projects that do not require entry 
inside the secure perimeter of the institution or have only limited impact on institutional operations. 

1.02 DEFINITIONS

A. Lockdown – A condition within the Department of Correction that ALL (except emergency)
movement ceases; an institutional count time is the most frequent use.

B. Owner – State of Tennessee, Department of General Services for the Department of Correction.

C. State of Emergency – Event or condition impacting the security of the facility or safety of staff,
inmates or Contractors.

D. TDOC – Tennessee Department of Correction.

1.03 SUPERVISION

A. Contractor shall provide on-site supervision of construction personnel at all times.

B. Contractor shall at all times have a minimum of one (1) person at each separate work site or work
crew capable of communication in English with the facility staff.

1.04 PROJECT/SITE CONDITIONS/REQUIREMENTS

A. Prior to mobilization of construction personnel to the site, Contractor shall ensure that personnel,
subcontractors, material suppliers, etc. review the requirements of this Section.

B. The Contractor shall require that all personnel, subcontractors, material suppliers, etc. who will
enter TDOC property certify their awareness of and familiarity with the requirements of this
Section during orientation to the institution.

C. The Warden is the chief administrator of the TDOC institution and the Project site.  The Warden
has full and final supervision over all institution operations and the Contractor usage of the site.
The Warden may delegate certain responsibilities held, as presented in this Section, to one or
more designees identified by the Warden.

D. The Warden/designee may provide the Contractor's Superintendent with an institutional radio for
communication.  Superintendent shall turn in radio to designated staff upon leaving the premises
each day.

E. The Warden/designee may approve the use of a single cellular telephone by the Contractor’s
Superintendent, only.

F. The Contractor shall provide to the Warden primary and alternate emergency contact information
of individuals (Superintendent and/or foreman) to be notified during non-working hours if an event
impacting the institution has occurred which warrants their notification.

G. Security Procedures Orientation

1. Each individual who enters the site on behalf of the Contractor, including but not limited
to, subcontractors and material suppliers may, at the Warden’s discretion, receive a
Security Procedures Orientation for the Project.  The Warden/designee will provide
orientation.  Prior orientation in the course of another project cannot substitute for
orientation for this Project.
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2. Contractor shall coordinate scheduling individuals for orientation.

3. Warden will determine duration of the orientation and its agenda.

4. Contractor shall provide an interpreter, if required.

5. The institution will provide ten (10) Security Procedure Orientations at no charge to the
Contractor.  Each Orientation meeting may accommodate as many employees as
requested by the Contractor.  Orientations in excess of the ten (10) meetings will be
charged to the Contractor at a rate of three hundred dollars ($300.00) per session.

H. Contractor shall not request direction, Project documents clarification, or approval from institution
staff, security escorts or other on-site personnel.  The Owner’s Project Manager is the Owner’s
designated on-site representative during construction and is the only party authorized to direct
changes to the scope, cost or Contract time of the Project.

1.05 SURROUNDING SITE CONDITION SURVEY

A. Prior to commencing the Work, the Contractor and TDOC representatives shall tour the Project
site and surrounding areas together to examine and record existing conditions of adjacent
buildings, roadways, and other applicable areas.  The Contractor shall photograph and videotape,
in sufficient detail, the existing interior and/or exterior building conditions and grounds of all areas
that will be affected by construction and access routes to substantiate existing conditions that
might otherwise be construed as damage caused by the Contractor.  Date all material and deliver
a copy to the Owner and TDOC within seven (7) days following the Notice to Proceed.  This
record shall serve as a basis for determination of subsequent damage due to Contractor's
operations.  Any cracks, sags, or damage to the adjacent buildings and improvements not noted
in the original survey, but subsequently discovered, shall be reported to Owner's Representative
and TDOC.

B. The Contractor shall be responsible for any construction related damage, required repair and/or
replacement to existing facilities or property including landscaping, paving, security systems
(including but not limited to, fencing and fiber optics), roads and sidewalks unless it is verified that
the damage was a previously existing condition.  Any damages shall be repaired or replaced with
materials equivalent to the original work and is subject to the satisfaction of the Owner's
Representative and TDOC.

C. Photo-documentation of special, secure areas may require special handling and storage.  TDOC
will identify when these circumstances are present and how the photo-documentation will be
handled (Also see Section 1.10 H).

1.06 EMERGENCIES

A. If the Warden declares a state of emergency, Contractor may be:

1. Required to leave premises, or

2. Confined to a specific area for duration of emergency.

B. Emergencies that may impact access to the institution include, but not limited to:

1. Fog, inclement weather or natural disaster;

2. Food, medical, or transportation emergencies;

3. Disturbance, inmate work stoppage, inmate escape, inmate hunger strike or hostage
situation; and,

4. Bomb threat, chemical spill, fire, or institution evacuation.

C. At the Warden’s discretion and depending on the level of emergency, the Contractor may be
permitted to work at the job-site trailer/staging area(s) or other institution areas outside the secure
perimeter.



ATTACHMENT 4.2 

01 35 13.30 
STREAM June 2014 CORR Work Limited Scope Detention Project Procedures Page 3 of 9 

D. Any incident requiring police or ambulance service should be reported to the Warden/designee
immediately following the notification of emergency responders.

1.07 ACCESS TO SITE

A. Access is normally restricted to the period from 7:00 AM to 7:00 PM every weekday during
daylight hours only.  The Warden may vary these hours at their discretion.  Contractor shall
provide the Warden a minimum of forty-eight (48) hours notice before working on Saturdays,
Sundays or State of Tennessee holidays.  If the institution is officially closed due to an emergency
condition or other State of Tennessee requirement, the Contractor will not be allowed to work.

B. Contractor shall access site through a single point designated by the Warden.  Random access to
and from the Project site will not be permitted.  Fixed times for arrival and departure of most
construction forces, as a group, should be established by mutual agreement between Contractor
and the Warden.  Changes and additions to normal working schedules shall be communicated to
the Warden a minimum of forty-eight (48) hours in advance.

C. The Warden/designee will endeavor to notify the Contractor as soon as possible if a situation
exists which may preclude timely access to or use of the Project site.

1.08 SECURITY

A. Security Officer Escort:

The Warden may establish a Construction Security point of contact to work with the Contractor
and provide liaison between the construction Project and the facility.  This staff security officer will
be provided for normal work hours.

1. Normal Schedule – A block of hours scheduled between the hours of 7:00 AM to 7:00 PM
during daylight hours as approved by the Warden.

2. Normal Work Hours – Security escorts shall be provided for five (5) eight (8)-hour shifts
per work week.  Additional escorts and/or overtime hours for security escorts may be
provided at the discretion of the Warden.  Costs for additional escorts and overtime hours
shall be charged to the Contractor by the institution.

3. Extended Schedule – All hours requested by the Contractor and approved by the Warden
to extend work during hours of darkness or on weekends or holidays.  The Contractor
shall submit a written request to the Warden or designee for use of these officers a
minimum of forty-eight (48) hours prior to their intended use.

4. The Contractor can purchase a limited quantity of additional security escorts in the
following time increments in compliance with the following:
a. The dates and times that additional security escorts are available, and the

quantities of escorts that are available are at the sole discretion of the Warden.
The requirements of the facility will not be superseded by the needs of the
Contractor;

b. Payment(s) for additional escorts shall be made directly to the institution by the
Contractor on a monthly basis at the following rates per escort:

  4 hours = $  95.00 
  8 hours = $189.00 
10 hours = $237.00 

c. Overtime (more than forty (40) hours/week) shall be charged at one and one-half
(1 ½) times the block rates and shall also be the same block minimum time
increments.

d. Payments shall be made monthly to the institution.  Payments over thirty (30)
days past due shall incur interest per the General Conditions.

e. Additional security escorts required for non-conforming Contract corrective work
will not be provided at no-cost to the Contractor.  The Contractor shall be
responsible for all escort costs in blocks of time as per 1.08 4.b. above.

5. Contractor shall endeavor to notify the Warden of non-workdays.
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6. The correctional officer assigned as a security escort has specific TDOC responsibilities
to include (but not limited to):
a. Security of civilian workers;
b. Periodic checks of tools and equipment introduced on to TDOC property;
c. Monitoring the security of all vehicles and fuels;
d. Separation of the inmate general population should workers require access to

inmate work areas; and,
e. Maintaining communication with Central Control.

7. Security escorts shall not participate in construction activities, receive construction
materials or remove construction materials, either demolished or surplused, from the
Project site.

B. The Contractor shall restrict the access of all persons entering upon the Owner’s property in
connection with the Work to the agreed upon access route, procedures and to the actual site of
the Work.

C. The Contractor shall restrict activities of employees to authorized areas.  Contractor employees
shall not enter other institution buildings unless it is directly related to the Work of this Project.

D. The Warden may conduct random vehicle searches on all vehicles entering TDOC property.
Institutional entrances are posted with prohibited items, i.e., weapons, drugs, alcohol, cell
phones, tobacco products, etc.  Vehicle searches may be conducted with the use of detection
dogs.  If weapons, drugs, ammunition, or alcohol are found in a construction worker’s vehicle, the
owner operator is subject to arrest by local authorities and may be restricted from return to TDOC
property. Persons with valid handgun carry permits are also prohibited from having their weapon
on the TDOC property.

E. Individuals, vehicles, and construction facilities are subject to search at discretion of the
Warden/designee.  Searches of individuals may include strip search at the discretion of the
Warden.

F. The Contractor shall, at the direction of the Warden, be required to make available keys for any
on-site job trailers, storage boxes, equipment containers, etc.  The Warden may require searches
of these items or facilities at any time.

G. All institutional areas are subject to video and audio surveillance at the direction and discretion of
the Warden.

1.09 IDENTIFICATION OF CONTRACTOR’S PERSONNEL

A. All personnel shall be subject to a fingerprint background check conducted by the institution prior
to being permitted to enter the institution.  If requested by the Warden, the Contractor/employee
shall complete a Contractor Pre-Access Questionnaire form completing all indicated background
check information.  Additionally, the Contractor/employee will be available to the institution to be
fingerprinted as scheduled by the institution.  Background check forms provided by the
Warden/designee must be completed prior to Contractor’s mobilization to the site.  Fingerprint
background checks will be performed on employees, delivery drivers and vehicle operators
employed by the Contractor, subcontractors and vendors.  Any consistent driver that frequents
the Project site will require a background check.  Contractor should assume that background
checks will take a minimum of seven (7) business days to complete.  The Contractor shall notify
the Warden and complete the background check forms for all replacement and/or new
employees, drivers, etc. not identified in the initial list of site personnel.  Background checks may
be repeated on any employee at any time.  Any subsequent information, such as a recent arrest,
may result in denial of access.

B. A valid driver’s license number, social security number, date of birth and/or other similar
information is required for a background check.  Background information will not be disclosed to
or discussed with the Contractor.  Per applicable laws and TDOC policy, background information
will remain confidential.
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C. The Contractor shall identify for the Warden, promptly upon their employ, persons who have been 
previously convicted of a felony, incarcerated, or who have a family member currently 
incarcerated at the institution.  Warden may require such persons to be excluded from working on 
the premises. 

D. Denial of access decisions by the Warden will be final and non-negotiable. 

E. The Contractor shall notify the Warden immediately upon dismissal or arrest of an employee, but 
no later than forty-eight (48) hours from the time the Contractor is informed.  The Warden shall 
decide if the employee may continue to have access to institutional property. 

F. An identification card (or pass) may be provided to each construction worker who enters the 
secure confines of the institution.  Workers will be required to show a valid government issued 
photo identification card in order for a card to be issued.  Identification cards shall be worn in plain 
sight at all times.  If lost or stolen, report to the Warden for issuance of a new card.  Identification 
cards shall be returned to the Warden upon completion of work or termination of employment.  
The cost of replacement cards/ identification shall be the Contractor’s responsibility. 

G. Construction Worker Apparel 

1. Construction workers may be required to wear appropriate identification and clothing 
inside correctional facilities, which may consist of or be limited by: 
a. Headwear of a specific color, 
b. Shirt and/or vest of a specific color, 
c. Other appropriate apparel as designated by the Warden/designee, and 
d. Wearing of camouflaged clothing is not allowed. 

2. Apparel depicting gang colors or symbols, contraband or inappropriate activity is not 
permitted.  (An example would be a shirt or hat advertising beer or drug paraphernalia, 
etc.) 

H. Construction workers shall be required to receive an ultraviolet ink stamp to facilitate processing 
egress. 

1.10 JOB CONDITIONS 

A. Items that are not required for performance of Work are not permitted.  All unnecessary items 
must be removed from vehicles so that searches may proceed quickly. 

B. The Contractor shall maintain safe, clean and ADA compliant fire exit paths of travel for building 
occupants, visitors, and staff at all times. 

C. Association with inmates 

1.  Interaction with inmates is not permitted. 

2.  Trafficking or trading in goods and other items as listed in subparagraph 1.10 D. below 
with inmates is not permitted. 

3.  The Department of Correction adheres to a policy of Zero Tolerance regarding workplace 
relationships with inmates; see TN Code Annotated 41-21-241. 

D. Tobacco Products, Alcoholic Beverages, Cell Phones, Weapons, Cash and Drugs 

1. All areas within the TDOC site are designated as NO SMOKING/TOBACCO FREE areas.  
The Contractor shall not allow any workers to use or to have in their possession tobacco 
products or tobacco related paraphernalia within the secure perimeter of the institution.  
All tobacco related items must remained locked in the workers vehicle while on TDOC 
property. 

2. Alcoholic beverages, weapons, and illegal drugs are not allowed on TDOC property.  
Persons caught introducing illegal or banned items onto the grounds of a TDOC 
institution are subject to confiscation of the disallowed items, removal from the site, 
termination of site access privileges and prosecution. 
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3. Individuals requiring prescription medications during the workday shall be required to
produce the medication in the original packaging from the pharmacy with the prescription
name and dosage (see TCA 39-16-201) and fill out a form, suitable to Warden, identifying
them and their medication(s).  The Contractor’s Superintendent shall maintain a copy of
the form(s) on file.  Approval from the Warden/designee must be received before the
medication(s) are allowed on site.  Warden may require verification of prescription(s) /
medication(s).  Warden may refuse to permit prescription/medications on site.  Only
enough medication for one (1) day may be brought on site.  It is highly encouraged, if
possible, that medications be taken at a time that allows for medications to be left outside
the secure perimeter.  Narcotic medications will not be allowed on the secure compound.

4. The amount of cash the Contractor’s employees may carry on TDOC property shall be
limited at the sole discretion of the Warden.  Maximum cash amounts per individual will
be set at the Pre-Construction Meeting.

E. No cell phones (except as noted above), beepers, or other telecommunication devices as defined
by TCA Section 39-16-201 as amended will be allowed on site without approval of the Warden or
designee.

F. Without the Warden’s prior written approval, no computers, laptops, PDA’s, cameras, or other
similar computer electronic devices will be allowed on site..

G. Contractor required construction photographs, digital or otherwise, taken inside TDOC facilities or
of the Project site and buildings shall become the property of TDOC and shall not be used for
purposes other than as progress photos and other than construction related reports without the
express written permission of the Warden and the TDOC Director of Facilities, Planning and
Construction.  Any photographs, digital and print that include inmate faces shall be immediately
destroyed and not used or printed for any purpose.  These requirements shall include
photographs taken or construction photos used by the Contractor’s subcontractors, vendors, etc.
Use of finished construction photographs, to include web-based use, will not be allowed unless
approved in advance by the TDOC Director of Facilities, Planning and Construction.

1.11 TOOLS AND MATERIALS

A. A Class A tool is defined as any instrument that could be utilized:

1. To attempt an escape,

2. As a weapon, and

3. To fabricate other materials into a weapon.

B. Contractor shall make a concerted effort to introduce only necessary Class A tools onto TDOC
property, and in the least possible number.

C. Hand tools shall be kept in Contractor's possession at all times when not properly stored.  Tools
shall be removed or placed in a locked toolbox, shed, trailer, or similar tool storage area outside
the secure perimeter at the end of each workday.  Ramset tools may be stored on site; however,
"shots" shall be removed daily from the TDOC site and all spent shot accounted for by the
Contractor.

D. Storage of hand tools on site will not be permitted unless such tools are securely stored in a
manner acceptable to the Warden.  Warden/designee will designate an area for tool storage.
Contractor shall provide a tool storage container and lock, a tool inventory; provide a key to the
Warden/designee until removal of container.  An inventory of storage containers may be
conducted at any time as determined necessary by the Warden/designee.

E. Workers shall not accept anything from an inmate or provide any tools or supplies to an inmate.
Inmates are not permitted access to construction documents and related papers.  Any theft
should be reported immediately.

F. Immediately report lost tools to the Warden/designee.  If a tool is lost, the Contractor and all
workers will not be allowed to leave the compound until the tool is accounted for or recovered.
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Example:  A declaration that a tool is under a concrete pour or went out with a load of 
construction debris is NOT acceptable methods of accountability. 

G. All ladders shall be stored and secured to a fixed object with a chain and padlock when not in
use.  Security staff may ask to control the padlock key.

H. Contractor shall be required to submit Material Safety Data Sheets (MSDS) to the Facility Safety
Officer (FSO) for any product, chemicals, and materials brought onto TDOC property.  Contractor
shall review MSDS information and requirements for MSDS data submittal to the institution’s
Facility Safety Officer prior to the start of Work.

1.12 CONTRACTOR USE OF PREMISES AND PRISON OCCUPANCY

A. Use of the premises by Contractor will be limited to the ‘Site/Project Boundaries’ as identified in
the Contract Documents to include temporary facilities, and reasonable access thereto.  Space
for staging Work, employee parking and related operations of Contractor and Contractor's
employees may be provided, subject to availability.  Coordinate use of premises under direction
of the Warden.

B. The Contractor is advised that the Project site(s) are or will be active correctional facilities or
other prison related areas, and they shall take all necessary precautions to assure the safety of
the staff and inmates, State of Tennessee employees, visitors and other contractors day and
night.  The Contractor shall at all time conduct operations as to insure the least inconvenience
and the greatest amount of safety and security for the State’s use of other nearby areas by
inmates, State of Tennessee employees and the general public.  The Contractor acknowledges
that there are inherent dangers involved while working at a prison and TDOC will use ordinary
care to keep the premises reasonably safe during the Contractor’s access to the Work site.

C. The Contractor shall schedule and carry out its work such that the normal operations of the facility
are given first priority.  This applies particularly to noise, utility, and security systems outages and
restriction of access.

D. Provide and erect before any work begins, and maintain during the progress of the Work, all
necessary dust partitions, protective and security barriers, warning signals, exit and directional
signage and lighting.  The extent of this work and details of construction shall be in accordance
with the requirements of all Federal, State, and local ordinances, codes and requirements; and
shall meet the approval of all authorities having jurisdiction and the Warden.

E. Provide isolation of Project work areas from occupied area(s) with barricades, plastic sheeting,
plywood security walls, or temporary dust partition walls.  The Contractor shall provide and
maintain necessary barriers and protective devices to control access to the Work areas and to
contain all work and storage areas such that adjoining building spaces, including walkways,
corridors, stairs and doorways, remain accessible for the institution’s use but not accessible to the
inmate population.

F. Control traffic to/from the Work area(s) and occupied area(s) to prevent disruptions to the normal
facility operation.

G. Modify HVAC equipment to pressurize occupied non-work area(s) to prevent the migration of
offensive materials and odors from Work area(s).  Blank-off outside air intakes and/or return air
grilles to prevent distribution of offensive materials and odors into occupied non-work areas.
Contractor shall confirm design CFM for all spaces affected by modifications and adjustments
made to existing systems, and re-balance HVAC system(s) for all systems modified during
construction.

H. The use of any “air hammers” or other impact equipment that will cause excessive noise or
vibration shall be strictly prohibited during normal operational hours.  Except for special situations
where prior approval from the Warden/designee has been granted, the use of power impact tools
for demolition is strictly prohibited inside occupied buildings.

I. The use of any gasoline/kerosene/diesel-powered equipment inside occupied buildings shall be
strictly prohibited, unless authorized by the Warden/designee.
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J. Exercise the utmost care to protect existing security systems, equipment, furniture, building
finishes, site features and landscaping etc. from damage.  Contractor shall report damage
immediately, but no later than the end of the workday, to the Warden.  Repair of security system
cabling and cameras, lighting systems, fiber optic cabling and other critical systems shall be
made immediately, and the costs of temporary replacement systems and TDOC labor, as
needed, shall be the responsibility of the Contractor.

K. Any portion of the existing buildings, furniture, equipment, etc. or existing utility and security
services not included as part of the Work of this Contract or any portion of the Work damaged
because of failure to provide the protection required, shall be removed and replaced with new
materials and construction at the Contractor's expense.  The Work shall be accomplished subject
to the Warden’s approval.

L. If the Contractor makes arrangements for closure of a corridor, hallway, egress routes, sidewalks,
streets, etc. which provides access to other parts of the institution’s, building or office areas; the
Contractor shall make provisions for alternative access to such other nearby areas.  These
proposed arrangements shall be acceptable to all authorities having jurisdiction and the Warden.

M. Institutional staff shall not receive deliveries for the Contractor or for the Project.  The Contractor
shall receive all Project related materials at their job site office or off-site, as required.

N. The Contractor, subcontractors, or their employees shall not use TDOC equipment or tools.

1.13 TRANSPORTATION FACILITIES

A. Provide adequate protection for lawns, curbs, and sidewalks over which trucks and equipment
pass to reach the Project site(s).  Repair and replace all damaged lawns, curbs, sidewalks, and
roadways at no cost to the Owner.

B. Contractor shall provide flagmen and traffic control management while using areas of the Project
site or outside the Project limits.  The Contractor shall be responsible for maintaining pedestrian
and vehicular traffic on local roads adjacent to and directly leading to and/or through the areas
that are affected by the construction Project.  Prior to changing any traffic patterns, the Contractor
shall submit a Maintenance-of-Traffic Plan identifying how the vehicular and pedestrian traffic
flows will be modified, subject to the review and approval by the Warden, TDOC and authorities
having jurisdiction.  The Contractor shall provide proper signage and personnel to identify and
manage temporary roadway relocations or locations where traffic may be impacted.

C. Contractor’s Vehicles

1. Personal vehicles for Contractor’s employees shall be parked outside the secure
perimeter of the facility or to an off-site area as designated by the Warden.  Parking
permits may be required for all construction personnel and business vehicles.  For any
vehicles that are to be left overnight, the license number and numbers of vehicles must
be reported to the Warden/designee on a daily basis.  All vehicles left overnight shall be
made inoperable.

2. Do not permit contractor related vehicles to park on any street or other area of the State’s
property except in the area(s) so designated by the Warden/designee.

3. Work trucks, with logos and company names clearly visible, necessary to the progress of
the Project (as determined by the Warden) will be permitted on-site as needed if they are
capable of being fully locked, including fuel tanks and tool compartments.

4. Vehicles entering the security perimeter site will be required to await an escort and
remain in the company of the escort.

5. All vehicles shall be locked at all times.  Any vehicle determined by the Warden to be a
security threat or represents what could be a threat will not be allowed on state property.

6. All drivers shall have a valid driver’s license.  Vehicle drivers without a valid driver’s
license will not be granted access to TDOC property and may be banned from the site
and subject to arrest by local authorities.
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1.14 WORK SEQUENCE

A. The Work shall be executed to minimize disruption of activities at the Project site(s) or buildings.
Contractor shall submit a written and graphic plan for staging of demolition work, staging of Work,
layout and location of material staging areas, location of dust prevention partitions, security and
any required system outages within seven (7) calendar days from the Notice to Proceed date.
The Plan shall be reviewed, revised as required and approved prior to initiation of Work at site.

B. The Warden shall be notified in writing seventy-two (72) hours prior to any utility, communication,
electronic security device(s) and systems, or HVAC system cut-off.  The required notification of a
cut-off or interruptions shall include, but not be limited to, service(s) to be cut-off, the expected
impact on the facility, the date and time of the cut-off and the anticipated duration of the cut-off.
Notification shall pertain to all or any portion of the Project site(s), institution buildings, adjacent
State of Tennessee sites, or private properties required by the progress of the Work.  The
Warden shall have final approval of the exact time for and duration of any proposed shutdown.

1. Utility shut-downs or cut-offs impacting Central Control, medical and kitchen areas shall
required a minimum of five (5) workdays notice and approval of the Warden.

2. The Facility Safety Officer (FSO) and Facility Manager shall be notified to inspect and to
determine that normal fire protection and utilities have been restored.

3. Excessive scheduling of utility shutdowns or repeated requests to schedule and
subsequent cancellation or re-scheduling of shut downs may be subject to back-charges
to the Contractor by the institution.

4. Contractor shall not close-up, conceal or seal above ceiling spaces, utility chases or wall
cavities without inspection and sign-off by the Warden or their designee.  Provide the
Warden a minimum of twenty-four (24)-hour notice of all required inspections.  Failure to
receive approval prior to concealment shall require the Contractor to provide adequate,
as defined by the Warden, “open space” to inspect the concealed area before further
work can proceed.  Costs to repair/patch “open space” inspection holes shall be the
Contractor’s responsibility.

1.15 JOB SIGNS AND PUBLICITY RELEASES 

A. Advertising Signage:  The use or installation of Contractor or subcontractor advertising signage is
prohibited.  Do not display such advertising or job signs except as may be required for
identification and deliveries.

B. Owner-Furnished Warning Signs:  Whenever required by the TDOC On-site Representative,
TDOC furnished warning signs shall be posted as directed.

C. The Contractor, subcontractors, vendors, material suppliers, etc. shall not release any
information, story, photograph, plan or drawing relating information about the Project to anyone,
including the press or other public communications mediums.

1.16 CARE OF EXISTING FACILITIES

A. The Contractor shall be responsible for repair or replacement of existing facilities including any
landscaping, paving, security and fencing systems, roads and sidewalks damaged as a result of
the performance of the Work.  Any facilities or finishes damaged shall be repaired or replaced
with materials and workmanship equivalent to that employed in executing the original work and to
the satisfaction of TDOC and Owner's Representative.

B. The Contractor shall take care not to overload the existing structure by storing material, erecting
shoring, placing equipment or other materials upon or against the building.

1.17 SPECIAL PAYMENT APPLICATION REQUIREMENTS

Refer to Section 01 29 73 – Schedule of Values, sub-paragraph 1.02 D; the Contractor’s payment 
application’s Schedule of Valves shall to sub-divided and sub-totaled for each individual or distinct Project 
work area or building as necessary for TDOC accounting or grant reporting. 

END OF SECTION 



ATTACHMENT 5 

ANNUAL RATE SCHEDULE AND ANNUAL ENERGY USAGE 

To be completed prior to Contract signing using Respondent’s response to 
Attachment 6.3 –Cost Proposal & Scoring Guide

Bledsoe County Correctional Complex 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 
10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



Northeast Correctional Complex 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 
10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



Northwest Correctional Complex 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 
10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 

Tennessee Prison for Women 

Contract Contracted Expected Annual Contracted Contracted Annual 



Year 

Starting at 
Go-Live 

PPA Rate ($/kWh) Delivered Energy 
Production (kWh) 

Demand Rate 
($/kW) 

Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 
10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



Porter Lab 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 
10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



RS Gass Complex - Mid Cumberland Regional Health Office 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 
10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



RS Gass Complex - RS Gass Building 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 

10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



RS Gass Complex - RS Gass Plant 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 
10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



RS Gass Complex - TBI Nashville 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 
10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



RS Gass Complex - TDEC Environmental Assistance Center 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 

10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



Western Mental Health Institute – Meter 1 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 

10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



Western Mental Health Institute – Meter 2 

Contract 
Year 

Starting at 
Go-Live 

Contracted 
PPA Rate ($/kWh) 

Expected Annual 
Delivered Energy 
Production (kWh) 

Contracted 
Demand Rate 
($/kW) 

Contracted Annual 
Demand Reduction (kW) 

1 $0.000 000,000 $0.000 00,000 
2 $0.000 000,000 $0.000 00,000 
3 $0.000 000,000 $0.000 00,000 
4 $0.000 000,000 $0.000 00,000 
5 $0.000 000,000 $0.000 00,000 
6 $0.000 000,000 $0.000 00,000 
7 $0.000 000,000 $0.000 00,000 
8 $0.000 000,000 $0.000 00,000 
9 $0.000 000,000 $0.000 00,000 
10 $0.000 000,000 $0.000 00,000 
11 $0.000 000,000 $0.000 00,000 
12 $0.000 000,000 $0.000 00,000 
13 $0.000 000,000 $0.000 00,000 
14 $0.000 000,000 $0.000 00,000 
15 $0.000 000,000 $0.000 00,000 
16 $0.000 000,000 $0.000 00,000 
17 $0.000 000,000 $0.000 00,000 
18 $0.000 000,000 $0.000 00,000 
19 $0.000 000,000 $0.000 00,000 
20 $0.000 000,000 $0.000 00,000 
21 $0.000 000,000 $0.000 00,000 
22 $0.000 000,000 $0.000 00,000 
23 $0.000 000,000 $0.000 00,000 
24 $0.000 000,000 $0.000 00,000 

25 (if 
applicable) 

$0.000 000,000 $0.000 00,000 



SYSTEM SPECIFICATIONS 

Photovoltaic Panels 
• 60-cell, 72-cell, or 96-cell Crystalline Silicon Panels with minimum efficiency of 15%
• Minimum ten (10) year product warranty assignable to the State at no additional cost to the State
• Output warranty with minimum output efficiency of 82% after 25 years assignable to the State at no additional

cost to the State
• Comply with UL 1703 Standard for Safety for Flat Plate Photovoltaic Modules and Panels
• Modules shall be tested according to IEC 61215 and IEC 61646 “Design Qualification and Type Approval for

crystalline silicon and thin film PV modules” by a qualified testing laboratory.
• Modules shall comply with IEC 61730 Photovoltaic (PV) module safety qualification

Inverters 
• Inverters shall have maximum DC voltage of 600V, 1,000V or 1,500v.
• Minimum 97%peak efficiency
• Minimum five (5) year warranty with option for additional ten (10) or fifteen (15) years of warranty assignable to

the State at no additional cost to the State
• Inverters shall meet the requirements of IEEE 1547a for interconnectivity

Energy Storage Systems 
• Equipment testing and safety certifications, including:

o UL 1741 for inverter systems and
o UL 1973 for integrated stationary energy storage systems.

• Outdoor-rated equipment capable of full-nameplate operation from -25C to 45C, with auxiliary thermal
management as required to achieve operation at high and low temperatures.

• Minimum 80% Round Trip Efficiency (RTE) after all thermal, communication and station loads are accounted for
o RTE = (AC energy produced at output of system, net of station loads, in a 2hr discharge from 100% to 0%

State of Charge (SOC) / (AC energy consumed by system, inclusive of station loads, in a 2hr charge from
0% to 100% SOC)

• Monitoring and Control Equipment shall monitor and report the load profile of the building and PV system in real
time and be capable of predicting weather, load patterns and utility rates to provide the most optimal control of the
Energy Storage Equipment. Monitoring equipment shall report to the State energy data collection system.

Transformers 
• Transformers shall be sized to accommodate up to 20% additional capacity.

Islanding 
• “Islanding” means microgrid control of a Site including solar PV and existing generation assets to allow the

Delivery Point(s) within a Site to operate independently from an Electric Utility grid during a power outage or
during a voluntary transfer from the grid and meet the other requirements of this subsection. Microgrid should
allow the Delivery Point to respond to demand response events, time-of-use pricing, peak load reduction, and
load shifting.

• Advanced inverters which meet IEEE 1547a shall be included for solar or any other DC source. Provide spare
conduit from the BoS into the electrical room for future islanding capability.

• All site locations shall include inverters capable of Islanding as described above. The State may elect to
implement Islanding at a future date outside of the scope of this contract.

Energy Load Profile 
• Monitoring Equipment must collect the full load profile of each Delivery Point on a real time basis.

Area Requirements 
• The Generating Facilities shall substantially fit within the designated space outlined on the Site maps.
• All equipment shall be enclosed in a secure fenced perimeter. The fence shall be 6’ tall chain link topped with 3

strands of barbed wire.
• Vegetation within the fenced perimeter shall be maintained at no higher than 12” at all times.

Ground Mounted vs. Raised 
• Sites marked on Attachment 3.1 with a note are required to have raised Generating Facilities and allow parking

below Generating Facilities.
• Lighting must be provided under all raised Generating Facilities.

ATTACHMENT 6
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Interconnection 
• All transmission lines from the Generating Facility to the Delivery Point shall be installed below grade, unless

specifically noted otherwise on Attachment 3.1.  All soils are unclassified and the responsibility of Lessor.
• Route of transmission lines shall be along existing open paths (streets, walks, other easements, etc.) and shall be

subject to the approval of the State.
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ANNUAL TERMINATION PAYMENT SCHEDULE 

To be completed prior to Contract signing.

Bledsoe County Correctional Complex 

Contract Year 
Starting at Go-Live 

Termination Payment 
Amount ($) 

7 $0.000 
8 $0.000 
9 $0.000 
10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 

ATTACHMENT  7



Northeast Correctional Complex 

Contract Year 
Starting at Go-Live 

Termination Payment 
Amount ($) 

7 $0.000 
8 $0.000 
9 $0.000 
10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 



Northwest Correctional Complex 

Contract Year 
Starting at Go-Live 

Termination Payment 
Amount ($) 

7 $0.000 
8 $0.000 
9 $0.000 

10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 



Tennessee Prison for Women 

Contract Year 
Starting at Go-Live 

Termination Payment 
Amount ($) 

7 $0.000 
8 $0.000 
9 $0.000 

10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 
 
 
  



 
 

Porter Lab 

Contract Year 
Starting at Go-Live 

Termination Payment 
Amount ($) 

7 $0.000 
8 $0.000 
9 $0.000 

10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 
 
 
 
 
 
  



 
 
 
 
 
 

RS Gass Complex –  
Mid Cumberland Regional Health Office 

Contract Year 
Starting at Go-Live 

Termination Payment 
Amount ($) 

7 $0.000 
8 $0.000 
9 $0.000 
10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 
 
 
  



 
 

RS Gass Complex – 
RS Gass Building 

Contract Year 
Starting at Go-Live 

Termination Payment Amount 
($) 

7 $0.000 
8 $0.000 
9 $0.000 
10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 
 
 
  



 
 

RS Gass Complex – 
RS Gass Plant 

Contract Year 
Starting at Go-Live 

Termination Payment 
Amount ($) 

7 $0.000 
8 $0.000 
9 $0.000 
10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 
 
 
  



 
 

RS Gass Complex - TBI Nashville 

Contract Year 
Starting at Go-Live 

Termination Payment Amount 
($) 

7 $0.000 
8 $0.000 
9 $0.000 

10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 
 
 
  



 
 

RS Gass Complex – 
TDEC Environmental Assistance Center 

Contract Year 
Starting at Go-Live 

Termination Payment Amount 
($) 

7 $0.000 
8 $0.000 
9 $0.000 
10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 
 
 
  



 
 
 
 

Western Mental Health Institute – Meter 1 

Contract Year 
Starting at Go-Live 

Termination Payment Amount 
($) 

7 $0.000 
8 $0.000 
9 $0.000 

10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 
 
 
 
  



Western Mental Health Institute – Meter 2 

Contract Year 
Starting at Go-Live 

Termination Payment Amount 
($) 

7 $0.000 
8 $0.000 
9 $0.000 

10 $0.000 
11 $0.000 
12 $0.000 
13 $0.000 
14 $0.000 
15 $0.000 
16 $0.000 
17 $0.000 
18 $0.000 
19 $0.000 
20 $0.000 
21 $0.000 
22 $0.000 
23 $0.000 
24 $0.000 

25 (if applicable) $0.000 
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CONTRACT BOND 
TENNESSEE STATE BUILDING COMMISSION STANDARD FORM 

BOND NO.   

Know all men by these presents: that we 
 

(hereinafter called the "Principal") and 
 

hereinafter called the "Surety") do hereby acknowledge ourselves indebted and securely bound and held unto 
 

(hereinafter called the "Owner"), and in the penal sum of 
 

good and lawful money of the United States of America, for the use and benefit of those entitled thereto, for the 
payment of which, well and truly to be made, we bind ourselves, our heirs, our administrators, executors, 
successors, and assigns, jointly and severally, firmly by these presents. 
 
But the condition of the foregoing obligation or bond is this: 
Whereas, the Owner has engaged the principal for the sum of 

 

to complete the Work of the project titled: 
 

as more fully appears in a written agreement or contract bearing the date of 
 

a copy of which said agreement or contract is by reference hereby made a part hereof, as fully and to the same 
extent as if copied at length herein, and it is the desire of the Owner that the Principal shall assure all undertakings 
under said agreement or contract and shall assure and protect all laborers and furnishers of material on said Work 
both as provided by Tennessee Code Annotated Sections 4-15-102 (f)(2) and 12-4-201 through 12-4-206, and any 
and all amendments thereto, and shall assure the prompt payment of claims as provided by Tennessee Code 
Annotated Sections 12-4-207 through 12-4-208, and any and all amendments thereto.  The Principal shall also 
comply with provisions of Tennessee Code Annotated Sections 12-4-401 through 12-4-415, and any and all 
amendments thereto, pertaining to the payment of the prevailing wage rate. 
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Now, therefore, if the Principal shall fully and faithfully perform all undertakings and obligations under the 
contract hereinbefore referred to and shall fully indemnify and hold harmless the Owner from all costs and damage 
whatsoever which it may suffer by reason of any failure on the part of the Principal to do so, and shall fully 
reimburse and repay the Owner any and all outlay and expense which it may incur in making good any such 
default, and shall fully pay for all of the labor, material and work used by the Principal and any immediate or 
remote sub-contractor or furnisher of material under him in the performance of said contract, in lawful money of 
the United States, as the same shall become due, then this obligation or bond shall be null and void, otherwise to 
remain in full force and effect. 
And for value received, it is hereby stipulated and agreed that no change, extension of time, alteration or addition 
to the terms of the contract or to the Work to be performed thereunder or to the specifications accompanying the 
same shall in any wise affect the obligation under this bond, and notice is hereby waived of any such change, 
extension of time, alteration or addition to the terms of the contract or to the Work or to the specifications. 

In witness whereof the Principal has hereunto affixed its signature and Surety has hereunto caused to be 
affixed its corporate signature and seal, by its duly authorized officers, on this ______ day of ______________, 
20____. 

Executed in __________ counterparts. 

Witness: 

   
(name of Principal)  (name of Surety) 

   

(authorized signature)  (signature of Attorney-in-fact) 

   

(name of signatory)  (name of Attorney-in-fact) 

   

(title of signatory)  (Tennessee license number of Agent or 
Attorney-in-fact) 

   

  (countersignature of resident Agent 
if not same as Attorney-in-fact) 

Surety Company issuing bond shall be licensed to transact business in State of Tennessee by Tennessee 
Department of Commerce and Insurance.  Bonds shall have certified and current Power-of-Attorney for the 
Surety's Attorney-in-Fact attached.  Attorney-in-fact who executes bond on behalf of Surety shall be licensed by 
and a resident of State of Tennessee, and shall affix license number to bond; or, countersignature by a licensed 
agent who is a resident of State of Tennessee, and the agent's license number, shall be affixed to the bond in 
addition to the signature of the Attorney-in-Fact. 
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LICENSE AGREEMENT 

 
This Instrument Prepared By:       
State of Tennessee  
Department of General Services STREAM Division 
312 Rosa L. Parks Avenue, 24th Floor 
Nashville, TN 37243 
 

 
LICENSE AGREEMENT 

 
THIS LICENSE AGREEMENT (“License”) is made and entered into as of this the ____ day of 

_____________, 2016 by and between THE STATE OF TENNESSEE (hereinafter referred to as “State”) 
and __________________________________ (hereinafter referred to as “Licensee”). 
 
 WHEREAS, Licensee desires to use the portions of the state owned premises commonly known 
as _________  (the “Facility”) which are depicted on Exhibit A attached hereto together with all access 
routes, corridors, roads and the like necessary to reach the identified portions of the Facility (the 
“Licensed Premises”). 
 

WHEREAS, the State is willing to permit said use of the Licensed Premises subject to the 
conditions set forth herein. 

 
NOW, THEREFORE, in consideration of the mutual benefits that will accrue to the parties, it is 

mutually agreed between the parties hereto as follows: 
 

1. LICENSE – State hereby grants Licensee a revocable and terminable license to use the Licensed 
Premises for the purpose of satisfying its obligations as Contractor pursuant to that certain Power 
Purchase Agreement (“PPA”) between the parties dated ___________, ____ (hereinafter referred 
to as “Permitted Use”). Licensee’s use of the Licensed Premises shall not interfere with any of the 
State’s operations. 

 
2. USE OF LICENSED PREMISES – Licensee shall be permitted to use the Licensed Premises for 

the Permitted Use only.  Licensee shall not be permitted to use the Licensed Premises for any 
other purpose except by prior written permission of the State. 

 
3. FEE – There shall be no fee for this License. 
 
4. MAINTENANCE– The costs to maintain  the Licensed Premises rin a good, clean, neat, and safe 

condition shall be at the sole expense of Licensee. 
 
5. PERMIT – Licensee is responsible for obtaining and paying the costs of all permits, licenses or 

other approvals by any regulatory body having jurisdiction over the uses authorized herein, 
including specifically, the Tennessee Department of Correction and the Tennessee Department of 
Mental Health & Substance Abuse Services. 

 
6. COMPLIANCE – Should Licensee fail or neglect to comply with any term or condition of this 

License or the terms or conditions in any written notice and demand from the State, this License 
shall be subject to termination.  In the event of such termination, Licensee shall immediately 



remove any and all of personal property from the Licensed Premises and surrender all rights and 
privileges und this License.  

 
7. TERMINATION– This License shall be effective so long as Licensee continues to provide 

services to the Facility under the terms of the PPA.. 
 
8. ASSIGNMENT – This License shall not be transferred, conveyed or assigned to another party 

without prior written approval from the State. 
 
9. NOTICES – Notices and official correspondence shall be delivered to the parties in writing by 

hand delivery or overnight courier service as follows:             
              
 
 
TO THE LICENSEE:    
  
             
 

 
 
TO THE STATE: 
 
DEPARTMENT OF   
GENERAL SERVICES 
Real Estate Asset Management 
Wm. R. Snodgrass Tennessee Tower 
312 Rosa L Parks Avenue, 22nd Floor 
Nashville, Tennessee  37243 

 
IN WITNESS WHEREOF, the parties hereto have caused this License to be executed the day 

and year first above written. 
 
LICENSEE:      STATE:     

            STATE OF TENNESSEE 
 
                    
BY: ______________________________            BY: ________________________________ 
  
TITLE: ___________________________            TITLE: _____________________________  
 
DATE: ___________________________            DATE: _____________________________ 
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INTERNATIONALLY ACCREDITED SINCE 1994 

 

 

 

 

 

TENNESSEE INFORMATION ENFORCEMENT SYSTEM 

VENDOR USER AGREEMENT 

 

This agreement is made and entered into between the Tennessee Bureau of Investigation (TBI), a 

department of government of the State of Tennessee and ________________________________, 

referred to herein as the Vendor, to be effective on the date hereafter provided. 

 

The Tennessee Bureau of Investigation, administering the Tennessee Crime Information Center 

(TCIC), pursuant to the laws of Tennessee including Chapter 10 of Title 38 and a written 

agreement between the TBI for the State of Tennessee and the Department of Justice for the 

United States Government, agrees to provide available criminal justice-related information and/or 

interfaces for the transmission and/or retrieval of said information, subject to the following 

provisions: 

 

The vendor must have a specific agreement / contract with each criminal justice agency for which 

it provides services for the administration of criminal justice, to include criminal justice 

dispatching functions or data processing/information services for the criminal justice agency or 

agencies to access the Tennessee Information Enforcement System (TIES) network.  Pursuant to 

the Federal Bureau of Investigation’s (FBI) Criminal Justice Information Services (CJIS) Security 

Policy, the agreement between the vendor and the criminal justice agency must incorporate the 

CJIS Security Addendum approved by the Director of the FBI (acting for the U. S. Attorney 

General), as referenced in Title 28 CFR 20.33 (a)(7).  The security addendum specifically 

authorizes access to criminal history record information and criminal justice information, limits 

the use of the information to the specific purposes for which it is provided, ensures the security 

and confidentiality of the information consistent with applicable laws and regulations, and the 

CJIS Security Policy provides for sanctions, and contains such other provisions as the Attorney 

General may require. 

 

The TBI, the CJIS Systems Agency (CSA) in Tennessee, will provide the vendor with such 

access to the TIES network as needed by the vendor for the performance of its duties, pursuant to 

the provisions of the agreement with the criminal justice agency for which it provides services.  

Such access by the vendor shall be in compliance with the CJIS Security Policy, as amended, and 

the rules, regulations, policies, and procedures promulgated by the TBI, the National Crime 

Information Center (NCIC), and the International Justice and Public Safety Network (Nlets), 

relating to the operation of these networks and the acquirement, transmission, use and 

dissemination of criminal justice information available for these networks.   

 

If the vendor provides a workstation or software interface application for the criminal justice 

agencies to utilize the TIES network, to include sending and receiving images when applicable, 

the vendor must ensure that the application is kept up to date with current 

 

MARK GWYN 
Director 

BILL HASLAM 
Governor 

TENNESSEE BUREAU OF INVESTIGATION 
901 R.S. Gass Boulevard 

Nashville, Tennessee 37216-2639 
(615) 744-4000 

TDD (615) 744-4001 
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TIES Vendor User Agreement 

Page 2 of 3 

 

 

functions and requirements.  The vendor and its product must also have been approved by TBI. 

 

The vendor agrees that use of the TIES network will be strictly limited to the administration of 

criminal justice support functions of the vendor.  Under no circumstances shall criminal justice 

information be disseminated further.  Remote access is only allowed for technical support.  The 

vendor must not unlawfully access the TIES network/data for any other reason. The use of any 

remote access software is permitted only for the purpose of providing technical support to the 

private network or individual TIES devices.  Furthermore, any software used to remotely access 

criminal justice computer systems, whether for maintenance, repair, or any other purpose, must 

be implemented in such a manner as to provide for the following: 

 

A. No connection shall be made without operator intervention to allow the 

connection. This can be achieved in any manner applicable to the software being 

used, but shall not allow access without an operator manually enabling it; 

B. Any person accessing the criminal justice system must have his/her own unique ID 

for connecting to the device via the remote control software; 

C. Passwords for accessing the criminal justice system must meet the CJIS standards for 

passwords; and, 

D. All connections must be logged with date, time, ID of remote user, and duration of 

the  connection. 

 

Through the supported agency, the vendor must submit to TBI, for review and approval, written 

documentation describing the use of remote access software, and the security measures that will 

be implemented to ensure the integrity of the TIES network/data, prior to installing any type of 

remote control access software on the private network or the TIES devices. 

 

The vendor must not add additional TIES network accessible devices without TBI approval, 

through the supported agency.  TIES network access must be limited to devices approved by TBI. 

The vendor shall be responsible for all maintenance/diagnostics beyond the connectivity point 

provided by the TBI.  Since public safety and criminal justice operations are critical to the lives, 

safety, and property of citizens, the vendor must provide the highest operational support priority 

to the criminal justice devices serviced by the vendor.  Other applications must not interfere with 

the delivery of criminal justice messages.  The vendor shall familiarize the agency with the 

hardware, software, boot-up procedures and error messages.  The vendor must configure the 

device software as specified by the TBI. 

 

The vendor shall advise its employees of the penalties for misuse of criminal justice information. 

The vendor’s employees, who manage, operate, develop, access and maintain criminal justice 

systems, shall be subject to background investigations as prescribed by the TBI and the FBI, 

which include the submission of applicant fingerprint cards.  In addition, all applicable vendor 

employees shall read the CJIS security addendum and sign the certification form, which shall be 

appended to this agreement. 
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Nothing in this agreement shall be interpreted as giving authority to the vendor to invade the 

privacy of any citizen.  The vendor agrees to immediately remove any employee from 

assignments covered by this contract for security violations, pending further investigation.  In 

addition, any violation of system discipline or operational policies related to system discipline 

shall immediately be reported in writing to the TBI’s Information Security Officer. 

 
The TBI reserves the right to terminate this agreement, with or without notice, upon determining 

that the vendor has violated terms of this agreement and/or the rules, regulations, policies and 

procedures of TBI, TIES, FBI, NCIC, or Nlets. 

 

 

Vendor: 

 

_______________________________________/______________________________________ 

Authorized Representative  (Printed Name / Signature) 

 

______________________________________________    

Title  

 

___________________ 

Date 

 

 

Tennessee Bureau of Investigation: 

 

_____________________________________________  ___________________ 

Director        Date 

 

_____________________________________________  ___________________ 

CJIS Systems Officer      Date 
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FEDERAL BUREAU OF INVESTIGATION 

CRIMINAL JUSTICE INFORMATION SERVICES 

SECURITY ADDENDUM 

 

 

The goal of this document is to augment the CJIS Security Policy to ensure adequate security is 

provided for criminal justice systems while (1) under the control or management of a private 

entity or (2) connectivity to FBI CJIS Systems has been provided to a private entity (contractor). 

Adequate security is defined in Office of Management and Budget Circular A-130 as “security 

commensurate with the risk and magnitude of harm resulting from the loss, misuse, or 

unauthorized access to or modification of information.”  

 

The intent of this Security Addendum is to require that the Contractor maintain a security 

program consistent with federal and state laws, regulations, and standards (including the CJIS 

Security Policy in effect when the contract is executed), as well as with policies and standards 

established by the Criminal Justice Information Services (CJIS) Advisory Policy Board (APB).  

 

This Security Addendum identifies the duties and responsibilities with respect to the installation 

and maintenance of adequate internal controls within the contractual relationship so that the 

security and integrity of the FBI's information resources are not compromised. The security 

program shall include consideration of personnel security, site security, system security, and 

data security, and technical security.  

 

The provisions of this Security Addendum apply to all personnel, systems, networks and support 

facilities supporting and/or acting on behalf of the government agency.  

 

1.00 Definitions  

 

1.01 Contracting Government Agency (CGA) - the government agency, whether a Criminal 

Justice Agency or a Noncriminal Justice Agency, which enters into an agreement with a private 

contractor subject to this Security Addendum.  

 

1.02 Contractor - a private business, organization or individual which has entered into an 

agreement for the administration of criminal justice with a Criminal Justice Agency or a 

Noncriminal Justice Agency.  

 

2.00 Responsibilities of the Contracting Government Agency.  

 

2.01 The CGA will ensure that each Contractor employee receives a copy of the Security 

Addendum and the CJIS Security Policy and executes an acknowledgment of such receipt and 

the contents of the Security Addendum. The signed acknowledgments shall remain in the 

possession of the CGA and available for audit purposes. The acknowledgement may be signed 

by hand or via digital signature (see glossary for definition of digital signature).  

 

3.00 Responsibilities of the Contractor.  

 

3.01 The Contractor will maintain a security program consistent with federal and state laws, 

regulations, and standards (including the CJIS Security Policy in effect when the contract is 

executed and all subsequent versions), as well as with policies and standards established by the 

Criminal Justice Information Services (CJIS) Advisory Policy Board (APB).   
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4.00 Security Violations. 

 

4.01 The CGA must report security violations to the CJIS Systems Officer (CSO) and the 

Director, FBI, along with indications of actions taken by the CGA and Contractor.  

 

4.02 Security violations can justify termination of the appended agreement.  

 

4.03 Upon notification, the FBI reserves the right to:  

a. Investigate or decline to investigate any report of unauthorized use;  

b. Suspend or terminate access and services, including telecommunications links. The FBI will 

provide the CSO with timely written notice of the suspension. Access and services will be 

reinstated only after satisfactory assurances have been provided to the FBI by the CJA and 

Contractor. Upon termination, the Contractor's records containing CHRI must be deleted or 

returned to the CGA.  

 

5.00 Audit  

 

5.01 The FBI is authorized to perform a final audit of the Contractor's systems after termination 

of the Security Addendum.  

 

6.00 Scope and Authority  

 

6.01 This Security Addendum does not confer, grant, or authorize any rights, privileges, or 

obligations on any persons other than the Contractor, CGA, CJA (where applicable), CSA, and 

FBI.  

 

6.02 The following documents are incorporated by reference and made part of this agreement: 

(1) the Security Addendum; (2) the NCIC Operating Manual; (3) the CJIS Security Policy; and 

(4) Title 28, Code of Federal Regulations, Part 20. The parties are also subject to applicable 

federal and state laws and regulations.  

 

6.03 The terms set forth in this document do not constitute the sole understanding by and 

between the parties hereto; rather they augment the provisions of the CJIS Security Policy to 

provide a minimum basis for the security of the system and contained information and it is 

understood that there may be terms and conditions of the appended Agreement which impose 

more stringent requirements upon the Contractor.  

 

6.04 This Security Addendum may only be modified by the FBI, and may not be modified by 

the parties to the appended Agreement without the consent of the FBI.  

 

6.05 All notices and correspondence shall be forwarded by First Class mail to:  

 

Assistant Director  

Criminal Justice Information Services Division, FBI  

1000 Custer Hollow Road  

Clarksburg, West Virginia 26306  
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FEDERAL BUREAU OF INVESTIGATION 

CRIMINAL JUSTICE INFORMATION SERVICES 

SECURITY ADDENDUM 

 

 

CERTIFICATION 
 

 

I hereby certify that I am familiar with the contents of (1) the Security Addendum, including its 

legal authority and purpose; (2) the NCIC Operating Manual; (3) the CJIS Security Policy; and 

(4) Title 28, Code of Federal Regulations, Part 20, and agree to be bound by their provisions.  

 

I recognize that criminal history record information and related data, by its very nature, is 

sensitive and has potential for great harm if misused. I acknowledge that access to criminal 

history record information and related data is therefore limited to the purpose(s) for which a 

government agency has entered into the contract incorporating this Security Addendum. I 

understand that misuse of the system by, among other things: accessing it without authorization; 

accessing it by exceeding authorization; accessing it for an improper purpose; using, 

disseminating or re-disseminating information received as a result of this contract for a purpose 

other than that envisioned by the contract, may subject me to administrative and criminal 

penalties. I understand that accessing the system for an appropriate purpose and then using, 

disseminating or re-disseminating the information received for another purpose other than 

execution of the contract also constitutes misuse. I further understand that the occurrence of 

misuse does not depend upon whether or not I receive additional compensation for such 

authorized activity. Such exposure for misuse includes, but is not limited to, suspension or loss 

of employment and prosecution for state and federal crimes.  

 

 

 

 

_______________________________________   _______________  

Printed Name/Signature of Contractor Employee   Date  

 

 

 

______________________________________   _______________  

Printed Name/Signature of Contractor Representative   Date  

 

 

 

______________________________________  

Organization and Title of Contractor Representative 
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SBC#   460/000-06-2015 
 POWER PURCHASE AGREEMENT 

RFP Attachment 6.3 Cost Proposal

State of Tennessee
Department of General Services



SBC#   460/000-06-2015 Proposer Legal Entity Name:

RFP Attachment 6.3 Cost Proposal
Introduction, Cost Proposal Summary & Scoring Guide

Respondent Signature:
Printed Name & Title:

Date:

Total Projected Savings Formula: 

EADEP = Expected Annual Delivered Energy Production
EAERU = Escalated Annual Energy Rate from Utility

PPAER = PPA Energy Rate
ADR = Annual Demand Reduction

EADRU = Escalated Annual Demand Rate from Utility
PPADR = PPA Demand Rate

Summary of Cost Proposal

Cost Item Description Total Projected Savings of Respondent

Total Projected Savings of Respondent $0.00

Please Complete Yellow Shaded Areas

NOTICE:  THIS COST PROPOSAL MUST BE COMPLETED EXACTLY AS REQUIRED
COST PROPOSAL SCHEDULE— The Cost Proposal shall remain valid for at least 120 days subsequent to the date of the Cost Proposal opening and thereafter in 
accordance with any contract resulting from this RFP.  All monetary amounts shall be in U.S. currency and limited to two (2) places to the right of the decimal point. 
The subsequent tabs of this workbook may contain further instructions for completing the Cost Proposal.

The Panel Degredation Factors & Inverter Degredation Factors can not be reduced by less than the manufacturers warranted degredation factor on an annual basis. If a 
panel or inverter is scheduled to be replaced s reflected in respondants answer to RFP Attachment 6.2 item C.5, then the degredation factor may be reset to 1.00.

- The State reserves the right to exclude a Site from the resulting PPA in the event that the net present value of the “savings” for that Site is less than or equal to $0.  
Notwithstanding the potential exclusion of the Site from the resulting PPA, the “savings” calculation from that Site will still be used to calculate the Respondent’s 
Total Projected Savings.

<Specify>

POWER PURCHASE AGREEMENT

* N = Where ‘n’ is the year number for the savings and the assumed annual inflation rate of utility costs is 1.5%.

State Use – RFP Coordinator Signature, Printed Name & Date:

State Use Only



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation Rate
1,207,865.00$                   $                      0.0620 36,328                   $            14.19 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost ($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate 
from Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual Projected 
Savings ($)

1 0.0620$                      -$                                   14.1900$               -$                        $0.00 -$                                
2 0.0630$                      -$                                   14.4029$               -$                        $0.00 -$                                
3 0.0639$                      -$                                   14.6189$               -$                        $0.00 -$                                
4 0.0649$                      -$                                   14.8382$               -$                        $0.00 -$                                
5 0.0658$                      -$                                   15.0607$               -$                        $0.00 -$                                
6 0.0668$                      -$                                   15.2867$               -$                        $0.00 -$                                
7 0.0678$                      -$                                   15.5160$               -$                        $0.00 -$                                
8 0.0688$                      -$                                   15.7487$               -$                        $0.00 -$                                
9 0.0699$                      -$                                   15.9849$               -$                        $0.00 -$                                
10 0.0709$                      -$                                   16.2247$               -$                        $0.00 -$                                
11 0.0720$                      -$                                   16.4681$               -$                        $0.00 -$                                
12 0.0731$                      -$                                   16.7151$               -$                        $0.00 -$                                
13 0.0742$                      -$                                   16.9658$               -$                        $0.00 -$                                
14 0.0753$                      -$                                   17.2203$               -$                        $0.00 -$                                
15 0.0764$                      -$                                   17.4786$               -$                        $0.00 -$                                
16 0.0776$                      -$                                   17.7408$               -$                        $0.00 -$                                
17 0.0787$                      -$                                   18.0069$               -$                        $0.00 -$                                
18 0.0799$                      -$                                   18.2770$               -$                        $0.00 -$                                
19 0.0811$                      -$                                   18.5512$               -$                        $0.00 -$                                
20 0.0823$                      -$                                   18.8294$               -$                        $0.00 -$                                
21 0.0836$                      -$                                   19.1119$               -$                        $0.00 -$                                
22 0.0848$                      -$                                   19.3986$               -$                        $0.00 -$                                
23 0.0861$                      -$                                   19.6895$               -$                        $0.00 -$                                
24 0.0874$                      -$                                   19.9849$               -$                        $0.00 -$                                `
25 0.0887$                      -$                                   20.2846$               -$                        $0.00 -$                                

Total -                                     -$                                   -$                        $0.00 -$                                

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

Current Annual Energy Usage (kWh)
19,471,200                                                   

Bledsoe County Correctional Complex



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation 
Rate

573,137.00$                       $                      0.0611 21,102                   $             14.51 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost 

($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate from 

Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual 
Projected Savings 

($)

1 0.0611$                      -$                                    14.5100$                 -$                        $0.00 -$                           
2 0.0620$                      -$                                    14.7277$                 -$                        $0.00 -$                           
3 0.0629$                      -$                                    14.9486$                 -$                        $0.00 -$                           
4 0.0639$                      -$                                    15.1728$                 -$                        $0.00 -$                           
5 0.0648$                      -$                                    15.4004$                 -$                        $0.00 -$                           
6 0.0658$                      -$                                    15.6314$                 -$                        $0.00 -$                           
7 0.0668$                      -$                                    15.8659$                 -$                        $0.00 -$                           
8 0.0678$                      -$                                    16.1038$                 -$                        $0.00 -$                           
9 0.0688$                      -$                                    16.3454$                 -$                        $0.00 -$                           

10 0.0699$                      -$                                    16.5906$                 -$                        $0.00 -$                           
11 0.0709$                      -$                                    16.8394$                 -$                        $0.00 -$                           
12 0.0720$                      -$                                    17.0920$                 -$                        $0.00 -$                           
13 0.0730$                      -$                                    17.3484$                 -$                        $0.00 -$                           
14 0.0741$                      -$                                    17.6086$                 -$                        $0.00 -$                           
15 0.0752$                      -$                                    17.8728$                 -$                        $0.00 -$                           
16 0.0764$                      -$                                    18.1409$                 -$                        $0.00 -$                           
17 0.0775$                      -$                                    18.4130$                 -$                        $0.00 -$                           
18 0.0787$                      -$                                    18.6892$                 -$                        $0.00 -$                           
19 0.0799$                      -$                                    18.9695$                 -$                        $0.00 -$                           
20 0.0811$                      -$                                    19.2541$                 -$                        $0.00 -$                           
21 0.0823$                      -$                                    19.5429$                 -$                        $0.00 -$                           
22 0.0835$                      -$                                    19.8360$                 -$                        $0.00 -$                           
23 0.0848$                      -$                                    20.1335$                 -$                        $0.00 -$                           
24 0.0860$                      -$                                    20.4356$                 -$                        $0.00 -$                           
25 0.0873$                      -$                                    20.7421$                 -$                        $0.00 -$                           

Total -                                       -$                                    -$                        $0.00 -$                           

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

Northeast Correctional Complex

Current Annual Energy Usage (kWh)
9,381,600                                                      



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate Annual Escalation 

Rate
1,310,698.00$                   $                      0.0912 28,870                   $          16.711 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost 

($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate from 

Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual 
Projected Savings 

($)

1 0.0912$                      -$                                    16.7110$                  -$                        $0.00 -$                           
2 0.0926$                      -$                                    16.9617$                  -$                        $0.00 -$                           
3 0.0940$                      -$                                    17.2161$                  -$                        $0.00 -$                           
4 0.0954$                      -$                                    17.4743$                  -$                        $0.00 -$                           
5 0.0968$                      -$                                    17.7364$                  -$                        $0.00 -$                           
6 0.0983$                      -$                                    18.0025$                  -$                        $0.00 -$                           
7 0.0998$                      -$                                    18.2725$                  -$                        $0.00 -$                           
8 0.1012$                      -$                                    18.5466$                  -$                        $0.00 -$                           
9 0.1028$                      -$                                    18.8248$                  -$                        $0.00 -$                           

10 0.1043$                      -$                                    19.1072$                  -$                        $0.00 -$                           
11 0.1059$                      -$                                    19.3938$                  -$                        $0.00 -$                           
12 0.1075$                      -$                                    19.6847$                  -$                        $0.00 -$                           
13 0.1091$                      -$                                    19.9800$                  -$                        $0.00 -$                           
14 0.1107$                      -$                                    20.2797$                  -$                        $0.00 -$                           
15 0.1124$                      -$                                    20.5839$                  -$                        $0.00 -$                           
16 0.1141$                      -$                                    20.8926$                  -$                        $0.00 -$                           
17 0.1158$                      -$                                    21.2060$                  -$                        $0.00 -$                           
18 0.1175$                      -$                                    21.5241$                  -$                        $0.00 -$                           
19 0.1193$                      -$                                    21.8470$                  -$                        $0.00 -$                           
20 0.1211$                      -$                                    22.1747$                  -$                        $0.00 -$                           
21 0.1229$                      -$                                    22.5073$                  -$                        $0.00 -$                           
22 0.1247$                      -$                                    22.8449$                  -$                        $0.00 -$                           
23 0.1266$                      -$                                    23.1876$                  -$                        $0.00 -$                           
24 0.1285$                      -$                                    23.5354$                  -$                        $0.00 -$                           
25 0.1304$                      -$                                    23.8884$                  -$                        $0.00 -$                           

Total -                                      -$                                    -$                        $0.00 -$                           

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

Northwest Correctional Complex

Current Annual Energy Usage (kWh)
14,367,600                                                   



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation Rate

444,855.32$                       $                      0.0715 12,104                   $             12.06 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost ($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate from 

Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual Projected 
Savings ($)

1 0.0715$                      -$                                    12.0600$                 -$                        $0.00 -$                                 
2 0.0726$                      -$                                    12.2409$                 -$                        $0.00 -$                                 
3 0.0737$                      -$                                    12.4245$                 -$                        $0.00 -$                                 
4 0.0748$                      -$                                    12.6109$                 -$                        $0.00 -$                                 
5 0.0759$                      -$                                    12.8000$                 -$                        $0.00 -$                                 
6 0.0770$                      -$                                    12.9920$                 -$                        $0.00 -$                                 
7 0.0782$                      -$                                    13.1869$                 -$                        $0.00 -$                                 
8 0.0794$                      -$                                    13.3847$                 -$                        $0.00 -$                                 
9 0.0805$                      -$                                    13.5855$                 -$                        $0.00 -$                                 
10 0.0818$                      -$                                    13.7893$                 -$                        $0.00 -$                                 
11 0.0830$                      -$                                    13.9961$                 -$                        $0.00 -$                                 
12 0.0842$                      -$                                    14.2061$                 -$                        $0.00 -$                                 
13 0.0855$                      -$                                    14.4192$                 -$                        $0.00 -$                                 
14 0.0868$                      -$                                    14.6354$                 -$                        $0.00 -$                                 
15 0.0881$                      -$                                    14.8550$                 -$                        $0.00 -$                                 
16 0.0894$                      -$                                    15.0778$                 -$                        $0.00 -$                                 
17 0.0907$                      -$                                    15.3040$                 -$                        $0.00 -$                                 
18 0.0921$                      -$                                    15.5335$                 -$                        $0.00 -$                                 
19 0.0935$                      -$                                    15.7665$                 -$                        $0.00 -$                                 
20 0.0949$                      -$                                    16.0030$                 -$                        $0.00 -$                                 
21 0.0963$                      -$                                    16.2431$                 -$                        $0.00 -$                                 
22 0.0977$                      -$                                    16.4867$                 -$                        $0.00 -$                                 
23 0.0992$                      -$                                    16.7340$                 -$                        $0.00 -$                                 
24 0.1007$                      -$                                    16.9850$                 -$                        $0.00 -$                                 
25 0.1022$                      -$                                    17.2398$                 -$                        $0.00 -$                                 

Total -                                      -$                                    -$                        $0.00 -$                                 

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

Tennessee Prison for Women

Current Annual Energy Usage (kWh)

6,221,514                                                     



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation 
Rate

224,289.12$                      $                      0.0631 8,668                     $             13.27 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost ($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate from 

Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual 
Projected Savings ($)

1 0.0631$                      -$                                    13.2720$                  -$                        $0.00 -$                               
2 0.0641$                      -$                                    13.4711$                  -$                        $0.00 -$                               
3 0.0650$                      -$                                    13.6731$                  -$                        $0.00 -$                               
4 0.0660$                      -$                                    13.8782$                  -$                        $0.00 -$                               
5 0.0670$                      -$                                    14.0864$                  -$                        $0.00 -$                               
6 0.0680$                      -$                                    14.2977$                  -$                        $0.00 -$                               
7 0.0690$                      -$                                    14.5122$                  -$                        $0.00 -$                               
8 0.0701$                      -$                                    14.7299$                  -$                        $0.00 -$                               
9 0.0711$                      -$                                    14.9508$                  -$                        $0.00 -$                               
10 0.0722$                      -$                                    15.1751$                  -$                        $0.00 -$                               
11 0.0733$                      -$                                    15.4027$                  -$                        $0.00 -$                               
12 0.0744$                      -$                                    15.6337$                  -$                        $0.00 -$                               
13 0.0755$                      -$                                    15.8682$                  -$                        $0.00 -$                               
14 0.0766$                      -$                                    16.1063$                  -$                        $0.00 -$                               
15 0.0778$                      -$                                    16.3479$                  -$                        $0.00 -$                               
16 0.0789$                      -$                                    16.5931$                  -$                        $0.00 -$                               
17 0.0801$                      -$                                    16.8420$                  -$                        $0.00 -$                               
18 0.0813$                      -$                                    17.0946$                  -$                        $0.00 -$                               
19 0.0825$                      -$                                    17.3510$                  -$                        $0.00 -$                               
20 0.0838$                      -$                                    17.6113$                  -$                        $0.00 -$                               
21 0.0850$                      -$                                    17.8755$                  -$                        $0.00 -$                               
22 0.0863$                      -$                                    18.1436$                  -$                        $0.00 -$                               
23 0.0876$                      -$                                    18.4157$                  -$                        $0.00 -$                               
24 0.0889$                      -$                                    18.6920$                  -$                        $0.00 -$                               
25 0.0902$                      -$                                    18.9724$                  -$                        $0.00 -$                               

Total -                                     -$                                    -$                        $0.00 -$                               

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

Ellington Agricultural Center Porter Lab

Current Annual Energy Usage (kWh)

3,552,750                                                     



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation Rate

38,998.11$                            $                       0.0799 1,212                      $                7.29 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost ($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate from 

Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual Projected 
Savings ($)

1 0.0799$                       -$                                     7.2900$                       -$                           $0.00 -$                                         
2 0.0811$                       -$                                     7.3994$                       -$                           $0.00 -$                                         
3 0.0823$                       -$                                     7.5103$                       -$                           $0.00 -$                                         
4 0.0835$                       -$                                     7.6230$                       -$                           $0.00 -$                                         
5 0.0848$                       -$                                     7.7373$                       -$                           $0.00 -$                                         
6 0.0861$                       -$                                     7.8534$                       -$                           $0.00 -$                                         
7 0.0874$                       -$                                     7.9712$                       -$                           $0.00 -$                                         
8 0.0887$                       -$                                     8.0908$                       -$                           $0.00 -$                                         
9 0.0900$                       -$                                     8.2121$                       -$                           $0.00 -$                                         
10 0.0913$                       -$                                     8.3353$                       -$                           $0.00 -$                                         
11 0.0927$                       -$                                     8.4603$                       -$                           $0.00 -$                                         
12 0.0941$                       -$                                     8.5872$                       -$                           $0.00 -$                                         
13 0.0955$                       -$                                     8.7161$                       -$                           $0.00 -$                                         
14 0.0969$                       -$                                     8.8468$                       -$                           $0.00 -$                                         
15 0.0984$                       -$                                     8.9795$                       -$                           $0.00 -$                                         
16 0.0999$                       -$                                     9.1142$                       -$                           $0.00 -$                                         
17 0.1014$                       -$                                     9.2509$                       -$                           $0.00 -$                                         
18 0.1029$                       -$                                     9.3897$                       -$                           $0.00 -$                                         
19 0.1044$                       -$                                     9.5305$                       -$                           $0.00 -$                                         
20 0.1060$                       -$                                     9.6735$                       -$                           $0.00 -$                                         
21 0.1076$                       -$                                     9.8186$                       -$                           $0.00 -$                                         
22 0.1092$                       -$                                     9.9659$                       -$                           $0.00 -$                                         
23 0.1108$                       -$                                     10.1153$                     -$                           $0.00 -$                                         
24 0.1125$                       -$                                     10.2671$                     -$                           $0.00 -$                                         
25 0.1142$                       -$                                     10.4211$                     -$                           $0.00 -$                                         

Total -                                          -$                                     -$                           $0.00 -$                                         

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

RS Gass Complex - Mid Cumberland  Regional Health

Current Annual Energy Usage (kWh)

488,160                                                           



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation Rate

223,691.04$                       $                      0.0659 6,201                     $             12.18 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost ($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate from 

Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual Projected 
Savings ($)

1 0.0659$                      -$                                    12.1800$                   -$                        $0.00 -$                                 
2 0.0669$                      -$                                    12.3627$                   -$                        $0.00 -$                                 
3 0.0679$                      -$                                    12.5481$                   -$                        $0.00 -$                                 
4 0.0689$                      -$                                    12.7364$                   -$                        $0.00 -$                                 
5 0.0700$                      -$                                    12.9274$                   -$                        $0.00 -$                                 
6 0.0710$                      -$                                    13.1213$                   -$                        $0.00 -$                                 
7 0.0721$                      -$                                    13.3181$                   -$                        $0.00 -$                                 
8 0.0732$                      -$                                    13.5179$                   -$                        $0.00 -$                                 
9 0.0743$                      -$                                    13.7207$                   -$                        $0.00 -$                                 
10 0.0754$                      -$                                    13.9265$                   -$                        $0.00 -$                                 
11 0.0765$                      -$                                    14.1354$                   -$                        $0.00 -$                                 
12 0.0776$                      -$                                    14.3474$                   -$                        $0.00 -$                                 
13 0.0788$                      -$                                    14.5626$                   -$                        $0.00 -$                                 
14 0.0800$                      -$                                    14.7811$                   -$                        $0.00 -$                                 
15 0.0812$                      -$                                    15.0028$                   -$                        $0.00 -$                                 
16 0.0824$                      -$                                    15.2278$                   -$                        $0.00 -$                                 
17 0.0836$                      -$                                    15.4562$                   -$                        $0.00 -$                                 
18 0.0849$                      -$                                    15.6881$                   -$                        $0.00 -$                                 
19 0.0862$                      -$                                    15.9234$                   -$                        $0.00 -$                                 
20 0.0875$                      -$                                    16.1623$                   -$                        $0.00 -$                                 
21 0.0888$                      -$                                    16.4047$                   -$                        $0.00 -$                                 
22 0.0901$                      -$                                    16.6508$                   -$                        $0.00 -$                                 
23 0.0915$                      -$                                    16.9005$                   -$                        $0.00 -$                                 
24 0.0928$                      -$                                    17.1540$                   -$                        $0.00 -$                                 
25 0.0942$                      -$                                    17.4113$                   -$                        $0.00 -$                                 

Total -                                      -$                                    -$                        $0.00 -$                                 

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

RS Gass Complex - RS Gass Building

Current Annual Energy Usage (kWh)

3,393,600                                                     



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation Rate

166,845.23$                       $                      0.0635 7,603                     $             14.74 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost ($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate from 

Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual Projected 
Savings ($)

1 0.0635$                      -$                                    14.7400$                  -$                        $0.00 -$                               
2 0.0644$                      -$                                    14.9611$                  -$                        $0.00 -$                               
3 0.0654$                      -$                                    15.1855$                  -$                        $0.00 -$                               
4 0.0664$                      -$                                    15.4133$                  -$                        $0.00 -$                               
5 0.0674$                      -$                                    15.6445$                  -$                        $0.00 -$                               
6 0.0684$                      -$                                    15.8792$                  -$                        $0.00 -$                               
7 0.0694$                      -$                                    16.1174$                  -$                        $0.00 -$                               
8 0.0704$                      -$                                    16.3591$                  -$                        $0.00 -$                               
9 0.0715$                      -$                                    16.6045$                  -$                        $0.00 -$                               
10 0.0726$                      -$                                    16.8536$                  -$                        $0.00 -$                               
11 0.0737$                      -$                                    17.1064$                  -$                        $0.00 -$                               
12 0.0748$                      -$                                    17.3630$                  -$                        $0.00 -$                               
13 0.0759$                      -$                                    17.6234$                  -$                        $0.00 -$                               
14 0.0770$                      -$                                    17.8878$                  -$                        $0.00 -$                               
15 0.0782$                      -$                                    18.1561$                  -$                        $0.00 -$                               
16 0.0793$                      -$                                    18.4284$                  -$                        $0.00 -$                               
17 0.0805$                      -$                                    18.7048$                  -$                        $0.00 -$                               
18 0.0817$                      -$                                    18.9854$                  -$                        $0.00 -$                               
19 0.0830$                      -$                                    19.2702$                  -$                        $0.00 -$                               
20 0.0842$                      -$                                    19.5593$                  -$                        $0.00 -$                               
21 0.0855$                      -$                                    19.8526$                  -$                        $0.00 -$                               
22 0.0868$                      -$                                    20.1504$                  -$                        $0.00 -$                               
23 0.0881$                      -$                                    20.4527$                  -$                        $0.00 -$                               
24 0.0894$                      -$                                    20.7595$                  -$                        $0.00 -$                               
25 0.0907$                      -$                                    21.0709$                  -$                        $0.00 -$                               

Total -                                      -$                                    -$                        $0.00 -$                               

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

RS Gass Complex - RS Gass Plant

Current Annual Energy Usage (kWh)

2,628,900                                                     



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation Rate

391,354.56$                          $                       0.0625 11,228                    $              13.54 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost ($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate from 

Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual Projected 
Savings ($)

1 0.0625$                        -$                                      13.5400$                   -$                         $0.00 -$                                    
2 0.0635$                        -$                                      13.7431$                   -$                         $0.00 -$                                    
3 0.0644$                        -$                                      13.9492$                   -$                         $0.00 -$                                    
4 0.0654$                        -$                                      14.1585$                   -$                         $0.00 -$                                    
5 0.0664$                        -$                                      14.3709$                   -$                         $0.00 -$                                    
6 0.0674$                        -$                                      14.5864$                   -$                         $0.00 -$                                    
7 0.0684$                        -$                                      14.8052$                   -$                         $0.00 -$                                    
8 0.0694$                        -$                                      15.0273$                   -$                         $0.00 -$                                    
9 0.0704$                        -$                                      15.2527$                   -$                         $0.00 -$                                    
10 0.0715$                        -$                                      15.4815$                   -$                         $0.00 -$                                    
11 0.0726$                        -$                                      15.7137$                   -$                         $0.00 -$                                    
12 0.0737$                        -$                                      15.9494$                   -$                         $0.00 -$                                    
13 0.0748$                        -$                                      16.1887$                   -$                         $0.00 -$                                    
14 0.0759$                        -$                                      16.4315$                   -$                         $0.00 -$                                    
15 0.0770$                        -$                                      16.6780$                   -$                         $0.00 -$                                    
16 0.0782$                        -$                                      16.9281$                   -$                         $0.00 -$                                    
17 0.0794$                        -$                                      17.1821$                   -$                         $0.00 -$                                    
18 0.0805$                        -$                                      17.4398$                   -$                         $0.00 -$                                    
19 0.0818$                        -$                                      17.7014$                   -$                         $0.00 -$                                    
20 0.0830$                        -$                                      17.9669$                   -$                         $0.00 -$                                    
21 0.0842$                        -$                                      18.2364$                   -$                         $0.00 -$                                    
22 0.0855$                        -$                                      18.5100$                   -$                         $0.00 -$                                    
23 0.0868$                        -$                                      18.7876$                   -$                         $0.00 -$                                    
24 0.0881$                        -$                                      19.0694$                   -$                         $0.00 -$                                    
25 0.0894$                        -$                                      19.3555$                   -$                         $0.00 -$                                    

Total -                                           -$                                      -$                         $0.00 -$                                    

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

RS Gass Complex - Tennessee Bureau of Investigation Nashville

Current Annual Energy Usage (kWh)

6,258,000                                                         



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation 
Rate

38,943.57$                         $                      0.0802 1,532                     $               8.51 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost ($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate from 

Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual 
Projected Savings ($)

1 0.0802$                      -$                                    8.5100$                    -$                        $0.00 -$                              
2 0.0814$                      -$                                    8.6377$                    -$                        $0.00 -$                              
3 0.0826$                      -$                                    8.7672$                    -$                        $0.00 -$                              
4 0.0839$                      -$                                    8.8987$                    -$                        $0.00 -$                              
5 0.0851$                      -$                                    9.0322$                    -$                        $0.00 -$                              
6 0.0864$                      -$                                    9.1677$                    -$                        $0.00 -$                              
7 0.0877$                      -$                                    9.3052$                    -$                        $0.00 -$                              
8 0.0890$                      -$                                    9.4448$                    -$                        $0.00 -$                              
9 0.0904$                      -$                                    9.5865$                    -$                        $0.00 -$                              
10 0.0917$                      -$                                    9.7302$                    -$                        $0.00 -$                              
11 0.0931$                      -$                                    9.8762$                    -$                        $0.00 -$                              
12 0.0945$                      -$                                    10.0243$                 -$                        $0.00 -$                              
13 0.0959$                      -$                                    10.1747$                 -$                        $0.00 -$                              
14 0.0973$                      -$                                    10.3273$                 -$                        $0.00 -$                              
15 0.0988$                      -$                                    10.4822$                 -$                        $0.00 -$                              
16 0.1003$                      -$                                    10.6395$                 -$                        $0.00 -$                              
17 0.1018$                      -$                                    10.7991$                 -$                        $0.00 -$                              
18 0.1033$                      -$                                    10.9611$                 -$                        $0.00 -$                              
19 0.1049$                      -$                                    11.1255$                 -$                        $0.00 -$                              
20 0.1064$                      -$                                    11.2924$                 -$                        $0.00 -$                              
21 0.1080$                      -$                                    11.4617$                 -$                        $0.00 -$                              
22 0.1097$                      -$                                    11.6337$                 -$                        $0.00 -$                              
23 0.1113$                      -$                                    11.8082$                 -$                        $0.00 -$                              
24 0.1130$                      -$                                    11.9853$                 -$                        $0.00 -$                              
25 0.1147$                      -$                                    12.1651$                 -$                        $0.00 -$                              

Total -                                     -$                                    -$                        $0.00 -$                              

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

RS Gass Complex - Tennessee Department of Environment & Conservation Environmental Assistance Center

Current Annual Energy Usage (kWh)

485,520                                                         



Current Annual Energy 
Cost ($)

Current 
Consumption Rate 

($/kWh)

Current Annual 
Demand 

Current 
Demand Rate

Annual Escalation 
Rate

239,556.38$                   $                      0.0565 7,599                     $             20.11 1.50%

Contract Year
PPA Energy Rate 

($/kWh)

Expected Annual 
Delivered Energy 
Production (kWh)

Escalated Annual 
Energy Rate from 

Utility

Avoided Utility 
Consonsumption Cost 

($)

PPA Demand 
Rate ($/kW)

Annual 
Demand 

Reduction 
(kW)

Escalated Annual 
Demand Rate 
from Utility

Annual 
Consumption 

Savings ($)

Annual Demand 
Savings ($)

Total Annual 
Projected Savings 

($)

1 0.0565$                      -$                                    20.1100$               -$                        $0.00 -$                           
2 0.0573$                      -$                                    20.4117$               -$                        $0.00 -$                           
3 0.0582$                      -$                                    20.7178$               -$                        $0.00 -$                           
4 0.0591$                      -$                                    21.0286$               -$                        $0.00 -$                           
5 0.0600$                      -$                                    21.3440$               -$                        $0.00 -$                           
6 0.0609$                      -$                                    21.6642$               -$                        $0.00 -$                           
7 0.0618$                      -$                                    21.9891$               -$                        $0.00 -$                           
8 0.0627$                      -$                                    22.3190$               -$                        $0.00 -$                           
9 0.0636$                      -$                                    22.6538$               -$                        $0.00 -$                           

10 0.0646$                      -$                                    22.9936$               -$                        $0.00 -$                           
11 0.0656$                      -$                                    23.3385$               -$                        $0.00 -$                           
12 0.0666$                      -$                                    23.6886$               -$                        $0.00 -$                           
13 0.0676$                      -$                                    24.0439$               -$                        $0.00 -$                           
14 0.0686$                      -$                                    24.4045$               -$                        $0.00 -$                           
15 0.0696$                      -$                                    24.7706$               -$                        $0.00 -$                           
16 0.0706$                      -$                                    25.1422$               -$                        $0.00 -$                           
17 0.0717$                      -$                                    25.5193$               -$                        $0.00 -$                           
18 0.0728$                      -$                                    25.9021$               -$                        $0.00 -$                           
19 0.0739$                      -$                                    26.2906$               -$                        $0.00 -$                           
20 0.0750$                      -$                                    26.6850$               -$                        $0.00 -$                           
21 0.0761$                      -$                                    27.0853$               -$                        $0.00 -$                           
22 0.0772$                      -$                                    27.4915$               -$                        $0.00 -$                           
23 0.0784$                      -$                                    27.9039$               -$                        $0.00 -$                           
24 0.0796$                      -$                                    28.3225$               -$                        $0.00 -$                           
25 0.0808$                      -$                                    28.7473$               -$                        $0.00 -$                           

Total -                                   -$                                    -$                        $0.00 -$                           

NPV= $0.00

Legend
Calculated
Proposer Provided
State Provided

Western Mental Health - Meter 1 - E14985214

Current Annual Energy Usage (kWh)

4,239,936                                                      
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