AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 1
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY
000-01.01 PROJECT MBZ (LAND PROJECTS) EACH * $725.00 $34,800.00 48.00
STATE $725.00 $34,800.00 48.00
000-01.02 PROJECT MBZ (MARINE PROJECTS) EACH * $6,666.67 $80,000.00 12.00
STATE $6,666.67 $80,000.00 12.00
000-01.11 PROJECT MILEAGE (LAND PROJECTS) LIN Ml * $1.17 $8,750.00 7,500.00
STATE $1.17 $8,750.00 7,500.00
000-01.12 PROJECT MILEAGE (MARINE PROJECTS) LIN MI * $2.00 $3,000.00 1,500.00
STATE $2.00 $3,000.00 1,500.00
000-01.21  DRILLRIGMOVG/SNBDYTIME(LAND PROJs  HOUR * $75.00 $45,000.00 600.00
STATE $75.00 $45,000.00 600.00
000-01.22 DRILLRIGMOVG/HLSETUP(MARINE PROJs BORING * $133.33 $20,000.00 150.00
STATE $133.33 $20,000.00 150.00
000-01.31  SOIL AUGER BORINGS V.F. * $6.17 $148,000.00 24,000.00
STATE $6.17 $148,000.00 24,000.00
000-01.32  WASH BORINGS (LAND & MARINE) V.F. * $8.33 $50,000.00 6,000.00
STATE $8.33 $50,000.00 6,000.00
000-01.33  SOIL DRILLING & SAMPLING (LAND) V.F. * $8.75 $175,000.00 20,000.00
STATE $8.75 $175,000.00 20,000.00
000-01.34  THINWL(SHELBY)TUBESMPLG(LAND&MRNE EACH * $20.00 $6,000.00 300.00
STATE $20.00 $6,000.00 300.00
000-01.35  SOIL DRILLING & SAMPLING (MARINE) V.F. * $14.00 $84,000.00 6,000.00
STATE $14.00 $84,000.00 6,000.00
000-01.36  ROCKDRILLING&SAMPLING(LAND&MARINE  V._F. * $24._67 $296,000.00 12,000.00

STATE $24_67 $296,000.00 12,000.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
000-01.
000-01.
000-01.
000-01.
000-01.
000-02.
000-02.
000-02.
000-02.
000-02.

000-02.

000-02.

R
37

40

50

60

70

10

11

12

13

20

21

30

DESCRIPTION
BOREHOLE GROUTING (LAND & MARINE)
WATER HAULING (LAND PROJECTS)
BULLDOZER
TRAFFIC CONTROL SYSTEMS
SITE RESTORATION
ATTERBERG LIMITS
NATURAL MOISTURE CONTENT
PARTICAL SIZE ANALYSIS
SOIL CLASSIFICATION
PROCTOR DENSITY

CALIFORNIA BEARING RATIO

pH

AVERAGE UNIT
UNIT OF
MEASURE
V.F.

DAY

HOUR

DAY
INCIDENT
EACH
EACH
EACH
EACH
EACH
EACH

EACH

PRICE REPORT

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE

UNIT PRICE

$3.
$3.
$116.
$116.
$85.
$85.
$600.
$600.
$433.
$433.
$36.
$36.
$3.
$3.
$49.
$49.
$7.
$7.
$93.
$93.
$233.
$233.
$18.
$18.

17
17
67
67

TOTAL
COST

$17,100.
$17,100.
$28,000.
$28,000.
$51,000.
$51,000.
$54,000.
$54,000.
$6,500.
$6,500.
$43,800.
$43,800.
$4,200.
$4,200.
$58,800.
$58,800.
$9,000.
$9,000.
$14,000.
$14,000.
$21,000.
$21,000.
$5,600.
$5,600.

TOTAL
QUANTITY

5,400.
5,400.
240.
240.
600.
600.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

000-02.

000-02.

000-02.

000-02.

000-02.

105M01

109-10.

109M10.

201-01.

31

40

50

51

60

01

01

02

DESCRIPTION
RESISTIVITY
CONSOL IDATION COMPRESSION
TRIAXIAL COMPRESSION (U-U)
TRIAXIAL COMPRESSION (C-U)
UNCONFINED COMPRESSION

CNSTR STAKES,LINES AND GRADES

TRAINEE

TRAINEE

CLEARING

AVERAGE UNIT
UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH

LS

HOUR

HOUR

ACRE

PRICE REPORT

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*

STATE

*

STATE

AVERAGE

UNIT PRICE

$30.

$30.
$200.
$200.
$370.
$370.
$503.
$503.
$29.

$29.
$338,500.
$110,666.
$200,663.
$102,889.
$47,900.
$124,463.

$2,000.
$2,000.

RO OBRP B PR B

67
67
00
00

TOTAL
COST

$9,200.
$9,200.
$18,000.
$18,000.
$11,100.
$11,100.
$7,550.
$7,550.
$2,640.
$2,640.
$338,500.
$664,000.
$1,003,319.
$617,337.
$239,500.
$2,862,656.
$800.
$3,200.
$4,800.
$2,400.
$11,200.
$800.
$800.
$2,400.
$1,024.
$5,024.
$4,000.
$4,000.

TOTAL
QUANTITY

300.
300.
90.
90.

1,000.
4,000.
6,000.
3,000.
14,000.
1,000.
1,000.
3,000.
1,280.
6,280.

PAGE
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

201-05.

201-05.

201-05.

201M01

201MO07.

202-02.

202-02.

202-03

202-03.

10

11

12

01

01

02

01

DESCRIPTION
VEGETATION REMOVAL (TYPE 1)
VEGETATION REMOVAL (TYPE 2)
VEGETATION REMOVAL (TYPE A)

CLEARING AND GRUBBING

REMOVAL AND DSP BRUSH & TREES

REMOVL P (36'"RCP)(S 46+80,96"RT)

REMOVAL PIPE (15"CMP,STA 56+76)

REMOVAL RIGID PVMT,SIDEWALK,ETC.

REMOVAL OF ASPHALT PAVEMENT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
SITE
SITE
SITE

LS

LS

L.F.

L.F.

REGION

3
STATE
3
STATE
3
STATE

*

(2]
|
|
m

wn

=
-bw::-bwlb-hwl\)l—‘

m

AVERAGE

UNIT PRICE

$587.
$587.
$902.
$902.
$1,361.
$1,361.
$578,845.
$166,142.
$372,167.
$163,383.
$89,136.
$227,067.
$2,000.
$3,900.
$2,950.
$28.

$29.

$28.

$83.

$83.

$20.

$22.

$6.

$3.

$4.

$1.

$15.

$1.

$2.

$1.

76
76
00
00
00
00
00
86
33
33
67

TOTAL
COST

$24,686.
$24,686.
$8,118.
$8,118.
$9,527.
$9,527.
$578,845.
$1,163,000.
$2,233,004.
$980,300.
$267,410.
$5,222,559.
$2,000.
$3,900.
$5,900.
$4,235.
$3,175.
$7,410.
$9,360.
$9,360.
$1,020.
$3,710.
$12,743.
$49,250.
$66,723.
$19,149.
$1,080.
$34,370.
$7,800.
$62,400.

TOTAL
QUANTITY

42.
42.

N
NFRPPRPWOWWOONPRL,NNOO

151.
108.
259.
112.
112.

168.
1,957.
13,149.
15,325.
11,210.

27,015:
3,900.
42,197.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 5
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

202-08.01  REMOVAL OF ENDWALLS EACH 2 $1,000.00 $1,000.00 1.00
3 $101.59 $1,727.00 17.00

4 $200.00 $200.00 1.00

STATE $154 .05 $2,927.00 19.00

202-08.10 REMOVAL CURB (IN FRONT GUARDRAIL) L.F. * $2.35 $5,087.75 2,165.00
2 $20.00 $2,300.00 115.00

3 $3.97 $1,251.25 315.00

4 $5.00 $3,785.00 757.00

STATE $3.71 $12,424.00 3,352.00

202-08.15 REMOVL CRB&GTTR (RAINTR PARKWAY) L.F. 3 $1.00 $1,784.00 1,784.00
4 $3.32 $7,893.00 2,376.00

STATE $2.33 $9,677.00 4,160.00

202-08.25  REMOVAL MEDIAN BARRIER WALL (32') L.F. 3 $98.00 $23,520.00 240.00
STATE $98.00 $23,520.00 240.00

202-08.26  REMOVAL MEDIAN BARRIER WALL (51') L.F. 3 $115.00 $23,000.00 200.00
STATE $115.00 $23,000.00 200.00

202-13 WATER WELL ABANDONMENT EACH 3 $500.00 $500.00 1.00
STATE $500.00 $500.00 1.00

202M01 REMOVL STR AND OBSTRUCTIONS LS 2 $6,500.00 $13,000.00 2.00
3 $136,000.00 $272,000.00 2.00

4 $10,200.00 $10,200.00 1.00

STATE $59,040.00 $295,200.00 5.00

202M02.01 R P(1500mm S30+024 SAM JENKINS RD m 1 $50.00 $1,100.00 22.00
STATE $50.00 $1,100.00 22.00

202M02.02 REMOVL P (980x900mm)(STA 10+170) m 3 $75.00 $600.00 8.00
STATE $75.00 $600.00 8.00

202M03 REMOVAL RIGID PVMT,SIDEWALK,ETC. m2 * $3.25 $23,868.00 7,344.00
2 $2.52 $170,944 .00 67,914.00

3 $4.42 $13,325.56 3,012.00

STATE $2.66 $208,137.56 78,270.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
202M03.

202M04..

202M04.

202M04.

202M04.

202M04.

202M04.

202M04.

202M04.

R
01

01

02

03

04

05

06

07

08

DESCRIPTION

REMOVAL OF ASPHALT PAVEMENT

REMOVAL OF STRUC(B 54-SR30-24.94)

R S(B54-SR30-24.44)(S 3+181.098)

REMOVAL OF STRUC(B 54-SR30-23.21)

REMOVAL OF STRUCTURES

REMOVAL OF STRUC(SIGN)(TRACT 57)
REMOVL STRUC(SZ 36"P)(STA 10+640)
REMOVL S(SGN FOOTERS)(TRACT 61)

REMOVL S(CATCH BASIN)(S 11+100)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m2

LS

LS

LS

LS

LS

LS

LS

LS

REGION

(2]
=
|
m

n %
= =
_|
m

|
m

(7))
—
NFEFZ2N 2N XIZ>DONEFE ¥ 2>AWNPR

|
m

STATE

STATE

STATE

STATE

STATE

AVERAGE

UNIT PRICE

$1.

$.

$2.

$4.

$1.
$90,000.
$141,000.
$31,650.
$20,000.
$22,833.
$60,675.
$90,000.
$29,383.
$44,537.
$40,000.
$51,283.
$48,462.
$50,000.
$58,416.
$56,312.
$550.
$550.
$375.
$375.
$225.
$225.
$350.
$350.

00
25
15
73
08

TOTAL
COST

$5,453.
$12,008.
$4,641.
$49,309.
$71,412.
$90,000.
$423,000.
$126,600.
$20,000.
$68,500.
$728,100.
$90,000.
$88,150.
$178,150.
$40,000.
$153,850.
$193,850.
$50,000.
$175,250.
$225,250.
$1,100.
$1,100.
$750.
$750.
$450.
$450.
$700.
$700.

TOTAL
QUANTITY

5,453.
48,032.
2,154.
10,423.
66,062.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
202M04.
202M04.
202M04.
202M04.
202M04.
202M04.
202M04.

202M04.

202M04.

202M04.

R
09

10

11

12

13

14

15

50

51

52

DESCRIPTION
REMOVL S(MAILBX/COLUMNS) (TR 70)
REMOVL STRUC(SZ 42"P)(STA 11+100)
REMOVL S(SGN FOOTERS)(TRACT 143)
REMOVL STRUC(SZ 36"P)(STA 11+300)
REMOVL S(CATCH BASIN)(S 11+300)
RMVL S(DROP INLET)(S 0+510 SR-317
R STRUC(SZ 36"P)(S 0+650 SR-317)

R S(1052x304x1825mm)(S 1+605.5)

REMOVL STRUC(BX CLV)(S.5+932.766)

REMOVL STRUC(BX CLV)(S.6+756.089)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
LS
LS
LS
LS
LS
LS
LS

LS

LS

LS

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
*

AVERAGE

UNIT PRICE

$275.
$275.
$300.
$300.
$200.
$200.
$600.
$600.
$200.
$200.
$100.
$100.
$250.
$250.
$2,200.
$5,000.
$250.
$11,330.
$5,060.
$1,500.
$2,000.
$250.
$1,250.
$1,500.
$500.
$200.
$733.

00
00
00
00

TOTAL
COST

$550.
$550.
$600.
$600.
$400.
$400.
$600.
$600.
$200.
$200.
$100.
$100.
$250.
$250.
$2,200.
$5,000.
$500.
$22,660.
$30,360.
$1,500.
$2,000.
$250.
$3,750.
$1,500.
$500.
$200.
$2,200.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
202M04.
202M04..
202M04..
202M04..
202M04.

202M06..

202M06.

202M06.

202M06.

R
53

54

55

56

57

01

02

03

04

DESCRIPTION

REMOVL STRUC(BX CLV)(S.7+253.759)

REMOVL STRUC(SZ 24"P)(STA 11+685)
R STR(18"P)(S 11+840 -12+374.905)
RS(SLT DRN)(S 11+820 -12+374.905)
RS(CNC MED BRR)(11+955-12+374.905

REMOVAL BUILDINGS (TRACT NO. 2)

REMOVAL BUILDINGS (TRACT NO. 6)

REMOVAL BUILDINGS (TRACT NO. 151)

REMOVAL BUILDINGS (TRACT NO. 9)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
LS
LS
LS
LS
LS

LS

LS

LS

REGION

AVERAGE

UNIT PRICE

$1,500.
$200.
$850.
$100.
$100.
$6,000.
$6,000.
$6,000.
$6,000.
$25,000.
$25,000.
$280.
$83.
$1,300.
$328.
$250.
$75.
$1,300.
$350.
$375.
$75.
$1,200.
$407.
$463.
$100.
$1,250.
$533.

00
00
00
00

TOTAL
COST

$1,500.
$200.
$1,700.
$100.
$100.
$6,000.
$6,000.
$6,000.
$6,000.
$25,000.
$25,000.
$1,402.
$250.
$1,300.
$2,952.
$1,003.
$150.
$1,300.
$2,453.
$1,503.
$150.
$1,200.
$2,853.
$1,853.
$100.
$1,250.
$3,203.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01
DESCRIPTION

ITEM

NUMBER

202M06.

202M06..

202MO06..

202M06..

202M06..

202MO06.

202M06.

202M06.

202M06.

202M06.

202M06.

05

06

07

08

09

10

11

12

13

14

15

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

(TRACT

(TRACT

(TRACT
(TRACT
(TRACT
(TRACT
(TRACT
(TRACT
(TRACT
(TRACT

(TRACT

NO.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

11)

11)

13)
17)
22)
23)
24)
25)
26)
32)

34)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

REGION

AVERAGE

UNIT PRICE

$500.
$100.
$400.
$417.
$1,625.
$100.
$1,320.
$167.
$167.
$600.
$600.
$834.
$834.
$500.
$500.
$834.
$834.
$400.
$400.
$500.
$500.
$267.
$267.
$400.
$400.

75
00
00
17

TOTAL
COST

$2,003.

$100.

$400.
$2,503.
$6,503.

$100.
$6,603.

$502.

$502.
$1,802.
$1,802.
$2,502.
$2,502.
$1,502.
$1,502.
$2,502.
$2,502.
$1,202.
$1,202.
$1,502.
$1,502.

$802.

$802.
$1,202.
$1,202.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01
DESCRIPTION

ITEM

NUMBER

202M06.

202M06..

202M06..

202M06..

202M06..

202MO06..

202M06..

202MO06..

202M06..

202MO06..

202M06.

202M06.

16

17

18

19

20

21

22

23

24

25

26

27

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

(TRACT
(TRACT
(TRACT
(TRACT
(TRACT
(TRACT
(TRACT
(TRACT
(TRACT
(TRACT
(TRACT

(TRACT

NO.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

NO.

35)
36)
37)
38)
39)
41)
42)
44)
45)
46)
47)

49)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE

UNIT PRICE

$167
$167

$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.

.33
.33
00
00

TOTAL
COST

$502.
$502.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.

TOTAL
QUANTITY
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 11
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

202M06.28  REMOVAL BUILDINGS (TRACT NO. 51) LS 2 $1.00 $2.00 2.00
STATE $1.00 $2.00 2.00

202M06.29  REMOVAL BLDG (TRACT NO. 142(OR LS 2 $1.00 $1.00 1.00
STATE $1.00 $1.00 1.00

202M06.30  REMOVAL BUILDINGS (TRACT NO. 148) LS 2 $1.00 $1.00 1.00
STATE $1.00 $1.00 1.00

202M06.31  REMOVAL BUILDINGS (TRACT NO. 42) LS 2 $1.00 $1.00 1.00
STATE $1.00 $1.00 1.00

202M06 .32 REMOVAL BUILDINGS (TRACT NO. 74) LS 2 $1.00 $1.00 1.00
STATE $1.00 $1.00 1.00

202M06.33  REMOVAL BUILDINGS (TRACT NO. 78) LS 2 $1.00 $1.00 1.00
STATE $1.00 $1.00 1.00

202M06.34  REMOVAL BUILDINGS (TRACT NO. 72) LS 2 $1.00 $1.00 1.00
STATE $1.00 $1.00 1.00

202M08.01  REMOVAL OF ENDWALLS EACH 3 $83.33 $1,500.00 18.00
4 $425.00 $3,825.00 9.00

STATE $197.22 $5,325.00 27.00

202M08.10  REMOVAL OF CURB (ASPHALT) m 2 $3.75 $675.00 180.00
3 $3.25 $97.50 30.00

STATE $3.68 $772.50 210.00

202M08.20  REMOVAL OF CURB AND GUTTER m 2 $5.60 $672.00 120.00
STATE $5.60 $672.00 120.00

202M10 REMOVAL BLDG AND OBSTRUCTIONS LS 2 $30,000.00 $30,000.00 1.00

STATE $30,000.00 $30,000.00 1.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

202M13

203-01

203-01.

203-01.

203-01.

203-02

203-02.

203-02.

203-02.

203-03

05

11

51

01

02

03

DESCRIPTION

WATER WELL ABANDONMENT

ROAD & DRN EXCAVATION (UNCLIFIED)

EXCAVATION
PRESPLITTING OF ROCK EXCAVATION
TRENCHING

BORROW EXCAVATION (SOLID ROCK)

BORROW EXC (GRADED SOLID ROCK)

BORROW EXC (GRADED SOLID ROCK)

BORROW EXCAVATION (SOLID ROCK)

BORROW EXCAVATION (UNCLASSIFIED)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

C.Y.

TON

C.Y.

TON

C.Y.

REGION

AVERAGE

UNIT PRICE

$1,200
$1,480
$1,258
$4
$2
$4
$3
$2

$47.
$47.
$6.
$6.
$1.
$1.
$12.
$7.
$8.
$8.
$7.
$13.
$8.
$50.
$50.
$4.
$4.
$4.
$1.
$3.
$4.
$2.

.00
-00
.33
.25
.41
-00
.23
-90
25
25
50
50
76
76
00
78
97

TOTAL
COST

$22,800.
$7,400.
$30,200.
$571,568.
$4,059,556.
$2,129,391.
$540,394.
$7,300,911.
$8,032.
$8,032.
$3,653.
$3,653.
$6,248.
$6,248.
$67,320.
$111,040.
$178,360.
$141,408.
$378,640.
$123,072.
$643,121.
$54,600.
$54,600.
$753,608.
$753,608.
$151,828.
$727,844.
$2,547,199.
$259,686.
$3,686,559.

TOTAL
QUANTITY

19.

5.

24.
134,459.
1,684,664.
532,551.
167,063.
2,518,737.
170.

170.

562.

562.
3,550.
3,550.
5,610.
14,270.
19,880.
16,862.
53,247.
9,336.
79,445.
1,092.
1,092.
163,828.
163,828.
33,655.
460,095.
832,546.
54,415.
1,380,711.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
203-03.01

203-04

203-05

203-06

203-07

203-08

203-10

DESCRIPTION
BORROW EXC (SELECT MATERIAL)

PLACING AND SPREADING TOPSOIL

UNDERCUTTING

WATER

FURNISHING & SPREADING TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

EMBANKMENT (COMPACTED IN PLACE)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
C.Y.

C.Y.

M.G.

C.Y.

REGION

wn
|
|
m

(2]
=

wn
|
|
m

w
|
|
m

wn
|

|
m

wn
=
PWRZZRONFPZRONFPIZRARONPRE X Z2WONFRPZ2AWONREPIZ>W

|
m

STATE

AVERAGE

UNIT PRICE

$6.
$6.
$3.
$1.
$2.
$6.
$2.
$4.
$5.
$1.
$3.
$11.
$5.
$5.
$3.
$3.
$3.
$17.
$2.
$3.
$10.
$3.
$6.
$6.
$6.
$10.
$6.
$1.
$3.
$6.
$3.

00
00
16
80

TOTAL
COST

$26,188.
$26,188.
$24,690.
$192,476.
$151,359.
$2,470.
$370,996.
$14,685.
$33,665.
$14,443.
$62,793.
$445.
$3,930.
$30,055.
$37,253.
$41,799.
$113,483.
$24,090.
$39,432.
$63,722.
$180.
$127,424.
$2,023.
$12,293.
$32,814.
$280.
$47,410.
$836.
$1,549,186.
$1,077,771.
$2,627,793.

TOTAL
QUANTITY

4,363.
4,363.
7,825.
107,144.
50,759.
380.
166,108.
3,069.
6,733.
8,129.
17,931.
39.

742.
5,916.
12,185.
13,825.
32,707.
1,398.
18,945.
19,593.
18.
39,954.
314.
1,866.
5,288.
28.
7,496.
836.
510,998.
178,439.
690,273.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
203-15.03

203-40.10

203M01

203M01.11

203M02.01

203M02.02

203M03

203M03.01

DESCRIPTION
COMPACTED CLAY
TIE-BK ANCHS(PERMANENT SOIL ANCHS

ROAD & DRN EXCAVATION (UNCLIFIED)

PRESPLITTING OF ROCK EXCAVATION

BORROW EXC (GRADED SOLID ROCK)

BORROW EXC (GRADED SOLID ROCK)

BORROW EXCAVATION (UNCLASSIFIED)

BORROW EXC (SELECT MATERIAL)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
C.Y.
EACH

m3

m2

TONNE

m3

m3

REGION

3
STATE
4
STATE

*

AVERAGE

UNIT PRICE

$5.00
$5.00
$10,000.00
$10,000.00
$3.45
$2.42
$2.82
$4.42
$1.39
$2.72
$8.25
$8.25
$19.00
$8.73
$.84
$10.98
$16.92
$3.28
$23.50
$23.00
$6.40
$8.55
$.60
$3.67
$4.74
$6.48
$5.31
$2.78
$12.79
$12.79

TOTAL
COST

$80.

$80.
$170,000.
$170,000.
$301,409.
$7,180,951.
$9,940,272.
$2,385,854.
$447,106.
$20,255,594.
$25,987.
$25,987.
$16,416.
$452,220.
$171,177.
$171,178.
$98,643.
$909,634.
$46,295.
$12,144.
$110,272.
$168,711.
$331,859.
$446,324.
$172,825.
$1,729,830.
$75,284.
$2,756,124.
$110,889.
$110,889.

TOTAL
QUANTITY

16.

16.

17.

17.
87,365.
2,965,863.
3,521,864.
539,908.
321,782.
7,436,782.
3,150.
3,150.
864.
51,821.
203,521.
15,593.
5,830.
277,629.
1,970.
528.
17,230.
19,728.
553,099.
121,698.
36,475.
266,761.
14,184.
992,217.
8,670.
8,670.

PAGE

14



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
203M03.03

203M04

203M05

203M06

203M07

203M08

204-01

204-02.01

DESCRIPTION
BORROW EXCAVATION (UNCLASSIFIED)

PLACING AND SPREADING TOPSOIL

UNDERCUTTING

WATER

FURNISHING & SPREADING TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

CULVERT EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m3

m3

m3

m3

m3

m3

C.Y.

C.Y.

REGION

wn
|
|
m

wn
|
|
m

wn
|
|
m

w
|
|
m

wn
=

AWONFEP2EENZDRONR >(-J_>|-I>CAJNH)>-wa\)I—‘ F>WRZ>DWONE > D
m

wn
|
|
m

wn
|
|
m

STATE

AVERAGE
UNIT PRICE

$12
$12

$4.
$2.
$2.
$1.
$2.
$2.
$4.
$7.
$4.
$.
$.
$.
$1.
$1.
$.
$5.
$7.
$18.
$1.
$5.
$10.
$8.
$8.
$5.
$1.
$6.
$4.
$4.
$32.
$6.
$13.
$10.
$12.

.00
-00
25
17
44

TOTAL
COST

$21,600.
$21,600.
$34,833.
$127,271.
$382,620.
$69,936.
$37,295.
$651,957.
$354,204.
$26,761.
$380,965.
$13,674.
$45,298.
$72,995.
$21,581.
$18,335.
$171,885.
$20,755.
$13,296.
$5,232.
$3,347.
$42,631.
$5,300.
$42,188.
$8,457.
$46,908.
$2,242.
$105,096.
$728.
$728.
$41,440.
$10,166.
$83,612.
$119,612.
$254,830.

TOTAL
QUANTITY

1,800.
1,800.
8,196.
58,727.
157,092.
35,820.
18,566.
278,401.
75,713.
3,823.
79,536.
39,071.
140,448.
209,471.
15,711.
15,042.
419,743.
3,872.
1,780.
284.
2,575.
8,511.
530.
5,162.
1,027.
8,127.
1,317.
16,163.
182.
182.
1,295.
1,514.
6,319.
11,232.
20,360.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

204-02.

204-02.

204-03.

204-04.

204-05

204-07

204-08

204-08.

10

15

01

01

01

DESCRIPTION

DRILLED CAISSON (EARTH) (30"DIA.)

DRILLED CAISSON (ROCK) (30" DIA.)

WET EXCAVATION (BRIDGES)

ROCK EXCAVATION (BRIDGES)

ROCK DRILLING (BRIDGES)

BEDDING MATERIAL (PIPE) CLASS B

FOUNDATION FILL MATERIAL

BACKFILL MATERIAL (FLOWABLE FILL)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

REGION

3

4
STATE

3
STATE

ArWNPE

STATE

WN P

STATE

WN P

STATE

STATE

P WOWONREPIZDWONE

STATE

STATE

AVERAGE
UNIT PRICE

$32
$15
$16
$270
$270

$34.
$20.
$13.
$10.
$18.
$35.
$9.
$104.
$50.
$75.
$20.
$14.
$18.
$18.
$25.
$19.
$14.
$20.
$35.
$39.
$19.
$39.
$27.

$100
$71
$105

$77.

.00
-00
.82
-00
.00

.06

.00
45

TOTAL
COST

$14,400.
$56,160.
$70,560.
$13,500.
$13,500.
$35,564.
$1,060.
$16,700.
$10,340.
$63,664.
$93,065.
$4,146.
$114,040.
$211,251.
$6,750.
$1,590.
$15,435.
$23,775.
$44,257.
$81,525.
$271,900.
$21,637.
$419,319.
$2,370.
$10,035.
$59,743.
$67,225.
$139,373.
$700.
$25,800.
$7,035.
$33,535.

TOTAL

QUANTITY
450.
3,744.
4,194.
50.
50.
1,046.
53.
1,253.
1,034.
3,386.
2,659.
439.
1,090.
4,188.
90.
78.
1,091.
1,259.
2,441.
3,260.
13,616.
1,466.
20,783.
66.
251.
3,087.
1,687.
5,091.
7.
359.
67.
433.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
204-11

204M02.01

204M03.01

204M04 .01

204M05

204M07

204M08

DESCRIPTION

BRIDGE EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

WET EXCAVATION (BRIDGES)

ROCK EXCAVATION (BRIDGES)

ROCK DRILLING (BRIDGES)

BEDDING MATERIAL (PIPE) CLASS B

FOUNDATION FILL MATERIAL

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
C.Y.

m3

m3

m3

m3

m3

REGION

(2]
=
|
m

wn
|
|
m

wn
|
|
m

wn
|
|
m

% n
= =

BONR A>RONE #>2WONE #2WNE $>2WR # 2 BONE $> 0P
m m

STATE

AVERAGE

UNIT PRICE

$9

$12.
$10.
$3.
$11.
$11.
$25.
$8.
$15.
$5.
$45.
$16.
$25.
$50.
$85.
$60.
$59.
$75.
$120.
$65.
$32.
$45.
$64.
$18.
$21.
$21.
$25.
$13.
$22.
$30.
$21.
$29.
$32.
$30.
$26.

.28
00
52

TOTAL
COST

$4,306.
$4,656.
$8,962.
$7,509.
$60,043.
$41,148.
$170,564.
$7,406.
$286,670.
$3,560.
$67,225.
$23,488.
$94,273.
$7,300.
$184,080.
$11,820.
$49,560.
$252,760.
$6,960.
$21,360.
$2,752.
$1,575.
$32,647.
$47,304.
$420,674.
$383,112.
$264,325.
$12,278.
$1,127,695.
$5,550.
$29,393.
$23,467.
$26,759.
$3,276.
$88,445.

TOTAL
QUANTITY

464 .
388.
852.
2,503.
5,280.
3,741.
6,709.
829.
19,062.
712.
1,494.
1,468.
3,674.
146.
2,150.
197.
840.
3,333.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
204M08.

204M09.

204MO09.

204M09.

204M09.

204M10.

204M10.

204M10.

204M10.

204M11

R
01

01

02

03

04

01

02

03

04

DESCRIPTION

BACKFILL MATERIAL (FLOWABLE FILL)

CFFRDM (PIER NO 7) (S 1+371.000)

CFFRDM (PIER NO 8) (S 1+478.000)
CFFRDM (PIER NO 9) (S 1+585.000)
CFFRDM (PIER NO 10) (S 1+692.000)

F PREP(BENT NO 2)(STA 10+266.277)

F PREP(PIER NO 1)(STA 5+205.000)

F PREP(PIER NO 2)(STA 5+227.000)

F PREP(PIER NO 4)(STA 13+417)

BRIDGE EXCAVATION (UNCLASSIFIED)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m3

LS

LS

LS

LS

LS

LS

LS

LS

m3

REGION

AVERAGE

UNIT PRICE

$200.
$125.
$131.
$150,000.
$431,000.
$290,500.
$150,000.
$150,000.
$150,000.
$150,000.
$150,000.
$150,000.
$14,000.
$7,666.
$9,250.
$13,000.
$7,666.
$9,000.
$13,000.
$9,500.
$10,666.
$9,500.
$9,500.
$4.

$4.

00
00
04
00

TOTAL
COST

$2,400.
$17,125.
$19,525.
$150,000.
$431,000.
$581,000.
$150,000.
$150,000.
$150,000.
$150,000.
$150,000.
$150,000.
$14,000.
$23,000.
$37,000.
$13,000.
$23,000.
$36,000.
$13,000.
$19,000.
$32,000.
$19,000.
$19,000.
$1,896.
$1,896.

TOTAL
QUANTITY

12.
137.
149.

1.

474 .
474.

NNWNRRAWRRAWRRRRRERRRNPR
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

204M14

204M15

206-01

206M01

207M01

208-01

208-01.

209-01

209-01.

209-02

01

20

DESCRIPTION
CORE DRILLING FOR PILES (ROCK)
CORE DRILLING FOR PILES (SOIL)

FINAL DRESSING

FINAL DRESSING

SUBGRADE CNSTR & PREPARATION
SHOULDERS AND DITCHES

DITCHES

TEMPORARY BERM

EROS & SEDIMENT CTRL SUPERVISOR

TEMPORARY SLOPE DRAIN

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m
m

STA.

STA

STA

LIN. MI.

L.F.

L.F.

DAY

L.F.

REGION

1
STATE
1
STATE

AVERAGE

UNIT PRICE

$149.
$149.
$131.
$131.
$170.
$150.
$333.
$235.
$1,445.
$6,173.
$574.
$2,315.
$4,500.
$4,500.
$590.
$590.
$1.

$1.

$1.

54
54
23
23

TOTAL
COST

$9,720.
$9,720.
$17,060.
$17,060.
$4,950.
$33,600.
$71,612.
$110,162.
$27,025.
$95,683.
$14,364.
$137,073.
$16,200.
$16,200.
$266,247.
$266,247.
$3,660.
$5,550.
$9,210.
$2,181.
$5,662.
$8,606.
$10,393.
$26,844.
$180,800.
$180,800.
$2,882.
$2,882.

TOTAL
QUANTITY

328.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
209-02.02

209-02.03

209-02.05

209-02.06

209-02.07

209-03

209-05

209-06

DESCRIPTION

6" TEMPORARY SLOPE DRAIN

8" TEMPORARY SLOPE DRAIN

12" TEMPORARY SLOPE DRAIN

15" TEMPORARY SLOPE DRAIN

18" TEMPORARY SLOPE DRAIN

CHECK DAMS

SEDIMENT REMOVAL

BALED HAY OR STRAW EROSION CHECKS

AVERAGE UNIT

UNIT OF
MEASURE
L.F.

L.F.

L.F.

L.F.

L.F.

BALE

PRICE REPORT

REGION

3
STATE

AVERAGE

UNIT PRICE

$1.
$1.
$8.
$4.
$4.
$4.
$5.
$6.
$6.
$5.
$5.
$11.
$6.
$9.
$18.
$13.
$14.
$15.
$8.
$3.
$1.
$2.
$1.
$3.
$2.
$3.
$2.
$6.
$3.
$5.
$5.
$5.

50
50
39
94
78

TOTAL
COST

$631.
$631.
$5,968.
$10,960.
$1,720.
$440.
$19,088.
$7,812.
$15,802.
$15,470.
$39,084.
$1,950.
$696.
$2,646.
$6,074.
$2,119.
$13,114.
$21,307.
$824.
$19,060.
$8,595.
$28,479.
$2,323.
$28,351.
$36,341.
$13,620.
$80,635.
$9,212.
$16,992.
$54,397.
$3,919.
$84,521.

TOTAL
QUANTITY

421.
421.
711.
2,218.
360.
110.
3,399.
1,302.
2,439.
3,094.
6,835.
165.
116.
281.
331.
163.
883.
1,377.
98.
4,848.
5,241.
10,187.
1,285.
8,769.
15,298.
3,974.
29,326.
1,444.
4,258.
9,238.
733.
15,673.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

209-07

209-07.

209-08

209-08.

209-08.

209-08.

209-09.

01

01

03

10

01

DESCRIPTION

DUMPED ROCK

DUMPED ROCK

TEMPORARY SILT FENCES

TEMPORARY FILTER BARRIER

TEMPORARY SILTENC (WITHOUT BKING)

TSDMT FLTR BG(14.6"x 2.0"x 13.37)

SANDBAGS

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
C.Y.

TON

L.F.

L.F.

L.F.

EACH

BAG

REGION

wn
|
|
m

(2]
=
|
m

n % %
= = =
= 5
m m

|
m

wn

=
-bOONHE-bQJI\)I—‘)>-b(AJNH>-bQJ|\)|—‘>-b0\JN|—‘>wH>hOJH

m

STATE

AVERAGE
UNIT PRICE
$28.
$20.
$33.
$25.
$17.
$13.
$14.
$1.
$1.
$.
$2.
$1.
$.
$2.
$1.
$2.
$1.
$1.
$2.
$1.
$1.
$1.
$950.
$144.
$296.
$450.
$426.
$5.
$.
$2.
$7.
$2.

46
59
50
72

00
44
92
00
35
00
84

TOTAL
COST

$1,480.
$10,539.
$10,720.
$22,739.
$1,150.
$2,073.
$3,223.
$47,193.
$81,110.
$132,938.
$123,702.
$384,945.
$420.
$3,173.
$38,588.
$23,123.
$65,304.
$2,100.
$2,180.
$29,430.
$225.
$33,935.
$11,400.
$2,600.
$3,860.
$9,000.
$26,860.
$2,750.
$8,174.
$14,421.
$7,350.
$32,695.

TOTAL
QUANTITY

52.

512.
320.
884.

65.

155.
220.
24,609.
56,372.
154,202.
51,623.
286,806.
480.
1,568.
28,835.
11,542.
42,425,
1,800.
960.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
209-09.
209-10.

209-10.

209-10.

209-20.

209M01

209M01.

209M02

209M02.

R
02

01

10

20

03

20

01

DESCRIPTION
T.SEDIMT FLTR BG(1476"X270"'X13"3"
SED TRAP(ABV GND)(3.0"X 50X 53%)

SEDIMENT TRAP(30x15x4")

TEMPORARY SEDIMENT TRAP

POLYETHYLENE SHEETING (6 MIL)

TEMPORARY BERM

EROS & SEDIMENT CTRL SUPERVISOR
TEMPORARY SLOPE DRAIN

100 mm TEMPORARY SLOPE DRAIN

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
BAG
EACH

EACH

C.Y.

S.Y.

DAY

REGION

2
STATE
3
STATE
1
3
STATE
3
STATE

AVERAGE
UNIT PRICE
$450.
$450.
$121.
$121.
$1,050.
$500.
$866.
$3.

$3.

$2.

$2.

$1.

$.

$1.

00
00
21

TOTAL
COST

$2,700.
$2,700.
$12,969.
$12,969.
$2,100.
$500.
$2,600.
$2,260.
$2,260.
$2,431.
$3,000.
$3,997.
$1,036.
$10,464.
$3,152.
$3,496.
$10,871.
$1,983.
$1,546.
$21,050.
$306,000.
$306,000.
$56.
$56.
$2,300.
$160.
$2,460.

TOTAL
QUANTITY

6.

6.

107.
107.

2.

1.

3.

674.
674.
828.
1,395,
2,783.
1,260.
6,266.
33,182.
28,460.
58,769.
14,655.
3,965.
139,031.
720.
720.
224.
224 .
1,150.

1,160.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
209M02.

209M02.

209M02.

209M02.

209M02.

209M02.

209M03

209M05

R
02

03

04

05

06

07

DESCRIPTION

150 mm TEMPORARY SLOPE DRAIN

200 mm TEMPORARY SLOPE DRAIN

250 mm TEMPORARY SLOPE DRAIN

300 mm TEMPORARY SLOPE DRAIN

375 mm TEMPORARY SLOPE DRAIN

450mmTEMPORARY SLOPE DRAIN

CHECK DAMS

SEDIMENT REMOVAL

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

m2

m3

REGION

STATE

STATE

STATE

*

1

2

A

*

1

2

3

A

2

A

1

2

3

4

STATE
2
3

STATE
1
2

STATE
1
2

STATE

*

1

2

3

4
STATE

AVERAGE
UNIT PRICE

$4

$31.
$18.
$7.
$4.
$13.
$16.
$11.
$12.
$24.
$24.
$20.
$23.
$15.
$23.
$21.
$35.
$25.
$34.
$40.
$35.
$36.
$2.
$5.
$4.
$.
$.
$2.
$5.
$1.
$1.

.00
00
00
51

TOTAL
COST

$3,428.
$3,348.

$810.
$7,586.
$2,335.
$8,420.
$12,863.

$564 .
$24,182.
$4,560.
$4,560.
$31,116.
$27,601.

$636.
$15,150.
$74,503.
$9,919.

$788.
$10,707.
$3,000.
$18,784.
$21,784.
$2,021.
$21,260.
$23,282.
$2,526.
$17,675.
$39,384.
$21,143.
$3,195.
$83,925.

TOTAL
QUANTITY

857.
108.
45.
1,010.
519.
609.
791.
51.
1,970.
190.
190.
1,538.
1,155,
40.
655.
3,388.
282.
31.
313.
75.
522.
597.
780.
4,015.
4,795.
2,746.
23,307.
15,993.
3,822.
1,754.
47,622.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
209M06

209M07

209M07.01

209M08

209M08.01

209M08.02

209M08.03

DESCRIPTION

BALED HAY OR STRAW EROSION CHECKS

DUMPED ROCK

DUMPED ROCK

TEMPORARY SILT FENCES

TEMPORARY FILTER BARRIER

TEMPORARY SILT FENCE (WITH BKING)

TEMPORARY SILTFNC (WITHOUT BKING)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
BALE

m3

TONNE

REGION

% %
= =

(2]
=

wn
=

CAJI\)H)>(AJI—‘J>-I>(AJI—‘J_>|J>(AJNH F>BARWOWONPFP>AWONRFEPIZRAWONPRE ¥}
m

wn
|
|
m

(2]
|
|
m

STATE

AVERAGE

UNIT PRICE

$3.
$5.
$4.
$2.
$6.
$4.
$31.
$19.
$21.
$58.
$23.
$20.
$14.
$18.
$21.
$14.
$1.
$3.
$1.
$.
$3.
$1.
$10.
$2.
$3.
$2.
$7.
$17.
$7.
$4.
$3.
$4.
$3.

00
05
61
82
52

TOTAL
COST

$1,800.
$101,867.
$78,652.
$53,181.
$7,820.
$243,320.
$23,595.
$1,189.
$55,783.
$351.
$80,918.
$360.
$78,480.
$4,860.
$763.
$84,463.
$41,535.
$146,057.
$167,870.
$26,648.
$25,254.
$407,365.
$250.
$26,850.
$1,963.
$29,063.
$155,775.
$1,241.
$157,016.
$2,880.
$13,275.
$2,623.
$18,778.

TOTAL
QUANTITY

600.
20,174.
17,044.
18,887.

1,200.
57,905.
745.

61.
2,646.
6.
3,458.
18.
5,532.
270.

35.
5,855.
27,690.
43,983.
120,502.
57,406.
6,369.
255,950.
25.
10,050.

595.
10,670.
20,100.

73.
20,173.
720.
3,916.
530.
5,166.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
209M08.

209M09.

209M09.

209M10.

209M10.

209M10.

209M10.

209M10.

209M10.

R
10

01

02

01

02

10

11

12

13

DESCRIPTION

T. SED FLTR BG(4.42mX0.61mX4.039m

SANDBAGS

T.SEDIMNT FLTR BG(4.42X0.61X4.04)

TEMPORARY DEWATERING STRUCTURE

ABV GND SEDIMENT TRAP(4 X 8 X 8%)

SEDIMENT TRAP(2m x 4m x 1.2m)

SEDIMENT TRAP(1 x 8 X 22 m)
SEDIMENT TRAP(2 x 16 x 22 m)

SEDIMENT TRAP(1.75 x 12 x 30 m)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

BAG

BAG

m3

EACH

EACH

EACH

EACH

EACH

REGION

wn
|
|
m

WERERX>NFRPI>AWONE ¥F>AWONPE X

(2]
|

AVERAGE

UNIT PRICE

$100.
$629.
$584.
$628.
$250.
$504.
$.

$5.

$3.

$4.

$5.

$2.
$1,066.
$202.
$548.
$17.
$614.
$21.
$800.
$800.
$1,000.
$1,500.
$250.
$1,062.
$100.
$100.
$250.
$250.
$250.
$250.

00
27
19
57

TOTAL
COST

$2,300.
$25,800.
$28,041.
$4,400.
$500.
$61,041.
$444.
$5,000.
$1,514.
$6,308.
$4,200.
$17,466.
$6,400.
$1,820.
$8,220.
$32,132.
$7,378.
$39,510.
$800.
$800.
$1,000.
$3,000.
$250.
$4,250.
$100.
$100.
$250.
$250.
$250.
$250.

TOTAL
QUANTITY

23.
41.
48.

7.

2.
121.
4,038.
1,000.
500.
1,565.
800.
7,903.
6.

9.

15.
1,835.
12.
1,847.

RPRRPRRPRRRARNRRR
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

209M10.

209M10.

209M10.

209M10.

209M10.

209M10.

209M11.

209M13.

209M20.

209M20.

14

15

16

17

18

19

01

02

01

03

DESCRIPTION
SEDIMENT TRAP(2 x 14 x 24 m)
SEDIMENT TRAP(1.5 x 9 x 30 m)
SEDIMENT TRAP(1 x 10 x 36 m)
SEDIMENT TRAP(1.5 x 10 x 26 m)
SEDIMENT TRAP(1 x 6 x 12 m)
SEDIMENT TRAP(1 x 7 x 15 m)
SEDIMENT BASIN RISER (450 mm)
TURBIDITY CURTAIN TYPE 11

POLYETHYLENE SHEETING (6 MIL)

POLYETHYLENE SHEETING (6 MIL.)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH

m

m2

m2

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
2
STATE
3
STATE

AVERAGE

UNIT PRICE

$250.
$250.
$250.
$250.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$1,500.
$1,500.
$34.
$34.
$3.
$1.
$1.
$1.
$.
$2.
$2.
$3.
$1.

00
00
00
00

TOTAL
COST

$250.
$250.
$250.
$250.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$3,000.
$3,000.
$4,488.
$4,488.
$354.
$3,165.
$236.
$3,755.
$542.
$5,222.
$2,153.
$430.
$8,349.

TOTAL
QUANTITY

132.
132.
118.
2,144.
236.
2,498.
1,357.
1,820.
991.
117.
4,285.

NNRRRRRRRRRRRPR
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 27
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

303-01 MINERAL AGGR,TY A BASE,GRADING D TON * $15.00 $12,930.00 862.00
1 $11.49 $1,754,756.58 152,705.00

2 $10.21 $3,552,165.60 347,901.50

3 $7.93 $6,953,652.70 876,516.00

4 $11.61 $1,758,758.08 151,518.00

STATE $9.17 $14,032,262.96 1,529,502.50

303-01.01  GRANULAR BACKFILL FOR STRUCTURES TON 1 $14.16 $32,558.00 2,299.00
2 $15.46 $25,555.50 1,652.50

3 $12.53 $189,310.40 15,108.00

4 $25.50 $1,785.00 70.00

STATE $13.03 $249,208.90 19,129.50

303-01.02  GRANULAR BACKFILL (BRIDGES) TON 1 $15.91 $14,115.00 887.00
2 $15.16 $21,885.50 1,444.00

3 $12.58 $173,647.13 13,806.00

4 $31.00 $21,361.00 689.00

STATE $13.73 $231,008.63 16,826.00

303-01.03  GRANULAR BKFILL (RETAINING WALLS) TON 3 $17.60 $3,432.00 195.00
STATE $17.60 $3,432.00 195.00

303-02 MINERAL AGGR,TY B BS,GR(C OR D) TON * $9.22 $47,271.60 5,126.00
4 $11.90 $828,704.79 69,628.00

STATE $11.72 $875,976.39 74,754 .00

303-10.01  MINERAL AGGREGATE (SIZE 2) TON 2 $25.53 $8,835.00 346.00
3 $5.88 $15,044.75 2,559.00

STATE $8.22 $23,879.75 2,905.00

303-10.02 MINERAL AGGREGATE (SIZE 2) TON 2 $15.00 $33,750.00 2,250.00
STATE $15.00 $33,750.00 2,250.00

303-10.03  MINERAL AGGREGATE (SIZE 1) TON 3 $7.89 $31,962.00 4,049.00
STATE $7.89 $31,962.00 4,049.00

303-10.04  MINERAL AGGREGATE (SIZE 357) TON 3 $11.98 $5,617.00 469.00

STATE $11.98 $5,617.00 469.00



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 28
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

303-15.01  MINERAL AGGREGATE (SIZE 57) TON 1 $10.17 $51,743.00 5,090.00
2 $12.64 $27,110.00 2,145.50

3 $19.23 $72,861.55 3,788.00

4 $15.80 $43,171.00 2,733.00

STATE $14.17 $194,885.55 13,756.50

303-17.01 CRUSHED STONE (NO. 2) TON 2 $12.00 $6,000.00 500.00
STATE $12.00 $6,000.00 500.00

303M01 MINERAL AGGR,TY A BASE,GRADING D TONNE * $9.20 $1,567,689.20 170,401.00
1 $9.88 $5,189,428.55 525,382.00

2 $9.35 $7,608,957.33 814,095.00

3 $9.94 $2,729,320.30 274,461.00

4 $12.60 $2,719,953.73 215,786.00

STATE $9.91  $19,815,349.11 2,000,125.00

303M01.01  GRANULAR BACKFILL FOR STRUCTURES TONNE * $10.00 $30,190.00 3,019.00
1 $11.13 $80,931.14 7,269.00

2 $10.19 $83,763.18 8,217.00

3 $14.85 $39,846.50 2,683.00

4 $16.81 $28,010.50 1,666.00

STATE $11.50 $262,741.32 22,854.00

303M01.02  GRANULAR BACKFILL (BRIDGES) TONNE 1 $13.18 $23,146.25 1,756.00
2 $11.87 $15,887.79 1,338.00

3 $15.00 $1,635.00 109.00

4 $22.00 $880.00 40.00

STATE $12.81 $41,549.04 3,243.00

303M01.03  GRANULAR BKFILL (RETAINING WALLS) TONN 1 $14.00 $5,964.00 426.00
2 $15.37 $276.66 18.00

3 $18.05 $1,137.15 63.00

4 $16.25 $2,210.00 136.00

STATE $14.91 $9,587.81 643.00

303M01.20  GRANULAR BACKFILL (BRIDGES) TONNE * $12.00 $5,280.00 440.00
1 $15.34 $39,773.00 2,592.00

2 $22.00 $16,016.00 728.00

3 $16.78 $160,008.00 9,535.00

4 $23.00 $2,254.00 98.00

STATE $16.68 $223,331.00 13,393.00



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
303M01.21

303M10.01

303M10.02

303M10.03

303M15.01

303M20

307-01.01

307-01.02

307-01.03

DESCRIPTION
GRANULAR BKFILL (RETAINING WALLS)

MINERAL AGGREGATE (SIZE 68)

MINERAL AGGREGATE (SIZE NO 2)

MINERAL AGGREGATE (SIZE 68)

MINERAL AGGREGATE (SIZE 57)

PEA GRAVEL

ASP. CNC. MX(PG64-22)(BPMB-HMGR.A

A.C.ENT (PG64-22) (BPMB-HM)GR A-S

AGGR (BPMB-HM) GRADING A-S MIX

UNIT OF
MEASURE
TONNE

TONNE

TONNE

TONN

TONNE

TONNE

TON

TON

TON

REGION

1
STATE
1
2
STATE
2
STATE
2
3
STATE

*

(2]
=
|
m

n n
= =
5 5
m m

wn

=
(AJI\)I—‘J_>|QJJ>J>(AJNJ>QJJ>J>O\JNH

m

STATE

AVERAGE

UNIT PRICE

$14.
$14.
$12.
$12.
$12.
$12.
$12.
$20.
$18.
$19.
$10.
$12.
$2.
$13.
$17.
$4.
$28.
$28.
$40.
$23.
$39.
$28.
$158.
$158.
$25.
$18.
$15.
$16.

00
00
58
01
49

00

70
32

TOTAL
COST

$23,324.
$23,324.
$160,510.
$27,819.
$188,330.
$6,100.
$6,100.
$1,514.
$1,083.
$2,597.
$4,830.
$26,270.
$94,628.
$83,139.
$697.
$209,565.
$728.
$728.
$23,002.
$114,225.
$58,680.
$195,907.
$48,980.
$48,980.
$61,125.
$338,413.
$1,453,723.
$1,853,261.

TOTAL
QUANTITY

1,666.
1,666.
12,760.
2,317.
15,077.
500.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
307-01.

307-01.

307-02.

307-02.

307-03.

307-03.

307-03.

307-03.

R
04

08

01

08

05

06

08

09

DESCRIPTION

A.C.ENT (BPMB-HM) GRADING A-S MIX

ASPH CNC MX(PG6422,BPMB-HMGR B-M2

ASPH CNC. MX(PG70-22)(BPMB-HMGR A

ASPH CNC MX(PG7022,BPMB-HMGR B-M2

AGGREGATE (BPMLC-HM) GRADING CS

ASPH CEMENT (BPMLC-HM) GRADING CS

ASPHCNCMX(PG76-22) (BPMB-HMGR B-M2

BIT PLANT MIX BS (HM) GRADING A

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
TON

TON

TON

TON

TON

TON

TON

TON

REGION

wn
|
|
m

wn

=
O\JZE'J;(A)I\)H:DO\)I\)H

m

AVERAGE
UNIT PRICE

$200
$235
$172
$205

$23.
$52.
$18.
$29.
$22.
$25.
$25.
$29.
$100.
$29.
$22.
$17.
$16.
$19.
$200.
$180.
$228.
$212.
$26.
$29.
$20.
$31.
$26.
$56.
$29.
$27.
$24.
$42.
$30.

.00
-40
.29
.28
30
11
80
25
52
11
11
12
00
17
93
70
34
91
56
00
72
97
50

TOTAL
COST

$16,600.
$85,920.
$55,133.
$157,653.
$222,722.
$19,281.
$498,129.
$349,078.
$1,089,211.
$377,037.
$377,037.
$201,183.
$500.
$201,683.
$1,317,597.
$21,788.
$781,394.
$2,120,780.
$735,261.
$14,400.
$698,750.
$1,448,411.
$535,485.
$1,284,497.
$795,306.
$1,010,169.
$3,625,458.
$8,186.
$540,370.
$499,065.
$733,933.
$799,158.
$2,580,714.

TOTAL
QUANTITY

83.
365.
320.
768.

9,560.
370.
26,500.
11,935.
48,365.
15,016.
15,016.
6,909.

5

6,914.
57,470.
1,231.
47,833.
106,534.
3,666.
80.
3,055.
6,801.
20,207.
44,293.
39,417.
31,637.
135,554.
146.
18,315.
18,198.
29,815.
18,601.
85,075.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 31
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

307-03.12 BIT PLANT MIX BS (HM) GRADING C TON 2 $25.03 $394,537.29 15,764.00
STATE $25.03 $394,537.29 15,764.00

307-03.15 BIT PLANT MIX BS(HM)GRADING B-M TON * $24 .50 $180,099.50 7,351.00
1 $105.00 $6,510.00 62.00

2 $28.30 $2,405,028.95 84,974.00

3 $26.37 $1,512,792.35 57,362.00

4 $104.57 $30,220.00 289.00

STATE $27_56 $4,134,650.80 150,038.00

307-03.16 BIT PLANT MIX BS(HM)GRADING B-M2 TON 1 $29.97 $1,003,640.35 33,492.00
2 $29.04 $928,899.00 31,985.50

3 $24.71 $1,656,082.59 67,008.00

4 $34.25 $3,255,299.86 95,043.00

STATE $30.08 $6,843,921.80 227,528.50

307-03.17 BIT PLANT MIX BS(HM)GRADING C-W TON 2 $31.66 $221,841.62 7,007.00
4 $33.65 $2,190,593.70 65,095.00

STATE $33.46 $2,412,435.32 72,102.00

307-07.01 PERF GR (PG76-22): (BPMB-HM) GR A  TON 3 $24._81 $3,108,898.35 125,328.00
4 $36.66 $914,190.42 24,937.00

STATE $26.77 $4,023,088.77 150,265.00

307-07.02 PG AC(PG76-22):(BPMB-HMGR A-S TON 3 $253.02 $604,470.00 2,389.00
STATE $253.02 $604,470.00 2,389.00

307-07.05 PRF GR (PG76-22):(BPMB-HM) GR B-M  TON 2 $34.01 $978,390.78 28,765.00
STATE $34.01 $978,390.78 28,765.00

307-07.07 PRF GR(PG76-22):(BPMB-HM) GR B-M2  TON 1 $30.89 $858,587.55 27,795.00
2 $26.80 $207,030.00 7,725.00

3 $25.56 $3,367,321.36 131,732.00

4 $41.96 $30,882.56 736.00

STATE $26.57 $4,463,821._47 167,988.00

307-07.08 PERF GR (PG76-22): (BPMB-HM) GR C  TON 2 $36.25 $441,198.75 12,171.00

STATE $36.25 $441,198.75 12,171.00



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 32
ITEM DESCRIPTION UNIT OF  REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

307-07.12  PRF GR(PG82-22):(BPMB-HM) GR B-M2  TON 4 $36.04 $165,063.20 4,580.00
STATE $36.04 $165,063.20 4,580.00
307-08.01 PERF GR (PG70-22): (BPMB-HM) GR A  TON 1 $42.35 $12,959.10 306.00
2 $25.00 $285,375.00 11,415.00
3 $56.27 $18,810.50 334.30
4 $39.80 $631,868.06 15,876.00
STATE $33.98 $949,012.66 27,931.30
307-08.02  PG.ASP.CEM(PG70-22,BPMB-HM)GR.A-S  TON 2 $240.00 $61,680.00 257.00
3 $70.00 $3,360.00 48.00
STATE $213.25 $65,040.00 305.00
307-08.05 PRF GR (PG70-22):(BPMB-HM) GR B-M  TON 2 $31.00 $163,742.00 5,282.00
3 $25.72 $685,139.10 26,633.40
STATE $26.60 $848,881.10 31,915.40
307-08.07  PRF GR(PG70-22):(BPMB-HM) GR B-M2  TON * $28.42 $638,961.10 22,481.00
1 $46.18 $9,282.18 201.00
2 $26.00 $591,682.00 22,757.00
3 $27.55 $448,655 .60 16,287.00
4 $37.96  $1,254,960.61 33,063.00
STATE $31.05  $2,943,541.49 94,789.00
307-10.11  SPAVE BNDR MX BPMB-HM (PG 76-22)  TON 2 $29.19 $498,214.92 17,068.00
STATE $29.19 $498,214.92 17,068.00
307-10.12  SPAVE BNDR MX BPMB-HM (PG70-22) TON 3 $27.50 $350,295.00 12,738.00
STATE $27.50 $350,295.00 12,738.00
307M01.01  ASP. CNC MX(PG64-22)(BPMB-HM)GR A  TONN 1 $38.95 $95,388.55 2,449.00
2 $28.00 $41,580.00 1,485.00
STATE $34.82 $136,968.55 3,934.00
307M01.02 A.C. (PG64-22)(BPMB-HM) GR. A-S TONN 1 $225.00 $6,300.00 28.00

STATE $225.00 $6,300.00 28.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
307MO1.

307MO1.

307MO1.

307M02.

307M02.

307M02.

307M02.

307M03.

R
03

04

08

01

02

03

08

09

DESCRIPTION

AGGR (BPMB-HM) GRADING A-S MIX

A_C_ENT (BPMB-HM) GRADING A-S MIX

ASPH CNC MX(PG6422,BPMB-HMGR B-M2

ASPH CNC. MX(PG70-22)(BPMB-HMGR A

A.C.ENT (PG70-22) (BPMB-HM)GR A-S

AGGREGATE (BPMB-HM) GRADING A-S

ASPH CNC MX(PG7022,BPMB-HMGR B-M2

BIT PLANT MIX BS (HM) GRADING A

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
TONNE

TONNE

TONN

TONN

TONN

TONN

TONN

TONNE

REGION

wn
|
|
m

wn
|
|
m

(2]
=
|
m

wn
=
|
m

wn
|
|
m

wn
|
|
m

wn
=

A WNPE >(-J_>|(AJI\)I—‘J>NH)>I\)I—‘J>QJI\)I—‘J>I\)HJ>QJI\)I—‘ > WNPE ¥
m

STATE

AVERAGE

UNIT PRICE

$15.
$22.
$19.
$20.
$32.
$21.
$210.
$171.
$195.
$166.
$195.
$39.
$30.
$37.
$38.
$28.
$37.
$35.
$240.
$250.
$243.
$31.
$20.
$27.
$39.
$30.
$37.
$34.
$20.
$27.
$26.
$25.
$36.
$24.

10
16
40
61
04
68
00
11
18
65
69
13
00
31
95
00

TOTAL
COST

$361,494.
$1,099,207.
$1,454,202.
$891,410.
$1,086,784.
$4,893,099.
$168,840.
$68,101.
$250,021.
$6,166.
$493,129.
$123,137.
$23,550.
$146,687.
$843,968.
$293,356.
$145,410.
$1,282,734.
$132,240.
$67,000.
$199,240.
$521,679.
$159,620.
$681,299.
$556,326.
$531,300.
$98,420.
$1,186,046.
$1,244,391.
$729,052.
$1,286,667.
$219,915.
$386,607.
$3,866,633.

TOTAL
QUANTITY

23,940.
49,603.
74,957.
43,250.
33,922.
225,672.
804.
398.
1,281.
37.
2,520.
3,147.
785.
3,932.
21,668.
10,477.
3,930.
36,075.
551.
268.
819.
16,405.
7,981.
24,386.
14,192.
17,710.
2,660.
34,562.
60,702.
26,797.
49,040.
8,523.
10,493.
155,555.

PAGE
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
307MO3.

307MO3.

307M08..

307M08.

307M08.

307M09.

307M09.

307M09.

R
15

16

01

02

06

01

02

06

DESCRIPTION

BIT PLANT MIX BS(HM)GRADING B-M

BIT PLANT MIX BS(HM)GRADING B-M2

PERF GRADE (PG76-22): GRADING A

PERF GRE A.C.ENT (PG76-22):GR A-S

PERF GRADE (PG76-22):GRADING B-M2

PERF GRE (PG70-22)(BPMB-HM),GR A

PRF GR AC(PG70-22)(BPMB-HM,GR A-S

PERF GRADE (PG70-22) GR. B-M2

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
TONNE

TONNE

TONNE

TONNE

TONNE

TONNE

TONNE

TONNE

REGION

wn
|
|
m

wn
|
|
m

(2]
|
|
m

wn
|
|
m

% »
= =
_|
m

|
m

wn

=
-waZE'-waZD-bQJHZDQJNHZDO\JNZDOJI\)I—‘ZD-wa\)I—‘ * >

m

STATE

AVERAGE

UNIT PRICE

$28.
$28.
$26.
$30.
$28.
$29.
$40.
$30.
$30.
$31.
$28.
$30.
$313.
$254.
$290.
$33.
$34.
$31.
$33.
$31.
$24.
$43.
$34.
$266.
$240.
$344.
$290.
$34.
$29.
$43.
$36.

44
44
75
80
02

TOTAL
COST

$9,840.
$9,840.
$582,936.
$669,572.
$1,209,107.
$188,057.
$720,612.
$3,370,286.
$427,337.
$1,583,643.
$1,041,265.
$3,052,246.
$399,789.
$201,297.
$601,086.
$260,822.
$839,692.
$811,287.
$1,911,801.
$1,549,598.
$714,733.
$1,963,216.
$4,227,549.
$329,420.
$154,403.
$392,457.
$876,280.
$1,073,870.
$555,977.
$1,243,971.
$2,873,819.

TOTAL
QUANTITY

346.
346.
21,792.
21,736.
43,159.
6,369.
17,714.
110,770.
13,896.
49,644.
37,176.
100,716.
1,277.
791.
2,068.
7,719.
24,091.
25,682.
57,492.
48,578.
29,172.
44,802.
122,552.
1,238.
642.
1,140.
3,020.
30,716.
18,688.
28,407.
77,811.

PAGE
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER

309-01.01
309-01.02
309-10.02
309M01.01
309M01.02
309M02

313-03

313M03

402-01

DESCRIPTION
MINERAL AGGREGATE (A-CBC)
PORTLAND CEMENT (A-CBC)
BITUMINOUS MATERIAL
MINERAL AGGREGATE (A-CBC)
PORTLAND CEMENT (A-CBC)
BITUMINOUS MATERIAL (A-CBC)

TREATED PERMEABLE BASE

TREATED PERMEABLE BASE

BIT MATERIAL FOR PRIME COAT (PC)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
TON
TON
TON
TONNE
TONNE
TONNE

S.Y.

m2

TON

REGION

4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

AVERAGE
UNIT PRICE
$9.
$9.
$174.
$174.
$230.
$230.
$10.
$10.
$193.
$193.
$231.
$231.
$5.
$4.
$7.
$5.
$7.
$6.
$4.
$9.
$6.
$237.
$203.
$215.
$220.
$208.
$217.

98
98
37
37
48

08

03
38
74
70
24

TOTAL
COST

$193,047.
$193,047.
$164,080.
$164,080.
$14,290.
$14,290.
$208,878.
$208,878.
$195,468.
$195,468.
$16,230.
$16,230.
$271,659.
$549,379.
$216,639.
$1,037,677.
$20,686.
$1,537,950.
$101,511.
$144,747.
$1,804,894.
$2,607.
$40,707.
$139,170.
$355,618.
$44,662.
$582,767.

TOTAL
QUANTITY

19,349.
19,349.
941.
941.

62.

62.
20,749.
20,749.
1,012.
1,012.
70.

70.
53,097.
124,097.
28,356.
205,550.
2,865.
256,325.
21,449.
16,083.
296,722.
11.

200.
646.
1,611.
214.
2,682.

PAGE
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM DESCRIPTION
NUMBER
402-02 AGGREGATE FOR COVER MATERIAL (PC)
402M01 BIT MATERIAL FOR PRIME COAT (PC)
402M02 AGGREGATE FOR COVER MATERIAL (PC)
403-01 BIT MATERIAL FOR TACK COAT (TC)
403-02 ASPHALT CEMENT FOR TACK COAT (TC)
403-05 BIT MTL(TC/FOG SEAL)(UNDILUTED)
403M01 BIT MATERIAL FOR TACK COAT (TC)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
TON

TONNE

TONNE

TON

TON

TON

TONNE

REGION

(2]
=
|
m

% %
= =
_|
m

|
m

wn
=

(AJZE'-bOOI\)I—‘ F>AWNERE XD WONERE XZ>2DWONPR
m

AVERAGE

UNIT PRICE

$15.
$14.
$11.
$22.
$13.
$200.
$93.
$240.
$248.
$253.
$199.
$10.
$8.
$11.
$17.
$10.
$11.
$205.
$222.
$199.
$206.
$205.
$207.
$245.
$245.
$133.
$145.
$141.
$200.
$254.
$232.
$245.
$272.
$242.

62
65
04
87

TOTAL
COST

$9,075.
$38,676.
$71,969.
$17,175.
$136,898.
$65,800.
$102,222.
$333,752.
$157,259.
$127,040.
$786,073.
$12,110.
$30,055.
$52,072.
$41,485.
$20,138.
$155,861.
$14,556.
$176,963.
$205,451.
$299,539.
$129,665.
$826,176.
$540.
$540.
$2,527.
$5,255.
$7,782.
$11,600.
$38,745.
$47,719.
$26,964.
$21,905.
$146,933.

TOTAL
QUANTITY

581.
2,640.
6,520.

751.

10,492.

329.
1,099.
1,385.

632.

501.
3,946.
1,211.
3,485.
4,596.
2,372.
1,916.

13,580.
71.

794.
1,030.
1,451.

630.
3,978.

2.
2.
19.
36.
55.
58.

152.

205.

110.

80.

605.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
403M02
404-01.
404-01.
407-01

407-02

407-02.

407-02.

407-02.

407-02.

407-03

407-04

R

01

02

05

11

12

13

DESCRIPTION
ASPHALT CEMENT FOR TACK COAT (TC)
BITUMINOUS MATERIAL (DBST)
MINERAL AGGREGATE (DBST)
REMOVAL & DSP EXIST SURFACE (CNC)

REMOVAL & DSP EXIST SURFACE (BIT)

COLD PLANING OF BITUMINOUS PVMT

REMOVAL OF ASPHALT SHOULDERS
REMOVAL & DSP EXISTING ASPH PVMT
REMOVAL & DSP EXISTING ASPH PVMT
ADJ CATCHBASIN GRATES & FRAMES

ADJUSTMENT OF WATER VALVE BOXES

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
TONNE
TON
TON
S.Y.

C.Y.

S.Y.

TON

S.Y.

EACH

EACH

REGION

3
STATE
3
STATE
3
STATE
4
STATE
*

AVERAGE

UNIT PRICE

$240.
$240.
$200.
$200.
$17.
$17.
$27.
$27.
$66.
$5.
$22.
$13.
$4.
$1.
$1.
$7.
$7.
$8.
$8.
$2.
$2.
$288.
$288.
$103.
$103.

00
00
00
00
35

TOTAL
COST

$5,760.
$5,760.
$12,000.
$12,000.
$7,928.
$7,928.
$83,184.
$83,184.
$6,920.
$21,039.
$70,168.
$98,127.
$4,992.
$9,317.
$14,309.
$18,535.
$18,535.
$1,528.
$1,528.
$5,704.
$5,704.
$4,325.
$4,325.
$6,005.
$6,005.

TOTAL
QUANTITY

24.
24.
60.
60.
457 .
457 .
3,030.
3,030.
104.
4,077.
3,153.
7,334.
1,248.
5,935.
7,183.
2,621.
2,621.
191.
191.
2,377.
2,377.
15.
15.
58.
58.

PAGE
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

407-05

407-06

407-20.

407M02.

407M20.

411-01.

411-01.

411-01.

05

11

05

01

02

07

DESCRIPTION
ADJUSTMENT OF GAS VALVE BOXES
ADJ MANHOLE COVERS & FRAMES

SAW CUTTING ASPHALT PAVEMENT

REMOVAL OF ASPHALT SHOULDERS
SAW CUTTING ASPHALT PAVEMENT

MINERAL AGGREGATE (ACS) GRADING D

ASPHALT CEMENT (ACS) GRADING D

ASPHCNCMX(PG64-22) (ACS)GR E(SHLD)

UNIT OF
MEASURE
EACH

EACH

L.F.

m2

TON

TON

TON

REGION

2
STATE
2
STATE
2
3
4
STATE
1
STATE
3
STATE

*

wn
=
|
m

wn
=

-bwl\)l—‘:(:'-waH *r>hWNPR
m

STATE

AVERAGE UNIT PRICE REPORT

AVERAGE
UNIT PRICE

$118.18
$118.18
$374.61
$374 .61

$.33

$1.64

$4.00

$.75

$8.00

$8.00

$3.30

$3.30
$23.29
$24.74
$26.31
$22.27
$28.22
$24.55
$192.80
$203.15
$179.04
$165.33
$191.97
$182.42
$25.49
$30.95
$22.82
$31.80
$27.31

TOTAL
COST

$1,300.
$1,300.
$54,693.
$54,693.
$7,586.
$15,780.
$1,200.
$24,566.
$7,144.
$7,144.
$2,805.
$2,805.
$710,382.
$6,453,732.
$4,013,761.
$8,359,617.
$4,482,156.
$24,019,650.
$194,730.
$2,235,715.
$1,122,247.
$2,563,663.
$959,735.
$7,076,092.
$162,140.
$499,532.
$382,274.
$197,732.
$1,241,680.

TOTAL
QUANTITY

11.

11.

146.
146.
22,911.
9,620.
300.
32,831.
893.
893.
850.
850.
30,506.
260,908.
152,572.
375,428.
158,848.
978,263.
1,010.
11,005.
6,268.
15,506.
4,999.
38,789.
6,360.
16,142.
16,753.
6,218.
45,473.

PAGE

38



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
411-01.

411-02.

411-02.

411-02.

411-02.

411-03.

411-03.

411-03.

R
25

01

02

05

06

01

02

03

DESCRIPTION

SCORING PAVEMENT

MINERAL AGGREGATE (ACS) GRADING E

ASPHALT CEMENT (ACS) GRADING E

ASPH CEM (PG70-22)(ACS)GR E (RD)
AGGREGATE (ACS) GRADING E (RD)

A.C.ENT (PG76-22) (ACS) GRADING D

AGGREGATE (ACS) GRADING D

ASP CEM(PG76-22)FORSPAVE(1/2""ACS)

AVERAGE UNIT PRICE REPORT

UNIT OF REGION AVERAGE
MEASURE UNIT PRICE
LIN. MI. * $264.00
1 $465.00
2 $1,000.00
3 $554 .30
4 $2,000.00
STATE $290.01
TON 1 $104.19
2 $37.32
3 $67.28
4 $90.69
STATE $67.61
TON 1 $287.77
2 $184 .62
3 $31.32
4 $57.73
STATE $35.56
TON 4 $369.00
STATE $369.00
TON 4 $64.90
STATE $64.90
TON 1 $258.11
2 $210.00
3 $238.00
4 $230.00
STATE $228.66
TON 1 $23.06
2 $26.32
3 $19.25
4 $21.90
STATE $23.63
TON 3 $205.00
4 $256.01
STATE $229.05

TOTAL
COST

$399,268.
$13,020.
$5,800.
$45,669.
$10,000.
$473,757.
$21,568.
$28,104.
$95,337.
$61,668.
$206,678.
$3,741.
$9,600.
$163,573.
$28,807.
$205,722.
$4,797.
$4,797.
$12,850.
$12,850.
$347,161.
$574,560.
$252,518.
$260,130.
$1,434,369.
$485,274.
$1,127,940.
$319,838.
$387,761.
$2,320,814.
$254,815.
$283,915.
$538,730.

TOTAL
QUANTITY

1,512.
28.

5.

82.

5.
1,633.
207.
753.
1,417.
680.
3,057.
13.

52.
5,222.
499.
5,786.
13.

13.
198.
198.
1,345.
2,736.
1,061.
1,131.
6,273.
21,044.
42,861.
16,615.
17,706.
98,226.
1,243.
1,109.
2,352.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 40
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

411-03.04  AGGREGATE FOR SUPERPAVE 1/2'(ACS) TON 3 $16.10 $333,575.90 20,719.00
4 $26.91 $641,964 .96 23,856.00

STATE $21.89 $975,540.86 44 ,575.00

411-03.10 ASPH CNC SURFACE(HM) GR E(SHD) TON * $23.75 $108,015.00 4,548.00
1 $33.15 $1,747,838.76 52,730.00

2 $30.31 $265,398.90 8,755.00

3 $26.40 $780,710.18 29,569.00

4 $35.72 $384,811.90 10,774.00

STATE $30.90 $3,286,774.74 106,376.00

411-04 CRACK SEALANT LB. * $.84 $264,168.00 315,704.00
2 $.76 $249,114.45 325,725.00

3 $.77 $238,342.20 308,302.00

STATE $.79 $751,624.65 949,731.00

411-07.11 PERF GRADE (PG76-22): (ACS) GR D TON 1 $339.91 $331,072.34 974.00
2 $273.61 $657,805.50 2,404.20

3 $252.68 $1,107,997.73 4,385.00

4 $252.07 $418,184.44 1,659.00

STATE $266.93 $2,515,060.01 9,422.20

411-07.12 PERF GRADE (PG82-22): (ACS) GR D TON 3 $282.14 $3,103.54 11.00
4 $295.37 $62,618.44 212.00

STATE $294.72 $65,721.98 223.00

411-08.11 PERF GRADE (PG70-22): (ACS) GR D TON * $258.33 $242,314.80 938.00
1 $243.76 $1,140,813.28 4,680.00

2 $277.87 $173,668.00 625.00

3 $221.40 $1,355,174.28 6,121.00

4 $294 .62 $1,150,803.65 3,906.00

STATE $249.71 $4,062,774.01 16,270.00

411-10.01  SCORING PAVEMENT L.M. 1 $721.31 $22,000.00 30.50
2 $29.86 $259,434.36 8,687.00

3 $20.96 $758,293.00 36,179.88

4 $29.71 $308,999.20 10,399.20

STATE $24_39 $1,348,726.56 55,296.58



STUDY PERIOD 01/01/01 - 12/31/01
ITEM DESCRIPTION
NUMBER
411-10.03  A.C.ENT,SPAVE SURF MX(PG 76-22)

411-10.04  A.C.ENT,SPAVE SURF MX(PG 70-22)

411M01.01 MINERAL AGGREGATE (ACS) GRADING D

411M01.02  ASPHALT CEMENT (ACS) GRADING D

411M01.07  ASPH CNC MX(PG6422,ACS)GR E(SHLD)

411M01.25  SCORING PAVEMENT

411M02.01  A.C.ENT (PG70-22) (ACS) GRADING D

411M02.02  AGGREGATE (ACS) GRADING D

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
TON

TON

TONNE

TONNE

TONN

km

TONN

TONN

REGION

(2]
=
|
m

wn
|
|
m

(2]
|
|
m

wn
=
|
m

wn
|
|
m

wn
|
|
m

wn
=

CAJI\)HE(AJNHZD#I—‘ZDQJI\)I—‘ZDJ;QJNH F>BARWONRE XZ>DWO>WN
m

STATE

AVERAGE

UNIT PRICE

$262.
$245.
$256.
$226.
$258.
$234.
$26.
$28.
$27.
$27.
$31.
$28.
$200.
$64.
$140.
$178.
$261.
$113.
$42.
$65.
$30.
$41.
$700.
$798.
$787.
$240.
$250.
$125.
$231.
$39.
$30.
$18.
$32.

64
00
70
33
34

TOTAL
COST

$144,189.
$68,355.
$212,544.
$456,056.
$170,503.
$626,559.
$301,816.
$923,724.
$977,291.
$691,784.
$657,750.
$3,552,367.
$127,800.
$223,911.
$303,073.
$35,445.
$71,160.
$761,390.
$207,768.
$3,770.
$23,400.
$234,938.
$1,470.
$12,621.
$14,091.
$120,000.
$70,250.
$11,250.
$201,500.
$312,656.
$131,940.
$58,140.
$502,736.

TOTAL
QUANTITY

549.
279.
828.
2,015.
660.
2,675.
11,304.
31,967.
35,710.
24,986.
20,792.
124,759.
639.
3,452.
2,164.
199.
272.
6,726.
4,889.
58.
780.
5,727.
2.

15.

17.
500.
281.
90.
871.
7,836.
4,398.
3,230.
15,464.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
411M03.10

411M03.15

411M08.01

411M08.03

414-02.04

414-03.01

414-03.02

414-04.01

414-04.02

DESCRIPTION

ASPH CNC SURFACES(HM) GR E (SHD)

SCORING SHOULDERS

PERF GRE ASPH CMT (PG76-22) GR D

PERF GRE ASPH CMT (PG70-22) GR D

EMULSIFIED ASPHALT FOR SEAL COAT
EMULSFD ASPH FOR MICRO-SURFACING
AGGREGATE FOR MICRO SURFACING
SCRUB SEAL (ANIONIC)

SCRUB SEAL (CATIONIC)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
TONNE

km

TONNE

TONNE

TON.

TON

TON

S.Y.

S.Y.

REGION

wn
|
|
m

wn
|
|
m

wn

=
-bwld::'-bwl\)l—‘:D-b:D-bwl\)l—‘ *

m

STATE
1
STATE
STATE
STATE
STATE

STATE

AVERAGE

UNIT PRICE

$32.
$33.
$33.
$31.
$49.
$36.
$1,177.
$1,177.
$301.
$292.
$257.
$311.
$282.
$273.
$241.
$344.
$291.
$1,022.
$1,022.
$360.
$360.
$78.
$78.
$1.

$1.

$1.

$1.

00
19
12
13
40
40
67
67
50
59
44

TOTAL
COST

$72,416.
$182,680.
$504,243.
$88,754.
$351,301.
$1,199,394.
$40,771.
$40,771.
$113,665.
$223,535.
$195,912.
$35,765.
$568,877.
$279,810.
$154,992.
$325,214.
$760,016.
$22,492.
$22,492.
$446,205.
$446,205.
$805,213.
$805,213.
$20,074.
$20,074.
$24,557.
$24,557.

TOTAL
QUANTITY

2,263.
5,504.
15,225.
2,851.
7,111.
32,954.
34.

34.
377.
764.
761.
115.
2,017.
1,024.
643.
943.
2,610.
22.

22.
1,238.
1,238.
10,305.
10,305.
19,490.
19,490.
19,490.
19,490.
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STUDY PERIOD

ITEM
NUMBER
415-01.01

415-01.02

415-01.03

415M01.01

415M01.02

415M01.03

501-01

501-01.02

COLD

COLD

COLD

COLD

COLD

COLD

01/01/01 - 12/31/01
DESCRIPTION

PLANING BITUMINOUS PAVEMENT

PLANING BITUMINOUS PAVEMENT

PLANING BITUMINOUS PAVEMENT

PLANING BITUMINOUS PAVEMENT

PLANING BITUMINOUS PAVEMENT

PLANING BITUMINOUS PAVEMENT

PORTLAND CEM CNC PVMT(REPLACEM)

PORTLAND CEM CNC PVMT (PLAIN) 9"

AVERAGE UNIT

UNIT OF
MEASURE
TON

TONNE

m2

m3

S.Y.

S.Y.

PRICE REPORT

REGION

wn
|
|
m

wn
|
|
m

wn
|
|
m

wn
=

wn

—
w)_>|.|>m|—\>-hwmna>w>hwm»a>4>wr\>|—\ *

m

AVERAGE

UNIT PRICE

$8.
$5.
$8.
$5.
$8.
$7.
$1.
$2.
$3.
$3.
$2.
$27.
$27.
$4.
$4.
$7.
$9.
$5.
$1.
$3.
$5.
$3.
$15.
$15.
$144.
$168.
$161.
$32.

$24
$32
$27

82
85
50
69
61
16
77
00
87
25
42
79
79
76
48
50
00
16

TOTAL
COST

$126,517.
$837,555.
$987,035.
$947,629.
$1,485,188.
$4,383,926.
$111,882.
$79,379.
$105,141.
$74,714.
$371,118.
$35,233.
$35,233.
$40,768.
$55,648.
$7,875.
$22,149.
$126,440.
$9,992.
$4,370.
$20,695.
$35,057.
$14,531.
$14,531.
$29,968.
$86,236.
$116,204.
$1,701,562.
$3,247,593.
$920,152.
$5,869,308.

TOTAL
QUANTITY

14,341.
143,293.
116,081.
166,466.
172,441.
612,622.

63,344.

39,606.

27,200.

23,001.
153,151.

1,268.
1,268.
8,564.
12,415.
1,050.
2,461.
24,490.
6,056.
1,144.
3,942.
11,142.
936.
936.
208.
513.
721.

52,289.
133,513.

28,356.
214,158.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
501-01.15

501-01.21

501-01.30

501-01.40

501-04.01

501-04.02

501-04.03

501-07.01

501-08.01

501-08.02

DESCRIPTION

ROLLER COMPACTED CONCRETE PVMT

PRT CEMNT CNC PVMT(4"UT FSK)

PC PVMT (PL) ULTRATHIN FASTRACK

PORTLAND CEM CNC PVMT (PL) (4™)

SAWING CONCRETE PVMT (FULL DEPTH)

LOAD TRANSFER DOWELS

TRANSVERSE TIE-BARS

GRINDING (CONCRETE PVMT REMOVAL)

RESEALING JOINTS (HOT POUR ELSTC)

RESEAL JOINTS (SILICONE SEALANT)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
C.Y.

EACH

EACH

L.F.

L.F.

REGION

1

3
STATE

2
STATE

1

3
STATE

3
STATE

1

3
STATE

3
STATE

1

3
STATE

2
STATE

1

3
STATE

3
STATE

AVERAGE
UNIT PRICE

$60
$100
$63

$41.
$41.
$274.
$260.
$267.
$24.
$24.
$18.
$16.
$17.
$17.
$17.
$16.
$14.
$15.
$8.
$8.
$.
$2.
$1.
$4.
$4.

.00
-00
.61
50

TOTAL
COST

$72,000.
$11,900.
$83,900.
$177,288.
$177,288.
$395,382.
$315,900.
$711,282.
$17,395.
$17,395.
$3,480.
$512.
$3,992.
$340.
$340.
$3,200.
$840.
$4,040.
$28,968.
$28,968.
$9,840.
$10,916.
$20,756.
$7,920.
$7,920.

TOTAL
QUANTITY

1,200.
119.
1,319.
4,272.
4,272.
1,443.
1,215.
2,658.
710.
710.
192.
32.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
501-08.03
501-08.07

501M01.02

501M01.05

501M03.11

501M04.01

502-01

502-01.02

502-03

502-03.01

502-03.10

DESCRIPTION
SEALING SHOULDER JOINTS
SEALING RNDM CRCK (SILICONE SLNT)

PRT CEM CNC PVMT (PLN) 225 mm

PRT CEM CNC PVMT (PLN) 300 mm
CONCRETE SHOULDER RUMBLE STRIPS
SAWING CONCRETE PVMT (FULL DEPTH)
CLEANING AND SEALING JOINTS
CLEANING JOINTS

CEMENT

CEMENT GROUTING

FULL DEPTH P.C.C. PAVEMENT REPAIR

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.
L.F.

m2

m2

EACH

L.F.

L.F.

BAG

C.F.

S.Y.

REGION

1
STATE
3
STATE

AVERAGE
UNIT PRICE

$4.79
$4.79
$9.00
$9.00
$45.97
$37.25
$41.53
$39.90
$39.66
$43.40
$43.40
$9.00
$9.00
$10.00
$10.00
$1.97
$1.97
$1.20
$1.20
$10.00
$10.00
$15.00
$15.00
$108.44
$108.44

TOTAL
COST

$17,204.
$17,204.
$288.

$288.
$131,650.
$945,181.
$877,646.
$572,884.
$2,527,361.
$10,023,273.
$10,023,273.
$17,838.
$17,838.
$24,000.
$24,000.
$32,809.
$32,809.
$6,019.
$6,019.
$1,000.
$1,000.
$360.

$360.
$45,870.
$45,870.

TOTAL
QUANTITY

3,592.
3,592.
32.

32.
2,864.
25,374.
21,131.
14,358.
63,727.
230,951.
230,951.
1,982.
1,982.
2,400.
2,400.
16,672.
16,672.
5,016.
5,016.
100.
100.
24.

24.
423.
423.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
502-03.11
502-07

502-08.01

502-08.02

502-08.03

502-08.04

505M01

602-08.02

602-10.06

602-10.10

602-10.11

DESCRIPTION
FULL & PART DP P.C.C. PVMT REPAIR
SPALL REPAIR

RESEALING JOINTS (HOT POUR ELSTC)

RESEAL JOINTS (SILICONE SEALANT)

SEALING SHOULDER JOINTS

SLG RNDM CRCK (HOT POUR ELSTC)
RBLZTN CNC PVMT (250 -300 mm)
JACKING STRUCTURES (CONCRETE BMs)

STRUCTURAL STEEL

ANCHOR BOLTS

BEARING DEVICE

AVERAGE UNIT

UNIT OF
MEASURE
S.Y.
S.Y.

L.F.

L.F.

L.F.

L.F.

m2

EACH

LB.

EACH

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
1 $30.00
STATE $30.00
3 $91.34
STATE $91.34
1 $.80
3 $1.10
STATE $1.02
2 $2.50
STATE $2.50
2 $2.00
3 $1.00
STATE $1.34
3 $3.00
STATE $3.00
2 $3.00
STATE $3.00
3 $100.00
STATE $100.00
1 $2.02
3 $2.55
STATE $2.06
4 $850.00
STATE $850.00
1 $1,360.00
4 $800.00
STATE $870.00

TOTAL
COST

$36,000.
$36,000.
$106,688.
$106,688.
$1,216.
$4,268.
$5,484.
$27,175.
$27,175.
$8,900.
$8,730.
$17,630.
$300.
$300.
$9,810.
$9,810.
$400.
$400.
$1,710,010.
$194,041.
$1,904,051.
$146,200.
$146,200.
$8,160.
$33,600.
$41,760.

TOTAL
QUANTITY

1,200.
1,200.
1,168.
1,168.
1,520.
3,880.
5,400.
10,870.
10,870.
4,450.
8,730.
13,180.
100.
100.
3,270.
3,270.
4.

4.
846,540.
75,965.
922,505.
172.
172.

6.

42.

48.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
602-10.20
602-10.22
602-10.25
602-10.27

602-10.32

602-10.34

602-10.39

602-10.41

602-10.42

602-10.43

602-10.44

DESCRIPTION

BOLTS

STRUCTURAL STEEL WELD REPAIR
STRUCTURAL STEEL BEAM SUPPORTS
STRUCTURAL STEEL FLOOR BM REPAIRS

STRUCTURAL STEEL (REPAIRS)

MISCELLANEOUS STRUCTURAL STL RPRS

STRUCTURAL STEEL BRIDGE (REPAIRS)

STEEL THREAD BAR REINFORCEMENT
PIN REPLACEMENT
NEW PIN

NEW NUT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH

LB.

LB.

EACH

EACH

EACH

EACH

EACH

REGION

AVERAGE

UNIT PRICE
$15.
$66.
$24.

$150.
$150.
$4,950.
$4,950.
$1,200.
$1,200.
$8.

$11.

$8.

$12.

$1.

$4.
$7,500.
$586.
$1,253.
$45,000.
$45,000.
$19,350.
$19,350.
$4,000.
$4,000.
$145.
$145.

00
00
20
00

TOTAL
COST

$7,500.
$7,260.
$14,760.
$5,250.
$5,250.
$19,800.
$19,800.
$25,200.
$25,200.
$2,334,532.
$173,794.
$2,508,326.
$120,000.
$63,375.
$183,375.
$165,000.
$120,850.
$285,850.
$180,000.
$180,000.
$2,457,450.
$2,457,450.
$16,000.
$16,000.
$3,480.
$3,480.

TOTAL
QUANTITY

500.
110.
610.
35.

35.

4.

4.

21.

21.
272,510.
15,380.
287,890.
10,000.
32,500.
42,500.
22.
206.
228.

4.

4.

127.
127.

4.

4.

24.

24.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
602-10.

602-10.

602-10.

602-10.

602M03

602M10.

602M10.

602M10.

602M10.

602M10.

R
50

60

61

62

32

39

60

61

62

DESCRIPTION

STRUCTURAL STEEL REPAIR

BEARING DEVICE (ELASTOMERIC,EXP)

BEARING DEVICE (FIXED)
BEARING DEVICE (SLIDING BEARING)

STEEL STRUCTURES

STRUCTURAL STEEL (REPAIRS)

STRUCTURAL STEEL BRIDGE (REPAIRS)
BEARING DEVICE (@ EX 1-BM,TY 11)
BEARING DEVICE (@ EX I1-BM,TY I11)

BRNG DEVICE(@ PROPOSED CNC BX BM

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH
EACH

LS

kg

EACH
EACH
EACH

EACH

REGION

AVERAGE

UNIT PRICE

$2.

$20.

$615.

$10.

$620.

$868.

$950.

$841.
$2,000.
$2,000.
$2,700.
$2,700.
$3,800,000.
$2,225,000.
$7,725,392.
$5,368,946.
$6.

$6.

$500.

$500.
$1,000.
$1,000.
$1,080.
$1,080.
$380.

$380.

50
17
20
42

TOTAL
COST

$67,520.
$250,990.
$94,125.
$412,635.
$9,920.
$30,412.
$22,800.
$63,132.
$2,000.
$2,000.
$16,200.
$16,200.
$3,800,000.
$2,225,000.
$15,450,784.
$21,475,784.
$2,995.
$2,995.
$12,000.
$12,000.
$3,000.
$3,000.
$2,160.
$2,160.
$2,280.
$2,280.

TOTAL
QUANTITY

27,008.
12,446.
153.
39,607.
16.

35.

24.

75.

1.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
603-02.20

604-01.01

604-01.02

604-01.04

604-01.06

604-02.01

604-02.02

604-02.03

604-03.01

DESCRIPTION

SPOT PAINTING EX STEEL STRUCTURES

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

1-1/2" STEEL PIPE HANDRAIL

CLASS A CONCRETE ADJ (INCREASE)

CLASS A CONCRETE (BOX BRIDGES)

STEEL B. REINFORCEMENT (BX BR)

EPOXY COATED REINFORCING STEEL

CLASS A CONCRETE (BRIDGES)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
S.F.

C.Y.

LB.

L.F.

C.Y.

C.Y.

LB.

LB.

REGION

4
STATE

AVERAGE
UNIT PRICE

$8.

$8.
$497.
$271.
$399.
$301.

$243.
$317.
$273.
$307.
$280.

RO BRRBH

66
66
81
51
18

TOTAL
COST

$7,100.
$7,100.
$102,200.
$563,664.
$93,009.
$758,874.
$12,748.
$179,384.
$18,460.
$210,593.
$1,320.
$11,247.
$12,567.
$1,200.
$1,200.
$201,743.
$318,940.
$792,012.
$1,312,695.
$39,522.
$100,604.
$258,616.
$398,743.
$711,557.
$217,006.
$1,235,401.
$512,755.
$2,676,720.
$858,657.
$453,138.
$2,227,786.
$1,452,893.
$4,992,474.

TOTAL
QUANTITY

820.
820.
205.
2,076.
233.
2,514.
21,186.
353,879.
21,989.
397,054.
66.

156.
222.

2.

2.

623.
1,103.
3,906.
5,632.
82,547.
211,097.
637,168.
930,812.
1,388,773.
417,089.
2,629,548.
876,787.
5,312,197.
3,521.
1,429.
8,149.
4,718.
17,817.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-04.

R
02

04

07

08

09

25

60

01

DESCRIPTION

STEEL BAR REINFORCEMENT (BRIDGES)

PAVEMENT @ BRIDGE ENDS

CL A CONCRETE (CATCH BASIN APRON)
CLASS A CONCRETE (COLUMN CASINGS)

CLASS D CONCRETE (BRIDGE DECK)

CL S CONCRETE (FOUNDATION SEAL)

BR JOINT SEISMIC MOD

APL TEXTURE FINISH (NEW STR)

AVERAGE UNIT
UNIT OF

MEASURE
LB.

C.Y.

C.Y.

PRICE REPORT

REGION

1
2
3
4
STATE
1
2
3
4
A

STATE
4
STATE

AVERAGE

UNIT PRICE
$.43
$.44
$.41
$.56
$.48

TOTAL
COST

$339,877.
$99,964.
$466,750.
$738,516.
$1,645,108.
$144,160.
$150,810.
$736,631.
$685,616.
$1,717,217.
$715,090.
$715,090.
$46,240.
$46,240.
$1,185,709.
$515,890.
$3,157,210.
$1,162,162.
$6,020,971.
$211,140.
$145,425.
$356,565.
$190,540.
$190,540.
$51,846.
$38,732.
$235,219.
$126,810.
$452,608.

TOTAL
QUANTITY

787,791.
228,755.
1,127,290.
1,308,035.
3,451,871.
1,002.
1,236.
5,280.
4,394.
11,912.
2,314.
2,314.
160.

160.
4,123.
1,595.
10,582.
3,421.
19,721.
2,346.
831.
3,177.
292.

292.
8,858.
7,347.
59,519.
30,479.
106,203.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
604-04.

604-04.

604-04.

604-04.

604-05.

604-06.

604-07.

604-07.

604-07.

R
02

03

10

62

31

01

01

02

03

DESCRIPTION

APL TEXTURE FINISH (EX STR)

BRIDGE END DRAINS (27 x 8°-7")

GRAFFITI PROT SYSTEM (NOISE B.R)

CLN AND TEXTURE CNC MEDIAN B.R

BRIDGE DECK GROOVING (MECHANICAL)

LIGHTWEIGHT CONCRETE (BRIDGES)
RETAINING WALL (NO. 1)
RETAINING WALL (NO 2,STA 457+00)

RETAINING WALL (NO. 3)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
S.Y.

EACH

REGION

(2]
=
|
m

wn

=
-beE'wl—‘ZD-waH

m

AVERAGE
UNIT PRICE

$4
$5
$4
$4
$4
$2,233
$2,000
$2,175

$3.
$4.
$3.
$4.
$4.
$2.
$2.
$1.
$2.
$2.
$350.
$350.
$41.
$41.
$27.
$27.
$29.
$35.
$31.

.70
-99
.39
.28
.54
.33
.00
-00
50
00
84

TOTAL
COST

$70,349.
$45,813.
$84,119.
$170,491.
$370,773.
$13,400.

$4,000.
$17,400.
$34,268.
$86,728.
$120,996.
$73,296.
$73,296.
$40,956.
$11,843.
$108,682.
$64,594 .
$226,077.
$577,500.
$577,500.
$611,617.
$611,617.
$180,731.
$180,731.
$251,312.
$120,750.
$372,062.

TOTAL
QUANTITY

14,963.
7,646.
19,177.
39,874.
81,660.
6.

2.

8.
9,791.
21,682.
31,473.
15,934.
15,934.
19,597.
5,083.
54,689.
29,902.
109,271.
1,650.
1,650.
14,810.
14,810.
6,504.
6,504.
8,458.
3,450.
11,908.

PAGE

51



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 52
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

604-07.04  RTNNG WALL (NO 4,STA 528+70.58) S.F. 3 $40.00 $123,520.00 3,088.00
4 $35.00 $93,800.00 2,680.00

STATE $37.68 $217,320.00 5,768.00

604-07.05 RTNNG WALL (NO 5,STA 532+03.88) S.F. 3 $41.00 $1,562,469.00 38,109.00
4 $35.00 $371,420.00 10,612.00

STATE $39.69 $1,933,889.00 48,721.00

604-07.06  RTNNG WALL (NO 6,STA 532+46.73) S.F. 3 $52.00 $115,284.00 2,217.00
4 $35.00 $376,425.00 10,755.00

STATE $37.91 $491,709.00 12,972.00

604-07.07 RETAINING WALL (NO 7,STA 539+89) S.F. 3 $38.00 $439,888.00 11,576.00
4 $42.50 $233,410.00 5,492.00

STATE $39.45 $673,298.00 17,068.00

604-07.08  RETAINING WALL (NO 8,STA 553+66) S.F. 3 $29.00 $51,910.00 1,790.00
4 $42.50 $106,972.50 2,517.00

STATE $36.89 $158,882.50 4,307.00

604-07.09  RETAINING WALL (NO 9,STA 553+76) S.F. 3 $27.00 $110,160.00 4,080.00
STATE $27.00 $110,160.00 4,080.00

604-07.10 RETAINING WALL (NO 10,STA 560+15) S.F. 3 $30.00 $55,350.00 1,845.00
STATE $30.00 $55,350.00 1,845.00

604-07.11  RTNNG WALL (NO 11,STA 518+19.87) S.F 3 $100.00 $316,200.00 3,162.00
STATE $100.00 $316,200.00 3,162.00

604-09.10 CLASS A CONCRETE (BRIDGES) C.Y. 3 $496.54 $124,135.00 250.00
STATE $496.54 $124,135.00 250.00

604-10.02 CONCRETE REPAIRS C.Y. 1 $567.22 $27,794.00 49.00
3 $265.00 $2,120.00 8.00

4 $341.49 $141,377.00 414.00

STATE $363.68 $171,291.00 471.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
604-10.05

604-10.09

604-10.11

604-10.12

604-10.17

604-10.18

604-10.20

604-10.22

604-10.26

DESCRIPTION

CONCRETE

CONCRETE

CONCRETE SLAB REPAIRS

CONCRETE SLAB REPAIRS

NON-PENETRATING CONCRETE SEAL

REINFORCING STEEL (REPAIRS)

HYDRODEMOL ITION

CONCRETE PARAPET REPAIR

BRACING

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
S.F.

C.Y.

S.Y.

LB.

L.F.

EACH

REGION

AVERAGE
UNIT PRICE
$63.
$91.
$120.
$75.
$306.
$634.
$309.
$135.
$135.
$420.
$420.
$17.
$25.
$15.
$18.

$19.
$19.
$39.
$150.
$39.
$2,361.
$350.
$1,243.

71
82
00
14
66
00
92
90
90
00
00

TOTAL
COST

$69,375.
$62,893.
$2,760.
$135,028.
$1,098,770.
$22,824.
$1,121,594.
$67,950.
$67,950.
$12,600.
$12,600.
$15,755.
$18,375.
$19,547.
$53,677.
$43,961.
$510,147.
$100,507.
$654,616.
$87,935.
$299,903.
$320,651.
$708,490.
$181,818.
$3,375.
$185,193.
$18,888.
$3,500.
$22,388.

TOTAL
QUANTITY

1,089.
685.

23.
1,797.
3,583.
36.
3,619.
500.
500.

30.

30.

876.
735.
1,300.
2,911.
86,555.
857,194.
177,535.
1,121,284.
5,167.
14,714.
16,758.
36,639.
4,662.
22.
4,684.
8.

10.

18.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

R
30

32

41

42

44

45

50

51

DESCRIPTION

BR DECK REPAIRS (FULL DEPTH SLAB)

EXPANSION JOINT REPAIRS (TYPE A)

EXPANSION JOINT REPAIRS (TYPE E)

CONCRETE REPAIRS

EXPANSION JOINT REPAIRS

EXPANSION JOINT REPAIRS (TYPE F)

BR DECK REPAIRS (PARTIAL DP SLAB)

SCARIFYING

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
S.Y.

REGION

(2]
=
|
m

(2]
=
|
m

(2]
|
|
m

wn
|
|
m

wn
|
|
m

n n
= =

WRPIRONPIWEIRONPERAOR>OIRONRZBONR
m m

STATE

AVERAGE
UNIT PRICE
$46.
$250.
$234.
$177.
$209.
$200.
$220.
$343.
$307.
$268.
$310.
$310.
$45.
$54.
$49.
$49.
$40.
$110.
$109.
$84.
$92.
$270.
$270.
$35.
$84.
$118.
$103.
$95.

$4.

$6.

$5.

00
00
44

TOTAL
COST

$3,450.
$2,500.
$134,335.
$12,975.
$153,260.
$54,800.
$20,900.
$31,899.
$134,494.
$242,093.
$45,880.
$45,880.
$36,362.
$18,104.
$217,555.
$272,021.
$10,960.
$73,290.
$115,689.
$137,400.
$337,339.
$13,770.
$13,770.
$48,475.
$46,500.
$433,514.
$34,000.
$562,489.
$6,725.
$11,025.
$17,750.

TOTAL
QUANTITY

75.
10.
573.
73.
731.
274.
95.
93.
438.
900.
148.
148.
805.
331.
4,395.
5,531.
274.
666.
1,060.
1,629.
3,629.
51.
51.
1,360.
550.
3,664.
330.
5,904.
1,468.
1,821.
3,289.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

R
53

54

55

56

58

60

62

63

67

70

DESCRIPTION
CONCRETE REPAIRS

CONCRETE REPAIRS

CONCRETE (FOUNDATION REPAIRS)
BR DECK REPAIRS (POLYMER CNC)

EPOXY INJECTION (INJECTION)

EXP JOINT REPAIRS (MODULAR TY)

EPOXY INJCTN RPR (CMPLT&IN PLACE)

CONCRETE REPAIRS (CRACKS)
CNC REPAIRS (CRACK STITCHING)

EXPANSION JOINT REPAIRS

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
S.Y.

S.F.

S.Y.

GAL.

L.F.

L.F.

L.F.

L.F.

L.F.

REGION

4
STATE

AVERAGE
UNIT PRICE
$76.
$76.
$83.
$100.
$65.
$87.
$78.
$1,000.
$1,000.
$60.
$60.
$69.
$55.
$62.
$950.
$675.
$762.
$43.
$49.
$165.
$66.
$48.
$11.
$11.
$75.
$75.
$50.
$73.
$70.

00
00
29
00

TOTAL
COST

$1,824.
$1,824.
$58,635.
$2,000.
$42,219.
$41,005.
$143,859.
$9,500.
$9,500.
$38,400.
$38,400.
$2,925.
$2,035.
$4,960.
$83,600.
$128,250.
$211,850.
$23,545.
$16,186.
$990.
$4,000.
$44,721.
$3,010.
$3,010.
$1,350.
$1,350.
$3,050.
$26,455.
$29,505.

TOTAL
QUANTITY

24.
24.
704.
20.
644.
468.
1,836.
9.
9.
640.
640.
42.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
604-10.
604-10.

604-11.

604-11.

604-11.

604-11.

604-11.

604-15.

604-36

604MO1.

R
81

84

01

02

03

04

05

01

01

DESCRIPTION
CONCRETE REPAIRS
FULL DEPTH REPAIR

EXPANSION DEVICE (MODULAR TYPE)

EXPANSION DEVICE (ABUTMENT NO 2)
EXPANSION DEVICE (ABUT #1,EXG.BR)
EXPANSION DEVICE (PIER#3,EX BR)
EXPANSION DEVICE (ABUT #2,EXG.BR)
PORTLAND CEMENT GROUT

SCARIFYING

CLASS A CONCRETE (ROADWAY)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
S.Y.

L.F.

m3

REGION

4
STATE
1
STATE
1
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
*

AVERAGE
UNIT PRICE
$1,000.
$1,000.

$170.
$170.
$625.
$269.
$356.
$250.
$250.
$250.
$250.
$600.
$600.
$300.
$300.
$150.
$150.

$13.

$13.
$325.
$348.
$356.
$396.
$330.
$353.

00
00
00
00

TOTAL
COST

$28,000.
$28,000.
$1,700.
$1,700.
$143,750.
$192,270.
$336,020.
$18,250.
$18,250.
$15,500.
$15,500.
$37,200.
$37,200.
$18,600.
$18,600.
$150.
$150.
$8,190.
$8,190.
$192,400.
$490,345.
$1,219,216.
$191,837.
$29,700.
$2,123,498.

TOTAL
QUANTITY

28.
28.
10.
10.
230.
713.
943.
73.
73.
62.
62.
62.
62.
62.
62.

1.

1.
630.
630.
592.
1,409.
3,424.
484 .
90.
5,999.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
604MO1.

604MO1.

604MO01.

604M02.

604M02.

604M02.

604M02.

604M03.

R
02

04

32

01

02

03

38

01

DESCRIPTION

STEEL BAR REINFORCEMENT (ROADWAY)

DIA STEEL PIPE HANDRAIL
A CONCRETE (LEVELING)

A CONCRETE (BOX BRIDGES)

B. REINFORCEMENT (BX BR)

COATED REINFORCING STEEL

CTD RNF STEEL COUPLERS

A CONCRETE (BRIDGES)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
kg

REGION

*

1

2

3

4

STATE

m 1
STATE

m3 2

STATE
m3 *

(2]
=
|
m

kg

wn
|
|
m

BWNRE XZZNZERAWONRFE F2>2RAONEFE XZ>2DONPR

kg

wn
|
|
m

EACH

wn
|
|
m

m3

STATE

AVERAGE

UNIT PRICE
$.
$1.
$1.
$1.
$.
$1.
$196.
$196.
$310.
$310.
$325.
$288.
$395.
$303.
$340.
$324.
$.
$1.
$.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$1.
$15.
$15.
$343.
$341.
$379.
$200.
$388.
$308.

95
08
00
12

TOTAL
COST

$57,105.
$103,640.
$176,112.
$42,835.
$5,272.
$384,965.
$172,160.
$172,160.
$6,820.
$6,820.
$126,425.
$359,476.
$450,110.
$613,377.
$79,560.
$1,628,948.
$14,495.
$107,652.
$92,168.
$191,612.
$22,934.
$428,862.
$313,031.
$1,465,592.
$647,786.
$721,977.
$167,676.
$3,316,064.
$25,110.
$25,110.
$570,409.
$2,470,770.
$1,282,786.
$1,103,850.
$272,074.
$5,699,889.

TOTAL
QUANTITY

60,111.
96,363.
175,599.
38,349.
5,858.
376,280.
875.
875.

22.

22.

389.
1,246.
1,138.
2,019.
234.
5,026.
15,756.
104,920.
96,193.
170,049.
22,934.
409,852.
279,492.
1,336,691.
515,803.
715,066.
152,896.
2,999,948.
1,674.
1,674.
1,663.
7,240.
3,382.
5,511.
700.
18,496.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
604MO03.

604MO03.

604M03..

604M03.

604M03.

604M03.

604M03.

604M03.

604M03.

R
02

04

09

25

35

40

41

42

60

DESCRIPTION

STEEL BAR REINFORCEMENT (BRIDGES)

PAVEMENT @ BRIDGE ENDS

CLASS D CONCRETE (BRIDGE DECK)

CL S CONCRETE (FOUNDATION SEAL)
CLASS L CONCRETE

SEISMIC MODIFICATION (BENT NO. 1)
SEISMIC MODIFICATION (BENT NO. 2)
SEISMIC MODIFICATION (BENT NO. 3)

BRIDGE JOINT SEISMIC MODIFICATION

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
kg

m2

m3

m3

EACH
EACH
EACH

EACH

REGION

STATE

*
1
2
3
4
A
*
1
2
3
4
STATE
*
1
2
3
4
A

STATE
1
STATE
2
STATE
4
STATE
4
STATE
4
STATE
4
STATE

AVERAGE
UNIT PRICE
$.88
$.94
$1.07
$.87
$1.05
$.95
$128.00
$150.44
$198.00
$144.88
$151.14
$161.74
$375.00
$344.13
$379.57
$286.94
$373.04
$338.56
$250.00
$250.00
$415.00
$415.00
$5,700.00
$5,700.00
$5,700.00
$5,700.00
$5,700.00
$5,700.00
$650.00
$650.00

TOTAL
COST

$125,814.
$772,561.
$375,843.
$373,425.
$54,702.
$1,702,346.
$150,912.
$510,140.
$519,936.
$123,290.
$39,144.
$1,343,422.
$594,000.
$3,378,020.
$941,340.
$1,385,370.
$380,130.
$6,678,860.
$421,000.
$421,000.
$377,650.
$377,650.
$5,700.
$5,700.
$5,700.
$5,700.
$5,700.
$5,700.
$44,850.
$44,850.

TOTAL
QUANTITY

142,971.
817,635.
352,187.
429,771.
52,288.
1,794,852.
1,179.
3,391.
2,626.
851.
259.
8,306.
1,584.
9,816.
2,480.
4,828.
1,019.
19,727.
1,684.
1,684.
910.
910.

1.

[e2Ne)]

OCORRRRE
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

604M03.

604MO03.

604M04.

604M04 ..

604M04.

604M05..

604MO7 .

604MO7.

604MO7 .

70

71

01

02

10

31

01

02

03

DESCRIPTION
CLASS A CONCRETE (34.5 MPa)
CLASS A CONCRETE (38 MPa)

APL TEXTURE FINISH (NEW STR)

APL TEXTURE FINISH (EX. STR)

BRIDGE END DRAINS (47 X 8°-7")

BRIDGE DECK GROOVING (MECHANICAL)

RTNNG WALL (S 39+860 TO S 39+960)

RTNNG WALL (S 40+040 TO S 40+200)

RTNNG WALL (S 40+100 TO S 40+280)

AVERAGE UNIT

UNIT OF
MEASURE
m3

m3

m2

m2

EACH

m2

m2

m2

m2

PRICE REPORT

REGION

3
STATE
3
STATE

*

(2]
=
|
m

wn
|
|
m

wn
|
|
m

% n
= =

WNDZONERONE # >R >AR>AONR
m

|
m

STATE

STATE

AVERAGE

UNIT PRICE

$210.
$210.
$160.
$160.
$6.

$4.

$6.

$5.

$5.

$5.

$5.

$5.

$5.
$2,000.
$2,000.
$2,000.
$3.

$1.

$1.

$1.

$1.

$1.
$430.
$277.
$343.
$430.
$321.
$364.
$700.
$700.

00
00
00
00
40

TOTAL
COST

$61,950.
$61,950.
$115,200.
$115,200.
$38,188.
$146,922.
$127,008.
$175,146.
$29,145.
$516,411.
$8,270.
$8,295.
$16,565.
$4,000.
$4,000.
$8,000.
$19,257.
$33,454.
$27,131.
$27,048.
$9,085.
$115,976.
$107,500.
$90,416.
$197,916.
$136,740.
$154,080.
$290,820.
$293,300.
$293,300.

TOTAL
QUANTITY

295.
295.
720.
720.
5,967.
31,800.
21,168.
33,029.
5,820.
97,784.
1,654.
1,659.
3,313.
2.

2.

4.
6,419.
18,926.
14,595.
14,725.
4,938.
59,603.
250.
326.
576.
318.
480.
798.
419.
419.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
604M10.05
604M10.09
604M10.13

604M10.14

604M10.18

604M10.26

604M10.30

604M10.42

604M10.50

604M10.51

DESCRIPTION

CONCRETE

CONCRETE
CONCRETE SLAB REMOVAL

REMOVE EXISTING WEARING SURFACE

REINFORCING STEEL (REPAIRS)
BRACING

BR DECK REPAIRS (FULL DEPTH SLAB)

CONCRETE REPAIRS

BR DECK REPAIRS (PARTIAL DP SLAB)

SCARIFYING

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m2
m3
LS

LS

REGION

AVERAGE

UNIT PRICE

$1,000.
$1,145.
$1,126.
$460.
$460.
$54,000.
$54,000.
$3,500.
$11,750.
$7,625.
$1.

$1.
$780.
$780.
$200.
$169.
$180.
$1,000.
$1,000.
$175.
$120.
$137.

$.

$13.

$1.

00
00
88
00

TOTAL
COST

$1,000.
$8,015.
$9,015.
$68,540.
$68,540.
$54,000.
$54,000.
$3,500.
$11,750.
$15,250.
$28,856.
$28,856.
$780.
$780.
$4,200.
$5,746.
$9,946.
$2,000.
$2,000.
$12,600.
$18,840.
$31,440.
$778.
$8,372.
$9,150.

TOTAL
QUANTITY

6,490.
644.
7,134,
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
604M10.

604M11.

604M11.

604M11.

604M15.

604M36

605-01

606-02.

606-02.

606-02.

R
54

01

02

03

01

01

02

03

DESCRIPTION UNIT OF
MEASURE
CONCRETE REPAIRS m2
EXPANSION DEVICE (102 MOVEMENT) m
EXPANSION DEVICE (200 mm) m
EXPANSION DEVICE (225 mm) m
PORTLAND CEMENT GROUT m3
SCARIFYING m2
WATERPROOFING, CLASS 1 S.Y.

TEST PILES (STEEL PILES, 10 INCH) L.F.

LOADING TEST (STEEL PILES,10™) EACH

STEEL PILES (10 INCH) L.F.

REGION

AVERAGE

UNIT PRICE

$1,000.
$955.
$971.
$400.
$1,634.
$450.
$584.
$1,400.
$1,400.
$1,900.
$1,900.
$200.
$78.
$80.

$.

$13.
$7.
$60.
$60.
$19.
$30.
$23.
$5,000.
$2,500.
$3,750.
$16.
$17.
$18.
$15.
$17.

TOTAL
COST

$4,000.
$6,685.
$10,685.
$18,400.
$45,775.
$69,750.
$133,925.
$43,400.
$43,400.
$58,900.
$58,900.
$2,000.
$39,222.
$41,222.
$58.
$8,528.
$8,586.
$7,440.
$7,440.
$4,180.
$4,950.
$9,130.
$5,000.
$2,500.
$7,500.
$194,013.
$128,498.
$229,005.
$65,875.
$617,391.

TOTAL
QUANTITY

4.
7.
11.
46.
28.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
606-02.

606-03.

606-03.

606-03.

606-03.

606-04.

606-04.

606-04.

606-09.

606-09.

606-09.

R
06

01

02

03

06

01

02

03

01

02

03

DESCRIPTION

PILE TIPS (STEEL PILES, 10 INCH)

TEST PILES (STEEL PILES, 12 INCH)
LOADING TEST (STEEL PILES,12'™)

STEEL PILES (12 INCH)

PILE TIPS (STEEL PILES, 12 INCH)
TEST PILES (STEEL PILES, 14 INCH)
LOADING TEST (STEEL PILES,14™)
STEEL PILES (14 INCH)

TEST PILES (PRECAST CNC,SIZE 1)
LOADING TEST (PRECAST CNC,SIZE 1)

PRECAST CONCRETE PILES (SIZE 1)

AVERAGE UNIT
UNIT OF

MEASURE
EACH

EACH

L.F.

EACH

L.F.

EACH

L.F.

L.F.

EACH

L.F.

PRICE REPORT

REGION AVERAGE
UNIT PRICE
1 $59.21
2 $55.00
3 $69.11
STATE $62.96
4 $35.00
STATE $35.00
4 $2,500.00
STATE $2,500.00
3 $20.37
4 $18.00
STATE $20.01
3 $65.00
STATE $65.00
4 $40.00
STATE $40.00
4 $2,500.00
STATE $2,500.00
4 $24.00
STATE $24.00
4 $29.69
STATE $29.69
4 $3,375.00
STATE $3,375.00
4 $18.35
STATE $18.35

TOTAL
COST

$24,156.
$2,750.
$21,700.
$48,606.
$3,080.
$3,080.
$2,500.
$2,500.
$164,501.
$26,676.
$191,177.
$2,860.
$2,860.
$9,600.
$9,600.
$2,500.
$2,500.
$42,240.
$42,240.
$45,730.
$45,730.
$27,000.
$27,000.
$216,488.
$216,488.

TOTAL
QUANTITY

408.
50.
314.
772.
88.
88.

1.

1.
8,074.
1,482.
9,556.
44 .
44 .
240.
240.
1.

1.
1,760.
1,760.
1,540.
1,540.

11,799.
11,799.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
606-10.
606-10.
606-10.
606-11.
606-11.
606-11.
606-12.
606-15.
606-15.
606-15.

606-20.

606-20.

R
01

02

03

01

02

03

01

01

02

03

01

02

DESCRIPTION
TEST PILES (PRECAST CNC,SIZE 2)
LOADING TEST (PRECAST CNC,SIZE 2)
PRECAST CONCRETE PILES (SIZE 2)
TST PILES(CAST-IN-PLACE CNC PILES
LDG TSTS(CAST-IN-PLACE CNC PILES)
CAST-IN-PLACE CONCRETE PILES
PILE ANCHORAGE SYSTEM (SEISMIC)
TEST PILES (PRCST CNC) 18"SQUARE
LDG TEST (PRECAST CNC) 18'"SQUARE
18" PRESTRESSED CONCRETE PILES
TEST PILES (STEEL PIPE PILES,18™)

LDG TEST (STEEL PIPE PILES,18"™)

AVERAGE UNIT
UNIT OF
MEASURE
L.F.
EACH
L.F.
L.F.
EACH
L.F
EACH
L.F.
EACH
L.F.
L.F.

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
4 $30.00
STATE $30.00
4 $3,500.00
STATE $3,500.00
4 $20.00
STATE $20.00
4 $500.00
STATE $500.00
4 $35,000.00
STATE $35,000.00
4 $107.00
STATE $107.00
4 $74.61
STATE $74.61
4 $40.00
STATE $40.00
4 $3,500.00
STATE $3,500.00
4 $25.00
STATE $25.00
4 $82.00
STATE $82.00
4 $5,000.00
STATE $5,000.00

TOTAL
COST

$11,550.
$11,550.
$7,000.
$7,000.
$51,400.
$51,400.
$21,500.
$21,500.
$35,000.
$35,000.
$912,710.
$912,710.
$24,322.
$24,322.
$9,400.
$9,400.
$3,500.
$3,500.
$24,125.
$24,125.
$7,380.
$7,380.
$5,000.
$5,000.

TOTAL
QUANTITY

385.
385.
2.

2.
2,570.
2,570.
43.
43.

1.

1.
8,530.
8,530.
326.
326.
235.
235.
1.

1.
965.
965.
90.
90.

1.

1.
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STUDY PERIOD 01/01/01 - 12/31/01
DESCRIPTION

ITEM
NUMBE
606-20.
606-20.
606-20.
606-20.

606M02.

606MO02.

606MO03.

606MO03.

606M04 .

606M04 .

R
03

10

20

30

03

06

03

06

03

06

STEEL PIPE PILES

TST PILES (STL P PILES,P20 X 0.5)

LDG TEST (STL P PILES,P20 X 0.5)

STEEL PIPE PILES

STEEL PILES (250

PILE TIPS (STEEL

STEEL PILES (300
PILE TIPS (STEEL
STEEL PILES (350

PILE TIPS (STEEL

(18- INCH)

(PP20 X 0.5)

mm)

PILES, 250 mm)

mm)
PILES, 300 mm)
mm)

PILES, 350 mm)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

EACH

EACH

EACH

REGION

4
STATE
4
STATE
4
STATE
4
STATE
*

AVERAGE
UNIT PRICE
$45.
$45.
$46.
$46.
$5,000.
$5,000.
$65.
$65.
$60.
$68.
$50.
$53.
$56.
$67.
$68.
$70.
$68.
$49.
$49.
$58.
$58.
$83.
$83.
$72.
$72.

00
00
00
00
00

TOTAL
COST

$30,375.
$30,375.
$7,820.
$7,820.
$5,000.
$5,000.
$210,000.
$210,000.
$74,280.
$349,800.
$518,908.
$79,235.
$1,022,223.
$48,240.
$21,800.
$9,380.
$79,420.
$407,435.
$407,435.
$32,190.
$32,190.
$56,274.
$56,274.
$4,320.
$4,320.

TOTAL
QUANTITY

675.
675.
170.
170.
1.

1.
3,200.
3,200.
1,238.
5,090.
10,262.
1,495.
18,085.
716.
316.
134.
1,166.
8,315.
8,315.
555.
555.
678.
678.
60.
60.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

606M09.

606MO09.

606MO09.

606M12.

606M15.

606M15.

606M15.

606M20.

606M20.

606M20.

606M21.

606M21.

01

02

03

01

01

02

03

10

20

30

10

20

DESCRIPTION
TEST PILES (PRCST PS CNC,350 mm)
L TEST (PRCST PSTR CNC,350 mm)
PRCST PSTR CNC PILES (350 mm)
PILE ANCHORAGE SYSTEM (SEISMIC)
TEST PILES (PRCST PS CNC,450 mm)
L TEST (PRCST PSTR CNC,450 mm)
PRCST PSTR CNC PILES (450 mm)
TEST PILES (STEEL P PILES,510 mm)
LDG TEST (STEEL P PILES,510 mm)
STEEL PIPE PILES (510 mm)
TEST PILES (STEEL P PILES,610 mm)

LDG TEST (STEEL P PILES,610 mm)

AVERAGE UNIT
UNIT OF
MEASURE

m
EACH

m

EACH

EACH

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
4 $99.49
STATE $99.49
4 $3,700.00
STATE $3,700.00
4 $68.59
STATE $68.59
4 $80.54
STATE $80.54
4 $125.00
STATE $125.00
4 $5,000.00
STATE $5,000.00
4 $90.00
STATE $90.00
4 $165.00
STATE $165.00
4 $4,600.00
STATE $4,600.00
4 $127.50
STATE $127.50
4 $200.00
STATE $200.00
4 $4,200.00
STATE $4,200.00

TOTAL
COST

$11,242.
$11,242.
$14,800.
$14,800.
$79,428.
$79,428.
$15,061.
$15,061.
$12,250.
$12,250.
$5,000.
$5,000.
$38,340.
$38,340.
$12,045.
$12,045.
$4,600.
$4,600.
$46,665.
$46,665.
$8,400.
$8,400.
$4,200.
$4,200.

TOTAL
QUANTITY

113.
113.
4.
4.
1,158.
1,158.
187.
187.
98.
98.
1.
1.
426.
426.
73.
73.
1.
1.
366.
366.
42.
42.
1.
1.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
606M21.

607-02.

607-03.

607-03.

607-03.

607-03.

607-03.

607-05.

607-05.

607-05.

R
30

02

01

02

03

05

30

02

06

30

DESCRIPTION
STEEL PIPE PILES (610 mm)

15"CONCRETE PIPE CULVERT (CL I111)

18" CONCRETE PIPE CULVERT (CL 11)

18""CONCRETE PIPE CULVERT (CL 111)

18 CONCRETE PIPE CULVERT (CL 1V)
18"CNC PIPE CLV(CL I1V)JKD-IN-PLAC
18" PIPE CULVERT

24"CONCRETE PIPE CULVERT (CL 111)

24"PIPE CULVERT (JACKED-IN-PLACE)

24" PIPE CULVERT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE

m

L.

F.

REGION

4
STATE
3
4
STATE
3
STATE

AVERAGE
UNIT PRICE
$150.00
$150.00
$40.00
$29.94
$30.08
$31.30
$31.30
$27.42
$22._07
$26.41
$30.00
$26.40
$24.00
$24.00
$250.00
$250.00
$20.00
$20.00
$38.00
$29.02
$34._47
$37.38
$34.14
$301.00
$301.00
$24.13
$24.13

TOTAL
COST

$32,400.
$32,400.
$320.
$17,817.
$18,137.
$1,252.
$1,252.
$207,208.
$113,614.
$1,071,675.
$121,912.
$1,514,409.
$3,840.
$3,840.
$47,500.
$47,500.
$4,120.
$4,120.
$36,627.
$39,088.
$180,017.
$16,560.
$272,293.
$31,304.
$31,304.
$5,068.
$5,068.

TOTAL
QUANTITY

216.
216.

8.
595.
603.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 67
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

607-06.02 30"'CONCRETE PIPE CULVERT (CL I11) L.F. 1 $39.05 $24,445.30 626.00
2 $48.00 $2,400.00 50.00

3 $48.73 $120,030.20 2,463.00

4 $49.53 $14,117.25 285.00

STATE $47.02 $160,992.75 3,424.00

607-06.04 30" CONCRETE PIPE CULVERT (CL V) L.F. 3 $69.00 $2,346.00 34.00
STATE $69.00 $2,346.00 34.00

607-06.06  30"PIPE CULVERT (JACKED-IN-PLACE) L.F. 3 $357.00 $58,905.00 165.00
STATE $357.00 $58,905.00 165.00

607-06.30 30" PIPE CULVERT L.F. 1 $60.00 $7,440.00 124.00
STATE $60.00 $7,440.00 124.00

607-07.02 36"'CONCRETE PIPE CULVERT (CL I11) L.F. 1 $56.20 $33,947.50 604.00
2 $54.51 $21,530.00 395.00

3 $54.13 $22,735.38 420.00

4 $75.67 $6,885.85 91.00

STATE $56.36 $85,098.73 1,510.00

607-07.03 36" CONCRETE PIPE CULVERT (CL 1V) L.F. 2 $56.00 $24,696.00 441.00
STATE $56.00 $24,696.00 441.00

607-07.04 36" CONCRETE PIPE CULVERT (CL V) L.F. 2 $66.00 $13,398.00 203.00
STATE $66.00 $13,398.00 203.00

607-08.02  42"CONCRETE PIPE CULVERT (CL I11) L.F. 2 $65.00 $14,430.00 222.00
3 $88.16 $10,932.40 124.00

4 $100.00 $4,200.00 42.00

STATE $76.19 $29,562.40 388.00

607-08.03  42' CONCRETE PIPE CULVERT (CL 1V) L.F. 2 $80.00 $31,200.00 390.00
4 $83.00 $4,814.00 58.00

STATE $80.39 $36,014.00 448.00



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 68
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

607-08.04  42' CONCRETE PIPE CULVERT (CL V) L.F. 3 $92.07 $30,751.40 334.00
STATE $92.07 $30,751.40 334.00

607-09.02  48'"CONCRETE PIPE CULVERT (CL I11) L.F. 2 $80.00 $6,960.00 87.00
3 $91.03 $28,401.60 312.00

STATE $88.63 $35,361.60 399.00

607-09.03 48" CONCRETE PIPE CULVERT (CL 1V) L.F. 2 $90.62 $18,124.00 200.00
STATE $90.62 $18,124.00 200.00

607-09.04 48" CONCRETE PIPE CULVERT (CL V) L.F. 3 $100.00 $52,000.00 520.00
STATE $100.00 $52,000.00 520.00

607-09.30 48" PIPE CULVERT L.F. 1 $80.00 $11,600.00 145.00
STATE $80.00 $11,600.00 145.00

607-10.02 54"CONCRETE PIPE CULVERT (CL I11) L.F. 3 $125.50 $19,829.00 158.00
STATE $125.50 $19,829.00 158.00

607-10.04  54' CONCRETE PIPE CULVERT (CL V) L.F 2 $136.00 $13,056.00 96.00
STATE $136.00 $13,056.00 96.00

607-11.03  60"CONCRETE PIPE CULVERT (CL I11) L.F. 2 $115.00 $12,880.00 112.00
3 $168.50 $36,733.00 218.00

4 $147.18 $14,865.40 101.00

STATE $149.60 $64,478.40 431.00

607-11.04 60" CONCRETE PIPE CULVERT (CL 1V) L.F. 2 $130.00 $110,500.00 850.00
STATE $130.00 $110,500.00 850.00

607-13.03  72"CONCRETE PIPE CULVERT (CL I11) L.F. 3 $208.50 $21,684.00 104.00
4 $220.80 $13,027.20 59.00

STATE $212.95 $34,711.20 163.00

607-16.01 14X 23"HOR OVAL CNC PIPE CLV L.F. 3 $38.46 $35,460.80 922.00

STATE $38.46 $35,460.80 922.00



STUDY PERIOD 01/01/01 - 12/31/01
DESCRIPTION

ITEM
NUMBE
607-16.

607-16.

607-16.

607-36.

607-37.

607-37.

607-37.

607-37.

607-37.

607-37.

R
02

04

30

01

01

02

03

04

05

06

30X 19"HOR OVAL CNC PIPE CLV

38X 24"HOR OVAL CNC PIPE CLV

HOR OVAL CNC PIPE CLV(36''x22')

FLAP GATE (36"

15" CORRUGATED

18" CORRUGATED

24" CORRUGATED
30" CORRUGATED
36" CORRUGATED

42" CORRUGATED

PIPE)

METAL

METAL

METAL
METAL
METAL

METAL

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

AVERAGE UNIT
UNIT OF
MEASURE
L.F.

L.F.

EACH

L.F.

L.F.

L.F.

L.F.

L.F.

L.F.

PRICE REPORT

REGION

3
STATE
3
4
STATE
3
STATE
4
STATE
2
3
STATE

AVERAGE

UNIT PRICE

$111.
$111.
$54.
$100.
$56.
$245.
$245.
$2,000.
$2,000.
$20.
$10.
$15.
$35.
$25.
$30.
$26.
$28.
$35.
$35.
$30.
$30.
$110.
$110.
$48.
$136.
$71.

96
96
10
00

TOTAL
COST

$43,888.
$43,888.
$20,015.
$2,000.
$22,015.
$65,660.
$65,660.
$2,000.
$2,000.
$2,100.
$1,000.
$3,100.
$3,444.
$3,215.
$9,114.
$18,218.
$33,991.
$5,114.
$5,114.
$1,260.
$1,260.
$4,400.
$4,400.
$2,160.
$2,176.
$4,336.

TOTAL
QUANTITY

392.
392.
370.
20.
390.
268.
268.
1.
1.
105.
100.
205.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 70
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

607-37.07 48" CORRUGATED METAL PIPE CULVERT L.F. 1 $64.00 $3,072.00 48.00
4 $55.87 $3,464.00 62.00

STATE $59.42 $6,536.00 110.00

607-38.06  42"CORR METAL PIPE CLV (PRECTD L.F. 2 $72.00 $4,392.00 61.00
STATE $72.00 $4,392.00 61.00

607-38.07  48"CORR METAL PIPE CLV (PRECTD L.F. 2 $83.00 $7,802.00 94.00
STATE $83.00 $7,802.00 94 .00

607-38.08  54"CORR METAL PIPE CLV (PRECTD L.F. 2 $110.00 $880.00 8.00
STATE $110.00 $880.00 8.00

607-38.09  60"CORR METAL PIPE CLV (PRECTD L.F. 2 $117.00 $25,623.00 219.00
STATE $117.00 $25,623.00 219.00

607-39.01 15" PIPE CULVERT (SIDE DRAIN) L.F. 2 $17.20 $1,789.00 104.00
3 $13.39 $14,940.00 1,116.00

STATE $13.71 $16,729.00 1,220.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN) L.F. * $30.00 $900.00 30.00
1 $23.36 $4,695.00 201.00

2 $10.62 $18,655.00 1,756.00

3 $15.00 $50,089.90 3,340.00

4 $17.70 $58,380.06 3,299.00

STATE $15.39 $132,719.96 8,626.00

607-39.03 24" PIPE CULVERT (SIDE DRAIN) L.F. 1 $30.00 $2,040.00 68.00
2 $24.00 $1,152.00 48.00

3 $20.20 $3,716.00 184.00

4 $18.11 $3,078.36 170.00

STATE $21.25 $9,986.36 470.00

607-39.04 30" PIPE CULVERT (SIDE DRAIN) L.F. 4 $22.01 $2,200.80 100.00

STATE $22.01 $2,200.80 100.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
607-39.
607-39.

607-39.

607-40.

607-45

607-45.

607-50.

607-57.

607-65.

607-65.

607-65.

R
05

07

09

05

23

04

02

20

62

63

DESCRIPTION
36" PIPE CULVERT (SIDE DRAIN)
48" PIPE CULVERT (SIDE DRAIN)

60" PIPE CULVERT (SIDE DRAIN)

C M P ARCH (SIZE EQUIV. 30"ROUND)
12" SLOTTED DRAIN PIPE

20"DIA SPRLWLD STL CSNG P 5/16"WL
PRECAST CNC BX CULVERT (10°X 4%)
REINFORCED CNC P ARCH (30"X 18™)
SITE PREPARATION

12"MIN 1 D P TO SLIP LN 15"P

15"MIN 1 D P TO SLIP LN 18"P

AVERAGE UNIT
UNIT OF
MEASURE
L.F.

L.F.

L.F.

PRICE REPORT

REGION

4
STATE
3
STATE
3
4
STATE
4
STATE
4
STATE
2
STATE
1
STATE
4
STATE
*

STATE
*
STATE
*

STATE

AVERAGE

UNIT PRICE

$32.
$32.
$49.
$49.
$75.
$65.
$69.
$78.
$78.
$88.
$88.
$50.
$50.
$850.
$850.
$50.
$50.
$500.
$500.
$24.
$24.
$28.
$28.

00
00
00
00

TOTAL
COST

$3,008.
$3,008.
$3,430.
$3,430.
$1,800.
$2,080.
$3,880.
$4,212.
$4,212.
$101,775.
$101,775.
$17,500.
$17,500.
$79,900.
$79,900.
$5,465.
$5,465.
$5,000.
$5,000.
$1,470.
$1,470.
$26,264.
$26,264.

TOTAL
QUANTITY

94.
94.
70.
70.
24.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
607-65.
607-65.
607-65.
607-65.
607-65.
607MO1.

607M02.

607MO3.

607MO3.

607MO3.

R
64

65

66

67

69

02

02

02

03

05

18"MIN

24"MIN

30""MIN

33"MIN

42"'MIN

300 mm

375 mm

450 mm

450 mm

450 mm

CNC

CNC

CNC

CNC

CNC

DESCRIPTION

P TO

P TO

P TO

P TO

P TO

PIPE

PIPE

PIPE

PIPE

PIPE

SLIP LN
SLIP LN
SLIP LN
SLIP LN
SLIP LN
CULVERT

CULVERT

CULVERT

CULVERT

CLV.(CL

24"P
30"P
36"P
42"p
54"P
(CL 111)

(CL 111)

(CL 111)

(L 1V)

1V)J-1-P

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

REGION

*

STATE
*
STATE
*
STATE
STATE
*
STATE

1
STATE

AVERAGE
UNIT PRICE
$34.
$34.
$55.
$55.
$69.
$69.
$126.
$126.
$191.
$191.
$64.
$64.
$65.
$85.
$65.
$60.
$70.
$71.
$83.
$80.
$73.
$80.
$95.
$76.
$80.
$719.
$719.

00
00
00
00

TOTAL
COST

$42,976.
$42,976.
$26,400.
$26,400.
$90,697.
$90,697.
$10,080.
$10,080.
$7,640.
$7,640.
$640.
$640.
$24,895.
$850.
$25,745.
$180,960.
$888,477.
$962,388.
$840,170.
$18,087.
$2,890,084.
$3,280.
$3,610.
$9,965.
$16,855.
$127,422.
$127,422.

TOTAL
QUANTITY

1,264.
1,264.
480.
480.
1,305.
1,305.

177.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
607MO3.

607MO05.

607MO5.

607MO5.

607M06..

607M06.

607M06.

607M06.

607M06.

R
30

02

03

30

02

03

04

05

30

DESCRIPTION

450 mm PIPE CULVERT

600 mm CNC PIPE CULVERT (CL I111)

600mm CNC PIPE CULVERT (CL 1V)

600 mm PIPE CULVERT

750 mm CNC PIPE CULVERT (CL I111)

750 mm CNC PIPE CULVERT (CL 1V)

750 mm CNC PIPE CULVERT (CL V)
750 mm CNC PIPE CLV.(CL 1V)J-1-P

750 mm PIPE CULVERT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

REGION

(2]
=
|
m

wn
=

O\JZE'J;OOI\)H * >N %
m

TE
STATE

STATE
*

STATE

AVERAGE

UNIT PRICE

$48.
$88.
$81.
$88.
$93.
$94.
$103.
$100.
$97.
$120.
$120.
$58.
$93.
$80.
$200.
$126.
$134.
$133.
$135.
$131.
$155.
$182.
$120.
$155.
$170.
$170.
$934.
$934.
$65.
$145.
$115.

00
03
45
00
35
92
58
12
23
00
00
00
18
32
00
93
49
34

TOTAL
COST

$13,152.
$122,622.
$135,774.
$51,832.
$261,817.
$358,497.
$389,767.
$39,045.
$1,100,959.
$1,920.
$1,920.
$8,352.
$23,293.
$31,645.
$1,000.
$231,908.
$296,821.
$108,538.
$55,061.
$693,329.
$7,440.
$13,832.
$6,840.
$28,112.
$23,460.
$23,460.
$174,668.
$174,668.
$10,660.
$39,604.
$50,264.

TOTAL
QUANTITY

274.
1,393.
1,667.

589.
2,804.
3,777.
3,763.

390.

11,323.
16.
16.

144.

250.

394.

5.
1,827.
2,207.

814.

406.
5,259.

48.
76.
57.

181.

138.

138.

187.

187.

164.

272.

436.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
607MO7.

607MO7.

607MO7.

607MO7.

607M08.

607MO8.

607MO08.

607M09.

607M10.

R
02

03

05

30

02

05

30

02

02

900 mm

900 mm

900 mm

900 mm

1050 mm

1050 mm

1050 mm

1200 mm

1350 mm

DESCRIPTION

CNC PIPE CULVERT (CL I111)

CNC PIPE CULVERT (CL 1V)

CNC PIPE CLV.(CL IV)J-I1-P

PIPE CULVERT

CNC PIPE CULVERT (CL 111)

CNC PIPE CLV.(CL 1V)J-1-P

PIPE CULVERT

CNC PIPE CULVERT (CL I11)

CNC PIPE CULVERT (CL I11)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

3

REGION

AVERAGE

UNIT PRICE

$210.
$169.
$176.
$159.
$171.
$168.
$224.
$160.
$176.
$1,038.
$1,038.
$82.
$171.
$139.
$213.
$229.
$229.
$205.
$220.
$1,136.
$1,136.
$120.
$198.
$161.
$269.
$285.
$258.
$276.
$335.
$363.
$307.
$350.

00
98
36
00

TOTAL
COST

$6,090.
$236,780.
$207,218.
$188,730.
$33,870.
$672,688.
$18,592.
$38,880.
$57,472.
$29,064.
$29,064.
$11,562.
$43,371.
$54,933.
$204,278.
$173,670.
$15,170.

$2,880.
$395,998.
$64,752.
$64,752.
$11,040.
$20,611.
$31,651.
$173,229.
$202,297.
$22,780.
$398,306.
$21,105.
$98,454 .
$16,585.
$136,144.

TOTAL
QUANTITY

29.
1,393.
1,175.
1,187.

198.
3,982.
83.
243.
326.
28.
28.
141.
253.
394.
956.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
607M10.
607M11.

607M11.

607M11.

607M12.

607M13.

607M13.

607M16.

607M16.

607M16.

607M16.

R
30

02

03

30

03

03

30

01

04

30

31

DESCRIPTION
1350 mm PIPE CULVERT
1500 mm CNC PIPE CULVERT (CL I1)

1500mm CNC PIPE CULVERT (CL I11)

1500 mm PIPE CULVERT
1650mm CNC PIPE CULVERT (CL I11)

1800 mm CNC PIPE CULVERT (CL 111)

1800 mm PIPE CULVERT
575mmX350mmHOR OVAL CNC PIPE CLV
950mmX600mmHOR OVAL CNC PIPE CLV

HOR OVL CNC P CLV (760 x 485 mm)

HORIZ.OVL CNC P CLV.(735x1145mm)

AVERAGE UNIT

UNIT OF
MEASURE

m

m

m

PRICE REPORT

REGION

2
STATE
3
STATE

AVERAGE

UNIT PRICE

$308.
$308.
$360.
$360.
$429.
$407.
$430.
$414.
$351.
$351.
$520.
$520.
$553.
$685.
$573.
$508.
$508.
$102.
$102.
$163.
$163.
$487.
$201.
$301.
$321.
$510.
$370.

00
00
00
00
17
82
00
38
00
00
11
11
87
00
61
00
00

TOTAL
COST

$11,704.
$11,704.
$3,240.
$3,240.
$94,846.
$210,841.
$3,440.
$309,127.
$55,107.
$55,107.
$68,655.
$68,655.
$78,095.
$17,125.
$95,220.
$35,052.
$35,052.
$38,578.
$38,578.
$819.
$819.
$307,400.
$236,393.
$543,793.
$28,320.
$15,810.
$44,130.

TOTAL
QUANTITY

38.
38.
9.
9.
221.
517.
8.
746.
157.
157.
132.
132.
141.
25.
166.
69.
69.
378.
378.
5.
5.
630.
1,172.
1,802.
88.
31.
119.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
607M16.
607M37.
607M37.
607M37.
607M37.
607M39.

607M39.

607M39.

607M39.

R
32

02

03

08

09

01

02

03

04

DESCRIPTION
HOR OVAL CNC PIPE CLV (770 x 490)
450 mm CORR METAL PIPE CULVERT
600 mm CORR METAL PIPE CULVERT
1350 mm CORR METAL PIPE CULVERT
1500mm CORR METAL PIPE CULVERT
375 mm PIPE CULVERT (SIDE DRAIN)

450 mm PIPE CULVERT (SIDE DRAIN)

600mm PIPE CULVERT (SIDE DRAIN)

750mm PIPE CULVERT (SIDE DRAIN)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m
m

m

m

REGION

3
STATE
1
STATE
3
STATE
2
STATE
1
STATE
2
STATE

*

wn
=
|
m

wn

=
-bI\)HZE'-bOOI\)I—‘ZD-bQJNH

m

STATE

AVERAGE

UNIT PRICE

$150
$150

$60

$60
$118
$118
$200
$200
$205
$205

$63.
$63.
$48.
$54.
$66.
$65.
$57.
$59.
$65.
$79.
$68.
$65.
$72.
$82.
$92.
$75.
$83.

.00
-00
.00
-00
.00
-00
.00
-00
-00
.00
78
78
00
18
33
15

TOTAL
COST

$4,050.
$4,050.
$1,200.
$1,200.
$708.
$708.
$3,000.
$3,000.
$7,790.
$7,790.
$4,783.
$4,783.
$17,664.
$35,487.
$47,093.
$39,675.
$1,968.
$141,888.
$14,206.
$23,283.
$3,442.
$520.
$41,451.
$5,920.
$2,760.
$1,500.
$10,180.

TOTAL
QUANTITY

27.
27.
20.
20.

569.

122.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
607M39.

607M39.

607M39.

607M39.

607M41.

607M49.

607M49.

607M49.

607M49.

607M49.

607M57.

R
05

07

08

10

06

12

22

32

42

52

01

DESCRIPTION

900 mm PIPE CULVERT (SIDE DRAIN)

1200mm PIPE CULVERT (SIDE DRAIN)

1350 mm PIPE CULVERT (SIDE DRAIN)

1650 mm PIPE CULVERT (SIDE DRAIN)
900 mm SLOPE DRAIN PIPE

375 mm CNC STORM SEWER P (CL 111)
450 mm CNC STORM SEWER P (CL I11)
600 mm CNC STORM SEWER P (CL 111)
750 mm CNC STORM SEWER P (CL I11)
900 mm CNC STORM SEWER P (CL I11)

RNF CNC P ARCH (1150 x 730 mm)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE

m

m

REGION

wn
|
|
m

wn
=
NFEFX>NRFR>ANPR

|
m

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

AVERAGE

UNIT PRICE

$112.
$123.
$100.
$115.
$150.
$150.
$150.
$160.
$178.
$168.
$300.
$300.
$115.
$115.

$65.

$65.

$83.

$83.
$110.
$110.
$160.
$160.
$225.
$225.
$330.
$270.
$318.

86
43
00

TOTAL
COST

$7,110.
$4,073.
$800.
$11,983.
$2,250.
$1,200.
$3,450.
$2,240.
$2,314.
$4,554.
$2,100.
$2,100.
$2,645.
$2,645.
$910.
$910.
$386,531.
$386,531.
$156,860.
$156,860.
$63,200.
$63,200.
$73,575.
$73,575.
$34,452.
$6,750.
$41,202.

TOTAL
QUANTITY

63.
33.
8.
104.
15.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
608-36.
610-05.

610-07.

610-11.

610MO7.

610M11.

611-01.

611-01.

611-02.

611-02.

R
75

03

03

05

03

01

02

15

01

02

DESCRIPTION
3" SCH-40 POLYVINYL CHLORIDE PIPE
CORRUGATED METAL PIPE DRAIN (10')

18" PIPE DRAIN (BRIDGE DRAIN)

PLASTIC PIPE DRAINS (12")

450 mm PIPE DRAIN (BRIDGE DRAIN)

PLASTIC PIPE DRAINS (100 mm)
MANHOLES ,> 4® - 8" DEPTH

MANHOLES TY 3,7"SQUARE,30"-40"DP

MANHOLES TY 3,5"DIAMETER,O0"-4"DP

MANHOLES TY 3,5"DIAMETER,4"-6"DP

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.
L.F.

L.F.

L.F.

EACH

EACH

EACH

EACH

REGION

3
STATE
4
STATE

AVERAGE

$6
$6

$25.
$25.
$30.
$24.
$20.
$16.
$21.

$9.

$9.

$64.
$72.
$65.
$40.
$40.
$3,195.
$3,195.
$11,000.
$13,250.
$5,210.
$11,192.
$1,600.
$1,600.
$2,045.
$2,000.
$2,030.

UNIT PRICE

.00
-00
00
00

TOTAL
COST

$3,432.
$3,432.
$4,000.
$4,000.
$9,420.
$9,600.
$10,156.
$11,923.
$41,099.
$9,450.
$9,450.
$14,629.
$3,240.
$17,869.
$4,400.
$4,400.
$3,195.
$3,195.
$11,000.
$39,750.
$5,210.
$55,960.
$1,600.
$1,600.
$4,090.
$2,000.
$6,090.

TOTAL
QUANTITY

572.
572.
160.
160.
314.
400.
496.
702.
1,912,
1,050.
1,050.
227.
45.
272.
110.
110.

WRNRPRRPRUORWRRR
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
611-02.

611-02.

611-02.

611-02.

611-02.

611-02.

611-03.

611-04.

611-04.

R
03

04

06

09

50

51

04

01

02

DESCRIPTION

MANHOLES TY 3,5"DIAMETER,6"-8"DP

MANHOLES TY 3,5"DIAMETER,8"-12"DP

MANHOLES TY 3,5"DIA,16"-20"DP

MANHOLES TY 3,4"DIAMETER,4"-6"DP

ADJUSTMENT OF EXISTING MANHOLE

CAPPING EXISTING CATCHBASIN

GRAY IRON CASTINGS (CATCHBASIN)

CATCHBASINS, TY 12, DEPTH 4 - 6"

CATCHBASINS, TY 42, DEPTH 4 - 8*

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

LB.

EACH

EACH

REGION

AVERAGE
UNIT PRICE
$2,000.
$2,163.
$2,122.
$2,885.
$2,625.
$2,711.
$6,425.
$6,425.
$2,000.
$2,200.
$1,833.
$1,966.

$250.
$525.
$1,200.
$550.
$858.
$161.
$316.
$.

$.
$1,573.
$1,888.
$1,709.
$2,679.
$1,743.
$2,260.
$1,769.
$2,243.
$3,011.
$2,263.

00
33
50
18

TOTAL
COST

$2,000.
$6,490.
$8,490.
$2,885.
$5,250.
$8,135.
$6,425.
$6,425.
$2,000.
$2,200.
$3,666.
$7,866.
$3,750.
$1,050.
$8,400.
$13,200.
$1,717.
$1,130.
$2,847.
$8,760.
$8,760.
$105,408.
$71,750.
$170,917.
$26,790.
$374,865.
$27,129.
$23,000.
$195,214.
$33,126.
$278,469.

TOTAL
QUANTITY

'_\
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 80
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

611-04.03  CATCHBASINS, TY 26, DEPTH 4 - 6~ EACH 1 $1,887.50 $18,875.00 10.00
2 $1,900.00 $1,900.00 1.00

3 $2,496.17 $29,954.00 12.00

4 $4,508.00 $13,524.00 3.00

STATE $2,471.27 $64,253.00 26.00

611-04.04  CATCHBASINS, TY 25, DEPTH 6 - 8" EACH 1 $2,750.00 $11,000.00 4.00
2 $2,000.00 $2,000.00 1.00

3 $3,016.67 $18,100.00 6.00

4 $4,756.00 $9,512.00 2.00

STATE $3,124.00 $40,612.00 13.00

611-04.05  CATCHBASINS, TY 42, DEPTH O - 4* EACH 1 $1,533.33 $9,200.00 6.00
3 $2,304.61 $71,443.00 31.00

4 $2,023.00 $8,092.00 4.00

STATE $2,164.27 $88,735.00 41.00

611-04.06  CATCHBASINS, TY 14, DEPTH 8 - 12* EACH 3 $2,680.25 $21,442.00 8.00
4 $1,660.00 $18,260.00 11.00

STATE $2,089.58 $39,702.00 19.00

611-04.07 CATCHBASINS,TY 14,DEPTH 12 - 18" EACH 3 $4,216.80 $21,084.00 5.00
4 $1,944.00 $7,776.00 4.00

STATE $3,206.67 $28,860.00 9.00

611-04.08  CATCHBASINS,TY 16,DEPTH 12 - 18" EACH 3 $4,327.00 $8,654.00 2.00
4 $2,507.00 $5,014.00 2.00

STATE $3,417.00 $13,668.00 4.00

611-04.09  CATCHBASINS, TY 42, DEPTH O - 4* EACH 3 $2,451.07 $68,630.00 28.00
4 $3,061.00 $3,061.00 1.00

STATE $2,472.10 $71,691.00 29.00

611-04.10  CATCHBASINS, TY 43, DEPTH 4 - 8~ EACH 3 $3,292.67 $19,756.00 6.00
4 $4,915.00 $4,915.00 1.00

STATE $3,524.43 $24,671.00 7.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

611-04.

611-04.

611-04.

611-04.

611-04.

611-04.

611-04.

611-04.

611-04.

611-04.

611-04.

11

12

13

14

15

16

17

18

19

20

38

DESCRIPTION

CATCHBASINS,TY 51,DEPTH 12 - 16°

CATCHBASINS,TY 51,DEPTH 16 - 20*

CATCHBASINS, TY 38, DEPTH O - 4*

CATCHBASINS, TY 39, DEPTH 4 - 6*

CATCHBASINS, TY 42, DEPTH O - 6~

CATCHBASINS, TY 45Y, DEPTH 4 - 6"
CATCHBASINS, TY 45X, DEPTH 4 - 6"
CATCHBASINS, TY 45X, DEPTH 6 - 8"
CATCHBASINS,TY 45X,DEPTH 8 - 10*
CATCHBASINS,TY 45X,DEPTH 12 - 14°

MOD SING CATCHBASIN (STRUCT.#D1)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

AVERAGE
UNIT PRICE
$4,000.
$1,710.
$1,900.
$5,500.
$2,300.
$3,100.
$1,450.
$2,478.
$2,135.
$2,206.
$2,206.
$1,750.
$3,357.
$2,285.
$3,507.
$3,507.
$3,738.
$3,738.
$4,506.
$4,506.
$5,158.
$5,158.
$6,852.
$6,852.
$1,050.
$1,050.

00
00
83
00

TOTAL
COST

$4,000.
$18,810.
$22,810.
$5,500.
$6,900.
$12,400.
$1,450.
$4,956.
$6,406.
$4,412.
$4,412.
$3,500.
$3,357.
$6,857.
$7,014.
$7,014.
$11,214.
$11,214.
$9,012.
$9,012.
$15,475.
$15,475.
$6,852.
$6,852.
$1,050.
$1,050.

TOTAL
QUANTITY

11.
1
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STUDY PERIOD 01/01/01 - 12/31/01
DESCRIPTION

ITEM
NUMBE
611-04.

611-04.

611-06.

611-06.

611-06.

611-06.

611-06.

611-06.

611-06.

611-06.

R
51

52

01

02

03

04

10

50

51

52

REWORK CATCHBASIN

ADJUSTMENT OF EXISTING CATCHBASIN

INLET,TY VI USBR

INLET,TY VI USBR
INLET,TY VI USBR
INLET,TY VI USBR
BRIDGE END DRAIN

JUNCTION BOX, TY

JUNCTION BOX, TY

JUNCTION BOX, TY

BFFL-WL DSP(10%)
BFFL-WL DSP(12")
BFFL-WL DSP(14")
BFFL-WL DSP(19")
@ X 3%)

2, DEPTH 4 - 6~

3, DEPTH 4 - 6~

3, DEPTH 6 - 8~

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

3
STATE

AVERAGE

UNIT PRICE
$631.
$631.
$318.

$1,350.
$267.
$587.
$430.
$10,610.
$10,610.
$14,835.
$14,835.
$16,995.
$16,995.
$25,750.
$25,750.
$1,090.
$1,090.
$1,600.
$1,515.
$2,046.
$1,567.
$1,600.
$1,517.
$1,545.
$1,800.
$1,800.

25
25
27

TOTAL
COST

$2,525.
$2,525.
$8,275.
$5,400.
$7,500.
$14,100.
$35,275.
$10,610.
$10,610.
$29,670.
$29,670.
$33,990.
$33,990.
$25,750.
$25,750.
$28,360.
$28,360.
$4,800.
$16,665.
$2,046.
$23,511.
$3,200.
$6,070.
$9,270.
$5,400.
$5,400.

TOTAL
QUANTITY

4.
4.
26.
4.
28.
24.
82.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
611-06.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

R
53

01

02

03

05

06

11

12

13

DESCRIPTION
JUNCTION BOX, TY 4, DEPTH 6 - 8*

CLASS A CONCRETE (PIPE ENDWALLS)

STEEL B. REINFORCEM (PIPE EWS)

STRUCTURAL STEEL (PIPE ENDWALLS)

CLASS A CONCRETE (DISSIPATOR)
STEEL B. REINFORCEM (DISSIPATOR)

CLEAN DRAIN(WITH GRATE)

CLEAN DRAIN(WALL DRAIN)

PIPE CLEANING (<18' DIAMETER)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

C.Y.

LB.

LB.

C.Y.

LB.

EACH

EACH

REGION

2
STATE

AVERAGE
UNIT PRICE
$2,200.
$2,200.

$503.
$463.
$453.
$455.
$461.
$1.
$.

$.
$1.
$.
$2.
$1.
$2.
$2.
$2.
$600.
$600.
$.

$.
$54.
$60.
$55.
$42.
$35.
$42.
$8.
$.
$7.

TOTAL
COST

$4,400.
$4,400.
$41,300.
$123,875.
$165,509.
$101,163.
$431,847.
$7,397.
$11,828.
$27,389.
$14,927.
$61,542.
$9,350.
$6,015.
$28,564.
$5,604.
$49,535.
$13,200.
$13,200.
$913.
$913.
$275,610.
$47,160.
$322,770.
$53,710.
$3,115.
$56,825.
$20,044.
$309.
$20,353.

TOTAL
QUANTITY

2.

2.

82.
267.
365.
222.
936.
6,887.
15,767.
32,006.
12,440.
67,100.
3,272.
3,109.
12,638.
2,570.
21,589.
22.

22.
1,218.
1,218.
5,079.
786.
5,865.
1,259.
89.
1,348.
2,246.
412.
2,658.
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STUDY PERIOD 01/01/01 - 12/31/01
DESCRIPTION

ITEM

NUMBER

611-07.

611-09.

611-09.

611-12.

611-12.

611-12.

611-14.

611-14.

611-16.

611-38.

611-38.

14

01

02

01

02

03

02

03

02

01

02

PIPE CLN (> OR = 18"DIAMETER)

ADJUSTMENT OF EXISTING CATCHBASIN

REWORK CATCHBASIN

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS, TY 12,
BASINS,TY 12,>
BASINS,TY 12,>
BASINS,TY 14,>
BASINS,TY 14,>
BASINS,TY 16,>
BASINS, TY 38,

BASINS,TY 38,>

4*DEPTH

8"DEPTH

12"DEPTH

8"DEPTH

12"DEPTH

8"DEPTH

4"DEPTH

8"DEPTH

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

*

4
STATE
2
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE
UNIT PRICE
$9.

$.

$8.
$1,000.
$1,000.
$425.
$425.
$1,250.
$1,250.
$1,767.
$1,767.
$2,395.
$2,395.
$2,997.
$2,997.
$3,695.
$3,695.
$3,000.
$3,000.
$1,495.
$1,495.
$1,795.
$1,795.

92
75
53
00

TOTAL
COST

$8,510.
$114.
$8,624.
$14,000.
$14,000.
$45,050.
$45,050.
$3,750.
$3,750.
$90,135.
$90,135.
$2,395.
$2,395.
$35,970.
$35,970.
$3,695.
$3,695.
$6,000.
$6,000.
$4,485.
$4,485.
$1,795.
$1,795.

TOTAL
QUANTITY

858.
153.
1,011.
14.
14.
106.
106.
3.
3.
51.
51.
1.
1.
12.
12.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
611-42.
611MO1.

611MO1.

611MO1.

611MO1.

611MO1.

611MO1.

611MO1.

611MO2.

611MO2.

R
01

02

03

04

15

16

20

21

01

02

DESCRIPTION
CATCH BASINS, TY 42, 0"- 4"DEPTH
MANHOLES ,> 1m - 2m DEPTH

MANHOLES, > 2m - 3m DEPTH

MANHOLES, > 3m - 5m DEPTH

MH TY 3,(1.575) m SQUARE,2-3 m DP

MH TY 3,(1.35) m SQUARE,2 -4 m DP

ADJUSTMENT OF EXISTING MANHOLE
REWORK MANHOLE

MANHOLES TY 3,1.5 m DIA,0-1 m DP

MANHOLES TY 3,1.5 m DIA,1-2 m DP

AVERAGE UNIT
UNIT OF
MEASURE
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
3 $1,295.00
STATE $1,295.00
3 $1,250.00
STATE $1,250.00
1 $2,500.00
3 $3,100.00
STATE $2,900.00
3 $1,600.00
STATE $1,600.00
1 $2,500.00
2 $3,412.67
3 $15,000.00
4 $3,380.00
STATE $4,928.29
2 $1,850.00
4 $4,995.00
STATE $4,208.75
3 $500.00
STATE $500.00
3 $800.00
STATE $800.00
1 $1,950.00
3 $1,300.00
STATE $1,733.33
2 $3,000.00
3 $1,500.00
STATE $2,250.00

TOTAL
COST

$1,295.
$1,295.
$1,250.
$1,250.
$2,500.
$6,200.
$8,700.
$3,200.
$3,200.
$2,500.
$10,238.
$15,000.
$6,760.
$34,498.
$1,850.
$14,985.
$16,835.
$6,500.
$6,500.
$1,600.
$1,600.
$3,900.
$1,300.
$5,200.
$3,000.
$1,500.
$4,500.

TOTAL
QUANTITY

e
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
611MO2.
611M02.
611M02.
611M02.

611M02.

611MO2.

611MO2.

611MO2.

611MO2.

611MO4.

R

03

04

05

07

09

10

15

50

51

01

DESCRIPTION

MANHOLES TY 3,1.5 m DIA,2-3 m DP

MANHOLES TY 3,1.5 m DIA,3-4 m DP
MANHOLES TY 3,1.5 m DIA,4-5 m DP
MANHOLES TY 3,1.5 m DIA,6-7 m DP

MH (TY 3,2.44mm DIA.,1.2-2.4m DP

MANHOLES TY 3,1.5 m DIA,1-2 m DP
MH (TY 3,1.83m DIA.,2-3m DP)

ADJUSTMENT OF EXISTING MANHOLE

CAPPING EXISTING CATCHBASIN

CATCHBASINS,TY 12,DEPTH O - 1.2m

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

AVERAGE

UNIT PRICE

$2,382.
$1,850.
$2,205.
$4,300.
$4,300.
$3,000.
$3,000.
$2,500.
$2,500.
$4,600.
$2,440.
$2,000.
$2,931.
$4,810.
$4,810.
$2,000.
$2,000.

$560.

$530.

$535.

$450.

$500.

$492.
$1,050.
$1,346.
$1,517.
$1,341.
$2,112.
$1,383.

TOTAL
COST

$4,765.
$1,850.
$6,615.
$12,900.
$12,900.
$3,000.
$3,000.
$2,500.
$2,500.
$9,200.
$7,320.
$4,000.
$20,520.
$4,810.
$4,810.
$2,000.
$2,000.
$560.
$2,650.
$3,210.
$450.
$3,000.
$3,450.
$16,800.
$316,375.
$171,478.
$321,955.
$25,348.
$851,956.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
611M04.02

611M04 .03

611M04.04

611M04.05

611M04 .06

611M04 .07

DESCRIPTION

CB,TY 12,DEPTH 1.22 -2.43m

CB,TY 12,DEPTH 2.44 -3.6m

CB,TY 12,DEPTH 3.61 -4.8m

CB,TY 14,DEPTH 1.22 -2.43m

CATCHBASINS,TY 38,DEPTH O - 1.21m

CATCHBASINS,TY 39,DEPTH O - 1.21m

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

REGION

% %
= =

wn
=
|
m

wn
|

|
m

wn
=

WN P >(-J_>|(AJI\)I—‘ F>WNERE >R WONRFE F2>AWONEFE XD WONPE X
m

STATE

AVERAGE

UNIT PRICE

$1,400.
$1,735.
$1,596.
$1,804.
$1,717.
$1,645.
$2,200.
$2,601.
$3,796.
$2,298.
$2,042.
$2,529.
$3,500.
$2,422.
$1,693.
$2,224.
$2,325.
$2,065.
$3,200.
$2,231.
$2,153.
$6,877.
$3,542.
$1,700.
$1,944.
$2,313.
$8,833.
$2,491.
$3,000.
$3,114.
$2,502.
$1,995.
$2,580.

00
88
32
23
49

TOTAL
COST

$145,600.
$307,250.
$100,568.
$140,730.
$6,869.
$701,018.
$8,800.
$91,060.
$26,577.
$75,850.
$10,214.
$212,501.
$10,500.
$43,600.
$55,876.
$17,795.
$2,325.
$130,096.
$3,200.
$49,100.
$32,300.
$103,155.
$187,755.
$3,400.
$52,500.
$34,708.
$26,500.
$117,108.
$6,000.
$43,600.
$60,070.
$21,950.
$131,620.

TOTAL
QUANTITY

104.
177.
63.
78.
4.
426.
4.
35.
7.
33.
5.
84.
3.
18.
33.
8.
1.
63.
1.
22.
15.
15.
53.
2.
27.
15.
3.
47.
2.
14.
24.
11.
51.

PAGE

87



STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

611MO4.

611M04.

611M04.

611M04.

611M04.

611MO4.

611M04.

611MO4.

611M04.

08

09

10

11

12

13

14

15

16

DESCRIPTION

CB,TY 39,DEPTH 1.22 -2.43m

CB,TY 39,DEPTH 2.44 -3.6m

CB,TY 42,DEPTH 1.22 -2_.43m

CB,TY 42,DEPTH 2.44 -3.6m

CATCHBASINS, TY 43, DEPTH 1 - 2 m

CATCHBASINS,TY 44,DEPTH 1.2 -2.4m

CATCHBASINS,TY 44,DEPTH 2.4 -3.7m

CATCHBASINS, TY 39, DEPTH 1 - 2 m

CATCHBASINS, TY 33, DEPTH 2 - 4 m

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

*

STATE

1
2
A
*
1
2
STATE

*

ST

1
2
ATE
*

1
2

AVERAGE

UNIT PRICE

$3,400.
$2,825.
$2,966.
$3,105.
$4,000.
$1,155.
$3,384.
$2,088.
$1,400.
$1,242.
$1,978.
$1,515.
$2,800.
$2,333.
$1,250.
$1,619.
$2,600.
$1,157.
$1,466.
$15,000.
$2,350.
$2,771.
$16,000.
$3,562.
$4,339.
$3,781.
$3,781.
$2,168.
$2,168.

00
00
82
63

TOTAL
COST

$30,600.
$11,300.
$32,635.
$74,535.
$12,000.
$31,200.
$50,770.
$93,970.

$4,200.
$17,400.
$17,810.
$39,410.

$2,800.

$7,000.
$11,254.
$21,054.

$7,800.
$12,730.
$20,530.
$15,000.
$68,154.
$83,154.
$16,000.
$53,433.
$69,433.

$7,563.

$7,563.
$19,512.
$19,512.

TOTAL
QUANTITY

9.
4.
11.
24.
3.
27.
15.
45.
3.
14.
9.
26.
1.
3.
9.
13.
3.
11.
14.
1.
29.
30.
1.
15.

H
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
611M04 .17
611M04.18
611M04.19
611M04.20
611M04.21
611M04 .22
611M04.23
611M04.35
611M04 .36

611M04 .52

611M06.10

DESCRIPTION
CATCHBASINS, TY 41, DEPTH O - 2 m
CATCHBASINS, TY 41, DEPTH 2 - 4 m
CATCHBASINS, TY 41, DEPTH 4 - 6 m
CATCHBASINS, TY 42, DEPTH O - 2 m
CATCHBASINS, TY 42, DEPTH 2 - 4 m
CATCHBASINS, TY 42, DEPTH 4 - 6 m
CATCHBASINS, TY 46, DEPTH O - 2 m
MODIFICATION OF SINGLE CATCHBASIN
MODIFICATION OF DOUBLE CATCHBASIN

ADJUSTMENT OF EXISTING CATCHBASIN

BRIDGE END DRAIN (600 x 2640)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
3
STATE
3
STATE
*

1
STATE
2
STATE

AVERAGE

UNIT PRICE

$2,186.
$2,186.
$2,672.
$2,672.
$3,341.
$3,341.
$1,455.
$1,455.
$4,382.
$4,382.
$7,271.
$7,271.
$9,120.
$9,120.
$1,200.
$1,200.
$1,800.
$1,800.

$450.

$850.

$583.
$1,500.
$1,500.

00
00
00
00

TOTAL
COST
$50,278.00
$50,278.00
$26,720.00
$26,720.00
$10,023.00
$10,023.00
$26,190.00
$26,190.00
$4,382.00
$4,382.00
$7,271.00
$7,271.00
$18,240.00
$18,240.00
$1,200.00
$1,200.00
$1,800.00
$1,800.00
$900.00
$850.00
$1,750.00
$1,500.00
$1,500.00

TOTAL
QUANTITY
23.00
23.00
10.00
10.00
3.00
3.00
18.00
18.00
1.00
1.00
1.00
1.00
2.00
2.00
1.00
1.00
1.00
1.00
2.00
1.00
3.00
1.00
1.00
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 90
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

611M06.11 BRIDGE END DRAIN (1220 x 2620) EACH 2 $1,700.00 $13,600.00 8.00
STATE $1,700.00 $13,600.00 8.00

611M06.40  SPRING DRAIN BOX EACH 2 $1,500.00 $1,500.00 1.00
3 $1,660.00 $1,660.00 1.00

STATE $1,580.00 $3,160.00 2.00

611M06.50  JUNCTION BX,TY 1,DP 1.00 -1.15m EACH * $1,400.00 $1,400.00 1.00
1 $2,400.00 $4,800.00 2.00

2 $1,750.00 $1,750.00 1.00

3 $1,675.00 $3,350.00 2.00

4 $2,344.69 $2,344.69 1.00

STATE $1,949.24 $13,644 .69 7.00

611M06.51  JUNCTION BOX, TY 2, (DEPTH 1-2 m) EACH 1 $2,500.00 $5,000.00 2.00
STATE $2,500.00 $5,000.00 2.00

611M06.56  JUNCTION BOX EACH 2 $1,295.00 $18,130.00 14.00
STATE $1,295.00 $18,130.00 14.00

611M07.01  CLASS A CONCRETE (PIPE ENDWALLS) m3 * $450.00 $47,250.00 105.00
1 $497.49 $266,605.50 535.90

2 $550.98 $563,101.70 1,022.00

3 $543.64 $145,153.20 267.00

4 $588.00 $28,188.72 47.94

STATE $531.03 $1,050,299.12 1,977.84

611M07.02 STEEL B. REINFORCEM (PIPE EWS) kg * $1.20 $8,820.00 7,350.00
1 $1.56 $18,902.15 12,105.00

2 $1.79 $81,327.24 45,552.00

3 $1.57 $14,532.44 9,245.00

4 $1.75 $6,052.05 3,456.00

STATE $1.67 $129,633.88 77,708.00

611M07.03  STRUCTURAL STEEL (PIPE ENDWALLS) kg * $3.50 $12,817.00 3,662.00
1 $5.43 $19,429.80 3,576.00

2 $3.75 $139,341.96 37,181.00

3 $4.50 $47,492.15 10,551.00

4 $4.50 $8,631.00 1,918.00

STATE $4.00 $227,711.91 56,888.00



STUDY PERIOD 01/01/01 - 12/31/01
ITEM

NUMBER

611MO9.

611MO9.

611M10.

611M12.

611M12.

611M12.

611M12.

611M12.

611M14.

611M14.

01

03

02

01

02

03

04

05

02

03

DESCRIPTION

ADJUSTMENT OF EXISTING CATCHBASIN

CAPPING EXISTING CATCHBASIN

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,TY
BASINS,TY

BASINS,TY

BASINS,TY

BASINS,TY

BASINS,TY

BASINS,TY

BASINS,TY

10,> 1m
12,0m -

12,> 1m

12,> 2m

12,> 3m

12,> 4m

14,> 1m

14,> 2m

-2m DEPTH

1m DEPTH

-2m DEPTH

-3m DEPTH

-4m DEPTH

-5m DEPTH

-2m DEPTH

-3m DEPTH

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

3
STATE
1
3
STATE
3
STATE
2
STATE

AVERAGE
UNIT PRICE

$500.

$500.

$500.

$500.

$500.
$1,100.
$1,100.
$1,234.
$1,234.
$1,400.
$1,457.
$1,400.
$1,422.
$2,500.
$2,000.
$1,400.
$2,123.
$3,800.
$3,800.
$4,800.
$4,800.
$2,400.
$2,590.
$2,650.
$2,544.
$9,332.
$3,000.
$6,166.

00
00
00
00

TOTAL
COST

$1,000.
$1,000.
$1,500.
$1,000.
$2,500.
$2,200.
$2,200.
$1,234.
$1,234.
$176,400.
$139,890.
$36,400.
$352,690.
$45,000.
$16,006.
$11,200.
$72,206.
$19,000.
$19,000.
$9,600.
$9,600.
$12,000.
$28,497.
$5,300.
$45,797.
$18,665.
$6,000.
$24,665.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
611M14.
611M16.

611M16.

611M16.

611M25.

611M25.

611M25.

611M25.

611M26.

611M26.

611M42.

R
04

02

03

04

02

03

04

06

02

03

01

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

DESCRIPTION

BASINS,TY
BASINS,TY

BASINS,TY

BASINS,TY
BASINS,TY
BASINS,TY
BASINS,TY
BASINS,TY
BASINS,TY
BASINS,TY

BASINS,TY

14,>
16,>

16,>

16,>
25,>
25,>
25,>
25,>
26,>

26,>

3m

im

2m

3m

im

2m

3m

5m

im

2m

42,0m -

—4m

-2m

-3m

-4m

-2m

-3m

-4m

-6m

-2m

-3m

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

1m DEPTH

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

3
STATE
1
STATE
1
3
STATE
3
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
2
3
STATE

AVERAGE
UNIT PRICE
$4,000.
$4,000.
$2,700.
$2,700.
$2,800.
$3,000.
$2,900.
$4,000.
$4,000.
$1,300.
$1,300.
$2,200.
$2,200.
$2,800.
$2,800.
$4,100.
$4,100.
$2,400.
$2,400.
$2,800.
$2,800.
$1,079.
$1,200.
$1,087.

00
00
00
00

TOTAL
COST

$4,000.
$4,000.
$2,700.
$2,700.
$2,800.
$3,000.
$5,800.
$4,000.
$4,000.
$42,900.
$42,900.
$4,400.
$4,400.
$2,800.
$2,800.
$4,100.
$4,100.
$7,200.
$7,200.
$2,800.
$2,800.
$16,198.
$1,200.
$17,398.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
611M42.

611M43.

611M43.

611M44.

612-06.

615-01.

615-01.

615-01.

615-01.

615-01.

R
02

02

03

02

01

01

02

03

04

10

DESCRIPTION

CATCH BASINS,TY 42,> 1m -2m DEPTH

CATCH BASINS,TY 43,> 1m -2m DEPTH
CATCH BASINS,TY 43,> 2m -3m DEPTH
CATCH BASINS,TY 44,> 1m -2m DEPTH
REPOINTING STONE MASONRY JOINTS

PRESTRESSED CONCRETE 1-BM (TY 1)

PRESTRESSED CONCRETE I1-BM (TY I1)

PRESTRESSED CNC 1-BM (TY I11)

PRESTRESSED CONCRETE I1-BM (TY 1V)

PSTR CNC BT BM (6"WEB)(BT-54)

AVERAGE UNIT
UNIT OF

MEASURE
EACH

EACH

EACH

EACH

PRICE REPORT

REGION

1

2

3

STATE
2

STATE
3

STATE
2

STATE
1

STATE

AVERAGE

UNIT PRICE

$2,000.
$1,710.
$1,350.
$1,616.
$2,346.
$2,346.
$3,800.
$3,800.
$9,023.
$9,023.
$5.

$5.
$55.
$59.
$55.
$85.
$59.
$52.
$58.
$79.
$70.
$72.
$100.
$100.
$117.
$102.
$94.
$125.
$109.

00
66
00
04
19

TOTAL
COST

$2,000.
$17,106.
$6,750.
$25,856.
$2,346.
$2,346.
$3,800.
$3,800.
$9,023.
$9,023.
$5,275.
$5,275.
$123,310.
$20,945.
$144,255.
$27,285.
$158,856.
$91,212.
$277,353.
$131,774.
$343,742.
$475,516.
$119,400.
$119,400.
$361,179.
$271,209.
$245,998.
$299,375.
$1,177,761.

TOTAL
QUANTITY

10.

16.

e
lofe)
a o
a o

2,242.
355.
2,597.
321.
2,673.
1,749.
4,743.
1,659.
4,862.
6,521.
1,194.
1,194.
3,087.
2,647.
2,617.
2,395.
10,746.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 94
ITEM DESCRIPTION UNIT OF  REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

615-01.11  PSTR CNC BT BM (6"WEB)(BT-63) L.F. 3 $105.00 $159,705.00 1,521.00
STATE $105.00 $159,705.00 1,521.00
615-01.12 PSTR CNC BT BM (6"WEB)(BT-72) L.F. 1 $101.00  $1,028,988.00 10,188.00
2 $116.00 $75,400.00 650.00
3 $144.16  $1,106,728.00 7,677.00
STATE $119.42  $2,211,116.00 18,515.00
615-02.03  PRESTRESSED CNC BX BM (21X 36™)  L.F. 3 $91.61 $127,524.00 1,392.00
STATE $91.61 $127,524.00 1,392.00
615-02.04 PRESTRESSED CNC BX BM (27X 36")  L.F. 3 $93.84 $88,303.44 941.00
STATE $93.84 $88,303.44 941.00
615-02.11 PRESTRESSED CNC BX BM (33"X 48")  L.F. 4 $135.00 $132,840.00 984.00
STATE $135.00 $132,840.00 984.00
615-02.17 PRESTRESSED CNC BX BM (36X 36)  L.F. 3 $115.00 $75,555.00 657.00
STATE $115.00 $75,555.00 657.00
615-02.19  PRESTRESSED CNC BX BM (24"X 36)  L.F. 3 $115.63 $131,704.00 1,139.00
STATE $115.63 $131,704.00 1,139.00
615-02.37 PRESTRESSED CNC BX BM (30"'X 36)  L.F. 3 $113.38 $700,220.00 6,176.00
STATE $113.38 $700,220.00 6,176.00
615M01.02  PRESTRESSED CONCRETE I-BM (TY I1)  m 1 $225.33 $178,008.00 790.00
STATE $225.33 $178,008.00 790.00
615M01.03  PRESTRESSED CNC I-BM (TY I11) m * $275.00 $150,975.00 549 .00
1 $241.00 $150,866.00 626.00
2 $250.00 $154,000.00 616.00
4 $300.00 $197,700.00 659.00

STATE $266.75 $653,541.00 2,450.00



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 95
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE CoST QUANTITY

615M01.04  PRESTRESSED CONCRETE I1-BM (TY 1V) m 1 $302.94  $2,230,260.00 7,362.00
STATE $302.94  $2,230,260.00 7,362.00

615M01.10 PS CNC BT BM(150 mm WEB)(BT-1370) m * $301.00 $152,306.00 506.00
STATE $301.00 $152,306.00 506.00

615M01.11  PS CNC BT BM(150 mm WEB)(BT-1600) m 1 $350.00 $362,250.00 1,035.00
2 $350.00 $607,950.00 1,737.00

STATE $350.00 $970,200.00 2,772.00

615M01.12  PS CNC BT BM(150 mm WEB)(BT-1830) m * $351.00 $241,137.00 687.00
2 $374.00 $131,648.00 352.00

3 $399.49  $1,708,203.00 4,276.00

STATE $391.53  $2,080,988.00 5,315.00

615M02.19  PSTR CNC BX BM (700 mm X 1100 mm) m 4 $280.00 $15,960.00 57.00
STATE $280.00 $15,960.00 57.00

615M02.26  PSTR CNC BX BM (900 mm X 1000 mm) m 4 $300.00 $102,600.00 342.00
STATE $300.00 $102,600.00 342.00

615M02.28  PSTR CNC BX BM (900 mm X 1200 mm) m 4 $340.00 $23,120.00 68.00
STATE $340.00 $23,120.00 68.00

615M02.70  PSTR CNC BM(914x686mm BX BM) m 4 $295.00 $112,100.00 380.00
STATE $295.00 $112,100.00 380.00

615M05.01  POST-TENSIONING (PIER NO 6) LS 1 $10,000.00 $10,000.00 1.00
3 $80,300.00 $80,300.00 1.00

STATE $45,150.00 $90,300.00 2.00

615M05.02  POST-TENSIONING (PIER NO 11) LS 1 $10,000.00 $10,000.00 1.00
3 $37,200.00 $37,200.00 1.00

STATE $23,600.00 $47,200.00 2.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
617-01

617-02

617-05

617M02

617M0O5

619-01

619-02

620-02

620-03

DESCRIPTION

BRIDGE DECK SEALANT

BRIDGE DECK CRACK SEALING

SEALANT  (HMWM)

BRIDGE DECK CRACK SEALING

SLNT (HIGH MOLC WEIGHT MTHCRYL)

BRIDGE DECK OVERLAY (PMC)

BRIDGE DECK REPAIR (PMC)
STEEL RAILING (REPAIR AND REINST)

CONCRETE PARAPET (STD-1-1)

AVERAGE UNIT
UNIT OF

MEASURE
S.Y.

L.

GAL.

S.Y.

L.

L.

F.

PRICE REPORT

REGION

STATE
STATE
STATE

STATE

1
2
3
4
A
1
3
4
A
1
3
4
A
*
1
2
A
1
STATE
1
3
4
A

STATE
1
STATE
1
STATE
3
4
STATE

AVERAGE

UNIT PRICE
$6.25
$5.15
$7.78
$5.37
$6.47
$1.56
$1.97
$2.30
$2.07
$81.21
$57.54
$104.59
$77.25
$20.00
$20.00
$12.00
$15.13
$30.00
$30.00
$50.63
$43.16
$33.52
$39.82
$75.00
$75.00
$60.00
$60.00
$38.87
$52.00
$42_67

TOTAL
COST

$26,541.
$77,046.
$170,025.
$38,963.
$312,576.
$3,636.
$23,540.
$23,493.
$50,670.
$2,761.
$11,968.
$15,165.
$29,894.
$3,760.
$2,500.
$5,832.
$12,092.
$690.
$690.
$261,589.
$635,017.
$558,354.
$1,454,960.
$162,300.
$162,300.
$181,980.
$181,980.
$85,242.
$46,488.
$131,730.

TOTAL
QUANTITY

4,250.
14,963.
21,856.

7,251.
48,320.

2,337.
11,949.
10,206.
24,492

34.
208.
145.
387.
188.
125.
486.
799.

23.

23.

5,167.
14,714.
16,656.
36,537.

2,164.

2,164.

3,033.

3,033.

2,193.

894.

3,087.
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ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

620-03.10 CNC PARAPET (HISTORIC REPLICA) L.F. 1 $45.74 $138,597.00 3,030.00
2 $36.83 $113,406.00 3,079.00

3 $35.70 $560,973.08 15,713.00

4 $39.19 $141,975.00 3,623.00

STATE $37.53 $954,951.08 25,445.00

620-03.11  CNC PARAPET (STD-11-1)(MODIFIED) L.F. 4 $50.00 $25,450.00 509.00
STATE $50.00 $25,450.00 509.00

620-03.12 CNC PARAPET (STD-11-1)(MODIFIED) L.F. 4 $100.00 $55,600.00 556.00
STATE $100.00 $55,600.00 556.00

620-04.10 BRIDGE RAILING (ORNAMENTAL) L.F. 3 $210.00 $239,400.00 1,140.00
STATE $210.00 $239,400.00 1,140.00

620-04.11 BRIDGE RAILING (OVERLOOK) L.F. 3 $530.00 $159,000.00 300.00
STATE $530.00 $159,000.00 300.00

620-04.12 BR RAILING(TY 2-CNC PRP W/TUBING) L.F. 3 $80.00 $43,280.00 541.00
STATE $80.00 $43,280.00 541.00

620-05 CNC PRP WITH STRUCTURAL TUBING L.F. 1 $80.00 $61,360.00 767.00
3 $79.84 $164,079.00 2,055.00

4 $250.00 $6,000.00 24.00

STATE $81.32 $231,439.00 2,846.00

620-06 CONCRETE RAILING L.F. 1 $40.00 $123,120.00 3,078.00
3 $56.85 $77,375.00 1,361.00

4 $45.00 $10,620.00 236.00

STATE $45.16 $211,115.00 4,675.00

620-10.01  CONCRETE PARAPET (BRRL REPLACEM) L.F. 1 $70.76 $103,666.00 1,465.00
3 $60.53 $235,900.16 3,897.00

4 $69.20 $547,676.00 7,914.00

STATE $66.83 $887,242.16 13,276.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

620-15

620M03

620MO03.

620M03.

620M05

620M0O6

621-03.

621-03.

621-03.

621-03.

10

11

01

02

03

05

DESCRIPTION
HANDRAIL ASM(INSPECTION HANDRAIL)
CONCRETE PARAPET (STD-1-1)

CONCRETE PARAPET (STDM-1-1)

CONCRETE PARAPET (STDM-1-1, MOD.)

CNC PRP WITH STRUCTURAL TUBING

CONCRETE RAILING
15"TEMPORARY EROSION CONTROL PIPE

18" TEMPORARY EROSION CONTROL PIPE

24" TEMPORARY DRAINAGE PIPE

36""TEMPORARY EROSION CONTROL PIPE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

m

m

L.

L.

L.

L.

REGION
1
STATE

4
STATE

*

STATE
STATE

STATE

STATE

STATE

STATE

AVERAGE

UNIT PRICE

$25.
$25.
$150.
$150.
$120.
$97.
$121.
$110.
$133.
$113.
$220.
$220.
$200.
$241.
$340.
$503.
$243.
$130.
$130.
$14.
$14.
$20.
$18.
$19.
$22.
$22.
$70.
$70.

00
00
00
00

TOTAL
COST

$77,100.
$77,100.
$23,250.
$23,250.
$63,480.
$119,957.
$118,280.
$20,790.
$69,300.
$391,807.
$34,320.
$34,320.
$27,400.
$586,380.
$5,780.
$15,593.
$635,153.
$27,430.
$27,430.
$6,195.
$6,195.
$6,720.
$1,080.
$7,800.
$1,320.
$1,320.
$12,600.
$12,600.

TOTAL
QUANTITY

3,084.
3,084.
155.
155.
529.
1,232.
974.
189.
521.
3,445.
156.
156.
137.
2,428.
17.
31.
2,613.
211.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
621-03.
621-03.
621-03.
621MO3.
621M03.
621M03.
621M03.
621M03.

680-01.

680-01.

680-01.

R
06

07

09

02

03

05

06

10

01

02

03

DESCRIPTION
42" TEMPORARY EROSION CONTROL PIPE
48' TEMPORARY DRAINAGE PIPE
60""TEMPORARY EROSION CONTROL PIPE
450 mm TEMPORARY EROS CTRL PIPE
600mm TEMPORARY DRAINAGE PIPE
900mm TEMPORARY DRAINAGE PIPE
1050 mm TEMPORARY EROS CTRL PIPE
1650mm TEMPORARY DRAINAGE PIPE

SALT BIN (40" x 80.75"%)

SALT BIN (40" x 60.75%)

SALT BIN (40" x 80.75")

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

L.F.

L.F.

EACH

EACH

EACH

REGION

2
STATE
3
STATE
3
STATE
2
STATE
2
STATE
2
STATE
2
STATE
1
STATE

AVERAGE

UNIT PRICE

$40.
$40.
$46.
$46.
$90.
$90.
$75.
$75.
$87.
$87.
$143.
$143.
$175.
$175.
$50.
$50.
$66,635.
$49,920.
$65,810.
$60,788.
$53,184.
$107,898.
$80,541.
$89,798.
$79,000.
$86,199.

00
00
00
00

TOTAL
COST

$3,200.
$3,200.
$8,280.
$8,280.
$16,200.
$16,200.
$2,278.
$2,278.
$2,179.
$2,179.
$863.
$863.
$6,300.
$6,300.
$4,000.
$4,000.
$66,635.
$49,920.
$65,810.
$182,366.
$53,184.
$107,898.
$161,082.
$179,597.
$79,000.
$258,597.

TOTAL
QUANTITY

80.
80.
180.
180.
180.
180.

30
30
25
25
6
6.
36
36
80
80
1

WRNNRR®WR R
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

680-01.

680-02.

701-01.

701-01.

701-01.

701-01.

701-02

701-02.

701-02.

05

01

01

02

07

11

01

02

DESCRIPTION

SALT BIN (100" x 100%)

BUILDING (30" x 40%)

CONCRETE SIDEWALK (4 ')

CONCRETE SIDEWALK (6 ')

EXPOSED AGGR CONCRETE DRIVEWAY
CNC SDWLK (5 ")(SEE DETAIL SHT B)

CONCRETE DRIVEWAY

CONCRETE DRIVEWAY (HANDICAP RAMP)

CONCRETE DRIVEWAY (8')

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

S.F.

REGION

AVERAGE
UNIT PRICE
$160,000.00
$156,000.00
$158,000.00

$20,867.00

$30,000.00
$25,433.50
$2.47
$3.72
$1.98
$2.96
$2.25
$4.30
$4.00
$4.08
$3.55
$3.55
$2.75
$2.75
$4.59
$2.90
$5.48
$3.36
$9.25
$12.11
$3.84
$4.67
$6.32
$3.70
$3.70

TOTAL
COST

$160,000.
$156,000.
$316,000.
$20,867.
$30,000.
$50,867.
$95,404.
$16,752.
$280,255.
$94,809.
$487,222.
$10,341.
$27,484.
$37,825.
$6,535.
$6,535.
$13,475.
$13,475.
$6,719.
$99,782.
$36,527.
$143,029.
$10,227.
$6,900.
$6,455.
$6,724.
$30,307.
$28,760.
$28,760.

TOTAL
QUANTITY

38,638.
4,508.
141,357.
32,040.
216,543.
2,405.
6,871.
9,276.
1,841.
1,841.
4,900.
4,900.
1,464.
34,398.
6,666 .
42,528.
1,106.
570.
1,681.
1,441.
4,798.
7,773.
7,773.
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ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

701-03 CONCRETE MEDIAN PAVEMENT C.Y. 1 $358.32 $22,574.00 63.00
3 $288.71 $12,126.00 42.00

4 $135.00 $405.00 3.00

STATE $325.05 $35,105.00 108.00

701M01.01  CONCRETE SIDEWALK (100 mm) m2 * $24.00 $116,856.00 4,869.00
1 $20.83 $809,456.62 38,852.00

2 $22.82 $533,392.52 23,370.00

3 $22.63 $466,418.35 20,610.00

4 $26.67 $81,072.80 3,040.00

STATE $22.12 $2,007,196.29 90,741.00

701M01.02 CONCRETE SIDEWALK (150 mm) m2 1 $22.84 $85,082.00 3,725.00
2 $39.05 $148,579.00 3,805.00

STATE $31.03 $233,661.00 7,530.00

701M02 CONCRETE DRIVEWAY m2 * $36.00 $52,452.00 1,457.00
1 $30.81 $83,822.00 2,721.00

2 $33.53 $168,773.85 5,034.00

3 $27.05 $92,680.75 3,426.00

STATE $31.47 $397,728.60 12,638.00

701M02.01  CONCRETE DRIVEWAY (HANDICAP RAMP) m2 * $45.00 $2,700.00 60.00
1 $33.35 $11,107.00 333.00

2 $42.63 $7,374.70 173.00

3 $46.96 $10,989.00 234.00

4 $32.09 $706.00 22.00

STATE $40.00 $32,876.70 822.00

701M02.02  CONCRETE DRIVEWAY (200 mm) m2 2 $40.00 $16,000.00 400.00
3 $34.32 $51,685.92 1,506.00

STATE $35.51 $67,685.92 1,906.00

701M02.04 EXPOSED AGGREGATE DRIVEWAY m2 3 $33.50 $23,952.50 715.00
STATE $33.50 $23,952.50 715.00

701M0O3 CONCRETE MEDIAN PAVEMENT m3 1 $250.06 $62,015.00 248.00
2 $300.00 $2,100.00 7.00

3 $175.00 $30,800.00 176.00

STATE $220.22 $94,915.00 431.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM DESCRIPTION

NUMBER
702-01 CONCRETE CURB
702-01.01 EXTRUDED MOUNTABLE CURB
702-01.02 CONCRETE CURB
702-03 CONCRETE COMBINED CURB & GUTTER
702M01 CONCRETE CURB
702M01.01 EXTRUDED MOUNTABLE CURB
702M02 CONCRETE GUTTER
702M03 CONCRETE COMBINED CURB & GUTTER

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
C.Y.

L.F.

L.F.

m3

m3

m3

REGION

AVERAGE
UNIT PRICE
$145.
$300.
$204.
$419.
$204.

$2.
$14.
$3.
$29.
$29.
$167.
$266.
$139.
$213.
$149.
$126.
$550.
$277.
$159.
$15.
$34.
$31.
$110.
$110.
$195.
$173.
$211.
$183.
$237.
$189.

01
00
65
78

TOTAL
COST

$86,859.
$4,200.
$76,744.
$66,325.
$234,129.
$21,039.
$10,221.
$31,260.
$8,278.
$8,278.
$190,446.
$9,605.
$625,695.
$57,720.
$883,466.
$130,095.
$1,650.
$76,505.
$208,250.
$4,477.
$51,815.
$56,292.
$330.

$330.
$292,890.
$1,108,471.
$1,023,795.
$785,130.
$58,590.
$3,268,877.

TOTAL
QUANTITY

599.
14.
375.
158.
1,146.
7,160.
683.
7,843.
284.
284.
1,136.
36.
4,477 .
270.
5,919.
1,030.
3.
276.
1,309.
288.
1,489.
1,777.
3.

3.
1,502.
6,382.
4,843.
4,284.
247.
17,258.
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ITEM

NUMBER

703-01

703-02

703M01

703M02

705-01.

705-01.

705-01.

705-01.

01

04

05

06

DESCRIPTION

CEMENT CONCRETE DITCH PAVING

CEM CNC DITCH PAVING (REINFORCED)

CEMENT CONCRETE DITCH PAVING

CEM CNC DITCH PAVING (REINFORCED)

GUARDRAIL AT BRIDGE ENDS

GUARDRAIL AT BRIDGE ENDS

GUARDRAIL AT BRIDGE PIERS

MEDIAN DV GUARDRAIL AT CNC B.R

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
C.Y.

C.Y.

m3

m3

L.F.

L.F.

L.F.

L.F.

REGION

(2]
=
|
m

(2]
=
|
m

wn
=

O\J:E'l\)l—‘ F>WI>hAhWNPE
m

STATE

W

STATE

*

wn
|
|
m

0
—
AN XN DA ONPR

st}
m

STATE

AVERAGE

UNIT PRICE

$225
$175
$239
$132
$162
$300
$300
$230
$263
$300
$262
$525
$525

$29.
$37.
$34.
$22.
$32.
$27.
$28.
$33.
$29.
$24.
$27.
$25.
$29.
$34.
$39.
$32.

.00
.64
.28
.97
.46
-00
.00
-00
.47
.00
.51
.00
.00
97
63
18
29
57

TOTAL
COST

$2,700.
$861,064.
$106,000.
$448,390.
$1,418,154.
$2,100.
$2,100.
$12,420.
$233,960.
$7,200.
$253,580.
$2,625.
$2,625.
$27,483.
$42,000.
$69,484.
$24,497.
$20,223.
$34,694.
$143,525.
$107,748.
$330,688.
$3,000.
$2,700.
$5,700.
$3,017.
$2,661.
$1,053.
$6,731.

TOTAL
QUANTITY

12.
4,902.
443.
3,372.
8,729.
7.

7.

54.
888.
24.
966 .
5.

5.
917.
1,116.
2,033.
1,099.
621.
1,283.
5,049.
3,182.
11,234.
125.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
705-01.

705-01.

705-01.

705-02.

705-02.

705-02.

705-02.

705-03.

705-03.

R
10

52

53

01

02

03

04

01

02

DESCRIPTION
SHOP-BENT GUARDRAIL AT BR ENDS

SINGLE GUARDRAIL (TY 2) LONG POST

SING GDRL,RUB-RAIL(TY 2) LONG PST

SINGLE GDRL,WITH RUB-RAIL (TY 2)

SINGLE GUARDRAIL (TYPE 2)

SINGLE GDRL,WITH RUB-RAIL (TY 3)

SING GDRL,RUB-RAIL(TY 2) LONG PST

MED DV GDRL,WITH RUB-RAIL(TY 2)

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

AVERAGE UNIT PRICE REPORT
UNIT OF
MEASURE
L.F.

L.

F.

REGION

wn
|
|
m

n 0
=4 A
099
m m

(2]
|
|
m

wn
—
F>BARWNE FZ>NEFR F2>N>WON x> A

st}
m

N

STATE

STATE
*

STATE
*

STATE

AVERAGE
UNIT PRICE
$50.
$50.
$14.
$14.
$10.
$13.
$15.
$15.
$13.
$13.
$15.
$14.
$12.

$9.
$12.

$9.

$9.
$11.
$10.
$15.
$13.
$24.
$24.
$12.
$20.
$15.
$11.
$16.
$36.
$15.

00
00
94
60
77
70
00
00
61
43
29
06
59
05
03
60
76

TOTAL
COST

$1,900.
$1,900.
$95,600.
$7,300.
$30,693.
$133,593.
$10,125.
$10,125.
$8,300.
$7,725.
$8,025.
$24,050.
$2,417,460.
$364,873.
$1,118,487.
$821,478.
$221,363.
$4,943,663.
$775.
$1,500.
$2,275.
$2,425.
$2,425.
$2,875.
$2,000.
$4,875.
$4,475.
$1,600.
$1,800.
$7,875.

TOTAL
QUANTITY

100.
225.
100.
325.
375.
100.

50.
525.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

705-03.03

705-03.10

705-03.11

705-03.13

705-03.16

705-03-02

705-04.02

705-04.03

DESCRIPTION UNIT OF

MEASURE

MEDIAN DV GDRL (TY 2) (27"MT HT) L.F.

SINGLE THRIE RAIL (TYPE 2) L.F.

MEDIAN DIVIDER THRIE RAIL (TY 2) L.F.

RADIUS RAIL L.F.

MEDIAN DV GUARDRAIL(BX BM B.R) L.F.

MEDIAN DIVIDER GUARDRAIL (TYPE 2) L.F.

GUARDRAIL TERMINAL ANCHOR (TY 12) EACH

GUARDRAIL TERMINAL ANCHOR (TY 13) EACH

REGION
STATE

*
1
2
3
A
*
2
STATE
*
2
STATE
*
2
3
STATE
2
STATE

2
STATE

*

wn
=

A WNPE *Ehwl\)l—‘
m

STATE

AVERAGE

UNIT PRICE

$14.
$17.
$16.
$17.
$16.
$10.
$12.
$11.
$12.
$14.
$12.
$18.
$17.
$15.
$18.
$20.
$20.
$20.
$20.
$258.
$432.
$404.
$320.
$305.
$358.
$288.
$352.
$344.
$325.
$313.
$329.

16
05
00
99
12

TOTAL
COST

$17,700.
$19,407.
$1,600.
$13,400.
$52,107.
$1,050.
$612.
$1,662.
$1,200.
$725.
$1,925.
$132,800.
$11,900.
$12,962.
$157,662.
$20,000.
$20,000.
$12,260.
$12,260.
$7,750.
$11,250.
$16,175.
$5,455.
$610.
$41,240.
$6,350.
$8,450.
$29,995.
$37,110.
$10,335.
$92,240.

TOTAL
QUANTITY

1,250.
1,138.
100.
745.
3,233.
100.
50.
150.
100.
50.
150.
7,000.
700.
850.
8,550.
1,000.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705-04.05

705-04.07

705-04.08

705-04.21

705-04.26

705-04.29

705-04.38

705-04.39

DESCRIPTION

GUARDRAIL TERMINAL (TYPE-IN-LINE)

TAN ENGY ABSG TERM(NCHRP 350,TL3)

GUARDRAIL ANCHOR (TYPE-IN-LINE)

GUARDRAIL TERMINAL ANCHOR (TY 21)

GDRL TRM ANCH (TY 21 POWDR COAT)

CRASH CUSHION ATTN TERMINAL

GDRL ENGY ABS TERM(NCHRP 350,TL3)

FLR.ENG.ABS TRM(NCHRP 350,TL3)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

wn
|
|
m

wn
|
|
m

wn
|
|
m

wn
=

l\)::-waZD-bwl\)l—‘ F>BARWOWONEPEIZ>RWON
m

AVERAGE
UNIT PRICE

$280.

$385.

$450.

$400.
$1,701.
$2,146.
$1,852.
$1,826.
$1,876.

$280.

$312.

$326.

$321.

$305.

$300.
$1,313.
$1,526.
$2,000.
$1,466.
$2,550.
$2,550.
$4,627.
$5,000.
$4,695.
$2,137.
$2,009.
$2,013.
$1,825.
$2,080.
$2,030.
$1,984.
$2,000.
$1,986.

00
00
00
00

TOTAL
COST

$280.

$770.
$1,350.
$2,400.
$66,350.
$107,300.
$181,590.
$160,750.
$515,990.
$28,000.
$5,630.
$7,505.
$18,304.
$1,220.
$60,659.
$36,789.
$54,945.
$8,000.
$99,734.
$2,550.
$2,550.
$83,300.
$20,000.
$103,300.
$1,240,000.
$188,916.
$855,900.
$516,712.
$189,295.
$2,990,823.
$1,210,500.
$200,000.
$1,410,500.

TOTAL
QUANTITY

580.

283.
91.
1,473.
610.
100.
710.

PAGE 106



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
705-06.

705-07.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

R
01

11

42

62

65

66

67

68

69

70

DESCRIPTION

METAL BEAM GUARD FENCE

TRUCK MOUNTED ENERGY ATTENUATOR
PRTBL GDRL ENGY ABS TERM (40MPH)

GDRL ENGY ABSG TERMINAL (PRTBL)

ENERGY ABSG TERMINAL (PORTABLE)

RIP PLATE REPAIR KIT, STAGE 1
RIP PLATE REPAIR KIT, STAGE 2
RIP PLATE REPAIR KIT, STAGE 3
PLASTIC NOSE PIECE/REFLECTOR

IMPACT ATTENUATOR (QUADGUARD)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

*
1
2
3
STATE
3
STATE

4
STATE

AVERAGE

UNIT PRICE
$19.
$31.
$31.
$24.
$25.

$8,000.
$8,000.
$7,500.
$7,500.
$100.
$6,500.
$8,727.
$7,335.
$6,503.
$6,050.
$6,519.
$1,880.
$4,645.
$384.
$384.
$869.
$869.
$2,404.
$2,404.
$315.
$315.
$15,694.
$19,000.
$16,520.

00
69
20
03
19

TOTAL
COST

$8,550.
$8,367.
$7,800.
$9,033.
$33,750.
$16,000.
$16,000.
$15,000.
$15,000.
$400.
$13,000.
$192,000.
$205,400.
$182,110.
$24,200.
$280,353.
$94,016.
$580,679.
$1,539.
$1,539.
$3,478.
$3,478.
$9,618.
$9,618.
$1,262.
$1,262.
$47,082.
$19,000.
$66,082.

TOTAL
QUANTITY

450.
264.
250.
376.
1,340.

28.
28.

43.
50.
125.

N
NNBENNNN
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 108
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

705-08.72 IMPACT ATTENUATOR (TRACC) EACH * $10,650.00 $10,650.00 1.00
1 $13,500.00 $54,000.00 4._00

2 $12,000.00 $24,000.00 2.00

3 $8,500.00 $8,500.00 1.00

STATE $12,143.75 $97,150.00 8.00

705-08.73  RPOSING VEHIC. IMP ATTN.(TRACC) EACH * $1,632.81 $6,531.23 4.00
STATE $1,632.81 $6,531.23 4.00

705-08.74 BASE ASSEMBLY - 9* EACH * $357.12 $1,428.48 4.00
STATE $357.12 $1,428.48 4.00

705-08.76 BEAM GUIDE - 20" EACH * $167.12 $668.48 4.00
STATE $167.12 $668.48 4.00

705-08.77 END SHOE (LEFT OR RIGHT) EACH * $98.66 $394.62 4.00
STATE $98.66 $394.62 4.00

705-08.78  SLED EACH * $2,253.91 $9,015.65 4.00
STATE $2,253.91 $9,015.65 4.00

705-08.79  CUTTER EACH * $464 .24 $1,856.96 4.00
STATE $464 .24 $1,856.96 4.00

705-08.80 SIDE PANEL - 35" EACH * $151.96 $607.85 4.00
STATE $151.96 $607.85 4.00

705-08.81  SIDE PANEL - 62" EACH * $201.96 $807.85 4.00
STATE $201.96 $807.85 4.00

705-08.82 FRAME EACH * $269.62 $1,078.48 4.00
STATE $269.62 $1,078.48 4.00

705-08.83 BACK-UP FRAME EACH * $146.58 $586.33 4.00
STATE $146.58 $586.33 4.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

705-08.

705-08.

705-08.

705-08.

705-08.

705-09.

705-10.

705-10.

705-10.

705-10.

84

85

86

87

88

08

07

28

29

30

DESCRIPTION
SLOT PLATE
CROSSTIE
FORM CHANNEL - 3 X 2
ASSEMBLED BASE UNIT
SLED/CUTTER ASSEMBLY

GLARE FOIL

CONTINUOUS GDRL (TY 1)-TOP CRBS

CONCRETE B.R WALL FOR BR PIERS

VERTIC CNC. B.R WALL FOR BR PIERS

GDRL ATT TO SLOPE FACE ENDPOST

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH

EACH

L.F.

L.F.

L.F.

L.F.

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

2
STATE
*

STATE
1
4
STATE
3
STATE
*

1

2

3
STATE

AVERAGE
UNIT PRICE
$19.
$19.
$44.
$44.
$96.
$96.
$2,728.
$2,728.
$1,570.
$1,570.
$3.
$10.
$10.
$30.
$30.
$196.
$200.
$199.
$124.
$124.
$49.
$77.
$61.
$77.
$65.

95
95
46
46
43
43
94
94
25
25
75

TOTAL
COST

$79.

$79.
$177.
$177.
$385.
$385.
$10,915.
$10,915.
$6,280.
$6,280.
$37.
$1,312.
$1,350.
$1,500.
$1,500.
$43,512.
$168,786.
$212,298.
$106,900.
$106,900.
$19,750.
$18,477.
$17,140.
$30,386.
$85,753.

TOTAL
QUANTITY

ArRAPAMDAMDMIADMIADMD
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705-10.31

705-10.32

705-10.33

705-10.36

705-11.13

705-14.20

705-14.30

705-14.31

705-14.32

705-14.33

DESCRIPTION

GDRL ATT TO VERTIC FACE ENDPOST

GDRL ATT EX BR PIER PROTECTION

GUARDRAIL ATT TO CONCRETE BRDGRL

ATT APPROACH GUARDRAIL TO BRDGRL
GDRL TERMINAL(TY 21)(POWDER CTD
RELOCATE & REWORK ATTENUATOR
REPOSITIONING IMP ATTN(REACT 350)
CYLINDER 0.8" CYLINDERS 1 & 2
CYLINDER 0.9" CYLINDERS 3 & 4

CYLINDER 1.0" CYLINDERS 5 & 6

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

EACH

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

REGION

(2]
=
|
m

wn
=

wl—‘El\)H ¥ > WN P %
m

STATE
STATE
STATE
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE
$40.
$55.
$30.
$81.
$67.
$930.
$1,237.
$1,225.
$1,115.
$50.
$27.
$30.
$37.
$37.
$3,135.
$3,135.
$2,443.
$2,443.
$848.
$848.
$2,019.
$2,019.
$684.
$684.
$684.
$684.

48
67
00
50
16

TOTAL
COST
$5,100.00
$8,684.00
$1,500.00
$39,853.50
$55,137.50
$4,650.00
$4,950.00
$4,900.00
$14,500.00
$8,200.00
$21,978.00
$30,178.00
$4,303.65
$4,303.65
$3,135.00
$3,135.00
$24,430.00
$24,430.00
$3,392.76
$3,392.76
$8,079.06
$8,079.06
$2,739.06
$2,739.06
$2,739.06
$2,739.06

TOTAL
QUANTITY

126.00
156.00
50.00
489.00
821.00
5.00
4.00
4.00
13.00
164.00
814.00
978.00
115.00
115.00
1.00
1.00
10.00
10.00
4.00
4.00
4.00
4.00
4.00
4.00
4.00
4.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705-14.34
705-14.35
705-14.36
705-14.37
705-14_38
705-14_39
705-14.40
705-14 .41
705-14.42
705-14.43

705-14 .44

705-14.45

DESCRIPTION
CYLINDER 1.108" CYLINDER 7
CYLINDER 1.385" CYLINDERS 8 & 9
U-BOLTS (172" X 3")
U-BOLTS (378" X 3")
BOX BEAM (8" X 6" X 3/16")
FSCT ANGL BS PLT(3"X3"X3/8")16"6"
FSECT ANGL B.PLT(3"X3"X1/4")15"
FRONT SECTION END STRIP(2"X 1/2')
BSECT ANGL B.PLT(3"x3"x3/8")12"6"
BSCT ANGL BPLT(3"X3""X1/4")7710.5"
BACK-UP ASSEMBLY BASE PLATE

BACK-UP ASSEMBLY TOP PLATE

UNIT OF
MEASURE

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

AVERAGE UNIT PRICE REPORT

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE
$684.
$684.
$684.
$684 .

$16.

$16.
$16.
$16.
$94.
$94.
$1,513.
$1,513.
$525.
$525.
$30.
$30.
$400.
$400.
$265.
$265.
$127.
$127.
$127.
$127.

77
77
77
77

TOTAL
COST
$2,739.06
$2,739.06
$2,739.06
$2,739.06
$66.98
$66.98
$67.97
$67.97
$376.79
$376.79
$6,052.64
$6,052.64
$2,102.02
$2,102.02
$120.81
$120.81
$1,601.39
$1,601.39
$1,062.49
$1,062.49
$510.45
$510.45
$510.45
$510.45
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[eNeololololoNolooNooNoolooooNoloNoNoNoNeNo
[eNeololojoloololooooolooloololooNoNoNoNa)

PAGE 111



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705-14.46
705-14.47
705-14.48
705-14.49
705-14.50
705-14.51
705-14.52
705-14.53
705-14.54
705-14.55

705-14.56

705-15.70

DESCRIPTION
6" BACK-UP PIPE W/HARDWARE
8" BACK-UP PIPE W/HARDWARE
10" BACK-UP PIPE W/HARDWARE
1"CBLGUIDE TOP/BOTTOM W/FITTINGS
CYLINDER RETAINER (1* 3™ X 5')
FRONT ANCH PIN (1/4"X 1 1/2"X 3™)
SKID ROLL TUBE (2" X 10° 6')
1/2" GALVANIZED CHAIN W/HARDWARE
POLYVINYL COVER
ANCH BOLT SET (CONCRETE/ASPHALT)
REFLECTIVE NOSE LEFT/RIGHT

REPOSTIONING IMP ATTN(QUAD GUARD)

UNIT OF
MEASURE

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

AVERAGE UNIT PRICE REPORT

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE

$1,043.

$1,043.
$334.
$334.
$1,201.
$1,201.
$985.
$985.
$95.
$95.
$11.
$11.
$89.
$89.
$29.
$29.
$265.
$265.
$344.
$344.
$914.
$914.
$1,215.
$1,215.

22
22
39
39

TOTAL
COST
$4,172.86
$4,172.86
$1,337.56
$1,337.56
$4,807.44
$4,807.44
$3,942.25
$3,942.25
$381.79
$381.79
$47.18
$47.18
$359.46
$359.46
$116.60
$116.60
$1,060.27
$1,060.27
$1,379.53
$1,379.53
$3,657.28
$3,657.28
$3,645.33
$3,645.33
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705-15.71
705-15.72
705-15.73
705-15.74
705-15.75
705-15.76
705-15.77
705-15.79
705-15.80
705-15.82

705-15.83

705-15.84

DESCRIPTION
HEX FOAM CARTRIDGE, TYPE I
HEX FOAM CARTRIDGE, TYPE 11
NOSE ASSEMBLY, QC
DIAPHRAGM ASSEMBLY, QC
FENDER PANEL ASSEMBLY
SIDE PANEL ASSEMBLY
BACKUP ASSEMBLY, TENSION STRUT
MONORAIL ASSEMBLY, 4-6 BAY
MONORAIL ASSEMBLY, 7-9 BAY
TRANSITION PANEL,NEW JERSEY BARR
TRANSITION PANEL, QUAD TO W

DIAPHRAGM ASSEMBLY, WIDE

UNIT OF
MEASURE

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

AVERAGE UNIT PRICE REPORT

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE
$869.
$869.
$954.
$954 .
$869.
$869.
$680.
$680.
$490.
$490.
$59.
$59.
$1,244.
$1,244.
$1,391.
$1,391.
$1,891.
$1,891.
$346.
$346.
$468.
$468.
$870.
$870.

09
09
81
81

TOTAL
COST
$2,607.28
$2,607.28
$2,864.44
$2,864.44
$2,607.28
$2,607.28
$2,042.19
$2,042.19
$1,470.77
$1,470.77
$179.81
$179.81
$3,733.12
$3,733.12
$4,174 .94
$4,174.94
$5,675.28
$5,675.28
$1,040.15
$1,040.15
$1,404.32
$1,404.32
$2,610.77
$2,610.77
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705-15.85
705-15.87
705-15.88
705-15.89
705-16.50
705-16.51
705-16.53
705-16.54
705-16.58
705-16.59

705-16.60

705-16.61

DESCRIPTION
BACKUP ASM,TENSION STRUT,WIDE
BACKUP ASSEMBLY, CONCRETE
END SHOE, CONCRETE
BACKUP ASSEMBLY, CONCRETE, WIDE
RPOS VHCULAR ATTN(HI-DCELL CLUSTR
VINYL CELLS (20-20-033)
SUPPORT LEG (27-14-381)
REPLACEMENT CAP (20-20-052)
119 VINYL CELL CLUSTER ASSEMBLY
125 VINYL CELL CLUSTER ASSEMBLY
139 VINYL CELL CLUSTER ASSEMBLY

146 VINYL CELL CLUSTER ASSEMBLY

UNIT OF
MEASURE

EACH

C.Y.

C.Y.

C.Y.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE UNIT PRICE REPORT

AVERAGE

UNIT PRICE
$1,402.
$1,402.

$927.
$927.
$610.
$610.
$1,484.
$1,484.
$849.
$849.
$225.
$225.
$59.
$59.
$45.
$45.
$20,148.
$20,148.
$20,180.
$20,180.
$20,921.
$20,921.
$21,587.
$21,587.

97
97
57
57
91

TOTAL
COST
$4,208.92
$4,208.92
$2,782.72
$2,782.72
$1,832.72
$1,832.72
$4,452.32
$4,452.32
$2,548.33
$2,548.33
$450.00
$450.00
$179.52
$179.52
$137.69
$137.69
$20,148.27
$20,148.27
$20,180.70
$20,180.70
$20,921.65
$20,921.65
$21,587.92
$21,587.92
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705-16.75
705-16.76
705-16.77
705-17.01
705-17.02
705-17.03
705-17.04
705-17.05
705-17.06
705-17.07

705-17.08

705-17.09

DESCRIPTION
HAZARD REFLECTORS
GENERAL CLEANUP
REPAIR OF CONCRETE BACKUP WALL
RPOS VEHICULAR ATTN(HF SANDWICH)
FENDER PANEL (39-10-011)
HEX FOAM CTRG,TY 80 (35-09-80)
HEX FOAM CTRG,TY 81 (35-09-81)
HEX FOAM CTRG,TY 82 (35-09-82)
SAFETY FLEX BELT (39-20-011W)
SUPPORT LEGS (27-14-921)
CTRG SUPPORT BRACKETS (27-10-XXX)

FRONT CABLE ANCHOR (39-20-01)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH

SQ FT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE
$151.
$151.
$552.
$552.
$44.
$44.
$1,381.
$1,381.
$834.
$834.
$1,072.
$1,072.
$787.
$787.
$1,286.
$1,286.
$1,238.
$1,238.
$133.
$133.
$542.
$542.
$86.
$86.

TOTAL
COST

$7,553.00
$7,553.00
$134,158.40
$134,158.40
$176.10
$176.10
$12,429.60
$12,429.60
$13,354.76
$13,354.76
$31,110.40
$31,110.40
$11,028.08
$11,028.08
$24,448.88
$24,448.88
$6,191.56
$6,191.56
$668 .64
$668 .64
$2,711.56
$2,711.56
$345.03
$345.03

TOTAL
QUANTITY

50.00
50.00
243.00
243.00
4.00
4.00
9.00
9.00
16.00
16.00
29.00
29.00
14.00
14.00
19.00
19.00
5.00
5.00
5.00
5.00
5.00
5.00
4.00
4.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705-17.10
705-17.11
705-17.12
705-17.13
705-17.14
705-17.15
705-17.16
705-17.17
705-17.50
705-17.51

705-17.52

705-17.53

DESCRIPTION

GRIPPER PLATES (27-10-221)

FRONT ANCHOR PINS (27-42-201)
FDR PANEL HINGE LEAF (27-39-241)
FDR PANEL STABILIZER (27-38-151)
DIAPHRAM(1 THRU 2 BAY)(39-00-12)
DIAPHRAM(3 THRU 5 BAY)(39-00-35)
DIAPHRAM(6 THRU 8 BAY)(39-00-68)
DIAPHRAM(9-10 BAY)(39-00-910)
RPOS VHCULAR IMP ATTN(G.R.E.A.T.)
HEX FOAM CTRG,TY 50 (35-09-50)
HF BRACKET FOR DPHM (35-19-55)

ANCH CHAIN RAIL ASM (35-18-046)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE
$15.
$15.
$9.

$9.
$37.
$37.
$158.
$158.
$737.
$737.
$852.
$852.
$1,016.
$1,016.
$1,250.
$1,250.
$1,419.
$1,419.
$1,192.
$1,192.
$93.
$93.
$287.
$287.

74
74
74
74
72

TOTAL
COST

$62.96
$62.96
$38.95
$38.95
$188.62
$188.62
$1,422.16
$1,422.16
$3,685.56
$3,685.56
$3,410.68
$3,410.68
$4,066.23
$4,066.23
$1,250.00
$1,250.00
$38,324.00
$38,324.00

$163,420.00
$163,420.00

$465.18
$465.18
$1,148.50
$1,148.50

TOTAL
QUANTITY

PRGOS DDS
[ejelojoooooojoolooNoNoNe]
[ejeojooooooooooNoloNe]

27.00
27.00
137.00
137.00
5.00
5.00
4.00
4.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705-17.54
705-17.55
705-17.56
705-17.57
705-17.59
705-17.60
705-17.61
705-17.62
705-17.63
705-17.64

705-17.65

705-17.66

DESCRIPTION
UNIVERSAL NOSE CONE (35-02-08)
SUPPORT LEG (27-14-421)
DIAPHRAM (35-19-XXX)
FENDER PANELS (27-38-111)
FENDER PANEL REAR DFL (27-52-071)
SD PNL CNC CONNECTOR (27-52-121)
MSH BLT ASM W/DFL (27-52-013)
ANCHOR CHAIN - 9 LINK
TIE DOWN STRAPS
RESTRAINING CABLE (24-42-113)
RESTRAINING CBLGUIDE (27-52-XXX)

ANCHOR CABLE FRONT (27-52-471)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

*

STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE
$905.
$905.

$75.

$75.
$982.
$982.
$531.
$531.
$161.
$161.
$29.
$29.
$40.
$40.
$12.
$12.
$22.
$22.
$287.
$287.
$99.
$99.
$98.
$98.

14
14
47
47
41

TOTAL
COST

$23,533.60
$23,533.60
$2,717.00
$2,717.00
$6,876.90
$6,876.90
$6,376.10
$6,376.10
$967.12
$967.12
$147.64
$147.64
$244 .20
$244 .20
$61.20
$61.20
$2,052.00
$2,052.00
$1,148.16
$1,148.16
$397.85
$397.85
$395.03
$395.03

QUANTITY

26.00
26.00
36.00
36.00
7.00
7.00
12.00
12.00
6.00
6.00
5.00
5.00
6.00
6.00
5.00
5.00
90.00
90.00
4.00
4.00
4.00
4.00
4.00
4.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
705-17.
705MO01.

705MO01.

705M01.

705M02.

705M03.

705M04 ..

705M04.

R
67

01

04

52

02

03

02

03

DESCRIPTION
ANCHOR CABLE REAR (27-52-391)
GUARDRAIL AT BRIDGE ENDS

GUARDRAIL AT BRIDGE ENDS

SINGLE GUARDRAIL (TY 2) LONG POST

SINGLE GUARDRAIL (TYPE 2)

MED DV GDRL(TY 2)(675 mm MT HT)

GUARDRAIL TERMINAL ANCHOR (TY 12)

GUARDRAIL TERMINAL ANCHOR (TY 13)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE

E

m

ACH

m

EACH

EACH

REGION

*

STATE
1
STATE

*

(2]
=
|
m

i i
P>RAWNR >R >AWONE

5 5

m m

AVERAGE

UNIT PRICE

$98.
$98.
$95.
$95.
$90.
$99.
$94.
$90.
$105.
$97.
$38.
$38.
$32.
$32.
$30.
$33.
$35.
$31.
$60.
$60.
$416.
$440.
$434.
$350.
$363.
$379.
$333.
$353.
$362.

76
76
00
00

00
62
00

TOTAL
COST

$395.
$395.
$9,405.
$9,405.
$10,350.
$23,872.
$21,562.
$4,419.
$21,712.
$81,916.
$3,002.
$3,002.
$106,496.
$89,803.
$245,479.
$12,637.
$87,414.
$541,830.
$4,140.
$4,140.
$1,250.
$4,400.
$5,650.
$5,950.
$2,910.
$14,436.
$2,000.
$10,237.
$35,533.

TOTAL
QUANTITY

4.

4.

99.
99.
115.
239.
228.
49.
206.
837.
79.
79.
3,328.
2,729.
8,105.
372.
2,490.
17,024.
69.
69.

3.

10.
13.
17.

8.

38.

6.

29.
98.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
705M04..

705M04..

705M04.

705M04..

705M04 .

705M04 ..

705M04 ..

705M06..

R
04

05

07

08

21

38

89

01

DESCRIPTION

GUARDRAIL TERMINAL (TYPE 21)

GUARDRAIL TERMINAL (TYPE-IN-LINE)

TAN ENGY ABSG TERM(NCHRP 350,TL3)

GUARDRAIL ANCHOR (TYPE-IN-LINE)

GUARDRAIL TERMINAL ANCHOR (TY 21)

TAN ENGY ABS TERM (NCHRP 350,TL3)

GUARDRAIL AND BARRIER DELINEATION

METAL BEAM GUARD FENCE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

STATE

STATE

STATE

STATE
STATE

1

A

1

2

3

A

1

2

A

*

1

2

3

A

*

1

2

3

4

A

*

1

2

3

4

STATE
4

STATE

1

3

4
STATE

AVERAGE

UNIT PRICE

$1,625.
$1,625.
$395.
$300.
$400.
$372.
$1,835.
$2,000.
$1,890.
$335.
$381.
$345.
$300.
$344.
$1,525.
$1,326.
$1,200.
$1,600.
$1,921.
$1,385.
$1,900.
$1,946.
$1,997.
$2,104.
$2,247.
$2,065.
$5.

$5.
$88.
$76.
$230.
$101.

TOTAL
COST

$1,625.
$1,625.
$790.
$300.
$400.
$1,490.
$25,700.
$14,000.
$39,700.
$9,715.
$3,435.
$11,040.
$300.
$24,490.
$7,625.
$19,900.
$7,200.
$1,600.
$3,842.
$40,167.
$22,800.
$64,225.
$101,869.
$31,574.
$107,900.
$328,369.
$2,095.
$2,095.
$2,743.
$3,365.
$2,628.
$8,738.

TOTAL
QUANTITY

419.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
705M07 .11
705M08.62

705M08.65

705M08.71

705M10.29

705M10.32

706-01

706-02.01

706-02.21

DESCRIPTION
TRUCK MOUNTED ENERGY ATTENUATOR
GDRL ENGY ABSG TERMINAL (PRTBL)

ENERGY ABSG TERMINAL (PORTABLE)

IMPACT ATTENUATOR (TRACC)

VERTIC CNC. B.R WALL FOR BR PIERS
GDRL ATT TO EX.PIER PROTECTION

GUARDRAIL REMOVED

GUARDRAIL REMOVED AND RESET

RESET SINGLE GUARDRAIL (TYPE 2)

AVERAGE UNIT

UNIT OF
MEASURE

L.

L.

L.

EACH

EACH

EACH

EACH

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
2 $25,000.00
STATE $25,000.00
2 $6,000.00
STATE $6,000.00
1 $1,715.22
2 $9,700.29
3 $9,700.00
4 $1,750.00
STATE $3,447.35
1 $15,000.00
2 $13,300.00
STATE $14,150.00
1 $425.00
STATE $425.00
1 $1,675.00
STATE $1,675.00
1 $1.01
2 $1.08
3 $1.12
4 $1.30
STATE $1.12
3 $6.25
4 $8.83
STATE $8.49
* $6.30
2 $7.00
STATE $6.58

TOTAL
COST

$50,000.
$50,000.
$24,000.
$24,000.
$78,900.
$135,804.
$19,400.
$21,000.
$255,104.
$30,000.
$26,600.
$56,600.
$45,475.
$45,475.
$3,350.
$3,350.
$24,794.
$20,945.
$49,054.
$21,889.
$116,683.
$1,875.
$17,220.
$19,095.
$3,780.
$2,800.
$6,580.

TOTAL
QUANTITY

107:
107.

24,430.
19,370.
43,878.
16,902.
104,580.
300.
1,950.
2,250.
600.
400.
1,000.

ArDBNDN
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

706-03.

706-05

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

01

24

26

53

54

56

71

73

DESCRIPTION

POSTS FURNISHED

GUARDRAIL ADJUSTMENT

FLARED END ELEMENT

ROUNDED END ELEMENT

LANE CLOSURE

RE-ALIGN GUARDRAIL

BUFFER ENDS 88"

HAZARD MARKERS

REMOVE GDRL WITH POST FOR REUSE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

L.F.

EACH

EACH

EACH

L F

EACH

EACH

L F

REGION

2

3
STATE

2

3

STATE

*

2
STATE

STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE
$70.
$96.
$93.

$1.

$1.

$1.
$18.
$20.
$18.
$16.
$20.
$16.
$337.
$450.
$375.
$361.

$1.

$3.

$1.
$40.
$30.
$38.
$25.
$15.
$25.

$1.

$3.

$2.

00
00
64

TOTAL
COST

$140.
$1,920.
$2,060.
$82,261.
$24,710.
$106,971.
$2,340.
$500.
$2,840.
$1,160.
$160.
$1,320.
$386,850.
$135,000.
$13,875.
$535,725.
$179,050.
$29,250.
$208,300.
$7,287.
$1,170.
$8,457.
$9,275.
$150.
$9,425.
$412,696.
$168,000.
$580,696.

TOTAL
QUANTITY

2.

20.

22.
58,434.
24,570.
83,004.
125.

25.

150.

70.

8.

78.
1,146.
300.

37.
1,483.
116,200.
9,750.
125,950.
180.

219.
360.

10.

370.
219,200.
56,000.
275,200.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
706-10.74

706-10.80

706-10.81

706-10.82

706-10.83

706M0O1

706M02.01

707-01

707-01.01

DESCRIPTION

CONCRETE BARRIER WALL REPAIR

MICH AND MODIFIED MICH END SHOE

GUARDRAIL REFLECTORS

CNC BR END OR PIER PROTECTION

DRILL BR&PRP WL FOR MICH END SHOE

GUARDRAIL REMOVED

GUARDRAIL REMOVED AND RESET
END & CRN POST ASM(CL FENCE 4%)

CHAIN-LINK FENCE (4-FOOT)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
cYy

EACH

EACH

EACH

EACH

L.F.

REGION

*

2

AVERAGE
UNIT PRICE

$2,024.39
$2,500.00
$2,046.51
$24_27
$15.00
$23.86
$14.73
$12.50
$14.68
$1,880.00
$2,500.00
$2,057.14
$133.33
$250.00
$162.50
$1.10
$3.37
$4.85
$6.61
$6.02
$3.77
$33.40
$33.40
$3.00
$3.00
$1.00
$1.00

TOTAL
COST

$83,000.
$5,000.
$88,000.
$5,825.
$165.
$5,990.
$1,296.
$25.
$1,321.
$9,400.
$5,000.
$14,400.
$8,000.
$5,000.
$13,000.
$1,729.
$2,162.
$9,678.
$1,058.
$4,906.
$19,534.
$3,072.
$3,072.
$15.
$15.
$200.
$200.

TOTAL
QUANTITY

41.
2.
43.
240.
11.
251.
88.
2.
90.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
707-01.11
707-01.12

707-02

707-02.01

707-02.02

707-02.04

707-02.07

707-02.15

707-02.20

DESCRIPTION
CHAIN LINK FENCE (6 FOOT)
END & CRN POST ASM(CL FENCE 6%)

END & CRN POST ASM(CL FENCE 6%)

CHAIN LINK FENCE (6 FOOT)

GATE (CL FENCE-6 FOOT) (12°LONG)

REMOVE & RESET EX CL FENCE(6")
CHAIN-LINK FENCE (6 FT. W/BW)
END & CRN PST ASMIES (6°VINYL CTD

CL FENCE (6 FOOT) (VINYL COATED)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.
EACH

EACH

L.F.

EACH

L.S.

L.F.

EACH

L.F.

REGION

3
STATE
3
STATE

*

(2]
=
|
m

wn
=

(AJI—‘J_>|J>(AJI\)H *r>hAhWNPRE
m

STATE

STATE

STATE

STATE

STATE

AVERAGE
UNIT PRICE
$5.
$5.
$81.
$81.
$2.
$180.
$100.
$79.
$85.
$79.
$3.
$7.
$9.
$5.
$5.
$5.
$667.
$545.
$552.
$20.
$20.
$12.
$12.
$100.
$100.
$11.
$11.

80
80
00
00

TOTAL
COST

$20,276.
$20,276.
$1,863.
$1,863.
$40.
$1,800.
$500.
$11,586.
$7,480.
$21,406.
$22,800.
$3,127.
$2,641.
$137,683.
$190,003.
$356,255.
$2,668.
$35,450.
$38,118.
$2,700.
$2,700.
$750.
$750.
$600.
$600.
$23,666.
$23,666.

TOTAL
QUANTITY

3,496.
3,496.
23.

23.

20.

10.

5.

145.
88.
268.
6,000.
401.
278.
23,432.
34,546.
64,657.
4.

65.

69.
135.
135.
60.

60.

6.

6.
2,076.
2,076.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

707-02.

707-02.

707-02.

707-02.

707-02.

707-03.

707-03.

707-03.

707-03.

707-03.

22

25

27

30

74

01

02

03

07

08

DESCRIPTION
CHAIN-LINK FENCE (7 FOOT)
END & CORNER POST ASME (CLF 8%)
CHAIN LINK FENCE (8%)
END & CRN POST ASM(CL FENCE 7%)

RMVL EXFNC(6"CAFNC & STOCKFNC)

STOCK FENCE

E.B L,C POST ASSEM (STOCKFENCE)

GT (STOCKFNC) (4"X 4"W/ PADLOCK)

REMOVAL OF STOCK FENCE

TEMPORARY STOCK FENCE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.
EACH
L.F.
EACH

L.F.

L.F.

EACH

EACH

L.F.

L.F.

REGION

4
STATE
4
STATE
4
STATE
4
STATE
3
4
STATE
*

AVERAGE
UNIT PRICE
$10.
$10.
$225.
$225.
$12.
$12.
$225.
$225.
$1.
$5.
$1.
$2.
$2.
$2.
$2.
$2.
$63.
$57.
$36.
$425.
$425.
$2.
$2.
$2.
$2.

00
00
00
00

TOTAL
COST

$2,150.
$2,150.
$2,250.
$2,250.
$9,900.
$9,900.
$450.
$450.
$47,931.
$2,800.
$50,731.
$116,800.
$14,652.
$15,618.
$147,070.
$200.
$4,455.
$2,478.
$7,133.
$425.
$425.
$5,922.
$5,922.
$9,506.
$9,506.

TOTAL
QUANTITY

215.
215.
10.

10.
825.
825.

2.

2.
24,883.
560.
25,443.
40,000.
6,235.
6,188.
52,423.
80.

70.

43.
193.

1.

1.
2,520.
2,520.
4,225.
4,225.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
707-04
707-05
707-06.
707-07.
707-08.
707-10.
707-15.
707-15.
707-15.

707M02

707MO2.

R

01

01

56

01

51

55

56

01

DESCRIPTION
WATER CROSSING
WATER GATE
REMOVAL OF FENCE (STOCK FENCE)
CHAIN-LINK FENCE (BRIDGES)
TEMPORARY PEDESTRIAN BARRICADE
REMOVAL OF C.A. FENCE
MOBILIZATION
REMOVL & SITE PRP (STOCKFNC)
REMOVL & SITE PREPARATION (CLFNC)

END&CRN PST ASM(CHN-LNK FNC 1.8 m

CHAIN LINK FENCE (1.8 m)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.
S.F.

L.F.

EACH

REGION

3
STATE
3
STATE
3
STATE
4
STATE
1
STATE
2
STATE
*

STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE

$4
$4
$22

$22.
$4.
$4.
$8.
$8.
$3.
$3.
$2.
$2.
$1.
$1.

$82.
$25.
$18.
$20.
$22.
$19.

.00
-00
.38
38

TOTAL
COST

$1,037.
$1,037.
$559.
$559.
$1,298.
$1,298.
$27,040.
$27,040.
$975.
$975.
$11,491.
$11,491.
$10.
$10.
$36,000.
$36,000.
$3,195.
$3,195.
$1,980.
$10,350.
$6,312.
$67,520.
$86,162.
$14,250.
$174,707.
$67,083.
$53,460.
$309,500.

TOTAL
QUANTITY

259.
259.
25.
25.
265.
265.
3,380.
3,380.
325.
325.
4,890.
4,890.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
707M02.07
707M02 .50
707M02.70
707M03.01
707M03.02

707M05

707M08 .56

707M10.01

708-02.01

708-02.02

708M02.01

DESCRIPTION
CHAIN-LINK FENCE (1.8 m) W/BW
GT(CHN-LK FNC-1.8m(2@2.4m DR /BW)
REMOVAL EX FENCE(CTRL ACCESS)
STOCK FENCE
END,BRCD LN,CRNR P.ASM(STCK FNC)

WATER GATE

TEMPORARY PEDESTRIAN BARRICADE
REMOVAL OF C.A. FENCE

MARKERS (CONCRETE R.O.W. POSTS)

MONUMENTS (CNC R.O.W. MARKERS)

MARKERS (CONCRETE R.O.W. POSTS)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m
EACH

m

m

EACH

m2

EACH

EACH

EACH

REGION

3
STATE
3
STATE
2
STATE
4
STATE
4
STATE
2
3
STATE
2
STATE
4
STATE

AVERAGE

UNIT PRICE

$35
$35
$765

$765.
$6.
$6.
$9.
$9.
$70.
$70.
$32.
$175.
$43.
$10.
$10.
$6.
$6.
$84.
$76.
$76.
$90.
$80.
$70.
$70.
$70.
$66.
$71.
$68.
$58.
$69.

.50
-50
.00
00

TOTAL
COST

$5,928.
$5,928.
$3,060.
$3,060.
$54,132.
$54,132.

$954.

$954 .
$2,660.
$2,660.

$736.

$350.
$1,086.
$13,500.
$13,500.
$16,200.
$16,200.
$5,490.
$5,210.
$22,421.
$7,696.
$40,817.
$1,890.
$1,890.
$8,330.
$20,545.
$57,400.
$6,266.
$5,316.
$97,857.

TOTAL
QUANTITY

167.
167.
4.

4.
9,022.
9,022.
106.
106.
38.
38.
23.

2.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

709-02

709-02.

709-04

709-05.

709-05.

709-05.

709-05.

709-05.

709-05.

01

04

05

06

07

08

09

DESCRIPTION
RUBBLE STONE RIP-RAP (GROUTED)
RUBBLE STONE RIP-RAP (GROUTED)

REINFORCED CONCRETE SLOPE PVMT

MACHINED RIP-RAP (3" TO 6')

MACHINED RIP-RAP (CLASS A-3)

MACHINED RIP-RAP (CLASS A-1)

MACHINED RIP-RAP (CLASS A-2)

MACHINED RIP-RAP (CLASS B)

MACHINED RIP-RAP (CLASS C)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
C.Y.

C.Y.

C.Y.

C.Y.

TON

TON

TON

TON

TON

REGION

4
STATE
3
STATE
3
4
STATE
3
4
STATE

AVERAGE
UNIT PRICE

$112
$112
$50
$50

$218.
$600.
$273.
$63.
$42.
$46.
$15.
$22.
$28.
$20.
$23.
$13.
$18.
$23.
$18.
$25.
$20.
$25.
$24.
$23.
$15.
$16.
$28.
$18.
$35.
$20.
$13.
$23.
$20.

11
11
.00
-00
20

TOTAL
COST

$4,260.
$4,260.
$17,950.
$17,950.
$19,420.
$9,000.
$28,420.
$4,032.
$10,710.
$14,742.
$13,274.
$39,942.
$399.
$53,615.
$57,331.
$137,091.
$74,720.
$231,175.
$500,317.
$200.
$780.
$38,329.
$39,309.
$5,290.
$35,558.
$165,581.
$79,055.
$285,484.
$17,150.
$9,180.
$32,712.
$97,398.
$156,440.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

709-05.

709-07

709-07.

709-08

709-10.

709M04

709MO05.

709MO5.

709MO5.

10

01

01

04

05

06

DESCRIPTION
MACHINED RIP-RAP (GROUTED CL B)

RUBBLE STONE RIP-RAP (PLAIN)

RUBBLE STONE RIP-RAP (PLAIN)
SACKED SAND CEMENT RIP-RAP
GABIONS (ABUTMENT NO. 1)

REINFORCED CONCRETE SLOPE PVMT

MACHINED RRAP (75 mm TO 150 mm)

MACHINED RIP-RAP (CLASS A-3)

MACHINED RIP-RAP (CLASS A-1)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
C.Y

C.Y.

TON

TONNE

TONNE

REGION

2
STATE

AVERAGE
UNIT PRICE
$100.
$100.

$60.

$27.
$100.
$36.
$45.
$45.
$115.
$115.
$322.
$322.
$200.
$295.
$250.
$320.
$249.
$75.
$58.
$64.
$21.
$21.
$11.
$16.
$11.
$29.
$24.
$13.

00
00
00
41
00
45
00
00
00
00
00
00
00
79
00
00
83

TOTAL
COST

$8,800.
$8,800.
$1,320.
$5,618.
$2,100.
$9,038.
$62,100.
$62,100.
$690.
$690.
$3,220.
$3,220.
$48,400.
$52,650.
$131,250.
$17,280.
$249,580.
$6,825.
$8,700.
$15,525.
$14,013.
$14,013.
$244,766.
$210,493.
$524,035.
$189,955.
$34,641.
$1,203,892.

TOTAL
QUANTITY

88.

88.

22.
205.
21.
248.
1,380.
1,380.
6.

6.

10.

10.
242.
178.
525.
54.
999.
91.
150.
241.
645.
645.
21,284.
12,764.
44 ,478.
6,499.
1,409.
86,434.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
709M05.07

709M05.08

709M05.09

709M0O7

710-02

710-03

710-04

710-05

DESCRIPTION

MACHINED RIP-RAP (CLASS A-2)

MACHINED RIP-RAP (CLASS B)

MACHINED RIP-RAP (CLASS C)

RUBBLE STONE RIP-RAP (PLAIN)

AGGREGATE UNDERDRAINS (WITH PIPE)

FILTER CLOTH UNDERDRAIN

FILTER CLOTH UNDERDRN (WITH PIPE)

LATERAL UNDERDRAIN

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE

T

T

L.

L.

L.

L.

ONN

TONNE

ONN

m3

REGION

(2]
=
|
m

wn
|
|
m

wn
|
|
m

wn
=
|
m

wn
=

(AJZE'-bQJI\)I—‘ZD-bHZD-bQJH}-waH *r>hWNPE
m

AVERAGE

UNIT PRICE

$14.
$14.
$32.
$27.
$18.
$14.
$20.
$18.
$19.
$21.
$19.
$1.
$29.
$22.
$1.
$103.
$46.
$91.
$2.
$2.
$1.
$3.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$1.
$1.
$3.
$1.

00
84
84
85

TOTAL
COST

$12,712.
$18,256.
$7,224.
$13,228.
$51,421.
$22,232.
$84,064.
$28,609.
$6,346.
$57,939.
$199,190.
$72,451.
$6,525.
$25,784.
$104,760.
$1,650.
$184.
$1,834.
$11,062.
$74,881.
$94,114.
$21,822.
$201,881.
$31,636.
$31,636.
$73,520.
$276,237.
$349,758.
$200.
$13,974.
$20,357.
$2,097.
$36,630.

TOTAL
QUANTITY

908.
1,230.
220.
475.
2,833.
1,588.
4,068.
1,579.
334.
2,759.
10,328.
72,451.
225.
1,172,
73,848.
16.

4.

20.
4,425.
36,527.
49,860.
5,898.
96,710.
12,168.
12,168.
35,494.
135,298.
170,792.
100.
7,954.
12,630.
567.
21,251.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 130
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) EACH 2 $200.00 $3,800.00 19.00
3 $167.86 $19,640.00 117.00

STATE $172.35 $23,440.00 136.00

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) EACH 2 $196.35 $7,265.00 37.00
3 $174.77 $42,470.00 243.00

4 $275.00 $1,375.00 5.00

STATE $179.33 $51,110.00 285.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) EACH 2 $205.79 $3,910.00 19.00
3 $183.60 $44,065.00 240.00

4 $275.00 $1,650.00 6.00

STATE $187.26 $49,625.00 265.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) EACH 2 $213.03 $64,046.50 300.65
3 $199.04 $31,050.00 156.00

4 $275.00 $2,750.00 10.00

STATE $209.68 $97,846.50 466.65

710-09.01  6"PRFD P WITH VERTIC DRN SYSTEM L.F. 1 $20.28 $11,824.00 583.00
2 $14.49 $11,678.00 806.00

3 $17.96 $70,217.42 3,909.00

4 $33.22 $56,912.00 1,713.00

STATE $21.49 $150,631.42 7,011.00

710-09.02 6" PIPE UNDERDRAIN L.F. 1 $9.24 $924.00 100.00
2 $5.92 $982.00 166.00

3 $8.04 $9,066.24 1,127.00

4 $11.32 $5,072.00 448.00

STATE $8.71 $16,044.24 1,841.00

710M01 AGGREGATE UNDERDRAINS m 3 $4.95 $47,520.00 9,600.00
STATE $4.95 $47,520.00 9,600.00

710M02 AGGREGATE UNDERDRAINS (WITH PIPE) m 1 $6.85 $271,990.20 39,734.00
2 $6.33 $267,853.98 42,330.00

3 $6.98 $60,364.16 8,642.00

4 $7.87 $150,326.93 19,111.00

STATE $6.83 $750,535.27 109,817.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
710M04

710M0O5

710M06.11

710M06.12

710M06.13

710M06.14

710M06.15

FILTER CLOTH UNDERDRN (WITH PIPE)

LATERAL

LATERAL

LATERAL

LATERAL

LATERAL

LATERAL

DESCRIPTION

UNDERDRAIN

UNDERDRAIN ENDWALL

UNDERDRAIN ENDWALL

UNDERDRAIN ENDWALL

UNDERDRAIN ENDWALL

UNDERDRAIN ENDWALL

:D

(3:1D)

(4:0

G:D
(6:1D)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

EACH

EACH

EACH

EACH

EACH

REGION

% n % %
= = = =
_|
m

ANRFR YA BANR XZ>ANRFR F2>ANPFE XF>ANRE XZ>2DONEF ¥

wn
|
|
m

wn
|
|
m

STATE

AVERAGE

UNIT PRICE

$6.
$6.
$6.
$7.
$8.
$7.
$5.
$6.
$5.
$5.
$5.
$175.
$160.
$150.
$175.
$152.
$180.
$161.
$173.
$182.
$174.
$200.
$168.
$187.
$197.
$187.
$200.
$200.
$220.
$216.
$197.
$210.
$205.

80
73
82
62

TOTAL
COST

$95,036.
$44,559.
$258,860.
$62,132.
$55,760.
$516,348.
$9,619.
$6,837.
$89,930.
$26,560.
$132,946.
$2,975.
$960.
$37,605.
$875.
$42,415.
$4,320.
$2,740.
$30,754.
$4,935.
$42,749.
$4,000.
$6,555.
$17,447.
$11,050.
$39,052.
$200.
$200.
$17,160.
$21,385.
$109,155.
$80,090.
$227,790.

TOTAL
QUANTITY

13,976.
6,621.
37,960.
8,154.
6,970.
73,681.
1,765.
994 .
15,567.
5,204.
23,530.
17.

6.

250.

5.

278.
24.

17.
177.
27.
245.
20.

39.

93.

56.
208.

1.

1.

78.

99.
554.
380.
1,111.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
710MO9.

710MO9.

710M10.

711-01

711-01.

711-02

711-02.

711-02.

711-04

R
01

02

09

06

03

10

DESCRIPTION

150 mm PRFD P WITH VERTIC DRN SYS

150 mm PIPE UNDERDRAIN

450 mm PERFORATED C.M. PIPE

CONCRETE MEDIAN BARRIER

CNC MEDIAN B.R (TYING TO GDRL)

CNC MEDIAN B.R (BPIER PROTECTION)

REINFORCED CNC MEDIAN B.R (BR)

REINFORCED CNC MEDIAN B.R (32"HT)

CNC GLARE SCREEN MEDIAN B.R WALL

AVERAGE UNIT PRICE REPORT

U
M

L.

L.

L.

L.

L.

L.

NIT OF REGION
EASURE
m *
1
2
3
4
STATE
m *
1
2
3
4
STATE
m 1
STATE
F. 1
2
4
STATE
F. 3
STATE
F 3
4
STATE
F 3
STATE
F 1
3
STATE
F 3
STATE

AVERAGE

UNIT PRICE

$50.
$60.
$63.
$73.
$54.
$60.
$45.
$37.
$36.
$16.
$28.
$35.
$80.
$80.
$207.
$60.
$31.
$35.
$85.
$85.
$1,780.
$128.
$324.
$53.
$53.
$38.
$47.
$39.
$30.
$30.

00
96
12
93
91

TOTAL
COST

$14,100.
$76,560.
$38,000.
$12,198.
$8,126.
$148,984.
$2,250.
$9,316.
$2,820.
$810.
$1,156.
$16,352.
$2,880.
$2,880.
$8,300.
$14,460.
$100,457.
$123,217.
$1,870.
$1,870.
$267,000.
$142,998.
$409,998.
$12,508.
$12,508.
$34,542.
$8,084.
$42,626.
$453,000.
$453,000.

TOTAL
QUANTITY

282.
1,256.
602.
165.
148.
2,453.
50.
249.
7.
49.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 133
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY
711-04.01 CNC GLARE SCR MED B.R @ BR PIER L.F. 3 $120.00 $14,400.00 120.00
STATE $120.00 $14,400.00 120.00
711-04.03  CONC GLARE SCREEN (TAPER TO 32') L.F. 3 $1,355.00 $243,900.00 180.00
STATE $1,355.00 $243,900.00 180.00
711-05.72 SINGLE SLOPE MED B.R WALL (51"HT) L.F. 3 $32.00 $93,248.00 2,914.00
STATE $32.00 $93,248.00 2,914.00
711M01 CONCRETE MEDIAN BARRIER m 2 $96.00 $106,272.00 1,107.00
STATE $96.00 $106,272.00 1,107.00
711M01.02 CONCRETE HALF MEDIAN BARRIER m 2 $116.00 $156,484 .00 1,349.00
STATE $116.00 $156,484.00 1,349.00
711M02.10  REINFORCED CNC MEDIAN B.R (DESCR) m 2 $237.80 $149,336.00 628.00
STATE $237.80 $149,336.00 628.00
711M02.11  REINFORCED CNC MEDIAN B.R (DESCR) m 2 $303.00 $416,625.00 1,375.00
STATE $303.00 $416,625.00 1,375.00
711M04 CNC GLARE SCREEN MEDIAN B.R WALL m 2 $145.00 $380,915.00 2,627.00
STATE $145.00 $380,915.00 2,627.00
711M04.01  CNC GLARE SCR MED B.R @ BR PIERS m 2 $490.00 $129,850.00 265.00
STATE $490.00 $129,850.00 265.00
712-01 TRAFFIC CONTROL L.S. 2 $5,350.00 $10,165.00 1.90
STATE $5,350.00 $10,165.00 1.90
712-01.50 MAINTENANCE OF TRAFFIC EACH * $560.84 $162,643.00 290.00
STATE $560.84 $162,643.00 290.00
712-01.52 MNTENANCE TRFF (McCLIE TUNNELS) EACH 2 $1,300.00 $45,500.00 35.00

STATE $1,300.00 $45,500.00 35.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
712-01.53
712-01.54
712-01.55
712-01.56

712-02.02

712-02.45

712-03

712-04

712-04.01

712-04.10

DESCRIPTION
MNTENANCE TRFF (BACHMAN TUNNELS)
MNTENANCE TRFF(SINGERS RIDGE TNL)
MNTENANCE TRFF (HENLEY ST TNLS)
MAINT. TRAFF.(THOMPSON LN U®PASS)

INTERCONNECTED PORTABLE BARR RAIL

INTERCONN.PORTBL BARRRAIL(TO REMN
TEMPORARY DELINEATORS
DRUMS (CHANNELIZING)

FLEXIBLE DRUMS (CHANNELIZING)

T FLEXIBLE TUBULAR DELINEATOR

AVERAGE UNIT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH

L.F.

L.F.

EACH

EACH

EACH

EACH

PRICE REPORT

REGION

2
STATE
2
STATE
1
STATE
3
STATE

AVERAGE

UNIT PRICE

$1,300
$1,300
$1,300

$1,300.
$1,300.
$1,300.
$1,300.
$1,300.
$13.
$15.
$12.
$12.
$12.
$15.
$15.
$15.
$15.
$29.
$29.
$32.
$33.
$39.
$32.
$31.
$34.
$50.
$50.

.00
-00
.00
00

TOTAL
COST

$45,500.
$45,500.
$45,500.
$45,500.
$45,500.
$45,500.
$45,500.
$45,500.
$218,436.
$187,085.
$1,057,666.
$596,208.
$2,059,395.
$2,040.
$2,040.
$480.
$480.
$3,476.
$3,476.
$512.
$152,962.
$135,896.
$288,895.
$115,135.
$693,401.
$3,000.
$3,000.

TOTAL
QUANTITY

35.
35.
35.
35.

8.789.
20.360.

60.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 135
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

712-05.01  WARNING LIGHTS (TYPE A) EACH 1 $74.36 $22,827.72 307.00
2 $25.73 $12,196.20 474 .00

3 $31.25 $12,751.20 408.00

4 $42.50 $23,926.00 563.00

STATE $40.93 $71,701.12 1,752.00

712-05.03  WARNING LIGHTS (TYPE C) EACH 1 $45.79 $25,414.60 555.00
2 $63.37 $43,348.00 684 .00

3 $52.80 $75,879.64 1,437.00

4 $37.07 $41,486.00 1,119.00

STATE $49.05 $186,128.24 3,795.00

712-06 SIGNS (CONSTRUCTION) S.F. * $5.84 $29,779.25 5,098.00
1 $9.52 $393,401.22 41,331.00

2 $8.67 $306,257.05 35,320.00

3 $7.07 $333,441.59 47,132.00

4 $8.54 $372,961.19 43,659.00

STATE $8.32 $1,435,840.30 172,540.00

712-06.01  VERTICAL PANELS S.F. 1 $13.18 $13,985.00 1,061.00
2 $18.16 $22,230.00 1,224.00

3 $15.13 $38,213.88 2,526.00

4 $11.07 $20,172.00 1,822.00

STATE $14.26 $94,600.88 6,633.00

712-06.10 NEW SIGNS (CONSTRUCTION) S.F. * $11.00 $4,048.00 368.00
1 $12.04 $84,493.35 7,017.00

2 $11.57 $60,089.00 5,194.00

3 $9.60 $140,250.25 14,613.00

4 $8.00 $203,934.25 25,487.00

STATE $9.36 $492,814.85 52,679.00

712-06.15  NEW SIGNS (CNSTR)(BEE ALERT) EACH 1 $500.00 $2,000.00 4.00
3 $449.00 $4,490.00 10.00

STATE $463.57 $6,490.00 14.00

712-06.16  SGNS (CNSTR)(REDUCED SPD WARNING) EACH 1 $538.10 $11,300.00 21.00
2 $630.00 $15,750.00 25.00

3 $483.78 $11,610.80 24.00

4 $385.71 $5,400.00 14.00

STATE $524 .53 $44,060.80 84.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
712-06.
712-07.

712-07.

712-08.

712-08.

712-08.

712-08.

712-09.

712-09.

R
62

02

03

02

03

05

06

01

02

DESCRIPTION
FLAG & BRACKET FOR CNSTR SIGNS
TEMPORARY BARRICADES (TYPE 11)

TEMPORARY BARRICADES (TYPE 111)

ARROW BOARD (TYPE B)

ARROW BOARD (TYPE C)

SERVICE PATROL

UNIFORMED POLICE OFFICER

REMOVABLE PAVEMENT MARKING LINE

REMOVABLE PVMT MKG (8"BARR LINE)

AVERAGE UNIT
UNIT OF
MEASURE
EACH
L.F.

L.F.

EACH

EACH

HOUR

HOUR

L.F.

L.F.

PRICE REPORT

REGION AVERAGE
UNIT PRICE
3 $25.00
STATE $25.00
2 $15.00
STATE $15.00
1 $17.74
2 $17.21
3 $16.05
4 $11.23
STATE $15.10
1 $2,750.00
STATE $2,750.00
* $690.91
1 $1,648.84
2 $1,972.58
3 $1,334.40
4 $1,793.70
STATE $1,619.18
4 $60.00
STATE $60.00
3 $62.00
4 $85.00
STATE $77.71
1 $1.11
2 $1.30
3 $1.58
4 $1.02
STATE $1.30
1 $2.15
2 $2.44
3 $3.30
4 $.73
STATE $2.34

TOTAL
COST

$3,200.
$3,200.
$300.
$300.
$22,773.
$6,710.
$22,419.
$16,032.
$67,935.
$11,000.
$11,000.
$7,600.
$113,770.
$122,300.
$174,805.
$242,150.
$660,625.
$30,000.
$30,000.
$14,384.
$42,500.
$56,884.
$84,793.
$48,092.
$230,114.
$93,816.
$456,816.
$106,651.
$62,958.
$83,331.
$7,836.
$260,776.

TOTAL
QUANTITY

128.
128.
20.

20.
1,284.
390.
1,397.
1,427.
4,498.
4.

4.

11.

69.

62.
131.
135.
408.
500.
500.
232.
500.
732.
76,170.
37,013.
145,369.
92,050.
350,602.
49,525.
25,757.
25,220.
10,790.
111,292.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
712-09.

712-09.

712-09.

712M01

712M02.

712MO3.

712M04

712M04.

R
04

05

16

02

01

01

DESCRIPTION

REMOVABLE PVMT MKG (STOP LINE)

REMOVABLE PAVEMENT MKG (ARROW)
REMOVABLE PAINTED PVMT MKG(8'B-R)

TRAFFIC CONTROL

INTERCONNECTED PORTABLE BARR RAIL

TYPE 2 OBJECT MARKER

DRUMS (CHANNELIZING)

FLEXIBLE DRUMS (CHANNELIZING)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

EACH

L.F.

LS

EACH

EACH

EACH

REGION

1
2
3
4
STATE
4
STATE

1
STATE

*

wn
|
|
m

(9]
=

HE-&O&)I\)I—‘ > WNPE
m

AVERAGE
UNIT PRICE
$11.23
$9.68
$15.17
$10.64
$12.30
$150.00
$150.00
$1.54
$1.54
$41,000.00
$51,388.89
$80,350.00
$17,800.00
$10,116.67
$41,182.14
$45.00
$20.95
$70.92
$26.61
$5.07
$46.25
$100.00
$100.00
$5.00
$38.00
$19.44
$48.00
$53.91
$34.16
$40.23
$46.29
$42.70

TOTAL
COST

$3,020.
$1,161.
$6,143.
$3,598.
$13,922.
$300.
$300.
$338.
$338.
$41,000.
$462,500.
$482,100.
$106,800.
$60,700.
$1,153,100.
$140,535.
$186,371.
$1,254,445.
$114,988.
$15,120.
$1,711,460.
$100.
$100.
$3,535.
$20,900.
$24,435.
$68,208.
$115,150.
$112,935.
$73,577.
$16,803.
$386,673.

TOTAL
QUANTITY

269.
120.
405.
338.
1,132.
2.

2.
220.
220.
1.

9.

6.

6.

6.

28.
3,123.
8,895.
17,687.
4,322.
2,980.
37,007.

707.
550.
1,257.
1,421.
2,136.
3,306.
1,829.
363.
9,055.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

712M04.

712M05.

712MO5.

712MO5.

712M06

712MO6..

712MO6.

10

01

02

03

01

10

DESCRIPTION

T FLEXIBLE TUBULAR DELINEATOR

WARNING LIGHTS (TYPE A)

WARNING LIGHTS (TYPE B)

WARNING LIGHTS (TYPE C)

SIGNS (CONSTRUCTION)

VERTICAL PANELS

NEW SIGNS (CONSTRUCTION)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

m2

m2

m2

REGION

(2]
=
|
m

wn
|
|
m

wn
|
|
m

wn
|
|
m

n n
= =

BONPIAONRE A>RONE #2BONPEANPERONE $2N
m m

STATE

AVERAGE

UNIT PRICE

$50.
$80.
$75.
$40.
$24.
$55.
$47.
$83.
$38.
$40.
$140.
$68.
$113.
$17.
$85.
$55.
$77.
$56.
$110.
$122.
$109.
$99.
$97.
$110.
$80.
$65.
$150.
$146.
$2.
$57.
$127.
$118.
$154.
$100.
$125.

00
00
42
00
79

TOTAL
COST

$900.
$8,000.
$8,900.
$12,000.
$9,940.
$11,244.
$6,490.
$1,170.
$40,844.
$160.
$2,240.
$204.
$2,604.
$6,298.
$36,770.
$10,945.
$6,292.
$60,305.
$24,420.
$100,231.
$58,251.
$50,475.
$23,595.
$256,972.
$11,680.
$16,473.
$58,519.
$25,070.
$2,710.
$114,453.
$19,320.
$23,246.
$13,552.
$5,500.
$61,618.

TOTAL
QUANTITY

18.
100.
118.
300.
401.
203.
137.

14.

1,055.
4.

16.

3.

23.
359.
432.
197.

81.

1,069.
222.
821.
531.
508.
241.

2,323.
146.
252.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
712MO6.

712M06 .

712M07 .

712M08.

712MO08.

712MO08.

712MO09.

712M09.

R
15
16

03

02

03

06

01

02

DESCRIPTION
NEW SIGNS (CNSTR)(''BEEALERT)

SGNS (CNSTR) (REDUCED SPD WARNING)

TEMPORARY BARRICADES (TYPE 111)

ARROW BOARD (TYPE B)

ARROW BOARD (TYPE C)

UNIFORMED POLICE OFFICER

REMOVABLE PAVEMENT MARKING LINE

RMVBL PVMT MKG (200 mm B.R LN)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

HR

REGION

wn
|
|
m

(2]
=
|
m

wn
|
|
m

wn
|
|
m

(07]
|
|
m

wn
|
|
m

wn
=

(AJI\)ZE'#(DI\)I—‘ AN ARWONRE F2NZRARWONRE P >WON >R
m

STATE

AVERAGE

UNIT PRICE

$400.
$400.
$800.
$230.
$610.
$30.
$75.
$32.
$69.
$54.
$49.
$1,500.
$1,500.
$1,800.
$1,681.
$2,723.
$1,470.
$500.
$1,626.
$100.
$100.
$3.

$5.

$6.

$5.

$4.

$5.

$8.

$8.

$8.

00
00
00

TOTAL
COST

$800.
$800.
$6,400.
$920.
$7,320.
$15,510.
$56,312.
$32,471.
$11,972.
$28,986.
$145,251.
$6,000.
$6,000.
$7,200.
$18,500.
$35,400.
$19,120.
$6,000.
$86,220.
$250,000.
$250,000.
$5,400.
$15,076.
$349,395.
$17,809.
$20,886.
$408,566.
$135,199.
$31,478.
$166,678.

TOTAL
QUANTITY

12.
517.
742.
992.
172.
529.

2,952.

11.

13.

13.

12.

53.
2,500.
2,500.
1,800.
2,721.
55,823.
3,458.
5,132.
68,934.
15,770.
3,795.
19,565.

AONN
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
712M09.03

712M09 .04

712M09 .05

713-01.01

713-01.02

713-02.04

713-02.14

713-02.15

DESCRIPTION

RMVBL PVMT MKG(CHNZIZING STRPNG)

REMOVABLE PVMT MKG (STOP LINE)

REMOVABLE PAVEMENT MKG (ARROW)

CL A CNC (F FOR SIGN SUPPORT)

STL B. REINF (F FOR SGN SUPORTS)

DELINEATOR (MILE MKR) & STEEL PST

FLEXIBLE DELINEATOR (WHITE)

FLEXIBLE DELINEATOR (YELLOW)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m2

EACH

C.Y.

LB.

EACH

EACH

EACH

REGION

STATE

ArWONRLP>WER

STATE

STATE

* > W

ArWN

STATE

AWN

STATE

A WNPE

AVERAGE
UNIT PRICE
$35.
$48.
$36.
$28.
$33.
$35.
$50.
$33.
$210.
$50.
$66.
$368.
$417.
$309.
$365.
$358.

$1.

$1.

$1.

$1.

$1.
$86.
$85.
$72.
$130.
$81.
$19.
$22.
$18.
$19.
$19.
$24.
$18.
$32.
$22.

10
00
88
00

TOTAL
COST

$3,510.
$768.
$4,278.
$616.
$3,993.
$770.
$365.
$5,744.
$420.
$850.
$1,270.
$29,075.
$5,600.
$10,510.
$4,380.
$49,565.
$11,800.
$3,900.
$9,054.
$4,353.
$29,108.
$2,592.
$3,350.
$5,320.
$910.
$12,172.
$10,408.
$22,647.
$29,519.
$62,574.
$2,639.
$8,040.
$4,333.
$2,560.
$17,572.

TOTAL
QUANTITY

100.
16.
116.
22.
121.
22.
7.
172.
2.
17.
19.

773.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 141
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

713-02.26 B.R DELINEATION SHTING(YLLW&BLK) L.F. 3 $5.14 $33,410.00 6,500.00
STATE $5.14 $33,410.00 6,500.00

713-04.02 STL I-BMs & W-F BMs FOR SGN SPPS LB * $2.00 $19,600.00 9,800.00
STATE $2.00 $19,600.00 9,800.00

713-05 STL HOLLOW SQ PST(BKWY)SGN SPPS LB * $2.00 $850.00 425.00
2 $2.36 $2,298.65 975.00

3 $2.68 $3,857.10 1,437.00

4 $3.50 $6,387.50 1,825.00

STATE $2.87 $13,393.25 4,662.00

713-06 STL 1-BMs & WF-BMs(BKWY) SGN SPP LB. * $1.72 $71,775.00 41,700.00
2 $1.54 $11,870.00 7,715.00

3 $2.05 $85,895.75 41,876.00

4 $2.35 $20,043.15 8,529.00

STATE $1.90 $189,583.90 99,820.00

713-09.01  STL O.HEAD SGN S (SPN 90"-0') EACH 3 $36,889.67 $110,669.00 3.00
4 $25,000.00 $25,000.00 1.00

STATE $33,917.25 $135,669.00 4.00

713-09.02 STL O.HEAD SGN S (SPN 94°-0") EACH 3 $30,042.67 $90,128.00 3.00
4 $24,000.00 $24,000.00 1.00

STATE $28,532.00 $114,128.00 4.00

713-09.03  STL O.HEAD SGN S (SPN 106°-0"") EACH 3 $31,930.33 $95,791.00 3.00
STATE $31,930.33 $95,791.00 3.00

713-09.04  STL O.HEAD SGN S (SPN 1187-0") EACH 3 $37,694.33 $113,083.00 3.00
STATE $37,694.33 $113,083.00 3.00

713-09.05  STL O.HEAD SGN S (SPN 1227-0") EACH 3 $41,064.00 $82,128.00 2.00
STATE $41,064 .00 $82,128.00 2.00

713-09.06  STL O.HEAD SGN S (SPN 1307-0") EACH 3 $43,313.33 $129,940.00 3.00
STATE $43,313.33 $129,940.00 3.00



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 142
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY
713-09.07 STL O.HEAD SGN S (SPN 142°-0") EACH 3 $44,927.00 $89,854.00 2.00
STATE $44,927.00 $89,854.00 2.00
713-09.08  STL O/H SGN S (SPN 85"FOR DMS #8) EACH 3 $39,655.00 $39,655.00 1.00
STATE $39,655.00 $39,655.00 1.00
713-09.09  STL O/H SGN S (SPN 54"FOR DMS #9) EACH 3 $38,272.00 $38,272.00 1.00
STATE $38,272.00 $38,272.00 1.00
713-09.10 STL O/H SGN S(SPN 49°FOR DMS #10) EACH 3 $31,278.00 $31,278.00 1.00
STATE $31,278.00 $31,278.00 1.00
713-09.11  STL O/H SGN S(SPN 62°FOR DMS #11) EACH 3 $33,491.00 $33,491.00 1.00
STATE $33,491.00 $33,491.00 1.00
713-09.12 STL OH SGN S(SPN 105"FOR DMS #12) EACH 3 $47,901.00 $47,901.00 1.00
STATE $47,901.00 $47,901.00 1.00
713-09.13  STL O/H SGN S(SPN 62°FOR DMS #13) EACH 3 $33,763.00 $33,763.00 1.00
STATE $33,763.00 $33,763.00 1.00
713-09.14  STL O/H SGN S(SPN 61°FOR DMS #14) EACH 3 $30,267.00 $30,267.00 1.00
STATE $30,267.00 $30,267.00 1.00
713-09.15  STL O/H SGN S(SPN 61°FOR DMS #15) EACH 3 $36,252.00 $36,252.00 1.00
STATE $36,252.00 $36,252.00 1.00
713-09.16  STL O/H SGN S(SPN 66°FOR DMS #16) EACH 3 $34,155.00 $34,155.00 1.00
STATE $34,155.00 $34,155.00 1.00
713-09.17 STL O/H SGN S(SPN 69"FOR DMS #17) EACH 3 $34,660.00 $34,660.00 1.00
STATE $34,660.00 $34,660.00 1.00
713-09.18  STL O/H SGN S(SPN 54"FOR DMS #18) EACH 3 $38,117.00 $38,117.00 1.00
STATE $38,117.00 $38,117.00 1.00



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 143
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

713-10.01  STEEL CNTLV SGN STRUCTURE (SGN#3) EACH 2 $19,500.00 $19,500.00 1.00
3 $16,818.85 $50,456.54 3.00

4 $17,625.00 $35,250.00 2.00

STATE $17,534.42 $105,206.54 6.00

713-10.02 STEEL CNTLV SGN STRUCTURE (SGN#4) EACH 2 $24,500.00 $24,500.00 1.00
3 $17,325.50 $34,651.00 2.00

4 $23,000.00 $23,000.00 1.00

STATE $20,537.75 $82,151.00 4.00

713-10.03  STEEL CNTLV SGN STRUCTURE (SGN#8) EACH 2 $25,000.00 $25,000.00 1.00
4 $22,760.00 $22,760.00 1.00

STATE $23,880.00 $47,760.00 2.00

713-10.04  STL CNTLV SGN STRUCTURE (SGN #21) EACH 4 $23,419.00 $23,419.00 1.00
STATE $23,419.00 $23,419.00 1.00

713-10.05  STL CNTLV SGN STRUCTURE (SGN #38) EACH 4 $22,411.00 $22,411.00 1.00
STATE $22,411.00 $22,411.00 1.00

713-10.06  STL CNTLV SGN STRUCTURE (SGN #40) EACH 4 $21,814.00 $21,814.00 1.00
STATE $21,814.00 $21,814.00 1.00

713-10.07 STL CNTLV SGN STRUCTURE (SGN #44) EACH 4 $26,312.00 $26,312.00 1.00
STATE $26,312.00 $26,312.00 1.00

713-10.08  STL CNTLV SGN STRUCTURE (SGN #45) EACH 4 $23,219.00 $23,219.00 1.00
STATE $23,219.00 $23,219.00 1.00

713-10.09  STL CNTLV SGN STRUCTURE (SGN #51) EACH 4 $23,912.00 $23,912.00 1.00
STATE $23,912.00 $23,912.00 1.00

713-10.10  STL CNTLV SGN STRUCTURE (SGN #55) EACH 4 $21,701.00 $21,701.00 1.00
STATE $21,701.00 $21,701.00 1.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
713-11.01

713-11.02

713-13.02

713-13.03

713-13.04

713-13.12

713-13.20

713-13.21

DESCRIPTION

"U"™ SECTION STEEL POSTS

PRFD/KNOCKOUT SQUARE TUBE POST

FLAT SHT ALM SIGNS (0.080"THICK)

FLAT SHT ALM SIGNS (0.100"THICK)

FLAT SHT ALM SIGNS (0.125"THICK)

FLAT SHT ALM SGNS OVLY (0.080"TK)
FLAT SHT ALM SIGNS (0.080"THICK)

FLAT SHT ALM SIGNS (0.100"THICK)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
LB.

REGION

wn
|

LB.

% %
= =

wn
=

-bCAJZE'-bOOI\)I—‘ F>AWNERE XZ>2DRWONRP>AWONE X
m

STATE
*
STATE
STATE

STATE

AVERAGE
UNIT PRICE
$1.
$1.
$1.
$1.
$4.
$1.
$4.
$3.
$3.
$7.
$3.
$7.
$7.
$11.
$11.
$12.
$8.
$7.
$8.
$12.
$12.
$10.
$9.
$10.
$20.
$14.
$7.
$7.
$214.
$214.
$326.
$326.

00
40
87
98

TOTAL
COST

$1,475.
$59,173.
$2,288.
$12,208.
$1,175.
$76,320.
$1,048.
$3,465.
$12,484.
$955.
$17,952.
$2,835.
$125,938.
$6,802.
$23,573.
$12,503.
$171,652.
$2,310.
$40,237.
$5,338.
$16,098.
$6,316.
$70,300.
$358.
$600.
$958.
$12,950.
$12,950.
$429.
$429.
$653.
$653.

TOTAL
QUANTITY

1,475.
42,216.
1,226.
6,167.
292.
51,376.
262.
1,155,
3,474.
125.
5,016.
405.
16,395.
569.
2,089.
1,034.
20,492.
330.
4,746.
415.
1,306.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBE

713-14

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

R

01

02

07

08

09

35

36

DESCRIPTION

EXTRUDED ALUMINUM PANEL SIGNS

REMOVAL OF EXISTING SIGN POST

REMOVL & RELOCATION SIGN & SUPORT

SUSP FLAT SHT ALM SGN (0.080"THK)

SUSP FLAT SHT ALM SGN (0.100"THK)

STEEL CABLE OVERHEAD SIGN SUPPORT

METAL BARRICADE (TYPE 111)

REMOVE SIGN, SUPPORT & FOOTING

AVERAGE UNIT PRICE REPORT

UNIT OF

MEASURE

S.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

AVERAGE

UNIT PRICE
$14.
$19.
$17.
$13.
$15.

$5.

$6.

$6.
$22.
$22.
$231.
$265.
$173.
$300.
$251.
$350.
$420.
$300.
$363.
$9,500.
$11,000.
$10,500.
$500.
$450.
$453.
$133.
$296.
$500.
$144.

52
43
19
06

TOTAL
COST

$496,560.
$34,098.
$146,900.
$46,844 .
$724,402.
$185.
$4,171.
$4,356.
$14,741.
$14,741.
$6,247.
$1,860.
$865.
$5,100.
$14,072.
$1,050.
$1,680.
$900.
$3,630.
$19,000.
$44,000.
$63,000.
$500.
$5,400.
$5,900.
$6,275.
$296.
$500.
$7,071.

TOTAL
QUANTITY

34,200.
1,755,
8,546.
3,588.

48,089.

37.
638.
675.
642.
642.

27.

7.
5.
17.
56.

'_\
RPORARNOWRAW
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
713-15.

713-15.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

R
38

39

01

02

03

04

06

07

09

DESCRIPTION
EXTRD ALM PANELS OVERLAYING BKGND
INST SIGN MSSG(LTTR,#,ARROW,SHLD)

CHANGEABLE MESSAGE SIGN UNIT

TRUCKMTD IMP ATN(W/FLSH ARW BOARD

CHANGEABLE MESSAGE SIGN

SIGNS (YIELD)

DEAD END SIGN AND SUPPORT

END OF ROADWAY SIGN AND SUPPORT

R/R ADVANCE WARNING SGN AND SPP

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
S.F.

S.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

*

STATE
*

STATE

AVERAGE

UNIT PRICE
$1.
$1.

$10.
$10.
$19,500.
$14,000.
$7,573.
$12,444 .
$10,460.
$3,581.
$3,581.
$25,000.
$5,833.
$6,000.
$11,357.
$338.
$300.
$162.
$250.
$273.
$150.
$147.
$160.
$150.
$125.
$134.
$135.
$131.
$150.
$218.
$184.

00
00
00
00

TOTAL
COST

$380.
$380.
$2,500.
$2,500.
$58,500.
$14,000.
$174,200.
$224,000.
$470,700.
$21,490.
$21,490.
$100,000.
$35,000.
$24,000.
$159,000.
$1,355.
$300.
$325.
$750.
$2,730.
$450.
$590.
$160.
$1,200.
$750.
$1,342.
$270.
$2,362.
$300.
$436.
$736.

TOTAL
QUANTITY

380.
380.
250.
250.
3.
1.
23.
18.
45.

[

I

I

'_\
ANNONOOODORPAP,WOWNRERARMMIOIPMOO
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
713-16.
713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

R
11

12

20

21

22

23

24

25

26

DESCRIPTION
RMV R/R CROSS-BUCK SGN AND SUPORT
RMV R/R ADVANCE WARNING SGN & SPP

SIGNS (R1-1 STOP)

SIGNS (TN-5 HOLSTON RIVER)

SIGNS (R2-1 SPEED LIMIT 45)

SIGNS (KEEP RIGHT SIGN, R4-7)

SIGNS (ROUTE, TN-6B)

SIGNS (ARROW, M6-1 LT/RT)

SIGNS (TO, M4-5)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

3
STATE
3
STATE

AVERAGE
UNIT PRICE
$150.
$150.
$150.
$150.
$214.
$320.
$210.
$157.
$224.
$215.
$300.
$170.
$150.
$206.
$203.
$300.
$149.
$150.
$184.
$179.
$133.
$135.
$127.
$127.
$125.
$125.
$125.
$125.

00
00
00
00
94

TOTAL
COST

$150.
$150.
$300.
$300.
$3,868.
$1,920.
$4,211.
$315.
$10,314.
$2,373.
$900.
$1,531.
$150.
$4,954.
$815.
$600.
$1,195.
$150.
$2,760.
$179.
$2,530.
$2,709.
$895.
$895.
$1,250.
$1,250.
$250.
$250.

TOTAL
QUANTITY

IN
o
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[
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 148
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

713-16.27 SIGNS (INTERSTATE, M1-1) EACH 3 $125.00 $250.00 2.00
STATE $125.00 $250.00 2.00

713-16.28  SIGNS (INFORMATION, R3-7R) EACH 3 $125.00 $375.00 3.00
STATE $125.00 $375.00 3.00

713-16.29  SIGNS (DIRECTION, D1-2) EACH 3 $125.00 $125.00 1.00
STATE $125.00 $125.00 1.00

713-16.30  SIGNS (INFORMATION, R3-8) EACH 3 $125.00 $125.00 1.00
STATE $125.00 $125.00 1.00

713-16.31  SIGNS (ROUTE, M1-4) EACH 3 $125.00 $750.00 6.00
STATE $125.00 $750.00 6.00

713-16.32 SIGNS (SYMBOL, TN-22A) EACH 3 $125.00 $125.00 1.00
STATE $125.00 $125.00 1.00

713-16.33  SIGNS (SIGNAL, W3-3) EACH 3 $125.00 $125.00 1.00
STATE $125.00 $125.00 1.00

713-16.34  SIGNS (CITY LIMIT, TN-3) EACH 3 $125.00 $125.00 1.00
STATE $125.00 $125.00 1.00

713-16.50 REMOVE AND REPLACE SIGN (LOGO) EACH * $9.41 $12,700.00 1,350.00
1 $131.25 $131.25 1.00

STATE $9.50 $12,831.25 1,351.00

713-17.02 INST AUX SUPPORT EXIT NUMBER PNL EACH 3 $73.04 $1,680.00 23.00
STATE $73.04 $1,680.00 23.00

713-17.03 INSTALL AUX SUPPORT ON EX SIGN EACH * $53.97 $4,210.00 78.00
4 $100.00 $200.00 2.00

STATE $55.13 $4,410.00 80.00



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
713-17.
713-20.
713-30.
713-30.
713-30.
713-30.
713-30.

713MO1.

713MO1.

713MO2.

R

07

30

01

02

03

04

05

01

02

04

DESCRIPTION

SIGN MOUNTED ON CNC MEDIAN B.R

SIGN ADJUSTMENTS

ERECT OVERHEAD SIGN TRUSS

BRIDGE MOUNTED SIGN SUPPORT
OVERHEAD SIGN SUPPORT FOOTING
VERTICAL OVERHEAD SIGN SUPPORT
B.R MTD SQUARE TUBE SIGN SUPPORT

CL A CNC(F FOR SIGN SUPPORTS)

STL B. REINFORCEM(F FORSGN SUPTS)

DELINEATOR (MILE MKR) & STEEL PST

UNIT OF
MEASURE
EACH
EACH
EACH
LB.
C.Y.
L.F.
LB.

m3

kg

EACH

REGION

3
4
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*
STATE
*

STATE

AVERAGE
UNIT PRICE
$450.
$400.
$426.
$112.
$112.
$200.
$200.

$1.
$1.
$175.
$175.
$19.
$19.
$2.
$2.
$750.
$400.
$347.
$410.
$411.
$3.
$2.
$2.
$2.
$2.
$69.
$150.
$96.

00
00
92
00
00
00
00
54
54
50
50

TOTAL
COST

$3,150.
$2,400.
$5,550.
$11,200.
$11,200.
$800.
$800.
$6,150.
$6,150.
$4,914.
$4,914.
$2,340.
$2,340.
$1,200.
$1,200.
$1,500.
$4,400.
$2,876.
$6,150.
$14,926.
$958.
$4,719.
$2,664.
$5,838.
$14,181.
$276.
$300.
$576.

TOTAL
QUANTITY

7.

6.

13.
100.
100.
4.

4.
4,000.
4,000.
28.
28.
120.
120.
600.
600.
2.

11.

8.

15.
36.
318.
1,748.
1,157.
2,550.
5,773.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
713MO2.

713M02.

713M0O5

713M0O6

713M09.

713M09.

713MO9.

713MO09.

R
14

15

01

02

03

04

DESCRIPTION

FLEXIBLE DELINEATOR (WHITE)

FLEXIBLE DELINEATOR (YELLOW)

STL

STL

STL

STL

STL

STL

HOLLOW SQ PST (BKWY)

1-BMs & WF-BMs(BKWY)

O.HEAD SGN S (SGN NO

O.HEAD SGN S (SGN NO

O.HEAD SGN S (SGN NO

O.HEAD SGN S (SGN NO

SGN SUP

SGN SUP

11)

23)

29)

59)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

kg

kg

EACH

EACH

EACH

EACH

REGION

(2]
=
|
m

wn
|
|
m

wn
|
|
m

2]
|
|
m

wn
=

(AJI\))_>|-I>(AJNJ>-I>(AJNH>-&QJN>-&OJNH *r>hWNPE
m

STATE

STATE

STATE

AVERAGE

UNIT PRICE

$30.
$20.
$28.
$23.
$23.
$40.
$30.
$24.
$30.
$28.
$27.

$6.

$5.

$5.

$5.

$5.

$4.

$3.

$3.

$4.
$31,250.
$25,000.
$33,400.
$29,883.
$32,625.
$26,900.
$29,762.
$23,650.
$23,650.
$31,500.
$31,500.

00
00
79
50

TOTAL
COST

$900.
$4,560.
$3,858.
$7,191.
$16,509.
$320.
$720.
$4,332.
$2,430.
$2,215.
$10,017.
$1,395.
$715.
$1,220.
$3,330.
$6,171.
$19,619.
$12,460.
$30,161.
$68,412.
$31,250.
$25,000.
$33,400.
$89,650.
$32,625.
$26,900.
$59,525.
$23,650.
$23,650.
$31,500.
$31,500.

TOTAL
QUANTITY

30.
228.
134.
306.
698.

8.

24.
175.

81.

77 .
365.
225.
143.
244 .
612.

1,104.
4,004.
3,338.
7,935.
16,381.

[
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STUDY PERIOD

ITEM

NUMBER

713MO9.

713MO09.

713MO9.

713MO9.

713M09.

713M10.

713M10.

713M10.

713M10.

713M10.

713M10.

05

06

07

08

09

01

02

03

04

05

06

STL

STL

STL

STL

STL

STL

STL

STL

STL

STL

STL

01/01/01 - 12/31/01

DESCRIPTIO
O.HEAD SGN S (SGN
O.HEAD SGN S (SGN
O.HEAD SGN S (SGN
O.HEAD SGN S (SGN
O.HEAD SGN S (SGN
CNTLV SGN S (SGN

CNTLV SGN S (SGN

CNTLV SGN S (SGN

CNTLV SGN S (SGN
CNTLV SGN S (SGN

CNTLV SGN S (SGN

N
NO 69)
NO 81)
NO 86)
NO 96)
NO 103)

NO 7)

NO 7)

NO 57)

NO 19)
NO 21)

NO 24)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
4
STATE
2
4
STATE
2
4
STATE
4
STATE
4
STATE
4
STATE

AVERAGE

UNIT PRICE
$21,000.
$21,000.
$35,725.
$35,725.
$35,725.
$35,725.
$34,000.
$34,000.
$27,800.
$27,800.
$13,200.
$13,200.
$15,100.
$22,600.
$18,850.
$23,000.
$22,700.
$22,850.
$15,200.
$15,200.
$15,400.
$15,400.
$14,700.
$14,700.

00
00
00
00

TOTAL
COST

$21,000.
$21,000.
$35,725.
$35,725.
$35,725.
$35,725.
$34,000.
$34,000.
$27,800.
$27,800.
$13,200.
$13,200.
$15,100.
$22,600.
$37,700.
$23,000.
$22,700.
$45,700.
$15,200.
$15,200.
$15,400.
$15,400.
$14,700.
$14,700.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
713M11.

713M11.

713M13.

713M13.

713M13.

713M14

713M15

R
01

02

02

03

04

DESCRIPTION

"U"™ SECTION STEEL POSTS

PRFD/KNOCKOUT SQUARE TUBE POST

FLAT SHT ALM SGNS (2.032 mm TK)

FLAT SHT ALM SGNS (2.540 mm TK)

FLAT SHT ALM SGNS (3.175 mm TK)

EXTRUDED ALUMINUM PANEL SIGNS

REMOVAL SIGNS,POSTS AND FOOTINGS

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
kg

kg

m2

m2

m2

m2

LS

REGION

n % %
= = =

wn
|
|
m

wn
|
|
m

wn
=

A OWNPEF *E-{kwl\)l—‘:DNID-waH F>PARWONRE >R WONE > WONE %
m

STATE

AVERAGE

UNIT PRICE

$4.

$3.

$3.

$3.

$3.

$3.

$5.

$4.

$5.

$5.

$6.

$5.
$140.
$147.
$121.
$119.
$136.
$133.
$210.
$152.
$132.
$142.
$153.
$145.
$130.
$130.
$237.
$195.
$249.
$204.
$200.
$300.
$383.
$2,750.
$1,238.
$1,890.
$1,538.

00
05
53
39

TOTAL
COST

$3,936.
$19,522.
$13,959.
$8,157.
$4,794.
$50,370.
$720.
$8,820.
$18,800.
$4,422.
$8,654.
$41,417.
$4,480.
$30,775.
$26,779.
$10,882.
$14,383.
$87,300.
$840.
$10,135.
$12,971.
$1,851.
$10,061.
$35,860.
$390.
$390.
$5,700.
$74,490.
$1,494.
$59,685.
$141,369.
$300.
$1,150.
$11,000.
$4,954.
$5,670.
$23,074.

TOTAL
QUANTITY

984.
6,411.
3,954.
2,404.
1,242.

14,995.

144.
2,016.
3,269.

747 .
1,433.
7,609.

32.
208.
220.

91.
105.
656.

4.

66.

98.

13.

65.
247.

3.
3.

24.

382.

6.
292.
704.

awhrprwek
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
713M15.

713M15.

713M15.

713M15.

713M15.

713M15.

713M16.

713M16.

713M16.

713M16.

R
02

07

09

11

12

35

01

03

04

05

DESCRIPTION
REMOVL & RELOCATION SIGN & SUPORT

SUSP FLAT SHT ALM SGN (2.0 mm TK)

STEEL CABLE OVERHEAD SIGN SUPPORT

SGN SUPORT ASM ON BR (SGN NO 55)

SGN SUPORT ASM ON BR (SGN NO 60)

METAL BARRICADE (TYPE 111)

CHANGEABLE MESSAGE SIGN UNIT

CHANGEABLE MESSAGE SIGN

SIGNS (R1-1, 4 R2-1)

RAILROAD CROSS-BUCK SIGN & SUPORT

AVERAGE UNIT
UNIT OF
MEASURE

EACH

EACH

EACH

LS

LS

EACH

EACH

EACH

EACH

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
3 $1,000.00
STATE $1,000.00
1 $170.00
2 $241.00
3 $132.11
STATE $170.78
2 $10,000.00
STATE $10,000.00
2 $7,190.00
3 $10,000.00
4 $6,800.00
STATE $7,996.67
4 $5,700.00
STATE $5,700.00
1 $450.00
3 $560.00
4 $495.00
STATE $494 .17
2 $15,000.00
4 $18,000.00
STATE $17,000.00
3 $7,500.00
STATE $7,500.00
3 $200.00
4 $300.00
STATE $228.57
2 $400.00
STATE $400.00

TOTAL
COST

$2,000.
$2,000.
$1,360.
$2,410.
$2,378.
$6,148.
$10,000.
$10,000.
$7,190.
$10,000.
$6,800.
$23,990.
$5,700.
$5,700.
$1,350.
$1,120.
$495.
$2,965.
$15,000.
$36,000.
$51,000.
$22,500.
$22,500.
$1,000.
$600.
$1,600.
$1,600.
$1,600.

TOTAL
QUANTITY

W
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
713M16.

713M16.

713M16.

713M16.

713M16.

713M16.

713M16.

713M16.

713M16.

713M16.

R
06

07

09

11

12

20

21

22

23

24

DESCRIPTION

DEAD END SIGN AND SUPPORT

END OF ROADWAY SIGN AND SUPPORT

R/R ADVANCE WARNING SGN AND SPP
RMV R/R CROSS-BUCK SGN AND SUPORT
RMV R/R ADVANCE WARNING SGN & SPP

SIGNS

SIGNS (R1-2)

SIGNS (R2-1)

SIGNS (R3-9b)

SIGNS (R5-3)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

AVERAGE

UNIT PRICE

$160.
$131.
$154.
$139.
$167.
$131.
$160.
$147.
$321.
$321.
$160.
$160.
$160.
$160.
$296.
$136.
$197.
$150.
$134.
$138.
$150.
$134.
$144.
$175.
$134.
$154.
$150.
$134.
$139.

00
25
25
76

TOTAL
COST

$640.
$131.
$771.
$3,494.
$1,340.
$262.
$640.
$5,736.
$1,928.
$1,928.
$320.
$320.
$320.
$320.
$3,850.
$2,858.
$6,708.
$450.
$938.
$1,388.
$300.
$134.
$434.
$350.
$268.
$618.
$300.
$536.
$836.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
713M16.25
713M16.26

713M17.02

713M17 .07

713M17.08

714-02.02

714-02.03

714-03

714-03.01

714-03.02

DESCRIPTION
SIGNS (MANDATORY RIGHT TURN)
SIGNS (CENTER TURN LANE)

INST AUX SUPP FOR EXIT NUMBER PNL

SIGN MOUNTED ON CNC MEDIAN B.R
MOD TO EX OVERHEAD SIGN STRUCTURE
ENCASED CND (2"'PVC,SCHEDULE 40)
ENCASED CND (3"'PVC,SCHEDULE 40)

JACKED OR BORED CONDUIT

DIRECT BRL CND (2"PVC,SCHD.40)

DIRECT BRL CND (3"PVC,SCHD 40)

AVERAGE UNIT

UNIT OF
MEASURE

L.

L.

L.

L.

L.

EACH

EACH

EACH

EACH

LS

F.

F.

F.

PRICE REPORT

REGION

2
STATE
2
STATE
3
4
STATE
2
STATE
4
STATE
4
STATE
4
STATE

AVERAGE

UNIT PRICE

$134.
$134.
$134.
$134.
$75.
$75.
$75.
$270.
$270.
$1,050.
$1,050.
$6.
$6.
$7.
$7.
$18.
$20.
$24.
$17.
$21.
$2.
$5.
$5.
$4.
$4.
$6.
$5.
$5.

00
00
00
00

TOTAL
COST

$536.
$536.
$268.
$268.
$300.
$300.
$600.
$7,290.
$7,290.
$2,100.
$2,100.
$3,729.
$3,729.
$2,800.
$2,800.
$17,508.
$9,000.
$116,605.
$41,214.
$184,327.
$32,076.
$30,400.
$42,360.
$141,527.
$246,363.
$7,813.
$11,396.
$19,209.

TOTAL
QUANTITY

NN
NNN~NORARDMNNRAD

A DO
[oNeoNeo Ne))
[eNeoNeoNe]

970.
450.
4,757.
2,370.
8,547.
10,800.
6,080.
8,472.
32,750.
58,102.
1,246.
2,200.
3,446.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
714-03.03
714-04.01
714-04.02
714-04.03

714-04.04

714-04.05

714-05.01

714-05.02

714-05.04

714-05.10

DESCRIPTION
DIRECT BRL CND (2«'PVC,SCHD 40)
CONDUIT (STRUCTURES - 1'" RGS)
CONDUIT (STRUCTURES - 2' RGS)
CONDUIT (STRUCTURES - 1"FLEXIBLE)

CND (STRUCTURES -1"PVC SCHD 40)

CND (STRUCTURES -3"PVC SCHD 40)

PULL BOXES (TYPE A, B, OR C)

PULL BOXES (TYPE A)

PULL BOXES (TYPE C)

PULL BX (MOUNTED IN MED B.R/BR)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.
L.F.

L.F.

L.F.

EACH

EACH

EACH

EACH

REGION

4
STATE
1
STATE
4
STATE
1
STATE
3
4
STATE
3
STATE

AVERAGE
UNIT PRICE
$5.
$5.
$5.
$5.
$5.
$5.
$14.
$14.
$4.
$3.
$3.
$4.
$4.
$220.
$300.
$420.
$297.
$377.
$600.
$600.
$475.
$350.
$367.
$487.
$690.
$525.

00
00
35
35

TOTAL
COST

$13,500.
$13,500.
$2,140.
$2,140.
$9,265.
$9,265.
$1,160.
$1,160.
$783.
$1,431.
$2,214.
$57,297.
$57,297.
$9,276.
$12,600.
$152,366.
$21,704.
$195,946.
$1,800.
$1,800.
$1,425.
$6,650.
$8,075.
$26,785.
$8,970.
$35,755.

TOTAL
QUANTITY

2,700.
2,700.
400.
400.
1,700.
1,700.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
714-05.

714-06.

714-06.

714-06.

714-06.

714-06.

714-06.

714-06.

714-06.

R
11

03

04

05

06

07

08

09

10

DESCRIPTION
PULL BOXES (FIBER OPTIC)

CABLE (1/C # 10 AWG)

CABLE (1/C #6 AWG)

CABLE (1/C # 4 AWG)

CABLE (1/C # 2 AWG)

CABLE (1/C # 1/0 AWG)

CABLE (1/C #8 AWG)

CABLE (1/C # 0 AWG)

CABLE (#6 GROUND WIRE)

AVERAGE UNIT PRICE REPORT
UNIT OF
MEASURE
EACH

L.

F.

REGION

4
STATE

*

3

4
STATE

STATE

WNZ>AWNBR

AVERAGE
UNIT PRICE

$775
$775

*H P ©*
AP PRPHBAHBAPR

LR BARHR S

@h AP HH
v Gt G G

©¥

.00
-00
.40
-60
.40

TOTAL
COST

$2,325.
$2,325.
$114.
$14,304.
$5,920.
$20,338.
$7,119.
$3,868.
$10,320.
$27,782.
$49,089.
$614.
$56,786.
$57,400.
$3,216.
$54,945.
$58,162.
$35,893.
$35,334.
$71,227.
$8,709.
$1,166.
$22,085.
$79,055.
$111,016.
$10,269.
$25,772.
$36,041.
$11,264.
$11,264.

TOTAL
QUANTITY

3.

3.

286.
23,840.
14,800.
38,926.
14,710.
8,060.
14,920.
49,300.
86,990.
1,060.
68,380.
69,440.
4,730.
53,140.
57,870.
33,638.
30,200.
63,838.
23,540.
1,060.
35,225.
103,920.
163,745.
11,410.
15,160.
26,570.
17,600.
17,600.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 158
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

714-08.01 LIGHT STANDARDS (45°"M.H., 15"ARM) EACH 3 $2,049.00 $16,392.00 8.00
4 $2,245.00 $6,735.00 3.00

STATE $2,102.45 $23,127.00 11.00

714-08.06 LIGHT STANDARDS (STEEL) EACH 4 $1,700.00 $153,000.00 90.00
STATE $1,700.00 $153,000.00 90.00

714-08.07 LIGHT STANDARDS (50 FOOT) EACH 1 $2,103.97 $44,183.37 21.00
3 $4,650.00 $55,800.00 12.00

4 $11,250.00 $45,000.00 4.00

STATE $3,918.47 $144,983.37 37.00

714-08.08 LGT STANDARDS (NEW MED B.R MTD) EACH 3 $3,694.27 $384,204.00 104.00
4 $12,000.00 $96,000.00 8.00

STATE $4,287.54 $480,204.00 112.00

714-08.09 LGT STANDARDS (INST POLE & LUM) EACH 3 $2,142.35 $154,249.00 72.00
STATE $2,142.35 $154,249.00 72.00

714-08.10 LIGHT STANDARDS (140" HIGH MAST) EACH 1 $16,402.81 $98,416.86 6.00
2 $11,861.00 $118,610.00 10.00

3 $1,949.00 $29,235.00 15.00

STATE $7,943.93 $246,261.86 31.00

714-08.11 LIGHT STANDARDS (40" POLE HEIGHT) EACH 3 $2,365.00 $4,730.00 2.00
STATE $2,365.00 $4,730.00 2.00

714-08.30 REMOVE & RELOCATE LIGHT STANDARD EACH 4 $611.00 $5,499.00 9.00
STATE $611.00 $5,499.00 9.00

714-08.32 REMOVAL LIGHT STANDARD & F EACH 3 $540.00 $2,160.00 4.00
4 $150.00 $24,750.00 165.00

STATE $159.23 $26,910.00 169.00

714-08.50 RMV WOOD POLE & ROADWAY LUMINARE EACH 3 $60.00 $1,320.00 22.00
4 $286.00 $286.00 1.00

STATE $69.83 $1,606.00 23.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
714-08.77

714-09.03

714-09.04

714-09.06

714-09.09

714-12 .17

714-13

714-25

714-25.01

DESCRIPTION
REMOVAL WALL MOUNTED LGT FIXTURE

LUMINAIRES (250 WATT)

LUMINAIRES (400 WATT)

LUMINAIRES (1000 WATT -HIGH MAST)

LUMINAIRES (OFFSET TYPE)

RMV EX CTRL CTR(CC-7,CC-9,CC-10)

CL A CNC(RDWY & STRUCTURE LGTG)

ELECTRICAL SERVICE CONNECTION

ELECTRICAL CONNECTION (AT PIER F)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

4
STATE

*

3
4

AVERAGE

UNIT PRICE

$135.
$135.
$325.
$269.
$243.
$278.
$568.
$462.
$522.
$564.
$572.
$599.
$625.
$593.
$449.

$25.
$328.
$600.
$600.
$424.
$260.
$400.
$345.
$356.
$622.
$500.
$320.
$434.
$345.
$345.

00
00
00
00
00
73
00
00
13
83
00

TOTAL
COST

$1,890.
$1,890.
$1,300.
$2,152.
$729.
$4,181.
$67,024.
$41,580.
$108,604.
$21,463.
$35,464.
$55,108.
$40,000.
$152,035.
$11,230.
$250.
$11,480.
$1,800.
$1,800.
$15,283.
$17,420.
$45,680.
$31,050.
$109,433.
$1,245.
$1,500.
$1,600.
$4,345.
$4,486.
$4,486.

TOTAL
QUANTITY

14.
14.
4.
8.
3.
15.
118.
90.
208.
38.
62.
92.
64.
256.
25.
10.
35.
3.
3.
36.
67.
114.
90.
307.
2.
3.
5.
10.
13.
13.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
714-30

714M01.

714M01.

714M03

714M03.

714M04.

714M04.

714M05.

714M06..

714MO6.

714MO6.

R

01

02

01

01

10

02

01

02

03

DESCRIPTION
AS-BUILT PLANS (LIGHTING)

STRUCTURAL LIGHTING (BR NO. 1)

STRUCTURAL LIGHTING (BR NO. __ )
JACKED OR BORED CONDUIT

DIRECT BRL CND(50 mm PVC,SCHD 40)
CONDUIT (STRUCTURES - 25 mm RGS)
CONDUIT (80 mm GRS)

PULL BOXES (TYPE A)

CBL(60mm DIA STRUCTURAL STRAND)

CABLE (1/C #6 BARE AWG)

CABLE (1/C #8 AWG)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
SET

LS

LS

REGION

3
STATE
1
3
4
STATE
3
STATE
1
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
4
STATE
4
STATE
4
STATE

AVERAGE
UNIT PRICE
$1,813.00
$1,813.00
$18,000.00
$49,220.00
$5,500.00
$25,488.00
$30,600.00
$30,600.00
$45.00
$45.00
$11.50
$11.50
$4.00
$4.00
$21.20
$21.20
$475.00
$475.00
$860.00
$3.25
$387.29
$1.80
$1.80
$1.37
$1.37

TOTAL
COST

$1,813.
$1,813.
$18,000.
$98,440.
$11,000.
$127,440.
$30,600.
$30,600.
$16,650.
$16,650.
$20,907.
$20,907.
$120.
$120.
$3,264.
$3,264.
$4,750.
$4,750.
$1,191,960.
$5,544.
$1,197,504.
$1,287.
$1,287.
$9,532.
$9,532.

TOTAL
QUANTITY

RPRUNNRRR
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
714MO6.

714M08.

714M09.

714M09.

714M12.

714M13

714M16

715-01

716-01.

716-01.

716-01.

R
04

10

04

06

01

01

02

05

DESCRIPTION
CABLE (1/C #4/0 AWG)

LT STNDS(WD,10.668m MH,3.658m ARM

LUMINAIRES (400 WATT)

LUMINAIRES (1000 WATT -HIGH MAST)
CONTROL CENTER (NO. 1)

CL A CNC(RDWY & STRUCTURE LGTG)

NAVIGATIONAL LIGHTING

ASPH CONCRETE CURB (4 INCHES)
RAISED PAVEMENT MARKERS (TYPE 1)
RAISED PAVEMENT MARKERS (TYPE 2)

TEMPORARY RAISED PAVEMENT MARKER

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

EACH

EACH

EACH

LS

m3

LS

L.F.

EACH

EACH

EACH

REGION

4
STATE
2
4
STATE
2
STATE
4
STATE
4
STATE
4
STATE
1
3
STATE
1
STATE
1
STATE
2
STATE
2
3
4
STATE

AVERAGE

UNIT PRICE

$8.

$8.
$800.
$14,020.
$5,465.
$450.
$450.
$200.
$200.
$5,000.
$5,000.
$720.
$720.
$50,000.
$35,200.
$42,600.
$1.

$1.

$5.

$5.

$6.

$6.

$25.
$12.
$15.
$12.

TOTAL
COST

$188.
$188.
$8,800.
$84,120.
$92,920.
$4,950.
$4,950.
$9,600.
$9,600.
$5,000.
$5,000.
$21,600.
$21,600.
$50,000.
$35,200.
$85,200.
$1,700.
$1,700.
$322.
$322.
$728.
$728.
$275.
$4,788.
$1,740.
$6,803.

TOTAL
QUANTITY

22.
22.
11.

6.
17.
11.
11.
48.
48.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
716-01.

716-01.

716-01.

716-01.

716-02.

716-02.

716-02.

R
10

20

30

40

01

02

03

DESCRIPTION

SNOWPLOWABLE REFLECTIVE MARKER

RECY SNOWPLOWABLE REFLECTIVE MKR

REMOVL SNOWPLOWABLE RFLCTV MKR

RMV & RPLC LENS SNOWPLW RFLCTR

PLASTIC PAVEMENT MKG (4" LINE)

PLASTIC PVMT MKG (8"BARRIER LINE)

PLASTIC PAVEMENT MARKING (X-WALK)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

LIN. MI.

L.F.

L.F.

REGION

wn
|
|
m

wn
|
|
m

2]
=
|
m

(2]
=
|
m

wn
|

wn
—

-bwl\)l—‘):'-bwl\)H F>BARWONERE XN WONRE F22RFRP2>AWONE X
m

STATE

AVERAGE

UNIT PRICE

$50.
$32.
$32.
$45.
$50.
$42.
$36.
$36.
$15.
$9.

$5.
$10.
$9.

$9.
$16.
$16.
$1,555.
$1,712.
$1,733.
$2,153.
$2,168.
$1,923.
$1.

$.

$.

$2.

$1.

$1.

$6.

$8.

$7.
$10.
$8.

28
65
66
08
00

08

TOTAL
COST

$70,645.
$73,851.
$176,178.
$326,789.
$380,950.
$1,028,413.
$45,870.
$45,870.
$11,550.
$31,646.
$9,420.
$32,936.
$70,548.
$156,100.
$1,920.
$1,920.
$277,352.
$689,206.
$312,153.
$1,238,012.
$463,889.
$2,980,613.
$9,750.
$13,032.
$6,954.
$51,270.
$39,672.
$120,680.
$17,859.
$6,556.
$48,282.
$122,047.
$194,745.

TOTAL
QUANTITY

1,405.
2,262.
5,394.
7,249.
7,619.
23,929.
1,260.
1,260.
770.
3,444.
1,884.
3,052.
7,834.
16,984.
120.
120.
178.
402.
180.
574.
213.
1,549.
7,800.
25,770.
8,131.
25,606.
20,954.
88,261.
2,801.
732.
6,729.
12,102.
22,364.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

R
04

05

06

07

08

09

10

DESCRIPTION

PLASTIC PVMT MKG(CHNZ STRIPING)

PLASTIC PAVEMENT MKG (STOP LINE)

PLS PVMT MKG (TURN LANE ARROW)

PLASTIC PVMT MKG (24"BARR LINE)

PLASTIC PVMT MKG (8" DOTTED LINE)

PLASTIC PVMT MKG(LGTDL X-WALK)

PLASTIC PAVEMENT MKG (6™ LINE)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
S.Y.

L.F.

EACH

L.F.

L.F.

L.F.

LIN. MI.

REGION

% %
= =

wn
=
|
m

wn
|
|
m

w
|

|
m

wn
=

A WN PR >(-)_>|-l>wl\)H)>-bwl\)l—‘J>-l>wl—‘J>-waH F>BARWNE XD WOWNPF X
m

STATE

AVERAGE

UNIT PRICE

$20.
$15.
$15.
$23.
$18.
$19.
$9.
$7.
$6.
$12.
$12.
$9.
$150.
$84.
$82.
$163.
$157.
$130.
$3.
$12.
$10.
$7.
$1.
$1.
$2.
$2.
$1.
$20.
$13.
$25.
$32.
$19.

$3,000

$2,006.

$1,970
$2,736
$3,077
$2,443

61
11
11
65
52

.00

.45
.14
.81
.40

TOTAL
COST

$49,580.
$33,809.
$34,443.
$203,222.
$164,420.
$485,476.
$5,890.
$107,058.
$71,829.
$195,651.
$95,002.
$475,432.
$2,100.
$37,779.
$13,709.
$106,671.
$44,404.
$204,664.
$1,676.
$24.
$4,967.
$6,668.
$1,832.
$6,700.
$12,153.
$1,671.
$22,357.
$1,400.
$35,384.
$42,471.
$9,997.
$89,253.
$81,000.
$234,730.
$358,071.
$405,359.
$381,309.
$1,460,469.

TOTAL
QUANTITY

2,406.
2,238.
2,280.
8,593.
8,879.
24,396.
635.
13,530.
10,794.
15,212.
7,855.
48,026.
14.
449.
167.
653.
282.
1,565.
463.

2.

482.
947.
1,121.
6,700.
4,904.
699.
13,424.
70.
2,646.
1,663.
310.
4,689.
27.
116.
181.
148.
123.
597.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
716-02.

716-03.

716-03.

716-03.

716-04.

716-04.

716-04.

716-04.

R
11

01

02

03

01

02

03

04

DESCRIPTION

PLASTIC PVMT MKG (6" DOTTED LINE)

PLASTIC WORD PAVEMENT MKG (R X R)

PLASTIC WORD PAVEMENT MKG (ONLY)

PLS WORD PVMT MKG (STOP AHEAD)

PLS PVMT MKG (STR-TRN ARROW)

PLS PVMT MKG(DBL TURNING ARROW)

PLASTIC PVMT MKG (DOTTED LINE)

PLS PVMT MKG (TRANSVERSE SHD)

AVERAGE UNIT

UNIT OF
MEASURE
L.F.

EACH

EACH

EACH

EACH

EACH

L.F.

PRICE REPORT

REGION

AVERAGE

UNIT PRICE

wn
|
|
m

wn
|
|
m

wn

=
-l>N)>(AJI—‘J>(AJI\))>-bQJI\)I—‘J>NJ_>|J>QJI\)I—‘>J>wNH>wI\)H

m

(2]
=
|
m

wn
|
|
m

wn
|
|
m

w
|
|
m

STATE

$.
$1.
$.

$.
$186.
$252.
$207.
$480.
$291.
$143.
$110.
$300.
$555.
$213.
$165.
$165.
$109.
$81.
$195.
$300.
$151.
$97.
$205.
$143.
$1.
$1.
$1.
$3.
$8.
$5.

75
29
34
53
76

TOTAL
COST

$2,966.
$31,893.
$35,308.
$70,168.
$4,855.
$7,070.
$25,300.
$36,001.
$73,227.
$8,925.
$880.
$1,200.
$7,780.
$18,785.
$330.
$330.
$328.
$981.
$2,936.
$600.
$4,845.
$780.
$1,230.
$2,010.
$11,702.
$3,634.
$15,336.
$1,912.
$1,746.
$3,658.

TOTAL
QUANTITY

3,955.
24,711.
103,707.
132,373.
26.

28.
122.
75.
251.
62.

8.

4.

14.

88.

2.

2.

3.

12.

15.

2.

32.

8.

6.

14.
9,735.
3,532.
13,267.
508.
200.
708.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
716-04.

716-04.

716-04.

716-04.

716-04.

716-05.

716-05.

716-05.

R
05

06

07

08

10

01

02

04

DESCRIPTION

PLASTIC PVMT MKG (STRAIGHT ARROW)

PLS PVMT MKG (WRONG WAY ARROW)

PLS PVMT MKG (EXIT ONLY ARROW)

PLS PVMT MKG (OPTION LANE ARROW)

PLS PVMT MKG (HANDICAP SYMBOL)

PAINTED PAVEMENT MKG (4" LINE)

PAINTED PVMT MKG (8'BARRIER LINE)

PAINTED PVMT MKG(CHNZ STRIPING)

AVERAGE UNIT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

LIN. MI.

L.F.

S.Y.

PRICE REPORT

REGION

AVERAGE

UNIT PRICE

(2]
=
|
m

wn
|
|
m

wn
|
|
m

» n
= =
- 5
m m

wn
|
|
m

w
=

-bwl—‘)_>|-l>wl\>H)>-bwl\)l—‘ F>PAWTPARWIPONREPI>WONI>DAWONER
m

STATE

$65.
$74.
$151.
$160.
$120.
$150.
$200.
$175.
$101.
$103.
$234.
$275.
$224.
$265.
$325.
$299.
$320.
$189.
$268.
$530.
$405.
$351.
$564.
$753.
$496.
$.

$.
$1.
$1.
$.
$12.
$13.
$17.
$13.

00
75
86
91
79

TOTAL
COST

$1,040.
$299.
$2,126.
$2,574.
$6,039.
$300.
$400.
$700.
$305.
$309.
$1,875.
$3,575.
$6,064.
$2,124.
$3,575.
$5,699.
$6,400.
$2,460.
$8,860.
$40,273.
$655,126.
$348,420.
$835,489.
$558,307.
$2,437,617.
$7,297.
$2,468.
$8,933.
$230.
$18,929.
$3,801.
$7,659.
$715.
$12,175.

TOTAL
QUANTITY

16.

4.
14.
16.
50.

27.

19.
20.
13.
33.

1,616.
991.
1,480.
740.
4,905.
21,740.
4,937.
8,756.
230.
35,663.
307.
560.
41.
908.

'_\
WOOWWANN
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
716-05.05

716-05.06

716-05.08

716-05.20

716-05.60

716-05.61

716-05.62

DESCRIPTION

PAINTED PAVEMENT MKG (STOP LINE)

PNTD PVMT MKG (TURN LANE ARROW)

PAINTED PVMT MKG (4"PARKING LINE)

PAINTED PAVEMENT MKG (6" LINE)

RETRACING PAVEMENT MKGS (4" LINE)

RETRACING PVMT MKGS (8'BARR LINE)

RETRACING PAVEMENT MKGS (6" LINE)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

EACH

L.F.

L.M.

LIN MI

L.F.

LIN MI

REGION

(2]
=
|
m

wn

=
-bZE'-bO\JI—‘ZD-waH

m

STATE

wnN

STATE

*

2]
|
|
m

wn
=

WN - >(-)_>|-I>CAJNH *r>hWNPR
m

STATE

AVERAGE
UNIT PRICE
$6.
$5.
$8.
$6.
$7.
$65.
$79.
$78.
$76.
$2.
$2.
$355.
$500.
$408.
$104.
$104.
$105.
$153.
$100.
$112.

$145.
$155.
$154.
$303.
$171.

BABH RGBSR

30
00
02
46
31

TOTAL
COST

$2,357.
$110.
$6,291.
$1,060.
$9,818.
$855.
$3,825.
$390.
$5,070.
$14,166.
$14,166.
$24,413.
$19,842.
$44,255.
$1,542,840.
$340,936.
$426,226.
$773,654.
$345,330.
$3,428,987.
$30,583.
$6,375.
$9,113.
$3,474.
$720.
$50,265.
$257,861.
$77,063.
$57,148.
$140,959.
$533,032.

TOTAL
QUANTITY

374.
22.
784.
164.
1,344.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
716-05.63

716-05-01

716-06.01

716-07.01

716-07.03

716-08.01

716-08.04

716-08.05

716-08.06

DESCRIPTION

RETRACING PVMT MKGS (DOTTED LINE)

PAINTED PAVEMENT MKG (4' LINE)

PAINTED WORD PAVEMENT MKG (ONLY)

PNTD PVMT MKG (STR-TRN ARROW)

PAINTED PVMT MKG (DOTTED LINE)

REMOVAL OF PAVEMENT MKG (LINE)

REMOVAL PVMT MKG(CHNZ STRIPING)

REMOVAL OF PVMT MKG (STOP LINE)

REMOVL PVMT MKG (TURN LANE ARROW)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

LIN. MI.

EACH

EACH

L.F.

L.F.

S.Y.

L.F.

EACH

REGION

AVERAGE
UNIT PRICE
$.

$.

$.
$1,120.
$1,120.
$100.
$102.
$17.
$64.
$100.
$100.
$6.

$1.

$1.

$1.
$1.
$28.
$3.
$3.
$5.
$6.
$8.
$7.
$75.
$75.

05
07
06
00

TOTAL
COST

$690.
$1,272.
$1,962.
$3,136.
$3,136.
$200.
$3,800.
$544 .
$4,544.
$400.
$400.
$204.
$1,071.
$1,275.
$1,135.
$4,220.
$13,885.
$19,241.
$252.
$2,850.
$3,102.
$180.
$552.
$1,779.
$2,511.
$225.
$225.

TOTAL
QUANTITY

13,800.
19,100.
32,900.
2.

2.

2.

37.

32.

71.

4.

4.

34.
1,020.
1,054.
1,407.
4,254.
9,390.
15,051.

950.
959.
36.
85.
214.
335.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 168
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

716-08.07 REMOVL WORD PVMT MKG (STOP AHEAD) EACH 2 $220.00 $660.00 3.00
STATE $220.00 $660.00 3.00

716-09.01 REMOVL PVMT MKG (STR-TRN ARROW) EACH 3 $45.00 $45.00 1.00
4 $100.00 $400.00 4.00

STATE $89.00 $445.00 5.00

716-09.03  REMOVAL OF PVMT MKG (DOTTED LINE) L.F. 3 $2.00 $1,740.00 870.00
STATE $2.00 $1,740.00 870.00

716-10.01 PREFORMED PLS PVMT MKG (4"LINE) LIN. MI. 2 $26,000.00 $13,000.00 .50
STATE $26,000.00 $13,000.00 .50

716-10.02 PREFORM PLS PVMT MKG(8"B.R LN) L.F. 2 $5.25 $8,747.25 1,665.00
3 $6.88 $63,061.00 9,166.00

4 $6.00 $26,070.00 4,345.00

STATE $6.45 $97,878.25 15,176.00

716-10.04 PRFMD PLS PVMT MKG(CHNLZTN STRIP) S.Y. 2 $62.50 $250.00 4.00
3 $70.85 $96,421.00 1,361.00

STATE $70.82 $96,671.00 1,365.00

716-10.05 PRFMD PLS PVMT MKG(TURN LANE ARR) EACH 4 $300.00 $7,200.00 24.00
STATE $300.00 $7,200.00 24.00

716-10.06 PREFORM PLS PVMT MKG(8"DOTTED LN) L.F. 3 $10.00 $14,470.00 1,447.00
4 $7.00 $20,440.00 2,920.00

STATE $7.99 $34,910.00 4,367.00

716-10.07 PREFORMED PLS PVMT MKG (STOP LN) L.F. 1 $19.35 $1,200.00 62.00
2 $35.00 $11,410.00 326.00

STATE $32.50 $12,610.00 388.00

716-10.08 PRFMD PLS PVMT MKG (DOTTED LN) L.F. 3 $5.00 $950.00 190.00

STATE $5.00 $950.00 190.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
716-10.

716-10.

716-10.

716-10.

716-50.

716MO1.

716MO1.

716MO1.

716MO1.

R
13

15

16

20

01

02

05

10

30

DESCRIPTION
PRFMDd . PLS . PVMT .MKG . (HOV DIAMOND)

PREFORM PLASTIC PVMT MKG (6'LINE)

PRFMD PLS PVMT MKG (6"DOTTED LN)

PREFORM PLS WORD PVMT MKG (ONLY)

ROADWAY CLEANING FOR PAVEMENT MKG

RAISED PAVEMENT MARKERS (TYPE 2)
TEMPORARY RAISED PAVEMENT MARKER

SNOWPLOWABLE REFLECTIVE MARKER

REMOVL SNOWPLOWABLE RFLCTV MKR

AVERAGE UNIT
UNIT OF
MEASURE
EACH

LIN. MI.

L.F.

EACH

LIN. MI.

EACH

EACH

EACH

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
3 $200.00
STATE $200.00
1 $19,500.00
2 $18,471.88
3 $17,754.69
4 $19,990.00
STATE $18,357.87
3 $5.42
4 $7.00
STATE $5.48
4 $400.00
STATE $400.00
* $8.06
1 $39.09
2 $50.00
3 $50.00
4 $1.00
STATE $22.83
2 $6.50
STATE $6.50
1 $10.25
STATE $10.25
2 $42.00
4 $52.71
STATE $45.76
2 $9.00
4 $20.00
STATE $14.11

TOTAL
COST

$1,000.
$1,000.
$78,000.
$111,016.
$731,138.
$239,880.
$1,160,034.
$59,660.
$2,905.
$62,565.
$6,800.
$6,800.
$379.
$430.
$600.
$750.
$10.
$2,169.
$3,250.
$3,250.
$5,453.
$5,453.
$56,532.
$38,422.
$94,954.
$1,350.
$2,600.
$3,950.

TOTAL
QUANTITY

PAGE 169



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
716M02.01

716M02.02

716M02.03

716M02.04

716M02.05

716M02 .06

DESCRIPTION

PLASTIC PVMT MKG (100 mm LINE)

PLASTIC PVMT MKG (200 mm B.R LN)

PLASTIC PAVEMENT MARKING (X-WALK)

PLASTIC PVMT MKG(CHNZIZ STRIPING)

PLASTIC PAVEMENT MKG (STOP LINE)

PLS PVMT MKG (TURN LANE ARROW)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
km

m2

EACH

REGION

wn
|

(2]
=

% %
= =

wn
=

A WN P *E-bwl\)l—‘ ¥R WNE FZ>WONE FZ>2AWONIZAONE ¥
m

STATE

AVERAGE

UNIT PRICE

$800
$1,128
$1,085
$1,667

$1,669.
$1,227.
$2.
$3.
$6.
$3.
$16.
$18.
$18.
$19.
$18.
$20.
$18.
$15.
$29.
$28.
$23.
$21.
$21.
$18.
$44.
$42.
$26.
$65.
$72.
$69.
$176.
$156.
$101.

.00
-09
.00
-56
12

TOTAL
COST

$31,680.
$123,864.
$160,579.
$106,090.
$79,450.
$501,663.
$1,756.
$46,599.
$13,548.
$61,904.
$288.
$35,376.
$7,576.
$8,085.
$51,326.
$1,300.
$10,147.
$55,684.
$27,334.
$133,638.
$228,104.
$5,838.
$20,941.
$12,720.
$24,456.
$4,968.
$68,924.
$4,680.
$20,383.
$12,108.
$33,402.
$5,960.
$76,533.

TOTAL
QUANTITY

39.
109.
148.

63.

47.
408.
878.

13,297.
1,952.
16,127.
18.
1,866.
411.
425.
2,720.

65.

558.

3,650.
914.
4,720.
9,907.
278.
971.
672.
547.
118.
2,586.

72.
281.
175.
189.

38.
755.
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STUDY PERIOD 01/01/01 - 12/31/01
DESCRIPTION

ITEM
NUMBE
716MO2.

716M02.

716MO02.

716MO2.

716M02.

716MO03.

716MO03.

716M04.

R
07

08

09

10

11

01

02

01

PLASTIC PVMT

PLS PVMT MKG

PLASTIC PVMT

PLASTIC PVMT

PLS PVMT MKG

PLASTIC WORD

PLASTIC WORD

PLS PVMT MKG

MKG (600 mm B.R LN)

(200 mm DOTTED LN)

MKG (LGTDL X-WALK)

MKG (150 mm LINE)

(150 mm DOTTED LN)

PAVEMENT MKG (ONLY)

PAVEMENT MKG (R X R)

(STR-TRN ARROW)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

km

3

EACH

EACH

EACH

REGION

*

STATE

A WONRELZ>NPE

STATE

STATE

PR

STATE

PR

STATE

STATE

WNIZ>WN P

STATE
*

STATE

AVERAGE

UNIT PRICE

$22.
$12.
$16.
$18.
$3.

$6.

$6.

$8.

$6.
$22.
$22.
$1,450.
$1,877.
$1,919.
$1,888.
$6.

$6.

$5.

$5.
$117.
$124.
$205.
$163.
$309.
$274.
$287.
$150.
$105.
$244.
$191.

00
00
71
11

TOTAL
COST

$11,462.
$648.
$20,285.
$32,395.
$168.
$703.
$1,206.
$1,792.
$3,870.
$1,584.
$1,584.
$2,900.
$8,638.
$57,138.
$68,676.
$594.
$3,666.
$2,807.
$7,068.
$2,000.
$870.
$5,137.
$8,007.
$3,090.
$4,396.
$7,486.
$150.
$525.
$2,200.
$2,875.

TOTAL
QUANTITY

521.
54.
1,214.
1,789.
45.
113.
184.
224 .
566.
72.
72.

2.

4.

29.
36.
99.
566.
524.
1,189.
17.

7.

25.
49.
10.
16.
26.

1.

5.

9.

15.
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STUDY PERIOD 01/01/01 - 12/31/01
DESCRIPTION

ITEM
NUMBER
716M04 .02

716M04 .03

716M04 .04

716M04 .05

716M04 .06

716M04 .07

716M04 .08

716M05.01

716M05.02

PLS PVMT MKG(DBL TURNING ARROW)

PLASTIC PVMT

PLS PVMT MKG

PLASTIC PVMT

PLS PVMT MKG

PLS PVMT MKG

PLS PVMT MKG

PAINTED PVMT

PAINTED PVMT

MKG (DOTTED LINE)

(TRANSVERSE SHD)

MKG (STRAIGHT ARROW)

(WRONG WAY ARROW)

(EXIT ONLY ARROW)

(OPTION LANE ARROW)

MKG (100 mm LINE)

MKG (200 mm B.R LN)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

m

EACH

EACH

EACH

EACH

km

REGION

3
STATE

*

AVERAGE

UNIT PRICE

$256.
$256.
$7.
$4.
$4.
$3.
$3.
$17.
$17.
$17.
$75.
$223.
$191.
$285.
$285.
$105.
$242.
$205.
$200.
$200.
$200.
$304.
$244.
$647.
$623.
$369.
$1.
$.
$1.
$1.
$1.

67
67
00
54

TOTAL
COST

$3,850.
$3,850.
$441.
$2,499.
$252.
$6,576.
$9,768.
$1,463.
$735.
$2,198.
$525.
$5,595.
$6,120.
$1,710.
$1,710.
$315.
$1,940.
$2,255.
$12,600.
$12,600.
$10,100.
$71,590.
$23,975.
$42,718.
$42,898.
$191,282.
$2,704.
$21,633.
$14,262.
$10,880.
$49,480.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
716MO5.

716MO5.

716MO5.

716MO05.

716MO5.

716MO6.

716MO7.

716MO7 .

716MO08.

R
03

04

05

06

20

01

03

04

01

DESCRIPTION
PAINTED PAVEMENT MARKING (X-WALK)

PNTD PVMT MKG (CHNZIZ STRIPING)

PAINTED PAVEMENT MKG (STOP LINE)

PNTD PVMT MKG (TURN LANE ARROW)

PAINTED PVMT MKG (150 mm LINE)
PAINTED WORD PAVEMENT MKG (ONLY)

PAINTED PVMT MKG (DOTTED LINE)

PNTD PVMT MKG.(TRANSVERSE SHD)

REMOVAL OF PAVEMENT MKG (LINE)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

m2

EACH

km

EACH

REGION

% %
= =
_|
m

rWrhAhwWNPR >(-ZL>|J>00I\)J>-I>
m

AVERAGE

UNIT PRICE

$25.
$25.
$10.
$12.
$10.
$10.
$17.
$27.
$18.
$12.
$36.
$19.
$77.
$110.
$85.
$329.
$329.
$137.
$137.
$1.
$3.
$2.
$12.
$12.
$1.
$2.
$2.
$2.
$2.

30
30
86
60

TOTAL
COST

$556.
$556.
$6,212.
$302.
$31,660.
$38,174.
$2,669.
$2,376.
$2,673.
$472.
$798.
$8,988.
$1,160.
$550.
$1,710.
$26,015.
$26,015.
$275.
$275.
$1,390.
$584.
$1,974.
$528.
$528.
$20.
$60,299.
$7,065.
$1,344.
$68,728.

TOTAL
QUANTITY

22.
22.
572.
24.
3,166.
3,762.
157.
88.
145.
38.
22.
450.
15.

5.

20.
79.
79.

2.

2.
732.
185.
917.
44 .
44 .
11.
24,956.
3,140.
640.
28,747.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
716MO08.

716M08.

716MO08.

716M08.

716MO08.

716MO08.

716MO09.

716M10.

716M10.

716M10.

716M10.

R
04

05

06

10

20

30

03

01

02

04

06

DESCRIPTION

REMOVL PVMT.MKG.(CHNZIZ. STRPNG)

REMOVAL OF PVMT MKG (STOP LINE)

REMOVL PVMT MKG (TURN LANE ARROW)

REMOVAL OF PAVEMENT MKG (LINE)

R WORD PVMT MKG(EXIT ONLY ARROWS)
REMOVAL OF PLASTIC PAVEMENT MKG

REMOVAL OF PVMT MKG (DOTTED LINE)
PREFORMED PLS PVMT MRK(100 mm LN)
PRFMD PLS PVMT MRK(200 mm B.R LN)
PRFMD PLS PVMT MRK(CHNLZTN SPNG)

PRFMD PLS PVMT MRK(200 mm DOT LN)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m2

EACH

km

EACH

m2

km

m2

REGION

AVERAGE

UNIT PRICE

$12.
$14.
$12.
$10.
$8.
$10.
$47.
$47.
$1,890.
$1,650.
$1,759.
$105.
$105.
$75.
$75.
$4.

$4.
$11,864.
$11,864.
$21.
$21.
$75.
$75.
$22.
$22.

00
70
42
30
40

TOTAL
COST

$27,300.
$6,174.
$33,474.
$3,605.
$168.
$3,773.
$94.
$94.
$15,120.
$15,675.
$30,795.
$210.
$210.
$975.
$975.
$76.
$76.
$43,900.
$43,900.
$45,945.
$45,945.
$13,875.
$13,875.
$15,194.
$15,194.

TOTAL
QUANTITY

2,275.
420.
2,695.
350.
20.
370.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
716M10.10
716M10.11
716M10.12

716M10.15

716M10.16

716M10.18

717-01.04

717-01.05

717-01.06

717-01.50

717-01.51

PRFMD PLS

PRFMD PLS

PRFMD PLS

PREFORMED

PRFMD PLS

PRFMD PLS

DESCRIPTION

PVMT MRK(EXIT ONLY ARRW
PVMT MRK(OPT LANE ARR)
PVMT MRK(WRG WAY ARRW)

PLS PVMT MRK(150 mm LN)

PV MRK(150mm DOTTED LN)

PVMT MRK(SAIGHT ARROW)

MOBILIZATION ( )

MOBILIZATION (DISTRICTS 43 & 44)

MOBILIZATION (DISTRICT 45)

MOBILIZATION (EACH REPAIR)

MOBILIZATION (REGION WIDE CLNUP)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH

km

EACH

EACH

EACH

EACH

EACH

EACH

REGION

2
STATE
2
STATE
2
STATE

AVERAGE

UNIT PRICE

$295.
$295.
$295.
$295.
$295.
$295.
$13,421.
$14,900.
$11,600.
$13,221.
$14,118.
$19.
$19.
$250.
$250.
$600.
$300.
$576.
$400.
$400.
$200.
$200.
$864.
$864.
$25,329.
$25,329.

00
00
00
00
00
00
05
00

TOTAL
COST

$3,245.
$3,245.
$885.
$885.
$1,770.
$1,770.
$30,600.
$461,900.
$53,360.
$162,627.
$708,487.
$6,213.
$6,213.
$1,000.
$1,000.
$7,200.
$300.
$7,500.
$3,200.
$3,200.
$1,600.
$1,600.
$36,296.
$36,296.
$101,319.
$101,319.

TOTAL
QUANTITY

11.
11.

12.
50.
327.
327.

ArPRPNOOWW
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
717-02.

717-02.

717M01

717M0O3

718-01.

718-01.

719-01

719-01.

719-01.

719-02

R
02

03

01

02

08

09

DESCRIPTION

MBZ(GRRL RPR SPECIFIED COUNTIES)

MBZ(GRRL REPAIR ALL OTHERS)

MOBILIZATION

MOBILIZATION (F EXPLORATION)

NOISE B.R WL (NOISE B.R NO 1 & 2)

NOISE B.R WALLS (MTL PNL ON PRP)

SWEEPING

SWEEPING (CONTINUOUS)
SWEEPING (INTERMITTENT)

REMOVAL AND DISPOSAL OF LITTER

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE

EACH

EACH

LS

LS

S.F.

LIN.

LIN.

LIN.

LIN.

MI .

MI.

MI.

MI.

REGION

*

2
STATE
*

STATE

AVERAGE
UNIT PRICE
$225.76
$600.00
$439.61
$367.11
$367.11
$429,827.00
$109,444 .44
$270,500.00
$219,238.67
$110,033.33
$179,052.11
$1.00
$1.00
$9.80
$15.00
$13.08
$60.00
$15.00
$18.08
$38.52
$26.50
$36.84
$50.00
$50.00
$50.00
$50.00
$163.33
$112.43
$174.27
$203.13
$116.72
$142_15

TOTAL
COST

$14,900.
$52,800.
$67,700.
$27,900.
$27,900.
$429,827.
$985,000.
$1,623,000.
$1,315,432.
$660,200.
$5,013,459.
$1.

$1.
$431,797.
$1,131,405.
$1,563,202.
$97,740.
$332,145.
$429,885.
$1,318,418.
$147,525.
$1,465,944.
$46,500.
$46,500.
$10,700.
$10,700.
$287,526.
$88,134.
$180,542.
$124,317.
$388,129.
$1,068,649.

TOTAL
QUANTITY

66.
88.
154.
76.
76.

44,061.
75,427 .
119,488.
1,629.
22,143.
23,772.
34,223.
5,567.
39,790.
930.
930.
214.
214.

783.
1,036.
612.
3,325.
7,517.

PRPOOOOOR
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AVERAGE UNIT

STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
719-03.
719-03.
719-03.
719-03.
719-03.
719-03.
719M02
720-01.
720M02
720M04.
720M04 .

720M06

R
01

02

03

07

09

15

11

01

02

DESCRIPTION UNIT OF
MEASURE
SNOW AND ICE REMOVAL (OPERATOR) HOUR
SNOW AND ICE REMOVAL (SUPERVISOR) HOUR
SNOW AND ICE REMOVAL (LOADER) HOUR
SNOW AND ICE REMOVAL (ANTI-ICING) HOUR
SNOW AND ICE REMOVAL (PLOWING) HOUR
SNOW & ICE REMOVAL (SPECIAL MBZ) EACH
REMOVAL AND DISPOSAL OF LITTER km
WOOD PAVERS S.F.
HIGHWAY GRADE CROSSING INSTALLED m
TRACK TO BE CONSED (110-LB RAIL) m
TRACK TO BE CONSED (115-LB RAIL) m
TRACK TO BE REMOVED m

PRICE REPORT

REGION

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
4
STATE
3
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE

UNIT PRICE

$84.
$84.
$56.
$56.
$75.
$75.
$84.
$84.
$84.
$84.
$2,500.
$2,500.
$90.
$90.
$20.
$20.
$900.
$900.
$150.
$150.
$150.
$150.
$11.
$11.

50
50
00
00

TOTAL
COST

$476,411.
$476,411.
$75,936.
$75,936.
$67,050.
$67,050.
$13,942.
$13,942.
$18,590.
$18,590.
$82,500.
$82,500.
$450.
$450.
$47,720.
$47,720.
$25,200.
$25,200.
$126,000.
$126,000.
$5,850.
$5,850.
$8,547.
$8,547.

TOTAL
QUANTITY

5,638.
5,638.
1,356.
1,356.
894.
894.
165.
165.
220.
220.
33.
33.

5.

5.
2,386.
2,386.
28.
28.
840.
840.
39.
39.
777.
777
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

720M0O7

720M08

725-02.

725-02.

725-02.

725-02.

725-02.

725-02.

725-02.

725-02.

725-02.

01

02

03

06

07

08

09

10

11

DESCRIPTION

SUBBALLAST

BALLAST

CLOSED CIRC.TELEVISION(CCTV)(TY 1
CLOSED CIRC.TELEVISION(CCTV)(TY 2
CLOSED CIRC.TELEVISION(CCTV)(TY 3
VIDEO ENCODER

VIDEO DECODER

FIBER OPTIC MODEM LINK (TYPE 1)
FIBER OPTIC (TY 2 -DATA 4-CHANEL)
CSU / DSU

DEMARCATION POINT(W/ 336A CABINET

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
TONNE
TONNE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

2
3
STATE
2
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE

UNIT PRICE

$12.
$15.
$13.
$15.
$15.
$13,627.
$13,627.
$13,627.
$13,627.
$67,700.
$67,700.
$4,363.
$4,363.
$4,363.
$4,363.
$464.
$464.
$856.
$856.
$1,480.
$1,480.
$6,904.
$6,904.

50
00
43
33

TOTAL
COST

$22,050.
$15,540.
$37,590.
$24,114.
$24,114.
$190,778.
$190,778.
$13,627.
$13,627.
$135,400.
$135,400.
$253,089.
$253,089.
$253,089.
$253,089.
$120,832.
$120,832.
$19,688.
$19,688.
$50,320.
$50,320.
$697,322.
$697,322.

TOTAL

QUANTITY
1,764.
1,036.
2,800.
1,573.
1,573.
14.
14.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
725-02.
725-02.
725-02.
725-02.
725-02.
725-02.
725-02.
725-02.
725-02.
725-02.

725-02.

725-02.

R
12

13

14

16

17

18

19

20

22

24

25

26

DESCRIPTION
DEMARCATION POINT(W/ 334 CABINET)
FB OPT CBL(12 STRAND MULTI-MODE)
CND BANK -TY 1 (2-2"PVC,SCH 40)
CND BANK -(STRUCTURES -2 -2"RGS)
CABLE VAULT
VIDEO MATRIX SWITCH
VIDEO MONITOR (CORNER WALL MOUNT)
EQUIPMENT RACK
UNSCHEDULED MAINTENANCE LABOR
CLOSED CIRCUIT VIDEO EQP (TY 1)
CLOSED CIRCUIT VIDEO EQP (TY 2)

CLOSED CIRCUIT VIDEO EQP (TY 3)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

HOUR

EACH

EACH

EACH

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE

UNIT PRICE
$7,850.
$7,850.

$2.

$2.

$11.
$11.
$44.
$44.
$1,548.
$1,548.
$43,000.
$43,000.
$1,160.
$1,160.
$3,765.
$3,765.
$75.
$75.
$15,816.
$15,816.
$15,816.
$15,816.
$28,966.
$28,966.

00
00
50
50

TOTAL
COST

$7,850.
$7,850.
$159,005.
$159,005.
$638,469.
$638,469.
$63,869.
$63,869.
$20,135.
$20,135.
$43,000.
$43,000.
$2,320.
$2,320.
$7,530.
$7,530.
$1,800.
$1,800.
$268,872.
$268,872.
$94,896.
$94,896.
$318,626.
$318,626.

TOTAL
QUANTITY

1.

1.
63,650.
63,650.
53,990.
53,990.
1,445.
1,445.
13.

13.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
725-02.27
725-02.29
725-02.30
725-02.31
725-02.32
725-02.34
725-02.35
725-02.36
725-02.39
725-02.40

725-02.41

725-02.42

DESCRIPTION
CLOSED CIRCUIT VIDEO EQP (TY 4)
CLOSED CIRCUIT VIDEO EQP (TY 6)
DYNAMIC MESSAGE SIGN
RADAR DETECTION SYSTEM (TYPE 1)
RADAR DETECTION SYSTEM (TYPE 2)
SPREAD SPECTRUM RECEIVER UNIT
VIDEO DETECTION SYSTEM (TYPE 1)
VIDEO DETECTION SYSTEM (TYPE 2)
PORTABLE HIGHWAY ADVISORY RADIO
HIGHWAY ADVISORY RADIO SIGNS
PORTABLE VARIABLE MESSAGE SIGN

LOWERING TOOL FOR CAMERA DEVICE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE

UNIT PRICE

$28,966.
$28,966.
$14,296.
$14,296.
$82,312.
$82,312.
$6,847.
$6,847.
$12,609.
$12,609.
$2,519.
$2,519.
$31,850.
$31,850.
$34,714.
$34,714.
$137,258.
$137,258.
$19,314.
$19,314.
$2,055.
$2,055.
$2,002.
$2,002.

00
00
00
00

TOTAL
COST

$115,864.00
$115,864.00
$28,592.00
$28,592.00
$1,481,616.00
$1,481,616.00
$438,208.00
$438,208.00
$996,111.00
$996,111.00
$78,089.00
$78,089.00
$318,500.00
$318,500.00
$69,428.00
$69,428.00
$274,516.00
$274,516.00
$77,256.00
$77,256.00
$6,165.00
$6,165.00
$4,004.00
$4,004.00

TOTAL
QUANTITY
4.00
4._00
2.00
2.00
18.00
18.00
64.00
64 .00
79.00
79.00
31.00
31.00
10.00
10.00
2.00
2.00
2.00
2.00
4.00
4.00
3.00
3.00
2.00
2.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
725-02.43
725-02.44
725-02.45
725-02.46
725-02 .47
725-02.48
725-02.52
725-02.56
725-02.57
725-02.58

730-01.01

730-01.02

DESCRIPTION
CHANNEL SERVICE UNIT (CSU) RACK
CHNZ SERVICE UNIT (CSU) CHNZ CARD
DATA SERVICE UNIT (CSU) RACK
DATA SERVICE UNIT (CSU) CHNZ CARD
RADAR DETECTOR SYSTEM RELOCATION
CCTV RELOCATION
UNSCHEDULED MAINTENANCE LABOR
CABNT TRNSFRMR(480-120/240V-10KVA
CABNT TRNSFRMR(480-120/240V-20KVA
POWER SERVICE METER BASE
RMV & RLOC EX TRAFFIC SIGNAL EQP

REMOVAL OF SIGNAL EQUIPMENT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
*

AVERAGE
UNIT PRICE
$2,455.
$2,455.

$834.
$834.
$2,455.
$2,455.
$834.
$834.
$1,269.
$1,269.
$4,267.
$4,267.
$95.
$95.
$887.
$887.
$2,042.
$2,042.
$152.
$152.
$4,212.
$4,212.
$400.
$730.
$462.
$1,296.
$1,333.
$879.

00
00
00
00

TOTAL
COST

$211,130.
$211,130.
$145,950.
$145,950.
$211,130.
$211,130.
$145,950.
$145,950.
$2,538.
$2,538.
$4,267.
$4,267.
$95,000.
$95,000.
$7,096.
$7,096.
$2,042.
$2,042.
$2,432.
$2,432.
$8,424.
$8,424.
$800.
$8,031.
$1,850.
$9,073.
$4,000.
$23,755.

TOTAL
QUANTITY

86.
86.
175.
175.
86.
86.
175.
175.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730-01.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

R
03

03

04

05

08

09

17

18

20

DESCRIPTION

MOD EX TRAFFIC SIGNAL EQUIP.

SIGNAL HEAD ASSEMBLY (110)
SIGNAL HEAD ASSEMBLY (130)

SIGNALHD ASM (130 POLE MOUNTED)

SIGNALHD ASM (130 POLE MOUNTED)

SIGNAL HEAD ASM(130 WITH BCKPL)

SIGNAL HEAD ASM (130 WITH BCKPL)

SIGNALHD ASM (150 A2H WITH BCKPL)

SIGNALHD ASM (130 A2 WITH BCKPL)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

wn
|
|
m

wn

=
-bwl—‘:(_>|-l>wNH)>-bQJI\)l—‘

m

STATE

AVERAGE
UNIT PRICE
$200.
$1,240.
$942.
$271.
$271.
$440.
$440.
$551.
$641.
$611.
$543.
$575.
$676.
$590.
$518.
$580.
$532.
$600.
$554.
$590.
$637.
$612.
$594.
$898.
$867.
$1,014.
$1,170.
$957.
$603.
$594.
$789.
$625.

00
00
86
80

TOTAL
COST

$400.
$6,200.
$6,600.
$1,630.
$1,630.
$2,640.
$2,640.
$551.
$1,283.
$1,834.
$1,630.
$1,150.
$1,352.
$4,132.
$23,851.
$7,550.
$31,401.
$9,600.
$49,334.
$23,026.
$47,813.
$12,251.
$142,025.
$20,658.
$11,280.
$25,373.
$5,851.
$63,163.
$7,243.
$20,226.
$6,312.
$33,781.

TOTAL
QUANTITY

NNNWWNPOOOONOIN
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 183
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

730-02.21  SIGNALHD ASM(150A2H W/BCKPL)(LED) EACH 3 $903.00 $2,709.00 3.00
4 $705.62 $4,233.70 6.00

STATE $771.41 $6,942.70 9.00

730-02.30  SIGNALHD ASM (130A2 WITH BCKPL) EACH 1 $540.00 $1,080.00 2.00
3 $616.00 $1,232.00 2.00

STATE $578.00 $2,312.00 4.00

730-03.01 INSTALL PULL BOX EACH * $300.00 $4,200.00 14.00
1 $227.04 $21,341.65 94.00

2 $288.33 $6,920.00 24.00

3 $349.00 $29,664.80 85.00

4 $269.39 $9,428.52 35.00

STATE $283.95 $71,554.97 252.00

730-03.11 INST SPLICE BX (FB OPTIC PULL BX) EACH 4 $1,370.63 $5,482.52 4.00
STATE $1,370.63 $5,482.52 4.00

730-03.20 INSTALL PULL BOX (TYPE A) EACH 1 $279.73 $1,398.65 5.00
3 $395.54 $10,284.04 26.00

STATE $376.86 $11,682.69 31.00

730-03.23 INSTALL PULL BX (FB OPTIC-TY A) EACH 1 $1,416.73 $2,833.46 2.00
3 $395.54 $10,679.58 27.00

STATE $465.97 $13,513.04 29.00

730-03.24 INSTALL PULL BX (FB OPTIC-TY B) EACH 1 $1,121.18 $2,242.36 2.00
STATE $1,121.18 $2,242.36 2.00

730-03.25 INSTALL PULL BOX (STANDARD) EACH 1 $300.00 $600.00 2.00
3 $300.00 $600.00 2.00

STATE $300.00 $1,200.00 4.00

730-05.01 ELECTRICAL SERVICE CONNECTION EACH * $300.00 $600.00 2.00
1 $422.68 $8,876.37 21.00

2 $425.00 $2,550.00 6.00

3 $411.52 $8,230.38 20.00

4 $298.25 $894._75 3.00

STATE $406.76 $21,151.50
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

R
01

02

03

04

05

10

11

12

DESCRIPTION

SIGNAL CABLE - 3 CONDUCTOR

SIGNAL CABLE - 5 CONDUCTOR

SIGNAL CABLE - 7 CONDUCTOR

SIGNAL CABLE - 9 CONDUCTOR

SIGNAL CABLE 12 CONDUCTOR

SGNL CBL-(6PR/19CMM.CBL, IMSA#40-2

SIGNAL CABLE - (9 CONDUCTOR)

SIGNAL CABLE - (COAXIAL)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

REGION

STATE

STATE

STATE
STATE

1
2
3
4
A
*
1
2
3
4
A
1
2
3
4
A
1
3
A
1
4
STATE
*
1
2
3
4
A

STATE
4
STATE
1
STATE

AVERAGE
UNIT PRICE

$1
$1
$
$

$1.

$.
$1.
$1.

$.
$1.
$1.
$1.
$1.

$.
$2.
$1.
$1.

$.
$1.
$2.
$1.
$1.
$1.
$2.
$1.

$.
$3.
$1.
$1.
$1.
$6.
$6.

.39
-10
.61
.71
19

TOTAL
COST

$6,413.
$907.
$692.
$310.
$8,323.
$850.
$13,176.
$5,765.
$8,168.
$4,894.
$32,855.
$5,759.
$1,624.
$810.
$4,236.
$12,430.
$1,717.
$1,782.
$3,499.
$3,314.
$1,474.
$4,788.
$280.
$12,057.
$2,591.
$5,669.
$8,311.
$28,910.
$460.
$460.
$3,082.
$3,082.

TOTAL
QUANTITY

4,605.
825.
1,135.
438.
7,003.
945.
8,838.
5,136.
11,155.
3,780.
29,854.
3,406.
1,347.
1,001.
1,692.
7,446.
880.
1,855.
2,735.
1,530.
996.
2,526.
255.
4,734.
2,264.
5,727.
2,414.
15,394.
245.
245.
467 .
467 .
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730-08.
730-08.
730-08.

730-08.

730-08.

730-09.

730-09.

730-10.

730-10.

R
13

14

31

32

40

01

02

01

02

DESCRIPTION
SIGNAL CABLE - (VIDEO COAX CABLE)
SIGNAL CABLE -(VIDEO POWER CABLE)
ICNNCT CBL(6 CONDCTOR -TWSTD PAIR

INTERCONNECT CABLE(6F SM/ 6F MM)

INTRCNNCT CBL-FIBER OPTIC(6 CHNZ)

SPAN WIRE ASSEMBLY (11027 #MBS)

SPAN WIRE ASSEMBLY (10610 #MBS)

TETHER WIRE ASM -1/4"DIAMETER

MESSENGER CABLE - 1/4'" DIAMETER

AVERAGE UNIT PRICE REPORT
UNIT OF
MEASURE
L.
L.

L.

F.

F.

F.

REGION

3
STATE
3
STATE
1
STATE
1
3
STATE
3
STATE

AVERAGE
UNIT PRICE

$1.93
$1.93

$.57

$.57
$1.80
$1.80
$4.34
$1.25
$1.51
$1.64
$1.64
$2.50
$2.78
$2.93
$4.26
$2.86
$2.34
$2.50
$2.55
$2.43
$2.01
$2.20
$2.39
$1.94
$2.14
$1.03
$2.20
$2.20
$4.50
$2.80

TOTAL
COST

$3,088.
$3,088.
$1,254.
$1,254.
$8,060.
$8,060.
$1,887.
$5,875.
$7,762.
$6,271.
$6,271.
$11,904.
$4,889.
$19,187.
$4,250.
$40,231.
$1,601.
$815.
$767.
$3,183.
$9,652.
$1,627.
$7,792.
$1,936.
$21,008.
$108.
$435.
$2,712.
$2,790.
$6,046.

TOTAL
QUANTITY

1,600.
1,600.
2,200.
2,200.
4,472.
4,472.
435.
4,700.
5,135.
3,824.
3,824.
4,768.
1,760.
6,540.
997.
14,065.
685.
326.
301.
1,312.
4,809.
738.
3,256.
997.
9,800.
105.
198.
1,235.
620.
2,158.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 186
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

730-11.01  STEEL CONDUIT RISER ASSEMBLY EACH 1 $153.18 $2,910.44 19.00
3 $220.17 $2,642.00 12.00

4 $166.06 $1,826.63 11.00

STATE $175.69 $7,379.07 42.00

730-11.10 RISER ASSEMBLY (1" W/ 2' CONDUIT) EACH 4 $424 .17 $2,545.00 6.00
STATE $424 17 $2,545.00 6.00

730-11.35  STEEL CONDUIT RISER ASSEMBLY EACH 3 $180.00 $180.00 1.00
STATE $180.00 $180.00 1.00

730-12.01  CONDUIT 1" DIAMETER L.F. 1 $3.10 $28,713.40 9,250.00
2 $4.69 $14,545.40 3,104.00

3 $3.08 $16,792.07 5,452.00

4 $4.87 $7,396.10 1,520.00

STATE $3.49 $67,446.97 19,326.00

730-12.02 CONDUIT 2" DIAMETER L.F. * $3.00 $2,193.00 731.00
1 $5.73 $23,032.38 4,018.00

2 $7.38 $4,775.00 647.00

3 $4.96 $5,888.10 1,188.00

4 $7.03 $6,814.15 969.00

STATE $5.65 $42,702.63 7,553.00

730-12.03  CONDUIT 3" DIAMETER L.F. 1 $18.21 $2,659.09 146.00
3 $6.90 $1,951.73 283.00

4 $5.85 $3,220.00 550.00

STATE $8.00 $7,830.82 979.00

730-12.07 CONDUIT 1" DIAMETER (RGS) L.F. 3 $6.05 $4,543.55 751.00
STATE $6.05 $4,543.55 751.00

730-12.10  CONDUIT (2' SCHEDULE 40 PVC PIPE) L.F. 1 $20.81 $28,512.98 1,370.00
2 $9.57 $1,101.00 115.00

3 $31.33 $48,220.84 1,539.00

4 $11.00 $2,222.00 202.00

STATE $24._82 $80,056.82 3,226.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-13.

730-13.

730-13.

R
11

12

13

14

16

17

18

01

02

03

DESCRIPTION

CONDUIT (2" JACKED OR BORED)

CONDUIT (3" JACKED OR BORED)

CONDUIT (2" DIAMETER JACK & BORE)

CND 3"DIAMETER (JACK AND BORE)

CND (1""DIAMATER JACK AND BORE)
CONDUIT (2 PVC SCHEDULE 80)
CND (2"PVC SCHD 80 JACK & BORE)

VEHICLE LOOP DETECTOR

VEHICLE DETECTOR (VIDEO)

VEHICLE DT (4-CHNZ,RACK MOUNT)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

EACH

EACH

REGION

AVERAGE

UNIT PRICE

$29.
$30.
$6.
$15.
$40.
$40.
$20.
$20.
$20.
$34.
$28.
$31.
$21.
$21.
$4.
$4.
$22.
$22.
$100.
$258.
$90.
$144.
$322.
$198.
$11,095.
$11,095.
$433.
$430.
$431.

78
00
71
33
71

00

00
94
06
45
48
48

13
31

TOTAL
COST

$14,472.
$15,270.
$11,270.
$41,012.
$2,646.
$2,646.
$5,860.
$31,694.
$37,554.
$3,987.
$3,431.
$7.,419.
$13,324.
$13,324.
$12,227.
$12,227.
$26,076.
$26,076.
$800.
$12,388.
$180.
$10,725.
$5,475.
$29,569.
$22,190.
$22,190.
$3,467.
$6,021.
$9,488.

TOTAL
QUANTITY

486.
509.
1,680.
2,675.
65.
65.
293.
1,562.
1,855,
114.
122.
236.
609.
609.
2,516.
2,516.
1,161.
1,161.
8.

48.

2.

74.
17.
149.
2.

2.

8.

14.
22.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730-13.
730-13.

730-13.

730-13.

730-13.

730-13.

730-13.

730-14.

730-14.

R
04

06

10

11

13

15

20

01

02

DESCRIPTION
VEHICLE DETECTOR (4 CHANNEL UNIT)
VEHICLE DT (OPTICOM MODEL 721)

VEHICLE DT (4-CHNZ RACK-MOUNTED)

VEHICLE DETECTOR (4 CHANNEL)

VEHICLE DT (OPTICOM MODEL 72)
VH DT (SOUND PRE-EMPTION SYST)
VEHICLE DT (6°X 6"PREFORMED LOOP)

SHIELDED DETECTOR CABLE

SAW SLOT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH

EACH

EACH

EACH

EACH

EACH

L.F.

L.F.

REGION

4
STATE
1
STATE
1
2
3
STATE
1
3
STATE
1
STATE
1
STATE
*

STATE

*

wn

=
AWNPE >(-1>|-b00|\)|—‘

m

STATE

AVERAGE

UNIT PRICE

$1,030.
$1,030.
$2,653.
$2,653.
$1,581.
$416.
$2,064.
$1,357.
$442.
$6,314.
$5,335.
$2,198.
$2,198.
$1,450.
$1,450.
$500.
$500.
$.

$1.

$.

$.

$1.

$.

$4.

$3.

$3.

$3.

$4.

$3.

55
55
41

TOTAL
COST

$3,091.
$3,091.
$156,551.
$156,551.
$34,802.
$5,000.
$18,580.
$58,382.
$885.
$63,140.
$64,025.
$6,595.
$6,595.
$5,800.
$5,800.
$2,000.
$2,000.
$273.
$22,074.
$7,741.
$19,079.
$17,346.
$66,514.
$1,352.
$241,845.
$79,824.
$401,206.
$143,493.
$867,722.

TOTAL
QUANTITY

3.
3.
59.
59.
22.
12.
9.
43.
2.
10.
12.
3.

4.

390.
21,258.
8,408.
30,462.
17,004.
77,522.
338.
77,285.
23,737.
107,749.
33,050.
242,159.

3
4.
4.
4
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730-14.

730-15.

730-15.

730-15.

730-15.

730-16.

730-16.

730-16.

730-16.

R
03

01

02

05

11

01

02

03

14

DESCRIPTION

LOOP WIRE

CABINET ( TYPE 4 )
CABINET - TYPE 11 (POLE MOUNTED)
CABINET - TYPE 1V
MODY CABINET(AT UNAKA AVE&OAK ST)

FOUR PHASE ACTUATED CONTROLLER

EIGHT PHASE ACTUATED CONTROLLER

CONTROLLER (FLASHING BEACON)

CONTROLLER (TRANSYT 3000)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

*

1

2

3

4

STATE
3

STATE
1

STATE
1

STATE
1

STATE

AVERAGE

UNIT PRICE
$.
$.
$.
$.

$1.

$.
$4,000.
$4,000.
$4,798.
$4,798.
$6,479.
$6,479.
$3,312.
$3,312.
$9,679.
$7,327.
$8,033.
$7,000.
$7,233.
$7,117.
$8,362.
$12,683.
$7,891.
$1,047.
$1,047.
$2,986.
$2,986.

50
41
47
59
12

TOTAL
COST

$338.
$67,080.
$31,176.
$135,325.
$77,740.
$311,661.
$4,000.
$4,000.
$4,798.
$4,798.
$32,396.
$32,396.
$3,312.
$3,312.
$29,039.
$51,295.
$80,334.
$14,000.
$137,428.
$56,941.
$108,712.
$38,050.
$355,132.
$3,142.
$3,142.
$17,919.
$17,919.

TOTAL
QUANTITY

676.
163,879.
66,231.
230,231.
69,448.
530,465.

e
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730-16.

730-18.

730-21.

730-21.

730-21.

730-22.

730-22.

730-23.

730-23.

R
25

01

01

02

10

02

03

01

02

DESCRIPTION

INSTALLATION CABINET AND CTRLR

TR MASTER CONTROLLER

WOOD POLE (SGNL SPP) CL 3,35°LNG

WOOD POLE (SGNL SPP) CL 3,40°LNG

WOOD POLE (SIGNAL SUPPORT)

GUYING DEVICE (ANGLE ANCHOR)

GUYING DEVICE (VERTICAL ANCHOR)

STEEL STRAIN POLE (SIGNAL SUPORT)

STEEL STRAIN POLE (297)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

AVERAGE
UNIT PRICE
$500.
$1,650.
$1,075.
$3,172.
$3,096.
$3,942.
$3,465.
$756.
$756.
$423.
$900.
$589.
$768.
$502.
$715.
$178.
$294.
$234.
$225.
$225.
$4,415.
$3,915.
$4,663.
$4,100.
$4,420.
$4,000.
$4,000.

00
00
00
87

00

TOTAL
COST

$500.
$1,650.
$2,150.
$6,345.
$3,096.
$7,885.
$17,326.
$4,536.
$4,536.
$6,350.
$7,200.
$13,550.
$3,074.
$502.
$3,576.
$4,640.
$7,076.
$11,716.
$1,350.
$1,350.
$105,969.
$46,984.
$167,891.
$32,800.
$353,644.
$24,000.
$24,000.

TOTAL
QUANTITY

IR

N

o] WEN
DO OWOND

WOOUOOUINEFENNEREE

QNN
OO~ OIRF A

PAGE 190



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

R
03

10

11

12

13

14

30

40

DESCRIPTION
STEEL STRAIN POLE (30%)

CNTLV SGNL SPP(2 ARMS @ 40"& 40%)

CNTLV SGNL SUP(24-°,57" S_MAST ARM

CNTLV SGNL SUP(30",32" S_MAST ARM

CNTLV SGNL SUP(30",36" S_MAST ARM

CNTLV SGNL SPP(55"SING MAST ARM)

PEDESTAL POLE (PED SIGNAL,TY A)

CNC STRAIN POLE (SIGNAL POLE,327)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

STATE

STATE

STATE
STATE

STATE

3
A
*
1
2
3
4
A
1
2
3
4
A
1
3
4
A
1
3
4
A
1
STATE
*
1
2
3
4
A

STATE
4
STATE

AVERAGE

UNIT PRICE
$4,200.
$4,200.
$8,500.
$5,590.
$4,275.
$5,547.
$5,450.
$6,130.
$4,846.
$6,150.
$5,831.
$8,000.
$5,924.
$4,974.
$7,528.
$9,000.
$6,801.
$5,227.
$9,132.

$11,000.
$8,283.
$5,484.
$5,484.
$800.
$733.
$602.
$1,500.
$845.
$776.
$8,314.
$8,314.

00
00
00
21

TOTAL
COST

$8,400.
$8,400.
$34,000.
$33,541.
$8,550.
$11,095.
$10,900.
$98,086.
$9,692.
$12,300.
$23,325.
$8,000.
$53,317.
$9,949.
$15,056.
$9,000.
$34,005.
$10,454.
$36,528.
$11,000.
$57,982.
$16,454.
$16,454.
$3,200.
$11,008.
$3,612.
$3,000.
$1,690.
$22,510.
$33,257.
$33,257.

TOTAL
QUANTITY

[
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 192
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

730-23.50  STEEL STRAIN POLE (SIGNAL SUPORT) EACH 1 $4,000.00 $16,000.00 4.00
2 $3,550.00 $14,200.00 4._00

3 $7,589.69 $98,666.00 13.00

STATE $6,136.48 $128,866.00 21.00

730-23.58  CNTLV SIGNAL SUPORT(2 @ 25%& 20%) EACH 1 $3,815.00 $3,815.00 1.00
STATE $3,815.00 $3,815.00 1.00

730-23.65  CNTLV SIGNAL SUPORT(2 @ 30"& 15%) EACH 1 $4,426.00 $4,426.00 1.00
STATE $4,426.00 $4,426.00 1.00

730-23.68  CNTLV SIGNAL SUPORT(2 @ 307& 307%) EACH 1 $4,766.00 $4,766.00 1.00
STATE $4,766.00 $4,766.00 1.00

730-23.71  CNTLV SIGNAL SUPORT(2 @ 307& 457) EACH 1 $5,141.00 $5,141.00 1.00
STATE $5,141.00 $5,141.00 1.00

730-23.72 CNTLV SIGNAL SUPORT (1 ARM @ 357) EACH 1 $3,667.00 $3,667.00 1.00
STATE $3,667.00 $3,667.00 1.00

730-23.78  CNTLV SIGNAL SUPORT(2 @ 35"& 407) EACH 1 $5,406.00 $5,406.00 1.00
STATE $5,406.00 $5,406.00 1.00

730-23.79  CNTLV SIGNAL SUPORT(2 @ 35"& 457) EACH 1 $6,074.00 $12,148.00 2.00
STATE $6,074.00 $12,148.00 2.00

730-23.85  CNTLV SIGNAL SUPORT(2 @ 407& 357) EACH 1 $5,406.00 $5,406.00 1.00
STATE $5,406.00 $5,406.00 1.00

730-23.87  CNTLV SIGNAL SUPORT(2 @ 407& 457) EACH 1 $6,158.00 $6,158.00 1.00
STATE $6,158.00 $6,158.00 1.00

730-23.96  CNTLV SGNL SUPORT (2 @ 40°& 557) EACH 1 $7,733.42 $15,466.83 2.00
3 $4,907.38 $4,907.38 1.00

STATE $6,791.40 $20,374.21 3.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730-23.
730-24.
730-24.
730-24.

730-25.

730-26.

730-26.

730-35.

730-35.

R
97

01

02

03

01

01

03

01

05

DESCRIPTION

CNTLV SGNL SUPORT (2 @ 50°& 50°%)

FOUNDATION (SIGNAL SUPPORT)
FOUNDATION (TRAFFIC SIGNAL CTRLR)
FOUNDATION (CNTLVR SIGNAL SUPP)

SERVICE CBL(2 CONDUCTOR,#8 AWG)

PEDESTRIAN SIGNAL DISPLAY

PED SIGNALHD,PUSHBUTTON & 12"SIGN

RF DATA SYSTEM (SPREAD SPECTRUM)

DATA SYSTEM POWER SUPPLY

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH

L.F.

EACH

EACH

EACH

EACH

REGION

1

3
STATE

3
STATE

3
STATE

1
STATE

3

4
STATE

1
STATE

*

2]
|
|
m

wn

=
(A.)I\)I—‘)_>|QJI\)I—‘)>J>(AJNH

m

STATE

AVERAGE
UNIT PRICE
$8,250.
$7,058.
$7,654.
$1,000.
$1,000.
$1,000.
$1,000.

$400.
$400.
$1.
$19.
$6.
$600.
$600.
$500.
$688.
$718.
$725.
$797.
$698.
$3,904.
$1,985.
$4,022.
$3,330.
$190.
$225.
$214.
$215.

TOTAL
COST

$8,250.
$7,058.
$15,308.
$4,000.
$4,000.
$1,000.
$1,000.
$1,600.
$1,600.
$150.
$785.
$935.
$13,200.
$13,200.
$8,000.
$39,905.
$18,682.
$7,976.
$23,916.
$98,479.
$3,904.
$5,955.
$20,114.
$29,973.
$190.
$675.
$1,070.
$1,935.

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

730-35.

730-35.

730-35.

730-35.

730-40

730-40.

730-50

730MO1.

730MO1.

10

11

15

20

15

01

02

DESCRIPTION

ANTENNA (YAGI DIRECTIONAL)

ANTENNA (OMNT)

RF DATA SYSTEM CABLE

RF DATA SYSTEM CABLE (COAXIAL)

TEMPORARY TRAFFIC SIGNAL SYSTEM

INSTALL PULL BOX (TC)

TTRAFFIC SGNL SYST (RAD CTRLD)

RMV & RLOC EX TRFF SGNL EQUIPMT

REMOVAL OF SIGNAL EQUIPMENT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

REGION

AVERAGE

UNIT PRICE
$465.
$650.
$556.
$569.

$2,397.
$980.
$1,688.
$3.

$3.

$5.

$2.

$3.
$17,500.
$17,700.
$12,395.
$13,947.
$200.
$200.
$22,500.
$10,400.
$14,400.
$15,681.
$2,100.
$2,100.
$833.
$939.
$875.

00
00
00
86

TOTAL
COST

$465.
$1,300.
$2,224.
$3,989.
$2,397.
$980.
$3,377.
$532.
$532.
$250.
$1,580.
$1,830.
$35,000.
$17,700.
$86,770.
$139,470.
$1,600.
$1,600.
$112,500.
$52,000.
$86,400.
$250,900.
$2,100.
$2,100.
$2,500.
$1,878.
$4,378.

TOTAL
QUANTITY

150.
150.

50.
550.
600.

NRR~NBANPE

ONWRFPOOOVUIOOONEN

PAGE 194



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730MO1.
730MO1.

730MO1.

730M02.

730MO2.

730MO2.

730MO2.

730MO2.

730M02.

730M02.

730M02.

R
03

04

10

03

04

05

07

08

09

11

16

DESCRIPTION
MOD EX TRAFFIC SIGNAL EQUIP.
SCHL SPEED LIM FLSHG SGNL INSTED

REMOVAL OF SIGNAL EQUIPMENT

SIGNAL HEAD ASSEMBLY (110)
SIGNAL HEAD ASSEMBLY (130)
SIGNALHD ASM (130 POLE MOUNTED)
SIGNAL HEAD ASSEMBLY (130 A2)
SIGNAL HEAD ASSEMBLY (140 Al)

SIGNAL HEAD ASM(130 WITH BCKPL)

SIGNAL HEAD ASSEMBLY (220)

SIGNAL HEAD ASSEMBLY (440)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

3
STATE
2
STATE
1
3
STATE
2
STATE
3
STATE
2
STATE
1
STATE
1
STATE
1
2
3
STATE
2
STATE
2
STATE

AVERAGE

UNIT PRICE

$4,700.
$4,700.
$10,489.
$10,489.
$300.
$1,248.
$774.
$450.
$450.
$600.
$600.
$680.
$680.
$560.
$560.
$640.
$640.
$550.
$500.
$605.
$552.
$404.
$404.
$664 .
$664 .

00
00
95
95

TOTAL
COST

$9,400.
$9,400.
$10,489.
$10,489.

$300.
$1,248.
$1,548.
$1,800.
$1,800.
$7,200.
$7,200.
$1,360.
$1,360.
$5,600.
$5,600.
$1,280.
$1,280.
$12,650.
$2,000.
$3,025.
$17,675.
$1,618.
$1,618.

$664 .

$664 .

TOTAL
QUANTITY
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730MO2.

730MO2.

730M02.

730MO2.

730MO2.

730M02.

730M03.

730M03.

730M03.

R
17

18

20

21

30

31

01

10

11

DESCRIPTION

SIGNAL HEAD ASM (130 WITH BCKPL)

SIGNALHD ASM (150 A2H WITH BCKPL)

SIGNALHD ASM (130 A2 WITH BCKPL)

SIGNAL HEAD ASM (140A1 W/BCKPL)

SIGNALHD ASM (130 A2 WITH BCKPL)

SIGNALHD ASM (140 A1 WITH BCKPL)

INSTALL PULL BOX

INST PULL BX (TY "D"F.O. PULL BX)

INST PULL BX (TY "C"F.O. PULL BX)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

wn
|
|
m

wn

=
O\JI\)ZE'(A)I\)H:DO\)I\)H

m

AVERAGE
UNIT PRICE
$597.
$674.
$597.
$618.
$852.
$963.
$1,066.
$964 .
$730.
$572.
$644 .
$696.
$696.
$560.
$500.
$616.
$575.
$639.
$713.
$657.
$225.
$302.
$312.
$290.
$1,150.
$1,150.
$906.
$906.

70
00
55
27
20

TOTAL
COST

$27,494.
$20,220.
$20,914.
$68,628.
$8,522.
$7,705.
$11,732.
$27,959.
$4,380.
$4,004.
$8,384.
$1,393.
$1,393.
$3,360.
$500.
$2,467.
$6,327.
$1,917.
$713.
$2,630.
$4,062.
$7,560.
$11,868.
$23,490.
$5,750.
$5,750.
$7,250.
$7,250.

TOTAL
QUANTITY

46.
30.
35.
111.
10.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

730M03.

730MO3.

730MO03.

730MO05.

730MO5.

730MO8.

730MO08.

730MO08.

730MO08.

21

25

26

01

02

01

02

03

04

DESCRIPTION
INSTALL PULL BOX (TYPE B)

INSTALL PULL BOX (TYPE C F.0.)

INSTALL PULL BOX (TYPE D F.O.)

ELECTRICAL SERVICE CONNECTION

SERVICE CBL(2 CONDUCTOR,#8 AWG)

SIGNAL CABLE - 3 CONDUCTOR

SIGNAL CABLE - 5 CONDUCTOR

SIGNAL CABLE - 7 CONDUCTOR

SIGNAL CABLE - 8 CONDUCTOR

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

REGION

1
STATE
1
2
STATE
1
STATE

AVERAGE
UNIT PRICE

$196
$196
$965

$350.
$459.
$725.
$725.
$352.
$565.
$636.
$504.
$2.
$2.
$2.
$3.
$1.
$3.
$3.
$3.
$2.
$3.
$4.
$3.
$3.
$3.
$8.
$3.
$3.
$5.

.00
-00
.00
00

TOTAL
COST

$8,820.
$8,820.
$4,825.
$8,050.
$12,875.
$6,525.
$6,525.
$3,879.
$4,521.
$5,725.
$14,126.
$230.
$230.
$1,547.
$2,854.
$271.
$4,673.
$7,070.
$1,947.
$5,647.
$14,665.
$2,590.
$759.
$2,049.
$5,399.
$3,485.
$888.
$736.
$5,109.

TOTAL
QUANTITY

45.
45.

5.

23.
28.

9.

9.

11.

8.

9.

28.
100.
100.
626.
758.
151.
1,535.
2,181.
604.
2,084.
4,869.
581.
217.
650.
1,448.
410.
296.
240.
946.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730MO8.

730MO8.

730MO8.

730M08.

730M08.

730MO08.

730MO08.

730MO08.

730MO09.

730MO09.

R
05

10

11

31

32

33

40

41

01

02

DESCRIPTION
SIGNAL CABLE - 12 CONDUCTOR

SIGNAL CABLE - (9 CONDUCTOR)

SIGNAL CBL-(ICNNCT & CXL CBL)

ICNN.CBL(12BNDL ARM.JCKT.FIB.OPT)

INTERCONNECT CBL(4-FB DROP CBL)

ICNNCT CBL-(6F MM / 6F SM FB OPT)
INTRCNNCT CABLE-FIBER OPTIC(4fb)
INTRCNNCT CABLE-FIBER OPTIC(12fb)

SPAN WIRE ASSEMBLY(75000N MBS)

SPAN WIRE ASSEMBLY (86200 N. MBS)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

m

REGION

1
STATE

1
2
3

AVERAGE

UNIT PRICE

$5.
$5.
$9.
$4.
$3.
$4.
$5.
$5.
$17.
$8.
$6.
$11.
$3.
$6.
$6.
$11.
$11.
$12.
$12.
$11.
$11.
$5.
$8.
$9.
$7.
$7.
$7.

81
81
43
20
29

TOTAL
COST

$11,334.
$11,334.
$434.
$4,194.
$2,030.
$6,658.
$6,246.
$6,246.
$21,907.
$2,614.
$8,562.
$33,084.
$111.
$745.
$856.
$3,764.
$3,764.
$336.
$336.
$51,750.
$51,750.
$9,229.
$4,471.
$2,832.
$16,532.
$1,435.
$1,435.

TOTAL
QUANTITY

1,952.
1,952,
46.
998.
618.
1,662.
1,162.
1,162.
1,270.
322.
1,360.
2,952.
30.
108.
138.
319.
319.
28.
28.
4,600.
4,600.
1,540.
510.
307.
2,357.
203.
203.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730MO9.

730M10.

730M11.

730M12.

730M12.

730M12.

730M12.

730M12.

730M12.

R
03

01

01

01

02

03

04

10

11

DESCRIPTION
SPAN WIRE ASSEMBLY (30040 N. MBS)

TETHER WIRE ASM -6 mm DIAMETER

STEEL CONDUIT RISER ASSEMBLY

CONDUIT 25 mm DIAMETER

CONDUIT 50mm DIAMETER (PVC)

CONDUIT 75mm DIAMETER (PVC)

CONDUIT 100mm DIAMETER (PVC)

CONDUIT (50 mm DIAMETER, RIGID)

CONDUIT (50 mm DIA PVC TRENCHED)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

m

EACH

REGION

3
STATE

1

2

3
STATE

1

2
STATE

1

2

3

STATE
1
2
3
STATE
1
2
3

STATE
1
STATE

1

2

3
STATE

1

2

3
STATE

AVERAGE

UNIT PRICE

$7.
$7.
$4.
$6.
$8.
$6.
$261.
$600.
$295.
$9.
$9.
$14.
$12.
$9.
$30.
$19.
$18.
$19.
$11.
$24.
$18.
$9.
$9.
$30.
$26.
$67.
$43.
$7.
$27.
$69.
$22.

07
07
00
00

TOTAL
COST

$968.
$968.
$640.
$1,194.
$3,390.
$5,224.
$2,350.
$600.
$2,950.
$1,638.
$5,672.
$12,885.
$20,195.
$20,145.
$41,302.
$7,386.
$68,835.
$1,731.
$209.
$247.
$2,188.
$33,189.
$33,189.
$4,650.
$676.
$6,912.
$12,239.
$1,980.
$20,424.
$623.
$23,027.

TOTAL
QUANTITY

137.
137.
160.
199.
416.
775.
9.

1.

10.
167.
599.
905.
1,671.
2,090.
1,344.
385.
3,819.
87.
19.
10.
116.
3,404.
3,404.
155.
26.
102.
283.
264.
740.

1,013.
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 200
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

730M12.12  CONDUIT (100 mm DIA PVC TRENCHED) m 1 $9.50 $40,755.00 4,290.00
STATE $9.50 $40,755.00 4,290.00

730M12.13  CND (50 mm DIA RIGID TRENCHED) m 1 $16.00 $640.00 40.00
STATE $16.00 $640.00 40.00

730M12.14  CND (100 mm DIA RIGID TRENCHED) m 1 $31.00 $18,600.00 600.00
STATE $31.00 $18,600.00 600.00

730M12.16  CONDUIT (50mm DIA RIGID TRENCHED) m 1 $14.00 $3,864.00 276.00
STATE $14.00 $3,864.00 276.00

730M12 .17 CND (100mm DIA RIGID TRENCHED) m 1 $19.00 $3,325.00 175.00
STATE $19.00 $3,325.00 175.00

730M12.18 CND (50mm DIA RIGID IN SIDEWALK) m 1 $14.00 $44,100.00 3,150.00
STATE $14.00 $44,100.00 3,150.00

730M13.01  VEHICLE LOOP DT (SHELF MOUNT) EACH 1 $148.37 $14,243.10 96.00
3 $170.00 $1,870.00 11.00

STATE $150.59 $16,113.10 107.00

730M13.02  VEHICLE DETECTOR (DELAY TYPE) EACH 1 $2,384.78 $54,850.00 23.00
3 $6,266.19 $25,064.76 4.00

STATE $2,959.81 $79,914.76 27.00

730M13.03  VEHICLE DT (EXTENDED CL-DELAY TY) EACH 2 $389.00 $3,890.00 10.00
STATE $389.00 $3,890.00 10.00

730M13.10  VEHICLE DETECTOR (VIDEO) EACH 1 $10,500.00 $21,000.00 2.00
2 $10,150.00 $91,350.00 9.00

3 $227.76 $5,694.00 25.00

STATE $3,279.00 $118,044.00 36.00

730M13.13  VEHICLE DT (OPTICOM MODEL 721) EACH 2 $1,840.00 $18,400.00 10.00

STATE $1,840.00 $18,400.00 10.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

730M14.

730M14.

730M14.

730M15.

730M15.

730M16.

730M16.

730M16.

730M16.

01

02

03

01

07

01

02

03

12

DESCRIPTION

SHIELDED DETECTOR CABLE

SAW SLOT

LOOP WIRE

CABINET(8-PHS W/ FB TLMTRY &MODEM

CBNT(8-PHS W FB TELEMETRY&MODEM

FOUR PHASE ACTUATED CONTROLLER

EIGHT PHASE ACTUATED CONTROLLER

CONTROLLER (FLASHING BEACON)

CTRLR (8-PHASE W/TY 1V CABINET)

AVERAGE UNIT
UNIT OF

MEASURE
m

EACH

EACH

EACH

EACH

EACH

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
1 $1.60
2 $3.11
3 $2.05
STATE $1.99
1 $9.72
2 $13.00
3 $12.59
STATE $11.28
1 $1.25
2 $1.92
3 $1.80
STATE $1.58
1 $6,100.00
STATE $6,100.00
1 $7,200.00
STATE $7,200.00
1 $8,785.00
3 $7,592.00
STATE $7,989.67
1 $7,270.00
2 $8,725.00
3 $10,686.00
STATE $8,389.70
2 $906.71
STATE $906.71
3 $10,821.61
STATE $10,821.61

TOTAL
COST

$16,466.
$10,293.
$8,294.
$35,054.
$35,078.
$14,261.
$35,993.
$85,333.
$11,689.
$9,433.
$12,306.
$33,429.
$12,200.
$12,200.
$36,000.
$36,000.
$8,785.
$15,184.
$23,969.
$72,700.
$52,350.
$42,744.
$167,794.
$1,813.
$1,813.
$10,821.
$10,821.

TOTAL
QUANTITY

10,304.
3,308.
4,046.

17,658.
3,608.
1,097.
2,859.
7,564.
9,359.
4,914.
6,836.

21,109.

N =
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730M16.

730M18.

730M20.

730M21.

730M22.

730M22.

730M23.

730M23.

730M23.

730M23.

R
25
01

02

02

02

03

01

02

03

10

DESCRIPTION
INSTALLATION CABINET AND CTRLR

TR MASTER CONTROLLER

MASTER COORDINATOR

WD POLE (SGNL SUP) CL 3,12 m LNG

GUYING DEVICE (ANGLE ANCHOR)

GUYING DEVICE (VERTICAL ANCHOR)

STEEL STRAIN POLE (SIGNAL SUPORT)

STL STRN PL(SGNLSPT W/6m MAST ARM

STEEL STRAIN POLE (SIGNAL SUPORT)

CNTLV SIGNAL SUPPORT (23m (75~

AVERAGE UNIT
UNIT OF
MEASURE

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
1 $741.67
STATE $741.67
2 $3,337.50
3 $3,692.00
STATE $3,455.67
1 $3,833.33
STATE $3,833.33
1 $720.00
2 $550.00
STATE $663.33
1 $230.00
2 $140.00
STATE $195.38
2 $325.00
STATE $325.00
1 $4,346.95
2 $5,107.22
3 $5,530.59
STATE $4,680.07
1 $5,500.00
3 $6,081.57
STATE $5,848.94
3 $5,710.39
STATE $5,710.39
1 $8,600.00
2 $7,390.00
3 $6,305.44
STATE $7,198.18

TOTAL
COST

$6,675.
$6,675.
$6,675.
$3,692.
$10,367.
$11,500.
$11,500.
$2,880.
$1,100.
$3,980.
$1,840.
$700.
$2,540.
$325.
$325.
$139,102.
$76,608.
$27,652.
$243,363.
$22,000.
$36,489.
$58,489.
$28,551.
$28,551.
$8,600.
$14,780.
$12,610.
$35,990.

TOTAL
QUANTITY

(&) =W =
GQNNRFRPOOOOOORANOCONRFRPRFRPWUOIOONDPWWWENOO
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730M23.

730M23.

730M23.

730M23.

730M23.

730M23.

730M24.

730M24 ..

730M24 ..

730M25.

R
11

12

13

14

15

30

01

02

08

01

DESCRIPTION

CNTLV SIGNAL SUPPORT (16.5 m 55*

CNTLV SIGNAL SUPPORT (20 m 65"

CNTLV SGNL SPT(7.315 Ht,21.366 MA
CNTLV SGNL SPT(9.754 Ht,2ARMS@90g
CNTLV SGNL SPT(9.754 Ht,2ARMS@90g

PEDESTAL POLE

FOUNDATION (SIGNAL SUPPORT)

FOUNDATION (PEDESTAL SUPPORT)
FOUNDATION (PEDESTAL SUPPORT)

SRV CBL(2 CONDCTOR,8.4 sq. mm)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

STATE
2

STATE
2
STATE
2
STATE
1
2
STATE
1
3
STATE
1
STATE
1
STATE
1
STATE

AVERAGE

UNIT PRICE

$5,300.
$6,480.
$5,404.
$5,598.
$7,500.
$8,558.
$6,500.
$7,514.
$11,000.
$11,000.
$5,975.
$5,975.
$7,710.
$7,710.
$754.
$1,275.
$828.
$1,056.
$1,575.
$1,091.
$160.
$160.
$475.
$475.
$7.

$7.

00
00
75
85

TOTAL
COST

$5,300.
$6,480.
$16,214.
$27,994.
$15,000.
$8,558.
$6,500.
$30,058.
$11,000.
$11,000.
$5,975.
$5,975.
$7,710.
$7,710.
$4,525.
$1,275.
$5,800.
$29,580.
$3,150.
$32,730.
$160.
$160.
$1,900.
$1,900.
$175.
$175.

TOTAL
QUANTITY

N

W
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
730M26.

730M26.

730M26.

730M27 .

730M30.

730M40

730M50

740-03.

740-04.

740-06.

740-10.

R
01

03

04

01

01

01

01

01

01

DESCRIPTION
PEDESTRIAN SIGNAL DISPLAY

PED SIGNALHD,PSHBTTN & 300mm SGN

AUDIBLE PEDESTRIAN SIGNAL
SURVEILLANCE CAMERA (RED LIGHT)
COMPUTER FOR SIGNAL SYSTEM

TEMPORARY TRAFFIC SIGNAL SYSTEM

TTRAFFIC SGNL SYST (RAD CTRLD)
GTXTLCTY 111)(EROS CTRL,CL A)
GTXTL(TY 1V)(SEPR,HI SURVIVABILI)
GEOMEMBRANE

GEOTEXTILE TY 1 (SUBSURFACE DRN)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

LS

EACH

EACH

S.Y.

S.Y.

S.Y.

S.Y.

REGION

3
STATE
1
2
3
STATE
3
STATE
2
STATE
2
STATE
2
3
STATE
4
STATE
3
STATE
3
STATE
1
STATE
2
STATE

AVERAGE

UNIT PRICE
$650.
$650.
$513.
$600.
$833.
$592.

$1,062.
$1,062.
$25,274.
$25,274.
$7,650.
$7,650.
$19,500.
$12,600.
$16,050.
$14,000.
$14,000.
$3.

$3.

$50.
$50.

$5.

$5.

$3.

$3.

00
00
60
00

TOTAL
COST

$5,200.
$5,200.
$25,680.
$7,200.
$13,336.
$46,216.
$4,248.
$4,248.
$25,274.
$25,274.
$7,650.
$7,650.
$19,500.
$12,600.
$32,100.
$14,000.
$14,000.
$120.
$120.
$1,000.
$1,000.
$430.
$430.
$1,719.
$1,719.

TOTAL
QUANTITY

8.
8.
50.
12.
16.
78.
4.

RPRNRRRRRREN
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
740-10.03

740-10.04

740M06.01

740M10.02

740M10.03

740M10.04

755-02.38

755-02.39

DESCRIPTION

GEOTEXTILE TY 111 (EROSION CTRL)

GEOTEXTILE TY IV (STABILIZATION)

GEOMEMBRANE
GTXTL (TY 11) (SEDIMENT CTRL)

GEOTEXTILE (TY 111) (EROS CTRL)

GTXTL (TY 1V) (STABILIZATION)

18" STEEL CASING - 0.25" WALL

16" STEEL CASING - 0.25" WALL

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
S.Y.

S.Y.

m2

m2

m2

m2

L.F.

L.F.

REGION

STATE

STATE

AVERAGE

UNIT PRICE

$4.
$3.
$2.
$2.
$2.
$5.
$2.
$1.
$2.
$1.
$4.
$4.
$5.
$5.
$3.
$3.
$4.
$2.
$1.
$4.
$5.
$1.
$.
$2.
$1.
$95.
$95.
$92.
$92.

10
10
75
56

00

TOTAL
COST

$5,796.
$2,235.
$6,982.
$13,792.
$28,805.
$65.
$31,035.
$28,854.
$6,069.
$66,023.
$19,484.
$19,484.
$430.
$430.
$2,277.
$6,014.
$44,844.
$645.
$4,380.
$58,163.
$850.
$124,915.
$37,889.
$61,150.
$224,805.
$30,400.
$30,400.
$19,780.
$19,780.

TOTAL
QUANTITY

1,414.
721.
2,537.
5,393.
10,065.
13.
15,012.
16,891.
2,207.
34,123.
4,871.
4,871.
86.

86.
759.
1,649.
9,140.
222.
2,601.
14,371.
170.
92,638.
93,896.
24,905.
211,609.
320.
320.
215.
215.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755-02.40
755-02.41
755-04.69
755-04.70
755-04.71
755-04.72
755-04.73
755-04.74
755-04.75
755-04.76

755-04.78

755-04.79

DESCRIPTION
12" STEEL CASING - 0.25" WALL
ADJUST MANHOLE FRAME AND GRATE
8" PVC SEWER PIPE (INSIDE RDWY.)
MH(0-6"D.W/BSS,48"INT.DIA,C-IN-PL
STD. CAST IRON MH FRAME,& COVERS
CONN TO EXISTING MANHOLE (CMPLT)
ADDITIONAL MH SDWLL (48" INTRNL.DIA
DUCTILE IRON FITTINGS
MANHOLE ABANDONMENT (COMPLETE)
MANHOLE CASTING ADJ (COMPLETE)
24"D._1_WATER P(CL 52,INSD.RDWY.)

12'D.1.WATER P(CL 52, INSD.RDWY.)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.
EACH
L.F.
EACH
EACH
EACH
V.F.
LBS.
EACH
EACH
L.F.

L.F.

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE

UNIT PRICE

$80.
$80.
$850.
$850.
$53.
$53.
$1,164.
$1,164.
$379.
$379.
$1,000.
$1,000.
$126.
$126.
$3.

$3.
$625.
$625.
$241.
$241.
$80.
$80.
$47.
$47.

00
00
00
00
70

TOTAL
COST
$12,800.00
$12,800.00
$1,700.00
$1,700.00
$25,024.20
$25,024.20
$5,820.00
$5,820.00
$1,897.50
$1,897.50
$2,000.00
$2,000.00
$3,036.00
$3,036.00
$459.00
$459.00
$625.00
$625.00
$482.00
$482.00

$610,602.30
$610,602.30
$328,937.50
$328,937.50

TOTAL

QUANTITY
160.00
160.00
2.00
2.00
466.00
466.00
5.00
5.00
5.00
5.00
2.00
2.00
24.00
24.00
135.00
135.00
1.00
1.00
2.00
2.00
7,623.00
7,623.00
6,925.00
6,925.00
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 207
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY
755-04.80 8"D.l. WATER P(CL 52,INSD.RDWY.) L.F. 3 $44.40 $32,767.20 738.00
STATE $44_40 $32,767.20 738.00
755-04.81 6"D.1. WATER P(CL 52,INSD.RDWY.) L.F. 3 $44.10 $13,009.50 295.00
STATE $44._10 $13,009.50 295.00
755-04.82 24"HZ _RESIL.STED G.VLV.W/STEMBX) EACH 3 $11,210.00 $33,630.00 3.00
STATE $11,210.00 $33,630.00 3.00
755-04.83 12"RSLNT ST GT VLV.W/BX (COMPLT) EACH 3 $1,496.00 $5,984.00 4.00
STATE $1,496.00 $5,984.00 4.00
755-04.84  8"RSLNT ST GT VALVE.W/BX(COMPLT) EACH 3 $789.50 $5,526.50 7.00
STATE $789.50 $5,526.50 7.00
755-04.85  6"RSLNT ST GT VALVE.W/BX(COMPLT) EACH 3 $600.00 $13,200.00 22.00
STATE $600.00 $13,200.00 22.00
755-04.86  DUCTILE IRON FITTINGS LBS. 3 $3.85 $84,700.00 22,000.00
STATE $3.85 $84,700.00 22,000.00
755-04.87 STND WATER M BX INST. (CMPLT) EACH 3 $374.00 $15,708.00 42.00
STATE $374.00 $15,708.00 42.00
755-04.88  RELOC.EXSTG.M-PROP.W.BX LOCATION EACH 3 $115.00 $4,830.00 42.00
STATE $115.00 $4,830.00 42.00
755-04.89 NEW TAPS & CONNECTIONS EACH 3 $114.50 $4,809.00 42.00
STATE $114.50 $4,809.00 42.00
755-04.90  3/4' COPPER WATER SERVICE LINE L.F. 3 $11.10 $17,760.00 1,600.00
STATE $11.10 $17,760.00 1,600.00
755-04.91 1 COPPER WATER SERVICE LINE L.F. 3 $15.20 $1,520.00 100.00

STATE $15.20 $1,520.00 100.00



AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 208
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY
755-04.92 EX WTR.VLV CASTG.ADJ.TO PROP.GR. EACH 3 $227.50 $1,592.50 7.00
STATE $227.50 $1,592.50 7.00
755-04.93 FIRE HYD & INSTALLATION (CMPLT) EACH 3 $1,669.00 $36,718.00 22.00
STATE $1,669.00 $36,718.00 22.00
755-04.94  ABANDON EXST.FHYDR.&STKP.(METRO) L.F. 3 $325.00 $8,125.00 25.00
STATE $325.00 $8,125.00 25.00
755-04.95 6" BLOW-OFF ASSEMBLY EACH 3 $3,562.00 $14,248.00 4.00
STATE $3,562.00 $14,248.00 4.00
755-04.96 4" AIR/VACUUM ASSEMBLY EACH 3 $4,591.00 $13,773.00 3.00
STATE $4,591.00 $13,773.00 3.00
755-04.97 CNC CAP (6"MINIMUM THICKNESS) L.F. 3 $28.20 $282.00 10.00
STATE $28.20 $282.00 10.00
755-15.70  24"STLCSG P 0.312"THK IN OPEN CUT L.F. 3 $125.00 $3,125.00 25.00
STATE $125.00 $3,125.00 25.00
755-15.71 14"STLCSG P 0.219"THK IN OPEN CUT  L.F. 3 $76.00 $7,220.00 95.00
STATE $76.00 $7,220.00 95.00
755-15.72 21"DIP (CL50) SWR P,OUTSIDE RDWY L.F. 3 $91.00 $34,762.00 382.00
STATE $91.00 $34,762.00 382.00
755-15.73 16"DIP (CL50) SWR P,OUTSIDE RDWY L.F. 3 $68.00 $32,504.00 478.00
STATE $68.00 $32,504.00 478.00
755-15.74  CONNECT TO EXISTING MANHOLE L.F. 3 $673.00 $2,692.00 4.00
STATE $673.00 $2,692.00 4.00
755-15.75  8"DIP (CL 52) SEWER P,IN ROADWAY L.F. 3 $67.00 $24,991.00 373.00

STATE $67.00 $24,991.00 373.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755-15.76
755-15.77
755-15.78
755-15.79
755-15.80
755-15.81
755-15.82
755-15.83
755-15.84
755-15.85

755-15.86

755-15.87

DESCRIPTION
8"DIP (CL 50) SWR P,OUTSIDE RDWY
8"PVC (SDR-35) SEWER P, IN ROADWAY
6""PVC SEWER P FOR HOUSE SRV LN
6"DIP SEWER P FOR HOUSE SRV LN
8"x6" TEE P.V.C.
8"x6" TEE D.I1.P.
MANHOLES,0-6"IN DP W BSS,48"1.D.
WATERTIGHT CASTIRON MH FRAME&COVS
STND CAST IRON MH FRAME & CO.S
VERT® ADD"L MH SIDEWALL,48"1.D.
MANHOLE DROP ASSEMBLY

VENT PIPE ASSEMBLY

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

EACH

EACH

EACH

EACH

EACH

V.F.

EACH

EACH

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE
UNIT PRICE
$48.
$48.
$46.
$46.
$33.
$33.
$42.
$42.
$308.
$308.
$506.
$506.
$1,505.
$1,505.
$550.
$550.
$262.
$262.
$156.
$156.
$1,089.
$1,089.
$437.
$437.

00
00
00
00

TOTAL
COST
$13,200.00
$13,200.00
$12,144.00
$12,144 .00
$990.00
$990.00
$1,260.00
$1,260.00
$616.00
$616.00
$1,518.00
$1,518.00
$16,555.00
$16,555.00
$3,850.00
$3,850.00
$1,310.00
$1,310.00
$9,672.00
$9,672.00
$2,178.00
$2,178.00
$437.00
$437.00

TOTAL
QUANTITY

275.00
275.00
264.00
264.00
30.00
30.00
30.00
30.00
2.00
2.00
3.00
3.00
11.00
11.00
7.00
7.00
5.00
5.00
62.00
62.00
2.00
2.00
1.00
1.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755-15.88
755-15.90
755-15.91
755-15.92
755-15.93
755-15.94
755-15.95
755-15.96
755-15.97
755-15.98

755-15.99

755-16.01

DESCRIPTION
EXISTING MANHOLE ABANDONMENT
CONCRETE ENCASEMENT
PERMANENT PVMT, 307-BM (2" THICK)
PERMANENT PVMT, 411-E (1 1/2" THI
PERM PVMT,DBL SURFACE SHD RPLCM
EXISTING MANHOLE ADJUSTMENT
10""DCT IRON WATER P,OUTSIDE RDWY
10""DCT IRON WATER PIPE, IN ROADWAY
RESILIENT SEAT GATE VALVE W/BOX
DUCTILE IRON FITTINGS
PRM PVMTITEM"I"'DBLSURF RDWY RPLCM

2"PVC SEWER FORCE MAIN, IN ROADWAY

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
C.Y.
S.Y.
S.Y.
S.Y.
EACH
L.F.
L.F.
EACH

LBS.

L.F.

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE

UNIT PRICE

$488.
$488.
$383.
$383.
$4.
$4.
$3.
$3.
$6.
$6.
$273.
$273.
$36.
$36.
$48.
$48.
$1,584.
$1,584.
$3.
$3.
$9.
$9.
$19.
$19.

00
00
00
00
25
25
35
35
55
55
29
29
00
00
00
00
00

TOTAL
COST

$976.00

$976.00
$1,149.00
$1,149.00
$6,800.00
$6,800.00
$18,760.00
$18,760.00
$6,949._55
$6,949.55

$546.58

$546.58
$8,892.00
$8,892.00
$8,064 .00
$8,064 .00
$1,584.00
$1,584.00
$4,950.00
$4,950.00

$499.50

$499.50
$7,600.00
$7,600.00

TOTAL

QUANTITY
2.00
2.00
3.00
3.00
1,600.00
1,600.00
5,600.00
5,600.00
1,061.00
1,061.00
2.00
2.00
247.00
247.00
168.00
168.00
1.00
1.00
1,650.00
1,650.00
54.00
54.00
400.00
400.00
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 211
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY
755-16.02 2«"PVC SEWER FORCE MN, IN ROADWAY L.F. 3 $19.00 $17,043.00 897.00
STATE $19.00 $17,043.00 897.00
755-16.03 1-"PVC SWR FORCE MN,OUTSIDE RDWY L.F. 3 $16.00 $15,296.00 956.00
STATE $16.00 $15,296.00 956.00
755-16.04 E-ONE GRINDER PUMP ASM (GP-2012) EACH 3 $5,979.00 $17,937.00 3.00
STATE $5,979.00 $17,937.00 3.00
755-16.05 ROW SERVICE BOX INSTALLATION EACH 3 $311.00 $5,287.00 17.00
STATE $311.00 $5,287.00 17.00
755-16.06  VALVE BOX & CLEAN-OUT ASSEMBLY EACH 3 $705.00 $4,935.00 7.00
STATE $705.00 $4,935.00 7.00
755-16.07 CORROSIVE SPRAYABLE COATG FOR MH EACH 3 $1,200.00 $4,800.00 4.00
STATE $1,200.00 $4,800.00 4.00
755-16.08  TOPSOIL & SEEDING L.F. 3 $3.00 $2,280.00 760.00
STATE $3.00 $2,280.00 760.00
755-16.09 1«" SURFACE MILLING S.Y. 3 $6.00 $9,000.00 1,500.00
STATE $6.00 $9,000.00 1,500.00
755-16.10 PERM PVMT,TRENCH RPR,307-BM 8" S.Y. 3 $22.00 $20,900.00 950.00
STATE $22.00 $20,900.00 950.00
755-16.11  GND PUMP MNT.PMT(1PER HSE.W/GPUMP EACH 3 $2,500.00 $7,500.00 3.00
STATE $2,500.00 $7,500.00 3.00
755-16.12 SWR TAP (1 PER HOUSE W/GNDRPUMP) EACH 3 $500.00 $1,500.00 3.00
STATE $500.00 $1,500.00 3.00
755-16.13 ELECTRBRKR BX(1 PER HSE.W/GPUMP) EACH 3 $1,500.00 $4,500.00 3.00

STATE $1,500.00 $4,500.00 3.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M03.64
755M03.65
755M03.66
755M03.67
755M03.68
755M03.69
755M03.70
755M03.71
755M03.72
755M03.73
755M03.74

755M03.75

DESCRIPTION

CONN NEW 400mm DIA WATER LN-EX LN

CONN NEW 300mm DIA WATER LN-EX LN

CONN NEW 200mm DIA WATER LN-EX LN

400mm D.I1. PIPE, CLASS 51
300mm D.I. PIPE, CLASS 51
200mm D.I. PIPE, CLASS 51
150mm D.1. PIPE, CLASS 51
50mm D.1. PIPE, CLASS 51

400mmSTL CSG P,OPENCUT, W/BULKHDS
400mm BUTTERFLY VLV:CMPLT W/VLVBX
300mm GATE VALVE:CMPLT W/VALVE BX

200mm GATE VALVE:CMPLT W/VALVE BX

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH

m

m

EACH

EACH

EACH

REGION

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

AVERAGE

UNIT PRICE

$3,000.
$3,000.
$2,000.
$2,000.
$1,500.
$1,500.
$130.
$130.
$100.
$100.
$60.
$60.
$60.
$60.
$40.
$40.
$200.
$200.
$2,000.
$2,000.
$1,600.
$1,600.
$1,000.
$1,000.

00
00
00
00
00
00
00
00
00
00
00

TOTAL
COST

$6,000.
$6,000.
$4,000.
$4,000.
$4,500.
$4,500.
$140,400.
$140,400.
$15,500.
$15,500.
$4,500.
$4,500.
$480.
$480.
$4,000.
$4,000.
$3,200.
$3,200.
$14,000.
$14,000.
$4,800.
$4,800.
$6,000.
$6,000.

TOTAL
QUANTITY

1,080.
1,080.
155.
155.
75.
75.

100.
100.
16.
16.

WWNNNDN

DO WWNN
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M03.76
755M03.77
755M03.78
755M03.79
755M03.80
755M03.81
755M03.82
755M03.89
755M04 .68
755M04 .69

755M04 .70

755M04 .71

DESCRIPTION
50mm GATE VALVE:CMPLT W/VALVE BX
50mm BLOW-OFF VLV:CMPLT W/VLV&BX
50mmAIRRLSE VLV:COMPL W/VLV,MH,BX
FIRE HYDRANT, INCL"GS,GT VALVE,BX
MECHANIC JOINT CAST IRON FITTINGS
CL "B"CONCRETE FOR THRUST BLOCKS
200mm COPER WATER SRV TUBING,TY K
RELOCATE AND/OR RCNN EX WATER M
CL"™A"CNC FOR CK DM&THRUST BLOCKS
200mmPVCSWR P ,ASTM D-3034,1-2m DP
200mmPVCSWR P,ASTM D-3034,2-3m DP

200mmPVCSWR P,ASTM D-3034,3-4m DP

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
kg
m3
m

EACH

m3

REGION

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

AVERAGE

UNIT PRICE

$500.
$500.
$1,500.
$1,500.
$1,500.
$1,500.
$2,500.
$2,500.
$5.

$5.
$200.
$200.
$30.
$30.
$300.
$300.
$200.
$200.
$90.
$90.
$100.
$100.
$130.
$130.

00
00
00
00

TOTAL
COST
$500.00
$500.00
$7,500.00
$7,500.00
$7,500.00
$7,500.00
$7,500.00
$7,500.00
$44,530.00
$44,530.00
$3,000.00
$3,000.00
$690.00
$690.00
$1,800.00
$1,800.00
$1,200.00
$1,200.00
$18,450.00
$18,450.00
$41,500.00
$41,500.00
$9,100.00
$9,100.00

TOTAL
QUANTITY

WwoouapRkeE,
[eNeoNoNooNoloNe]
[ejeoloooNeooNe]

8,906.00
8,906.00
15.00
15.00
23.00
23.00
6.00
6.00
6.00
6.00
205.00
205.00
415.00
415.00
70.00
70.00

PAGE 213



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M04 .72
755M04 .73
755M04 .74
755M04.75
755M04 .76
755M04 .77
755M04.78
755M04 .79
755M04 .84
755M04 .85

755M04 .86

755M04 .87

DESCRIPTION
250mmPVCSWR P,ASTM D-3034,1-2m DP
250mmPVCSWR P,ASTM D-3034,2-3m DP
4*DIA CMH:COMPL, INCL FR,CV,1-2mDP
4"DIA CMH:COMPL, INCL FR,CV,2-3mDP
4*DIA CMH:COMPL, INCL FR,CV,3-4mDP
ADJ AND/OR REWORKING EXISTING M/H
CONNECT NEW 250mm SWR LN-EX M/H
900mm STLCSG P,OPEN CUT,W/BULKHDS
200mmD.1.P.CL52 SAN.SWR, INSD.RDWY
400mm STL.CSG PP,W/200 mm SEWER
MH(O0-2m DP,W/BS FOR 1.2m INT.DIA)

STANDARD MANHOLE FRAME & COVER

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

m
EACH
EACH
EACH
EACH
EACH

m

m

m

EACH

EACH

REGION

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE

UNIT PRICE
$95.00
$95.00
$105.00
$105.00
$1,500.00
$1,500.00
$2,000.00
$2,000.00
$3,000.00
$3,000.00
$1,000.00
$1,000.00
$2,000.00
$2,000.00
$700.00
$700.00
$235.00
$235.00
$565.00
$565.00
$1,680.00
$1,680.00
$375.00
$375.00

TOTAL
COST
$45,125.00
$45,125.00
$9,975.00
$9,975.00
$16,500.00
$16,500.00
$16,000.00
$16,000.00
$3,000.00
$3,000.00
$2,000.00
$2,000.00
$2,000.00
$2,000.00
$1,400.00
$1,400.00
$25,309.50
$25,309.50
$12,712.50
$12,712.50
$5,040.00
$5,040.00
$1,125.00
$1,125.00

TOTAL

QUANTITY

475.00
475.00
95.00
95.00
11.00
11.00
8.00
8.00
1.00
1.00
2.00
2.00
1.00
1.00
2.00
2.00
107.70
107.70
22.50
22.50
3.00
3.00
3.00
3.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M04 .88
755M04 .89
755M04 .90
755M05.01
755M05.02
755M05.03
755M05.04
755M05.05
755M05.06
755M05.07

755M05.08

755M05.09

DESCRIPTION
CONNECT-EXSTG MH,RPR S*WL,&INV.
150mm DIP CL52 SEWER SERVICE PIPE
200x150mmDIP TEEBRNCH FORSRVLNCNN
VERT.m.ADDIT.MH S*WL (48™INT.DIA)
EXMH.ADJ(RMV CONESECT.&INST.RINGS
EXISTING MANHOLE CASTING ADJS
300mm DIP (WATER P,CL52, INSD.RDWY
200mm DIP (WATER P,CL52, INSD.RDWY
150mm DIP (WATER P,CL52, INSD.RDWY
100mm DIP (WATER P,CL52, INSD.RDWY
50mm COPPER WATER SERVICE LINE

25mm COPPER WATER SERVICE LINE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

m

EACH

EACH

EACH

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE

UNIT PRICE

$1,080.
$1,080.
$145.
$145.
$240.
$240.
$725.
$725.
$1,080.
$1,080.
$540.
$540.
$188.
$188.
$170.
$170.
$155.
$155.
$140.
$140.
$76.
$76.
$57.
$57.

00
00
00
00

TOTAL
COST
$1,080.00
$1,080.00
$1,885.00
$1,885.00
$240.00
$240.00
$2,900.00
$2,900.00
$2,160.00
$2,160.00
$2,160.00
$2,160.00

$142,880.00
$142,880.00

$1,700.00
$1,700.00
$33,480.00
$33,480.00
$3,500.00
$3,500.00
$3,572.00
$3,572.00
$1,824.00
$1,824.00

TOTAL

QUANTITY

1.00
1.00
13.00
13.00
1.00
1.00
4.00
4.00
2.00
2.00
4.00
4.00
760.00
760.00
10.00
10.00
216.00
216.00
25.00
25.00
47.00
47.00
32.00
32.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M05.10
755M05.11
755M05.12
755M05.13
755M05.14
755M05.15
755M05.16
755M05.17
755M05.18
755M05.19

755M05.20

755M05.21

DESCRIPTION
19mm COPPER WATER SERVICE LINE
DUCTILE IRON FITTINGS
300mm RSLNT ST GT VLV W/BX CMPLT
150mm RSLNT ST GT VLV W/BX CMPLT
FIRE HYDRANT ASSEMBLY
EX FIRE HYD ABANDONMENT (CMPLT)
WATER METER BOX
RLOC EXSTG.W.M TO PROP. W.M BX
TAPS & CONNECTIONS
EXISTING WATER VALVE CASTING ADJS
EXISTING WATER METER CASTING ADJS

EX WATER METER ABANDONMENT,CMPLT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

kg

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE
UNIT PRICE
$48.
$48.
$4.

$4.
$1,750.
$1,750.
$715.
$715.
$1,760.
$1,760.
$365.
$365.
$235.
$235.
$315.
$315.
$165.
$165.
$210.
$210.
$210.
$210.
$135.
$135.

30
30
75
75

TOTAL
COST
$25,357.50
$25,357.50
$24,700.00
$24,700.00
$5,250.00
$5,250.00
$4,290.00
$4,290.00
$8,800.00
$8,800.00
$1,825.00
$1,825.00
$3,055.00
$3,055.00
$4,095.00
$4,095.00
$4,125.00
$4,125.00
$1,050.00
$1,050.00
$1,680.00
$1,680.00
$135.00
$135.00

TOTAL

QUANTITY
525.00
525.00
5,200.00
5,200.00
3.00
3.00
6.00
6.00
5.00
5.00
5.00
5.00
13.00
13.00
13.00
13.00
25.00
25.00
5.00
5.00
8.00
8.00
1.00
1.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
755M06..
755M06..
755M06..
755M06..
755M06 .
755M06 ..
755M06 ..
755M06 .
755M06 ..
755M06 ..
755M06..

755M06..

R
01

02

03

04

05

06

07

08

09

10

11

12

DESCRIPTION

406 mm STEEL CASING BY OPEN CUT

305 mm STEEL CASING BY OPEN CUT

406 mm STL CSG BY BORING AND JACK

CLASS B CONCRETE

203 mm DI PIPE IN CASING

152 mm DI PIPE IN CASING

203 mm DI PIPE IN TRENCH

152 mm DI PIPE IN TRENCH

DUCTILE IRON FITTINGS

CONNECT NEW 203 mm TO EX 406 mm

CONNECT NEW 203 mm TO EX 203 mm

CONNECT NEW 203 mm TO EX 51 mm

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m
m

m

m3

kgs
EACH
EACH

EACH

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE

UNIT PRICE

$166.
$166.
$128.
$128.
$674.
$674.
$144.
$144.
$83.
$83.
$73.
$73.
$62.
$62.
$60.
$60.
$5.

$5.
$4,230.
$4,230.
$2,070.
$2,070.
$468.
$468.

00
00
00
00

TOTAL
COST

$59,262.
$59,262.
$24,832.
$24,832.
$12,469.
$12,469.
$3,600.
$3,600.
$29,666.
$29,666.
$14,181.
$14,181.
$252,983.
$252,983.
$54,090.
$54,090.
$27,381.
$27,381.
$4,230.
$4,230.
$10,350.
$10,350.
$936.
$936.

TOTAL
QUANTITY

357.
357.
194.
194.
18.
18.
25.
25.
357.
357.
194.
194.
4,022.
4,022.
900.
900.
5,118.
5,118.

NNOOTER R
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M06.13
755M06 .14
755M06.15
755M06.16
755M06 .17
755M06.18
755M06.19
755M06.20
755M06.21
755M06 .22

755M06 .23

755M06 .24

DESCRIPTION
CONNECT NEW 152 mm TO EX 152 mm
CONNECT NEW 152 mm TO EX 51 mm
203 mm GATE VALVE AND BOX
152 mm GATE VALVE AND BOX
19 mm AIR RELEASE VALVE AND BOX
FIRE HYDRANT ASSEMBLY
16 mm TO 25 mm METER RECONNECTION
25 mm COPER SERICE TUBING&CSG P
51 mm METER RECONNECTION
51 mm SDR 21 PVC SERVICE LINE
MASTER METER, COMPLETE

STANDARD PRECAST MANHOLE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH

m

EACH

EACH

EACH

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE

UNIT PRICE

$1,650.
$1,650.
$416.
$416.
$733.
$733.
$532.
$532.
$274.
$274.
$2,710.
$2,710.
$514.
$514.
$43.
$43.
$1,570.
$1,570.
$85.
$85.
$18,800.
$18,800.
$1,580.
$1,580.

00
00
00
00

TOTAL
COST
$19,800.00
$19,800.00
$2,496.00
$2,496.00
$17,592.00
$17,592.00
$5,320.00
$5,320.00
$1,644.00
$1,644.00
$46,070.00
$46,070.00
$63,222.00
$63,222.00
$61,683.00
$61,683.00
$4,710.00
$4,710.00
$3,249.00
$3,249.00
$18,800.00
$18,800.00
$14,220.00
$14,220.00

TOTAL

QUANTITY
12.00
12.00
6.00
6.00
24.00
24.00
10.00
10.00
6.00
6.00
17.00
17.00
123.00
123.00
1,418.00
1,418.00
3.00
3.00
38.00
38.00
1.00
1.00
9.00
9.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M06 .25
755M06 .26
755M06.27
755M06 .28
755M06 .29
755M06 .30
755M06.31
755M06 .32
755M06 .33
755M06 .34

755M06 .35

755M06 .36

EXTRA RISER, OVER 1.83 m
CONNECTION TO EXISTING SEWER LINE
MANHOLE HEIGHT ADJUSTMENT,<0.15 m
MANHOLE HT ADJ,0.15 m TO 0.30 m
MANHOLE HT ADJ,0.30 m TO 0.45 m

MANHOLE HEIGHT ADJUSTMENT,>0.45 m

DESCRIPTION

CLASS B CONCRETE

305

203

152

102

PIPE

PIPE

SERVICE LINE

SERVICE LINE

SEWER CLEAN-OUTS

IN TRENCH

IN TRENCH

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m
EACH
EACH
EACH
EACH
EACH
m3

m

EACH

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE
UNIT PRICE
$382.00
$382.00
$967.00
$967.00
$344.00
$344 .00
$390.00
$390.00
$479.00
$479.00
$601.00
$601.00
$144.00
$144.00
$328.00
$328.00
$111.00
$111.00
$91.60
$91.60
$71.50
$71.50
$169.00
$169.00

TOTAL
COST
$5,157.00
$5,157.00
$5,802.00
$5,802.00
$2,064.00
$2,064.00
$10,920.00
$10,920.00
$958.00
$958.00
$1,202.00
$1,202.00
$144.00
$144.00
$656.00
$656.00
$6,660.00
$6,660.00
$18,228.40
$18,228.40
$29,529.50
$29,529.50
$31,772.00
$31,772.00

TOTAL

QUANTITY

13.50
13.50
6.00
6.00
6.00
6.00
28.00
28.00
2.00
2.00
2.00
2.00
1.00
1.00
2.00
2.00
60.00
60.00
199.00
199.00
413.00
413.00
188.00
188.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
755M06..
755M06..
755M06..
755M06..
755M06 .
755M06 ..
755M06 ..
755M06 .
755M06 ..
755M06 ..
755M06..

755M06..

R
37

75

76

77

78

79

80

81

82

83

84

85

DESCRIPTION
DUCTILE IRON FITTINGS
203mm(8")S40,EPOXY CTD,X-42 STE
152mm(6")SCHD 40,EPX.CT,X-42 STE
102mm(4*")SCHD 40,EPX.CT,X-42 STE
51mm(2'")SCHD 40,EPXY CTD,X-42STL
25mm(1'")SCHD 40,EPOXY CT,X42 STL
203mm (8") CONN-EX 152mm (6™) &
152mm (6') HOT TAP CNN WITH FTGS
102mm (4') HOT TAP CNN WITH FTGS
51mm (2") HOT TAP CNN WITH FTGS
25mm (1) HOT TAP CNN WITH FTGS

51mm (2') STOPPLE FITTING CONN

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
kgs

m

m

EACH
EACH
EACH
EACH
EACH

EACH

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE

UNIT PRICE

$6.

$6.
$115.
$115.
$67.
$67.
$46.
$46.
$45.
$45.
$36.
$36.
$3,970.
$3,970.
$3,970.
$3,970.
$3,250.
$3,250.
$1,910.
$1,910.
$1,910.
$1,910.
$1,910.
$1,910.

30
30
00
00

TOTAL
COST

$25,716.
$25,716.
$32,775.
$32,775.
$41,540.
$41,540.
$45,704.
$45,704.
$161,268.
$161,268.
$2,888.
$2,888.
$3,970.
$3,970.
$15,880.
$15,880.
$3,250.
$3,250.
$26,740.
$26,740.
$1,910.
$1,910.
$3,820.
$3,820.

TOTAL
QUANTITY

4,082.
4,082.
285.
285.
620.

=
NNRRAMMRRDMDMP

PAGE 220



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
755M06..
755M06..
755M06..
755M06..
755M06 .
755M06 ..
755M06 ..
755M06 .
755M06 ..
755M06 ..
755M06..

755M06..

R
86

87

88

89

90

91

92

93

94

95

96

97

DESCRIPTION

203mm (8') STL BALL VLV W/ VLV BX

152mm (6') STL BALL VLV W/ VLV BX

102mm (4') STL BALL VLV W/ VLV BX

51mm

51mm

51mm

25mm

25mm

19mm

19mm

19mm

19mm

(2') STL BALL VLV W/ VLV BX
(2'") STEEL SRV (SHORT SIDE)
(2'") STEEL SRV (LONG SIDE)

(1'") STEEL SRV (SHORT SIDE)
(1'") STEEL SRV (LONG SIDE)

(3/4™) STEEL SRV (SHORT SD)
(3/4™) STEEL SRV (LONG SIDE)
(3/4™) PLS SRV (SHORT SIDE)

(3/4™) PLS SRV (LONG SIDE)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE

UNIT PRICE

$3,450.
$3,450.
$1,910.
$1,910.
$1,240.
$1,240.
$670.
$670.
$361.
$361.
$1,160.
$1,160.
$335.
$335.
$1,080.
$1,080.
$335.
$335.
$1,080.
$1,080.
$335.
$335.
$1,030.
$1,030.

00
00
00
00
00
00
00
00
00
00
00

TOTAL
COST

$3,450.
$3,450.
$3,820.
$3,820.
$3,720.
$3,720.
$10,050.
$10,050.
$1,083.
$1,083.
$2,320.
$2,320.
$670.
$670.
$2,160.
$2,160.
$9,380.
$9,380.
$17,280.
$17,280.
$2,345.
$2,345.
$6,180.
$6,180.

TOTAL
QUANTITY

v
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
755M06..
755M06..
755M07.
755M07.
755M07 .
755M07 .
755M07 .
755M07 .
755M07 .
755M07 .
755M07 .

755M07 .

R
98

99

01

02

03

04

05

06

07

08

09

10

DESCRIPTION

16mm (5/8') PLS SRV (SHORT SIDE)

16mm (5/8') PLS SRV (LONG SIDE)

400mm DIP CL 250 WATER LN, IN RDWY
400mm DIP CL 250 WTR LN,OUTSD RD.
400mmDIP C250 WTRLN IN 710mmS.CSG
200mm DIP CL 350 WATER LN, IN RDWY
200mmDIP CL350 WATERLN,OUTSD RDWY
200mmDIP C350WTRLN IN 460mmSTL CS
150mmDIP C350 OR PVCC900DR21 1I.RD
150mmDIP C350 OR PVCC900DR21 O.RD
50mm DIP PVC C-900 DR 21 IN RDWY

50mm DIP PVC C-900 DR 21 OUTSD RD

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH

m

m

REGION

2
STATE
2
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

AVERAGE

UNIT PRICE

$309.
$309.
$1,000.
$1,000.
$175.
$175.
$110.
$110.
$380.
$380.
$70.
$70.
$60.
$60.
$175.
$175.
$50.
$50.
$40.
$40.
$32.
$32.
$25.
$25.

00
00
00
00

TOTAL
COST

$309.
$309.
$2,000.
$2,000.
$303,625.
$303,625.
$18,700.
$18,700.
$36,100.
$36,100.
$700.
$700.
$7,800.
$7,800.
$23,625.
$23,625.
$1,750.
$1,750.
$1,000.
$1,000.
$480.
$480.
$1,500.
$1,500.

TOTAL
QUANTITY

1,735.
1,735.

NN BRP P
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M07 .11
755M07.12
755M07 .13
755M07 .14
755M07 .15
755M07 .16
755M07 .17
755M07 .18
755M07 .19
755M07 .20

755M07 .21

755M07 .22

400mm

300mm

250mm

200mm

150mm

DESCRIPTION

GATE VALVE WITH VALVE

GATE VALVE WITH VALVE

GATE VALVE WITH VALVE

GATE VALVE WITH VALVE

GATE VALVE WITH VALVE

BOX

BOX

BOX

BOX

BOX

50mm GATE VALVE WITH VALVE BOX

FIRE HYDRANT ASSEMBLY

400x400mm TAPING SLV&VLV W/VLV BX

400x300mm TAPING SLV&VLV W/VLV BX

400x200mm TAPING SLV&VLV W/VLV BX

300x300mm TAPING SLV&VLV W/VLV BX

50mm TAP AND CONNECTION

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

AVERAGE

UNIT PRICE

$4,000.
$4,000.
$1,300.
$1,300.
$1,200.
$1,200.
$800.
$800.
$525.
$525.
$300.
$300.
$1,500.
$1,500.
$8,000.
$8,000.
$5,000.
$5,000.
$2,500.
$2,500.
$4,000.
$4,000.
$350.
$350.

00
00
00
00

TOTAL
COST
$56,000.00
$56,000.00
$1,300.00
$1,300.00
$1,200.00
$1,200.00
$6,400.00
$6,400.00
$10,500.00
$10,500.00
$1,200.00
$1,200.00
$30,000.00
$30,000.00
$40,000.00
$40,000.00
$5,000.00
$5,000.00
$2,500.00
$2,500.00
$4,000.00
$4,000.00
$1,050.00
$1,050.00

TOTAL
QUANTITY
14.00
14.00
1.00
1.00
1.00
1.00
8.00
8.00
20.00
20.00
4.00
4.00
20.00
20.00
5.00
5.00
1.00
1.00
1.00
1.00
1.00
1.00
3.00
3.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M07 .23
755M07 .24
755M07 .25
755M07 .26
755M07 .27
755M07 .28
755M07 .29
755M07 .30
755M07 .31
755M07 .32

755M07 .33

755M07 .34

DESCRIPTION
20mm SERVICE ASM ON NEW OR EX MN
20mm COPER WATER SRV TUBING,TY K
DUCTILE IRON FITTINGS
CUT & CAP EX 400mm WATER LINE
CUT & CAP EX 300mm WATER LINE
CUT & CAP EX 200mm WATER LINE
CONNECT TO EX 400mm WATER LINE
CONNECT TO EX 300mm WATER LINE
CONNECT TO EX 250mm WATER LINE
CONNECT TO EX 200mm WATER LINE
CONNECT TO EX 150mm WATER LINE

CONNECT TO EX 50mm WATER LINE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE

EACH
EACH
kg

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

AVERAGE

UNIT PRICE

$500.
$500.
$20.
$20.

$.

$.
$800.
$800.
$600.
$600.
$600.
$600.
$2,500.
$2,500.
$2,000.
$2,000.
$1,500.
$1,500.
$1,500.
$1,500.
$1,000.
$1,000.
$500.
$500.

00
00
00
00
25

TOTAL
COST
$23,500.00
$23,500.00
$13,300.00
$13,300.00
$4,425.00
$4,425.00
$8,800.00
$8,800.00
$1,200.00
$1,200.00
$2,400.00
$2,400.00
$22,500.00
$22,500.00
$2,000.00
$2,000.00
$1,500.00
$1,500.00
$1,500.00
$1,500.00
$1,000.00
$1,000.00
$3,000.00
$3,000.00

TOTAL

QUANTITY

47.00
47.00
665.00
665.00
17,700.00
17,700.00
11.00
11.00
2.00
2.00
4.00
4.00
9.00
9.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
6.00
6.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M07 .35
755M07 .36
755M07 .37
755M07 .38
755M07 .39
755M07 .40
755M07 .41
755M07 .42
755M07 .43
755M07 .44

755M07 .45

755M07 .46

DESCRIPTION
CONCRETE ENCASEMENT
300mm DIP CL 350 FORCE MN, IN RDWY
300mm DIP CL350 FORCE MN,OUTSD RD
300mmDIPCL350FORCEMN IN 555mmSTLC
380mm PVC SDR 35 GRV SWR,IN RDWY
380mm PVC SDR 35 GRV SWR,OUTSD RD
200mm PVC SDR 35 GRV SWR,IN RDWY
200mm PVC SDR 35 GRV SWR,OUTSD RD
DUCTILE IRON FITTINGS
1.2m DIA STANDARD MANHOLE
STANDARD MANHOLE DROP ASSEMBLY

1.2m DIA STANDARD MH ON EX SEWER

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m
m

m

kg
EACH
EACH

EACH

REGION

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

AVERAGE

UNIT PRICE

$100.
$100.
$111.
$111.
$90.
$90.
$215.
$215.
$240.
$240.
$135.
$135.
$190.
$190.
$90.
$90.
$4.

$4.
$1,100.
$1,100.
$1,500.
$1,500.
$2,000.
$2,000.

TOTAL
COST
$2,000.00
$2,000.00

$152,070.00
$152,070.00

$20,700.00
$20,700.00
$12,470.00
$12,470.00
$6,000.00
$6,000.00
$5,400.00
$5,400.00
$2,280.00
$2,280.00
$2,250.00
$2,250.00
$11,250.00
$11,250.00
$5,500.00
$5,500.00
$1,500.00
$1,500.00
$6,000.00
$6,000.00

TOTAL

QUANTITY
20.00
20.00
1,370.00
1,370.00
230.00
230.00
58.00
58.00
25.00
25.00
40.00
40.00
12.00
12.00
25.00
25.00
2,500.00
2,500.00
5.00
5.00
1.00
1.00
3.00
3.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M07 .47
755M07 .48
755M07 .49
755M07 .50
755M07 .51
755M07 .52
755M07 .53
755M07 .54
755M07 .55
755M07 .56

755M07 .57

755M07 .58

DESCRIPTION
CONNECT TO EXISTING SEWER
AIR RELEASE VALVE,MH,& CO.,CMPLT
CONNECT TO EX 250mm FORCE MAIN
CONCRETE ENCASEMENT
150mmDIA PVCSDR35SERVLATS IN RDWY
200x150mm SRV TEES ON EX SEWERS
CLEAN-OUT ASSEMBLY
ADJUST EX MH TO F.G. NEW ROAD
300mm PVC (SDR-35) SEWER,IN RDWY
200mm DIP (CL 52) SEWER,IN RDWY
150mm DIP (CL 52) SWR,OUTSD RDWY

150mm PVC (SDR-32) SWR,OUTSD RDWY

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH

m
m
EACH
EACH

EACH

REGION

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE

UNIT PRICE

$1,000.
$1,000.
$2,500.
$2,500.
$1,000.
$1,000.
$100.
$100.
$52.
$52.
$50.
$50.
$125.
$125.
$750.
$750.
$150.
$150.
$150.
$150.
$170.
$170.
$150.
$150.

00
00
00
00

TOTAL
COST
$1,000.00
$1,000.00
$12,500.00
$12,500.00
$1,000.00
$1,000.00
$500.00
$500.00
$39,000.00
$39,000.00
$2,000.00
$2,000.00
$5,000.00
$5,000.00
$26,250.00
$26,250.00
$15,000.00
$15,000.00
$18,150.00
$18,150.00
$510.00
$510.00
$1,350.00
$1,350.00

TOTAL
QUANTITY

TR R UURR
0000000
lsReReReReRele

5.00
750.00
750.00

40.00
40.00
40.00
40.00
35.00
35.00
100.00
100.00
121.00
121.00

3.00

3.00

9.00

9.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M07 .59
755M07 .60
755M07 .61
755M07 .62
755M07 .63
755M07 .64
755M07 .65
755M07 .66
755M07 .67
755M07 .68

755M07 .69

755M07 .70

DESCRIPTION
MH,0-2m DP W/BSS,1.2m 1D,CMPLT
STND CAST IRON MH FRAME & CO.S
ADDITIONAL MH SIDEWALL,1.2m 1.D.
CONNECTION TO EXISTING MANHOLE
CONCRETE CAP
PERM PVMT,ITEM "H",TY 9"ES 307-BM
PRM PVMT,ITEM A", (411-E)ASPH SRF
EXISTING MANHOLE ADJUSTMENT
400mm STL CSG P W/150mm W._MAINCSG
200mm D.I. WATER P CL 52 IN RDWY
150mm D.1. WATER P CL 52 IN RDWY

150mm RSLNT SEAT GT VALVE W/BX

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
v.m.

EACH

m2

m2

EACH

EACH

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

AVERAGE

UNIT PRICE

$1,500.
$1,500.
$370.
$370.
$1,100.
$1,100.
$420.
$420.
$110.
$110.
$58.
$58.
$6.

$6.
$530.
$530.
$85.
$85.
$120.
$120.
$110.
$110.
$530.
$530.

00
00
00
00

TOTAL
COST
$7,500.00
$7,500.00
$1,850.00
$1,850.00
$1,100.00
$1,100.00
$840.00
$840.00
$110.00
$110.00
$20,416.00
$20,416.00
$15,264.00
$15,264.00
$1,060.00
$1,060.00
$3,740.00
$3,740.00
$8,040.00
$8,040.00
$5,720.00
$5,720.00
$1,590.00
$1,590.00

TOTAL
QUANTITY

PNNRRPROIOOIO
ejoNoloNoNoNoNoNe)
cjololojolojoNoNa]

1.00
352.00
352.00

2,400.00
2,400.00
2.00
2.00

44 .00

44 .00
67.00
67.00
52.00
52.00
3.00
3.00
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
755M07 .71
755M07.72
755M07 .73
755M07 .74
755M07 .75
755M07 .76
755M07 .77
755M07 .78
755M07 .79
755M07 .80

755M08 .01

DESCRIPTION
DUCTILE IRON FITTINGS
PROPOSED FIRE HYDRANT ASM,CMPLT
FIRE HYDRANT ABANDONMENT
RELOCATE EX FIRE HYDRANT ASM
NEW TAPS AND CONNECTIONS
19mm COPPER SERVICE LINE
25mm COPPER SERVICE LINE
RELOCATE EX M TO PROPOSED M BX
WATER VLV CASTING ADJ TO PROP GR
ABANDON EX WATER M&BX,FILL VOIDS

200mm PVC GRVSWR P,SDR 35;0m-2mDP

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
kg

EACH
EACH
EACH
EACH

m

m

EACH
EACH

EACH

REGION

3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
1
2
STATE

AVERAGE
UNIT PRICE
$3.

$3.
$2,500.
$2,500.
$530.
$530.
$3,100.
$3,100.
$1,100.
$1,100.
$95.
$95.
$95.
$95.
$2,100.
$2,100.
$210.
$210.
$210.
$210.
$90.
$171.
$169.

18
18
00
00

TOTAL
COST
$2,365.92
$2,365.92
$7,500.00
$7,500.00
$1,060.00
$1,060.00
$3,100.00
$3,100.00
$4,400.00
$4,400.00
$1,425.00
$1,425.00
$475.00
$475.00
$6,300.00
$6,300.00
$1,680.00
$1,680.00
$840.00
$840.00
$540.00
$47,025.00
$47,565.00

TOTAL
QUANTITY
744 .00
744 .00
3.00
3.00
2.00
2.00
1.00
1.00
4.00
4.00
15.00
15.00
5.00
5.00
3.00
3.00
8.00
8.00
4.00
4.00
6.00
275.00
281.00
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 229
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

755M08.02 200mm PVC GRVSWR P,SDR 35;2m-3mDP m 1 $120.00 $16,800.00 140.00
2 $250.00 $10,250.00 41.00

STATE $149.45 $27,050.00 181.00

755M08.03 1.2m DIA STD CNC MH CMPLT,Om-2mDP EACH 1 $2,000.00 $2,000.00 1.00
2 $50.00 $11,750.00 235.00

STATE $58.26 $13,750.00 236.00

755M08.04 1.2m DIA STD CNC MH CMPLT,2m-3mDP EACH 1 $2,500.00 $5,000.00 2.00
2 $115.00 $5,060.00 44 .00

STATE $218.70 $10,060.00 46.00

755M08.05  REMOVAL EX MH, INCLUDING BKFILLING EACH 1 $1,000.00 $3,000.00 3.00
2 $165.00 $6,765.00 41.00

STATE $221.93 $9,765.00 44 .00

755M08.06  ADJ AND/OR REWORKING EX MANHOLE EACH 1 $750.00 $1,500.00 2.00
2 $145.00 $52,490.00 362.00

STATE $148.32 $53,990.00 364.00

755M08.07 CONN NEW MH TO EX 200mm SWR LN EACH 1 $750.00 $750.00 1.00
2 $230.00 $1,840.00 8.00

STATE $287.78 $2,590.00 9.00

755M08.08  RETIREMENT EX 200mmSWR, INCL FILLG m 1 $60.00 $8,760.00 146.00
2 $45.00 $2,160.00 48.00

STATE $56.29 $10,920.00 194.00

755M08.09  400mm DIP WATER LINE, CL 51 m 1 $140.00 $6,860.00 49.00
2 $1,210.00 $3,630.00 3.00

STATE $201.73 $10,490.00 52.00

755M08.10  200mm DIP WATER LINE, CL 51 m 1 $80.00 $2,640.00 33.00
2 $55.00 $330.00 6.00

STATE $76.15 $2,970.00 39.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
755M08.

755M08..

755M08.

755M08.

755M08.

755M08.

755M08.

755M08.

755M08.

755M08.

R
11

12

13

14

15

16

17

18

19

20

DESCRIPTION

150mm DIP WATER LINE, CL 51

50mm PVC WATER LINE, CL 200

400mm BUTTERFLY VLV,CMPLT INCL BX

50mm BLOW-OFF ASM,COMPL INCL GVLV
CONNECT NEW 400mm WATER LN-EX WLN
CONNECT NEW 200mm WATER LN-EX WLN
CONNECT NEW 150mm WATER LN-EX WLN

CONNECT NEW 50mm WATER LN-EX W LN

RELOCATE AND/OR RCNN EX HYD,CMPLT

RLOC AND/OR RCNN EX WTR M,COMPLT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

AVERAGE

UNIT PRICE

$80.
$250.
$101.
$50.
$1,850.
$141.
$2,500.
$210.
$439.
$750.
$750.
$7,500.
$7,500.
$1,500.
$1,500.
$1,500.
$1,500.
$1,000.
$75.
$243.
$1,200.
$155.
$1,069.
$700.
$700.

00
00
25
00

TOTAL
COST

$560.
$250.
$810.
$2,800.
$5,550.
$8,350.
$5,000.
$3,780.
$8,780.
$750.
$750.
$15,000.
$15,000.
$12,000.
$12,000.
$3,000.
$3,000.
$2,000.
$675.
$2,675.
$8,400.
$155.
$8,555.
$4,900.
$4,900.

TOTAL
QUANTITY

[
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AVERAGE UNIT PRICE REPORT

STUDY PERIOD 01/01/01 - 12/31/01 PAGE 231
ITEM DESCRIPTION UNIT OF REGION AVERAGE TOTAL TOTAL
NUMBER MEASURE UNIT PRICE COST QUANTITY

755M08.21  MECHANIC JOINT CAST IRON FITTINGS kg 1 $6.00 $17,838.00 2,973.00
STATE $6.00 $17,838.00 2,973.00

755M08.22 300mm IPS,MDPE,SDR13.5 GAS POLY P m 1 $100.00 $131,100.00 1,311.00
STATE $100.00 $131,100.00 1,311.00

755M08.23  200mm IPS,MDPE,SDR13.5 GAS POLY P m 1 $68.00 $19,040.00 280.00
2 $55.00 $5,060.00 92.00

STATE $64.78 $24,100.00 372.00

755M08.24 100mm IPS,MDPE,SDR11 GAS POLY P m 1 $52.00 $13,312.00 256.00
2 $60.00 $3,000.00 50.00

STATE $53.31 $16,312.00 306.00

755M08.25  50mm I1PS,MDPE,SDR11 GAS POLY P m 1 $52.00 $17,420.00 335.00
2 $111.00 $6,105.00 55.00

STATE $60.32 $23,525.00 390.00

755M08.26  GAS SERVICE RETROFIT EACH 1 $330.00 $3,630.00 11.00
2 $137.00 $1,370.00 10.00

STATE $238.10 $5,000.00 21.00

755M08.27 50mm&32mmL 1VEOR"HOT""GASMN TIE-IN EACH 1 $715.00 $715.00 1.00
2 $54.00 $2,214.00 41.00

STATE $69.74 $2,929.00 42.00

755M08.28 100mm LIVE OR "HOT"GAS MN TIE-IN EACH 1 $950.00 $3,800.00 4.00
2 $70.00 $1,400.00 20.00

STATE $216.67 $5,200.00 24.00

755M08.29 150mm LIVE OR "HOT"GAS MN TIE-IN EACH 1 $1,300.00 $2,600.00 2.00
2 $95.00 $475.00 5.00

STATE $439.29 $3,075.00 7.00

755M08.30  200mm LIVE OR "HOT"GAS MN TIE-IN EACH 1 $1,980.00 $1,980.00 1.00
2 $153.00 $765.00 5.00

STATE $457.50 $2,745.00 6.00



STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
755M08.

755M08..

755M08.

755M08.

755M08.

755M08.

755M08.

755M08.

755M08.

755M08.

R
31

32

33

34

35

36

37

38

39

40

DESCRIPTION

50mm IPS,MDPE GAS VALVE INSTN

100mm IPS,MDPE GAS VALVE INSTN

200mm 1PS,MDPE GAS VALVE INSTN

300mm IPS,MDPE GAS VALVE INSTN

RETRMNT EX GAS LNS,COMPL CNDMNTN

CONN TO EXISTING GRAVITY SEWER
610mm STEEL CASING; OPEN CUT

STANDARD MANHOLE (0 - 3m DEPTH)
EXTRA MANHOLE RISER (>3m DEPTH)

UNDERCUTTING AND BACKFILL

AVERAGE UNIT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

L.S.

EACH

EACH

EACH

m3

PRICE REPORT

REGION AVERAGE
UNIT PRICE
1 $110.00
2 $140.00
STATE $137.34
1 $220.00
2 $120.00
STATE $175.56
1 $660.00
2 $1,000.00
STATE $898.00
1 $880.00
2 $66.00
STATE $114.36
1 $11,000.00
2 $143.00
STATE $1,694.00
2 $510.00
STATE $510.00
2 $146.00
STATE $146.00
2 $2,127.00
STATE $2,127.00
2 $650.00
STATE $650.00
2 $25.00
STATE $25.00

TOTAL
COST

$770.
$10,080.
$10,850.
$1,100.
$480.
$1,580.
$3,960.
$14,000.
$17,960.
$5,280.
$6,270.
$11,550.
$11,000.
$858.
$11,858.
$4,080.
$4,080.
$35,916.
$35,916.
$34,032.
$34,032.
$1,300.
$1,300.
$5,000.
$5,000.

TOTAL
QUANTITY

7.
72.
79.

5.

4.

9.

6.
14.
20.
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ITEM
NUMBER
755M08 .45
755M08 .46
755M08.47
755M08 .48
755M08 .49
755M08 .50
755M08.51
755M08 .55
755M08 .56
755M08 .57

755M08 .60

755M10.01

304mm

304mm

304mm

304mm

304mm

DESCRIPTION
PVC SDR26 GRV SWR (0-2m DP)
PVC SDR26 GRV SWR (2-3m DP)
PVC SDR26 GRV SWR (3-4m DP)
PVC SDR26 GRV SWR (>4m DP)

PVC SDR26 SWR IN STEEL CSG

203mmPVCCL200 FORCEMNSWR,SP TRNCH

203mmPVCCL200 FORCMNSWR IN STLCSG

CONN TO EXISTING FORCE MAIN SEWER

CONNECTION TO EXISTING MANHOLE

610mm

EXTRA

STEEL CASING; BORE AND JACK

MANHOLE RISER (>3 DEPTH)

BACKFILL FOR 2™ (50mm) PIPE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m
m

m

EACH

EACH

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE

UNIT PRICE

$70.
$70.
$108.
$108.
$141.
$141.
$167.
$167.
$123.
$123.
$82.
$82.
$151.
$151.
$3,825.
$3,825.
$1,020.
$1,020.
$1,000.
$1,000.
$290.
$290.
$11.
$11.

00
00
00
00

TOTAL
COST
$1,400.00
$1,400.00
$4,860.00
$4,860.00
$8,460.00
$8,460.00
$25,050.00
$25,050.00
$15,744.00
$15,744.00
$7,790.00
$7,790.00
$14,345.00
$14,345.00
$7,650.00
$7,650.00
$2,040.00
$2,040.00
$42,000.00
$42,000.00
$580.00
$580.00
$531.30
$531.30

TOTAL
QUANTITY

20.00
20.00
45.00
45.00
60.00
60.00
150.00
150.00
128.00
128.00
95.00
95.00
95.00
95.00
2.00
2.00
2.00
2.00
42.00
42.00
2.00
2.00
46.00
46.00
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ITEM
NUMBER
755M10.02
755M10.03
755M10.04
755M10.05
755M10.06
755M10.07
755M10.08
755M10.09
755M10.10
755M10.11

755M10.12

755M10.13

DESCRIPTION

BACKFILL FOR 8" (200mm) PIPE
BACKFILL FOR 12" (300mm) PIPE
BACKFILL FOR 20" (508mm) PIPE

NEW & REPLACEM PAVING -ASPH PVMT
NEW & REPLACEM PAVING -CNC PVMT
NEW & RPLCM PVG -GRAVEL DRIVEWAYS
REPLACEM PVG FOR 8" (200mm) DIA MN
RPLCM PVG FOR 12" (300mm) DIA MN
RPLCM PVG FOR 20 (508mm) DIA MN
DCT IRON PIPING FOR 8'(200mm) DIP
DCT IRON PIPING FOR 20 (508mm)DIP

DUCTILE IRON FITTINGS

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m
m

m

kg

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE
UNIT PRICE
$17.
$17.
$17.
$17.
$23.
$23.
$31.
$31.
$97.
$97.
$49.
$49.
$83.
$83.
$91.
$91.
$96.
$96.
$79.
$79.
$143.
$143.

$5.

$5.

23
23
23
23

TOTAL
COST

$172.30
$172.30
$86.15
$86.15
$2,006.76
$2,006.76
$6,882.00
$6,882.00
$19,150.37
$19,150.37
$2,834.61
$2,834.61
$831.80
$831.80
$459.25
$459.25
$8,921.24
$8,921.24
$47,094.25
$47,094.25
$489,843.50
$489,843.50
$35,523.20
$35,523.20

TOTAL
QUANTITY

10.00
10.00
5.00
5.00
84.00
84.00
222.00
222 .00
197.00
197.00
57.00
57.00
10.00
10.00
5.00
5.00
92.00
92.00
595.00
595.00
3,425.00
3,425.00
6,530.00
6,530.00
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ITEM
NUMBER
755M10.14
755M10.15
755M10.16
755M10.17
755M10.18
755M10.19
755M10.20
755M10.21
755M10.22
755M10.23

755M10.24

755M10.25

DESCRIPTION
CLASS B CONCRETE
8" (200mm) GATE VALVE
20" (508mm) GATE VALVE
6" x 6" TAPPED CONNECTION
8" x 8" TAPPED CONNECTION
12" x 12" TAPPED CONNECTION
3/4"(19mm) COPER SRV LNS(OPOSITE)
1"(25mm) COPER SRV LNS (OPOSITE)
2""(50mm) COPER SRV LNS (OPOSITE)
3/4"(19mm) COPER SRV LNS (SAME)
1"(25mm) COPER SERVICE LNS (SAME)

2""(50mm) COPER SERVICE LNS (SAME)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m3

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE
UNIT PRICE
$125.
$125.
$610.
$610.
$7,297.
$7,297.
$1.,442.
$1,442.
$1,712.
$1,712.
$3,484.
$3,484.
$1,048.
$1,048.
$1,048.
$1,048.
$1,048.
$1,048.
$349.
$349.
$349.
$349.
$349.
$349.

95
95
73
73

TOTAL
COST
$4,786.10
$4,786.10
$7,328.76
$7,328.76
$21,893.25
$21,893.25
$5,770.84
$5,770.84
$5,138.52
$5,138.52
$3,484.20
$3,484.20
$51,382.87
$51,382.87
$2,097.26
$2,097.26
$2,097.26
$2,097.26
$31,109.06
$31,109.06
$3,145.86
$3,145.86
$1,048.62
$1,048.62

TOTAL
QUANTITY
38.00
38.00
12.00
12.00
3.00
3.00
4.00
4.00
3.00
3.00
1.00
1.00
49.00
49.00
2.00
2.00
2.00
2.00
89.00
89.00
9.00
9.00
3.00
3.00
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ITEM
NUMBER
755M10.26
755M10.27
755M10.28
755M10.29
755M10.30
755M10.31
755M10.32
755M10.33
755M10.34
755M10.35

755M10.36

755M10.37

DESCRIPTION

6" (150mm) FIRE HYDRANT CONNECTION
CUT & PLUG 2-""(60mm) DIA WATER MN
CUT & PLUG 6'(150mm) DIA WATER MN
CUT & PLUG 8'"(200mm) DIA WATER MN
CUT&PLUG 12*(300mm) DIA WATER MN
NEW 8" (200mmWATER MN CONN.-2-"C. 1
6" (150mm) DIP MEGA-LUG JOINT CONN
8'(200mm) DIP MEGA-LUG JOINT CONN
20" (508mm)DIP MEGA-LUG JOINT CONN
20" (508mm) FIELD LOCK GASKETS

12" (300mm) CARRIER PIPE (JACKING)

30" (762mm) CARRIER PIPE (JACKING)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

m

m

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

AVERAGE
UNIT PRICE
$1,640.
$1,640.

$240.
$240.
$484.
$484.
$497.
$497.
$598.
$598.
$339.
$339.

$23.

$23.

$36.

$36.
$243.
$243.
$332.
$332.
$127.
$127.
$303.
$303.

06
06
61
61
31

TOTAL
COST
$8,200.30
$8,200.30
$1,443.66
$1,443.66
$1,937.24
$1,937.24
$1,989.84
$1,989.84
$598.48
$598.48
$2,035.80
$2,035.80
$165.76
$165.76
$803.00
$803.00
$8,759.88
$8,759.88
$5,990.94
$5,990.94
$11,737.36
$11,737.36
$88,090.40
$88,090.40

TOTAL
QUANTITY

eNoNoNoojooNoloNoNoNoNe]

[oNe]
[clelolololololoNooNooNoNoNa)

N
NN~NOOORERPRRADMBPDMOO OO

22.00
36.00
36.00
18.00
18.00
92.00
92.00
290.00
290.00
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ITEM
NUMBE
755M10.
755M10.
755M10.
755M10.
755M10.
755M10.
760-01.
760-01.
760-01.
760-01.

760-01.

801-01

R
38

39

40

41

42

43

01

02

03

04

05

DESCRIPTION
12" (300mm) CRR PIPE (OPEN CUT)
20" (508mm) CRR PIPE (OPEN CUT)
24" (600mm) CRR PIPE (OPEN CUT)
30" (762mm) CRR PIPE (OPEN CUT)
8" (200mm) WATER PIPE (JACKING)
20" (508mm) WATER PIPE (JACKING)
TUNNEL CLEANING (McCLIE TUNNELS)
TUNNEL CLEANING (BACHMAN TUNNELS)
TUNNEL CLN (SINGERS RIDGE TUNNEL)
TUNNEL CLN (HENLEY ST TUNNELS)
TNL CLN (THOMPSON LANE UNDERPASS)

SEEDING (WITH MULCH)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
m
m

m

EACH

EACH

EACH

EACH

EACH

UNIT

REGION

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
1
STATE
3
STATE

AVERAGE
UNIT PRICE
$127.
$127.
$154.
$154.
$208.
$208.
$280.
$280.
$66.
$66.
$191.
$191.
$2,200.
$2,200.
$2,200.
$2,200.
$1,650.
$1,650.
$3,000.
$3,000.
$2,900.
$2,900.
$31.
$18.
$18.
$50.
$20.

00
00
56
56
21

TOTAL
COST

$3,873.
$3,873.
$4,714.
$4,714.
$6,350.
$6,350.
$8,554.
$8,554.
$6,082.
$6,082.
$55,555.
$55,555.
$77,000.
$77,000.
$77,000.
$77,000.
$57,750.
$57,750.
$105,000.
$105,000.
$101,500.
$101,500.
$6,226.
$152,446.
$91,804.
$29,667.
$280,145.

TOTAL
QUANTITY

30.
30.
30.
30.
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ITEM

NUMBER

801-01.

801-01.

801-02

801-02.

801-02.

801-02.

801-03

801-07

02

07

01

08

16

DESCRIPTION

CROWN VETCH MIXTURE (WITH MULCH)

TEMPORARY SEEDING (WITH MULCH)

SEEDING (WITHOUT MULCH)

CROWN VETCH MXTURE (W/OUT MULCH)

TEMPORARY SEEDING (WITHOUT MULCH)

FUMIGATION OF WILDFLOWER SITES

WATER (SEEDING & SODDING)

SEED (SUPPLEMENTAL APPLICATION)

AVERAGE UNIT

UNIT OF
MEASURE
UNIT

UNIT

UNIT

UNIT

UNIT

ACRE

M.G.

LB.

PRICE REPORT

REGION AVERAGE
UNIT PRICE
1 $90.00
3 $22._54
STATE $24.85
1 $31.00
2 $13.57
3 $17.37
4 $56.15
STATE $13.78
1 $15.27
2 $8.50
3 $12.85
4 $10.00
STATE $11.31
1 $11.94
2 $10.25
3 $14.00
STATE $10.36
3 $14.00
STATE $14.00
* $2,282.18
STATE $2,282.18
1 $3.93
2 $2.94
3 $2.81
4 $8.77
STATE $3.84
1 $10.00
2 $15.00
3 $2.34
4 $1.71
STATE $2.43

TOTAL
COST

$2,556.
$18,054.
$20,610.
$620.
$144,738.
$3,943.
$1,460.
$150,761.
$7,467.
$11,398.
$23,623.
$7,690.
$50,179.
$1,134.
$40,066.
$1,064.
$42,264.
$1,400.
$1,400.
$593,366.
$593,366.
$870.
$4,520.
$4,150.
$5,127.
$14,668.
$130.
$150.
$2,074.
$325.
$2,680.

TOTAL
QUANTITY

28.
801.
829.

20.

10,665.
227.
26.
10,938.
489.
1,341.
1,839.
769.
4,438.
95.
3,908.
76.
4,079.
100.
100.
260.
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ITEM
NUMBER
801-07.01

801-08

801M01

801M01.02

801M01.07

801M02

801M02.01

DESCRIPTION

CROWN VETCH SEED(SUPLEMENTAL APL)

FERTILIZER (SUPPLEMENTAL APPL)

SEEDING (WITH MULCH)

CROWN VETCH MIXTURE (WITH MULCH)

TEMPORARY SEEDING (WITH MULCH)

SEEDING (WITHOUT MULCH)

CROWN VETCH MXTURE (W/OUT MULCH)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
LB.

TON

UNIT

UNIT

UNIT

UNIT

UNIT

REGION

STATE

wn
|
|
m

wn
|
|
m

wn
=

NE > WONE XN *1>|WNH>-waH>-waH>wH
m

wn
|
|
m

w
|
|
m

STATE

AVERAGE
UNIT PRICE

$10
$4
$5
$150

$131.
$243.
$209.
$197.
$16.
$18.
$18.
$25.
$18.
$20.
$19.
$19.
$19.
$15.
$16.
$12.
$12.
$18.
$13.
$7.
$14.
$20.
$9.
$20.
$15.
$13.
$14.

.00
.72
.28
-00
74

TOTAL
COST

$140.
$556.
$696.
$150.
$1,472.
$3,890.
$838.
$6,350.
$55,393.
$53,268.
$95,777.
$25,076.
$229,515.
$260.
$99,779.
$3,120.
$103,159.
$28,305.
$4,949.
$116,909.
$150,164.
$9,576.
$41,829.
$70,690.
$2,321.
$140.
$124,556.
$5,060.
$50,333.
$14,474.
$69,867.

TOTAL
QUANTITY

14.
118.
132.

1.

11.

16.

4.

32.
3,267.
2,811.
5,239.
975.
12,292.
13.
5,041.
161.
5,215.
1,887.
304.
9,456.
11,647.
532.
3,100.
9,366.
162.

7.
13,167.
253.
3,344.
1,091.
4,688.

PAGE 239
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ITEM
NUMBER
801M02.08

801M03

801MO7

801M07.01

801M08

802-01.01

802-01.02

DESCRIPTION

TEMPORARY SEEDING (WITHOUT MULCH)

WATER (SEEDING & SODDING)

SEED (SUPPLEMENTAL APPLICATION)

CROWN VETCH SEED(SUPLEMENTAL APL)

FERTILIZER (SUPPLEMENTAL APPL)

TREES (ACER RUBRUM,1--1«"CAL B&B)

TR(PLATANUS 0OCC,1--1«"C BB

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
UNIT

m3

kg

TONNE

EACH

EACH

REGION

(2]
=
|
m

wn
|
|
m

n %
= =
_|
m

st}
m

wn
|
|
m

wn
=

-wa\)HZE'J}wI\)I—‘:D-b(AJNH F>NNFRPZ>ZAWONRE F2>AWONRE XN
m

STATE

AVERAGE

UNIT PRICE

$14.
$10.
$11.
$.
$1.
$.

$.
$2.
$.
$3.
$2.
$1.
$1.
$4.
$1.
$4.
$4.
$4.
$150.
$193.
$140.
$200.
$250.
$175.
$65.
$69.
$59.
$100.
$68.
$65.
$69.
$59.
$100.
$68.

95
99
36
20
16

TOTAL
COST

$627.
$4,461.
$5,089.
$690.
$14,961.
$4,282.
$3,206.
$1,721.
$24,863.
$903.
$1,295.
$1,216.
$598.
$288.
$4,300.
$1,089.
$708.
$1,797.
$750.
$3,475.
$1,402.
$800.
$250.
$6,677.
$715.
$6,175.
$2,130.
$800.
$9,820.
$715.
$6,175.
$2,130.
$800.
$9,820.

TOTAL
QUANTITY

42.
406.
448.

3,452.
12,951.
16,264.

3,278.

603.
36,548.
301.
529.
1,173.
383.

72.

2,458.

228.
163.
391.
5.
18.
10.

144.
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ITEM
NUMBE
802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

R
03

04

05

06

07

08

09

10

11

DESCRIPTION

TR(FRX PENNSYLVANICA,1--1«"C BB

TR(LIQDMB. STYRACIFLUA,1--1«"C BB

TR (ULMUS AMERICANA,1--1«"C B&B)

TREES (CORNUS FLORIDA)

TREES (CERSCIS CANADENSIS)

TREES (MAGNOLIA GRANDIFLORA)
TREES (ILEX ATTENUATA FOSTERI)
TREES (ACER RUBRUM)(1--1«"C B&B)

TR(QUERCOS PHELLOS)(1--1«"C B&B)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REGION

(2]
=
|
m

(2]
=

et}
m

wn

=
-I>CA-‘0ZL>|-b(;t.)l\)l—‘*Z(>-l>0~.>l\)l—‘*Zl>-l>(.»\.)l\)|d

m

STATE

STATE

STATE

STATE

STATE

STATE

AVERAGE
UNIT PRICE
$65.
$69.
$59.
$100.
$68.
$65.
$69.
$59.
$100.
$68.
$65.
$69.
$59.
$100.
$68.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$45.
$45.
$45.
$45.

00
22
17
00
10

TOTAL
COST

$715.
$6,230.
$2,130.
$800.
$9,875.
$715.
$6,175.
$2,130.
$800.
$9,820.
$715.
$6,175.
$2,130.
$800.
$9,820.
$900.
$800.
$1,700.
$900.
$900.
$900.
$900.
$900.
$900.
$2,250.
$2,250.
$2,250.
$2,250.

TOTAL
QUANTITY

11.
90.
36.

8.
145.
11.
89.
36.

8.
144 .
11.
89.
36.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
802-01.
802-01.
802-01.
802-05

802M01.

802MO01.

802M01.

802MO01.

802M01.

R
12

13

14

01

02

03

04

05

DESCRIPTION
TR(FRX PENNSYLVANICA)(1--1«"C BB
TR(LQDMB. STYRACIFLUA)(1--1«"'C BB
TR(ULMUS AMERICANA) (1--1«"C B&B)
WATER (PLANT ESTABLISHMENT)

TR(FRX PENN.,1.5 -1.8m,BB,W.B.)

TREES (SYCAMORE)

TREES (GREEN ASH)

TREES (SWEETGUM)

TREES (BOX ELDER)

AVERAGE UNIT
UNIT OF
MEASURE
EACH
EACH
EACH
M.G.

EACH

EACH

EACH

EACH

EACH

PRICE REPORT

REGION AVERAGE
UNIT PRICE
3 $45.00
STATE $45.00
3 $45.00
STATE $45.00
3 $45.00
STATE $45.00
1 $1.15
STATE $1.15
1 $63.25
2 $56.24
3 $83.20
4 $75.00
STATE $61.08
1 $62.82
2 $56.01
3 $83.20
4 $75.00
STATE $60.20
1 $62.82
2 $56.24
3 $83.20
4 $75.00
STATE $61.01
1 $62.82
2 $56.22
3 $83.20
4 $75.00
STATE $61.01
1 $62.37
2 $54.67
3 $83.20
4 $75.00
STATE $60.16

TOTAL
COST

$2,250.
$2,250.
$2,250.
$2,250.
$2,205.
$2,205.
$4.

$4.
$2,530.
$9,280.
$1,580.
$1,575.
$14,965.
$2,450.
$11,370.
$1,580.
$1,575.
$16,975.
$2,450.
$9,280.
$1,580.
$1,575.
$14,885.
$2,450.
$9,220.
$1,580.
$1,575.
$14,825.
$2,370.
$8,310.
$1,580.
$1,575.
$13,835.

TOTAL
QUANTITY

50.
50.
50.
50.
49.
49.

4.

4.
40.
165.
19.
21.
245.
39.
203.
19.
21.
282.
39.
165.
19.
21.
244 .
39.
164.
19.
21.
243.
38.
152.
19.
21.
230.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM

NUMBER

802M01.

802M01.

802M01.

802M01.

802MO01.

802MO01.

802MO01.

802MO01.

802MO01.

802MO01.

802MO01.

06

07

08

09

10

11

12

13

14

15

16

DESCRIPTION

TR(QUERCUS COCCINEA,SCARLET 0AK)

TREES (ACER RUBRUM, RED MAPLE)
TR(PLATANUS OCCIDENTALIS,SYC.)

TR (JUGLANS NIGRA,BLACK WALNUT)
TR(CERCIS CANADENSIS)(1.0-1.5m,BB
TR (JUGLANS NIGRA)(1.0-1.5m,B&B)
TR (ACER NEGUNDO)(1.0-1.5m,B&B)
TR(CELTIS OCCIDENTAL)(1.0-1.5m,BB
TREES (ACER RUBRUM)(1.0-1.5m,B&B)
TR(LIR TLP.IFERA)(1.5-2.4m,BB

TR(ACER SACCHARUM)(1.5-2.4m,B&B)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

REGION

2
4
STATE
2
STATE
2
STATE
2
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

AVERAGE

UNIT PRICE

$55.
$75.
$71.
$55.
$55.
$55.
$55.
$55.
$55.
$27.
$27.
$27.
$27.
$27.
$27.
$27.
$27.
$27.
$27.
$42.
$42.
$42.
$42.

00
00
80
00

TOTAL
COST

$220.
$1,575.
$1,795.
$2,090.
$2,090.
$2,090.
$2,090.
$2,090.
$2,090.
$1,377.
$1,377.
$1,323.
$1,323.
$1,242.
$1,242.
$1,323.
$1,323.
$1,188.
$1,188.
$2,562.
$2,562.
$2,436.
$2,436.

TOTAL
QUANTITY

4.
21.
25.
38.
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STUDY PERIOD 01/01/01 - 12/31/01
ITEM
NUMBER

802M01

802MO01.

802MO01.

802M02.

802MO06 .

803-01

803M01

805-12.

805-12.

.17

18

19

30

01

01

02

DESCRIPTION
TREES (ACER RUBRUM)(1.5-2.4m,B&B)
TR (JUGLANS NIGRA)(1.5-2.4m,B&B)
TR(TSUGA CANADENSIS)(1.5-2.4m,BB)
CUTTINGS (BLACK WILLOW)
TREE GUARDS

SODDING (NEW SOD)

SODDING (NEW SOD)

EROSION CONTROL BLANKET (TYPE 1)

EROSION CONTROL BLANKET (TYPE I1)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
EACH
EACH
EACH
EACH
EACH

S.Y.

m2

REGION

1
STATE
1
STATE
1
STATE
1
STATE
2
STATE

wn
|
|
m

wn

=
(AJI\)I—‘)_>|-I>(AJNH)>#QJI\)I—‘

m

STATE

AVERAGE
UNIT PRICE
$42.
$42.
$42.
$42.
$42.
$42.
$11.
$11.

$9.

$9.
$2.
$2.
$1.
$2.
$1.
$1.
$2.
$2.
$1.
$2.
$2.
$1.

$.

$.
$1.

$.
$1.

$.

$.

$.

00
00
00
00

TOTAL
COST

$2,436.
$2,436.
$2,352.
$2,352.
$2,394.
$2,394.
$2,530.
$2,530.
$490.
$490.
$30,019.
$75,474.
$218,417.
$102,782.
$426,693.
$120,262.
$362,188.
$345,694.
$347,747.
$34,541.
$1,210,434.
$44,189.
$28,096.
$131,734.
$71,121.
$275,142.
$12,022.
$138,696.
$24,026.
$174,744.

TOTAL
QUANTITY

58.

58.

56.

56.

57.

57.

230.
230.

53.

53.
10,665.
37,581.
124,239.
47,546.
220,031.
63,296.
180,636.
167,011.
176,094.
12,295.
599,332.
40,149.
30,540.
144,116.
68,386.
283,191.
11,450.
141,412.
26,350.
179,212.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
805-12.

805M12.

805M12.

805M12.

805M12.

805M13.

806-01

806-02

R
03

01

02

03

04

04

DESCRIPTION

EROSION CONTROL BLANKET (TY I111)

EROSION CONTROL BLANKET (TYPE 1)

EROSION CONTROL BLANKET (TYPE 11)

EROSION CONTROL BLANKET (TY I11)
EROSION CONTROL BLANKET (TYPE 1V)
FLEXIBLE CHANNEL LINER (CLASS 1V)

MOWING

SWATH MOWING

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
S.Y.

m2

m2

m2

ACRE

LIN. MI.

REGION

1
3
STATE
*
1
2
3
STATE
*
1
2
3
4
A

STATE
2
STATE
2
STATE

AVERAGE
UNIT PRICE

$1.20

$.98
$1.09

$.92
$1.09
$1.10
$1.08
$1.07

$.96
$1.07
$1.05

$.95
$1.50
$1.05
$1.20
$1.20
$3.00
$3.00
$7.02
$7.02
$36.54
$49.01
$42.09
$42._41
$26.94
$37.43
$47.88
$35.66
$39.50

TOTAL
COST

$9,554.
$8,415.
$17,969.
$39,183.
$276,307.
$46,266.
$48,969.
$410,727.
$19,453.
$331,184.
$691,580.
$15,855.
$2,265.
$1,060,338.
$95,160.
$95,160.
$1,224.
$1,224.
$14,750.
$14,750.
$881,525.
$860,661.
$912,130.
$910,833.
$998,874.
$4,564,025.
$115,960.
$188,466.
$304,426.

TOTAL
QUANTITY

7,962.
8,587.
16,549.
42,591.
252,857.
42,021.
45,342.
382,811.
20,264.
310,416.
657,558
16,626.
1,510.
1,006,374.
79,300.
79,300.
408.
408.
2,100.
2,100.
24,127.
17,562.
21,673.
21,479.
37,081.
121,923.
2,422.
5,285.
7,707.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER

806M01

908-21.01
908-21.02
908-21.03
908-21.04
908M21.01
908M21.02

920-01.12

920-01.99

920-02.12

920-02.31

DESCRIPTION
MOWING
BRNGS(@ BENT #4 UNDER BT-72 BMs)
BEARINGS(@ BENT #4 UNDERSTL GIRDE
BEARINGS (@ PIER #1 & #2)
BEARINGS (@ ABUTMENT #2)
BEARINGS (ELASTOMERIC)
BEARINGS (SLIDER PLATE)

SHEET PILES

JACKING STRUCTURES (PIN JOINTS)
DECK DRAINS (TYPE 2 GRATE)

COLUMN SHELL (38' DIA.)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
ha
EACH
EACH
EACH
EACH
EACH
EACH

S.F.

EACH

EACH

L.F

REGION

4
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
1
4
STATE
1
STATE
3
STATE
4
STATE

AVERAGE

UNIT PRICE

$106.
$106.
$4,500.
$4,500.
$2,400.
$2,400.
$3,800.
$3,800.
$4,000.
$4,000.
$1,400.
$1,400.
$5,500.
$5,500.
$45.
$9.
$13.
$9,200.
$9,200.
$685.
$685.
$180.
$180.

00
00
00
00

TOTAL
COST

$1,908.
$1,908.
$36,000.
$36,000.
$9,600.
$9,600.
$30,400.
$30,400.
$16,000.
$16,000.
$29,400.
$29,400.
$38,500.
$38,500.
$38,880.
$71,960.
$110,840.
$1,214,400.
$1,214,400.
$11,645.
$11,645.
$54,360.
$54,360.

TOTAL
QUANTITY

18.
18.

NN
N~N~NRFRPPRPBABDMOOOOSSO©OO®
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
920-02.32
920-03.04
920-03.05
920-03.06
920-03.07
920-03.08
920-03.10
920-03.11
920-03.15
920-03.19

920-03.20

920-10

DESCRIPTION
COLUMN SHELL (41" DIA.)
SAWCUT SCORE JOINTING
GROOVED PAVEMENT
LGTED STEEL ARCHITECTURAL COLUMN
LIGHTED CONCRETE BOLLARD
STEEL BIKE BOLLARD
REMOVABLE STEEL BOLLARD
EMBEDDED STEEL BOLLARD
REFURBISHED ORNAMENTAL RAIL
HANDICAP DIRECTIONAL SIGN - TY A
HANDICAP DIRECTIONAL SIGN - TY B

(COLUMN SHELL 54™)

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F
L.F.
S.Y.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

L.F.

REGION

4
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
4
STATE

AVERAGE
UNIT PRICE
$218.
$218.
$.

$.

$11.
$11.
$4,500.
$4,500.
$1,100.
$1,100.
$400.
$400.
$500.
$500.
$300.
$300.
$155.
$155.
$55.
$55.
$55.
$55.
$233.
$233.

06
06
75
75

TOTAL
COST

$94,420.
$94,420.
$7,969.
$7,969.

$121.

$121.
$18,000.
$18,000.
$26,400.
$26,400.
$1,600.
$1,600.
$5,000.
$5,000.
$2,700.
$2,700.
$1,550.
$1,550.

$660.

$660.

$165.

$165.
$87,544.
$87,544 .

TOTAL
QUANTITY

433.
433.
10,626.
10,626.
11.
11.
4.
4.
24.
24.
4.
4.
10.
10.
9.
9.
10.
10.
12.
12.
3.
3.
375.
375.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
920-11
920-11.
920MO1.
920MO1.
920MO01.
920M02.
920M02.
920M02.
920M02.
920M02.
950-02.

950-06.

R

06

12

73

74

08

27

29

46

65

01

10

DESCRIPTION
(CORR METAL PIPE DRAIN (10"
GRAY IRON CASTING (CATCH BASIN)
SHEET PILES
JACKING STRUCTURES (ABUTMENT #1)
CNC PARAPET WITH PEDESTRIAN RAIL
BRICK PAVING
INTR BX LIGHTING & VENTILATION
DECK DRAINS (TYPE 2 GRATE)
STONE VENEER FINISH
DOLPHINS
ROUGHEN CONCRETE SURFACES

BRIDGE DRAIN PIPE

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.
LB.

m2

LS

m

m2

L.S.
EACH
m2

EACH

REGION

4
STATE
4
STATE
4
STATE
4
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
4
STATE
4
STATE

AVERAGE

UNIT PRICE

$20.
$20.

$.

$.

$68.
$68.
$3,500.
$3,500.
$410.
$410.
$80.
$80.
$83,400.
$83,400.
$790.
$790.
$160.
$160.
$466,000.
$466,000.
$3.

$3.

$55.
$55.

67
67

00
00

TOTAL
COST

$2,480.
$2,480.
$5,475.
$5,475.
$35,730.
$35,730.
$3,500.
$3,500.
$425,580.
$425,580.
$22,000.
$22,000.
$83,400.
$83,400.
$16,590.
$16,590.
$32,000.
$32,000.
$1,864,000.
$1,864,000.
$21,540.
$21,540.
$25,300.
$25,300.

TOTAL
QUANTITY

120.
120.
7,300.
7,300.
522.
522.
1.

1.
1,038.
1,038.
275.
275.
1.

1.

21.
21.
200.
200.
4.

4.
7,180.
7,180.
460.
460.
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBE
950-06.
950-10.
950-10.
950-20.
950-20.
950-20.
950-20.
950-21.
950-21.
950-23.

950-30.

950-30.

R
12

35

43

01

10

20

22

38

40

03

06

07

DESCRIPTION
BR DRAIN PIPE (REMOVE EXISTING)
TEMPORARY SPP (PIER E12,PIER F)
JACKING S (PIER E12,PIER F)
STRUCTURAL STL (SEISMIC RETROFIT)
STRUCTURAL STEEL (REMOVE EX)
STEEL COLUMN CASING
PAINT STEEL COLUMN CASING
FURNISH & INSTALL BEARING (DISC)
BEARING RETROFIT (PIERS B THRU E)
REMOVE EXISTING BEARING
DRILL & BOND B.S (EPOXY CTRG)

DRILL&BOND HS THRDRODS(EPOXYCRTRG

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.S.
EACH
EACH
LB.
LB.
LB.
S.F.
EACH
EACH
EACH
EACH

EACH

REGION

4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

AVERAGE

UNIT PRICE

$5,000.
$5,000.
$25,000.
$25,000.
$15,000.
$15,000.
$3.

$3.

$.

$.

$.

$.

$6.

$6.
$8,000.
$8,000.
$1,000.
$1,000.
$250.
$250.
$27.
$27.
$58.
$58.

TOTAL
COST

$5,000.
$5,000.
$50,000.
$50,000.
$30,000.
$30,000.
$274,877.
$274,877.
$7,875.
$7,875.
$93,682.
$93,682.
$41,640.
$41,640.
$112,000.
$112,000.
$28,000.
$28,000.
$3,500.
$3,500.
$450,630.
$450,630.
$19,488.
$19,488.

TOTAL
QUANTITY

88,670.
88,670.
15,750.
15,750.
124,910.
124,910.
6,940.
6,940.

14.
28.
28.
14.

16,690.
16,690.
336.
336.

NNNNPR PR
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STUDY PERIOD 01/01/01 - 12/31/01

ITEM
NUMBER
950-30.12

950-30.13

DESCRIPTION
CORE CNC (2"DIA.) & PRSS GROUT

CORE CNC (2«"DIA.) & PRSS GROUT

AVERAGE UNIT PRICE REPORT

UNIT OF
MEASURE
L.F.

L.

F.

REGION

4
STATE
4
STATE

AVERAGE

UNIT PRICE
$61.00
$61.00
$80.00
$80.00

TOTAL
COST
$169,580.00
$169,580.00
$27,200.00
$27,200.00

TOTAL
QUANTITY
2,780.00
2,780.00
340.00
340.00
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