



**REQUEST FOR PROPOSALS**  
**SBC PROJECT NO. 529/079-01-2024**  
**AMENDMENT No. TWO**  
**FOR TN Tower 4th Floor Entry Level Envelope Repairs**  
**Nashville, Davidson, TN**

**DATE: July 9, 2024**

**RFP SBC Project No.: 529/079-01-2024 IS AMENDED AS FOLLOWS:**

1. **This RFP Schedule of Events updates and confirms scheduled RFP dates.** Any event, time, or date containing revised or new text is highlighted.

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFP Issued		May 24, 2024	CONFIRMED
2	Disability Accommodation Request Deadline		May 30, 2024	CONFIRMED
3	Pre-response Conference	2:00 pm	June 11, 2024	CONFIRMED
4	Notice of Intent to Respond Deadline		June 12, 2024	CONFIRMED
5	Written "Questions & Comments" Deadline	2:00 pm	June 17, 2024	CONFIRMED
6	State Response to Written "Questions & Comments"		June 21, 2024	CONFIRMED
7	Response Deadline	2:00 pm	June 26, 2024	CONFIRMED
8	State Completion of Technical Response Evaluations		July 16, 2024	UPDATED
9	Notification of Respondents Invited to Interview		July 17, 2024	UPDATED
10	Interviews		July 25, 2024	UPDATED
11	State Completion of Technical Response Evaluations and Final Technical Score		July 25, 2024	CONFIRMED
12	State Opening & Scoring of Cost Proposals		July 25, 2024	CONFIRMED

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
13 State Notice of Intent to Award Released <u>and</u> RFP Files Opened for Public Inspection		July 26, 2024	CONFIRMED
14 Protest Period Ends		August 2, 2024	CONFIRMED
15 State Building Commission (SBC) or State Architect Approval Sought		August 5, 2024	CONFIRMED
16 State sends contract to Contractor for signature		August 5, 2024	CONFIRMED
17 Anticipated Contractor Signature Deadline		August 15, 2024	CONFIRMED