

REQUEST FOR PROPOSALS SBC PROJECT NO.344/015-01-2023 AMENDMENT No. Two FOR Western Mental Health Institute New Replacement Facility Phase Two Bolivar, Hardeman, Tennessee

DATE: June 4, 2024

RFP SBC Project No.: 344/015-01-2023 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates. Any event, time, or date containing revised or new text is highlighted.

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFP Issued		May 6, 2024	CONFIRMED
2	Disability Accommodation Request Deadline		May 9, 2024	CONFIRMED
3	Pre-response Conference	11:00 am	May 15, 2024	CONFIRMED
4	Notice of Intent to Respond Deadline		May 16, 2024	CONFIRMED
5	Written "Questions & Comments" Deadline	2:00 pm	May 21, 2024	CONFIRMED
6	State Response to Written "Questions & Comments"		May 24, 2024	CONFIRMED
7	Response Deadline	2:00 pm	May 30, 2024	CONFIRMED
8	State Completion of Technical Response Evaluations		June 11, 2024	UPDATED
9	Notification of Respondents Invited to Interview		June 12, 2024	UPDATED
10	Interviews		June 25 - 27, 2024	UPDATED
11	State Completion of Technical Response Evaluations and Final Technical Score		June 27, 2024	UPDATED
12	State Opening & Scoring of Cost Proposals		June 27, 2024	UPDATED

SBC Project No.: 344/015-01-2023

Page 1 of 2

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
13	State Notice of Intent to Award Released and RFP Files Opened for Public Inspection		July 1, 2024	UPDATED
14	Protest Period Ends		July 8, 2024	UPDATED
15	State Building Commission (SBC) or State Architect Approval Sought		July 11, 2024	UPDATED
16	State sends contract to Contractor for signature		July 11, 2024	UPDATED
17	Contractor Signature Deadline		July 18, 2024	UPDATED

SBC Project No.: 344/015-01-2023