



TO		DETAILS	
Name:	Plan Holders	Addendum #:	1
		Date of Issuance:	6/17/24
PROJECT		Sent Via:	Email
Name:	State Route 76 Utility Relocation	Total Pages:	4
A2H #:	21438		
documents. I	um modifies the original drawings/specific tems in this addendum apply to all drawing portion of the work added, deleted, modified,	gs and specification sections wh	ether referenced or not
the outside of receipt of the	hall acknowledge receipt of this addendum to their proposal envelope and in the place provise addendum by returning the signature ph.com) or fax (901) 373-4002. Failure to do	vided on the bid form. In addition, page with appropriate initial who	the bidder shall confirm ere indicated via email
ACKNOWLEDGI	EMENT OF RECEIPT		
Name:		Company:	
Signature:		Date:	
	PECIFICATIONS on 00 4336 – Proposed Subcontractors Forn	n: Replace the original with the fo	orm attached.
ATTACHMENTS 1. Secti	on 00 4336 – Proposed Subcontractors Forn	n.	
Sincerely, A2H, Inc.			
Travis Martin Senior Associ	,		

SECTION 00 4336 PROPOSED SUBCONTRACTORS FORM

PARTICULARS

	FOF SUBCONTRACTORS REFERENCED IN THE BID SUBMITTED
TO (OWNER): CITY OI	
DATED	AND WHICH IS AN INTEGRAL PART OF THE BID FORM. THE
FOLLOWING WORK W	ILL BE PERFORMED (OR PROVIDED) BY SUBCONTRACTORS AND
COORDINATED BY US	
LIST OF SUBCONTRACTORS	S
DIVISION 02 - EXISTING	CONDITIONS
Contractor:	
Contractor:	
DIVISION 03 - CONCRE	
Contractor:	
Contractor:	
DIVISION 04 - MASONR	
Contractor:	
DIVISION 05 - METALS	
Contractor:	
Contractor:	
Contractor:	
DIVISION 06 - WOOD, F	PLASTIC, AND COMPOSITES
Contractor:	
Contractor:	
Contractor:	
	L AND MOISTURE PROTECTION
Contractor:	
Contractor:	
Contractor:	
DIVISION 08 - OPENING	
Contractor:	

DIVISION 09 - FINISHES
Contractor:
Contractor:
Contractor:
DIVISION 10 - SPECIALTIES
Contractor:
Contractor:
Contractor:
DIVISION 11 - EQUIPMENT
Contractor:
Contractor:
Contractor:
DIVISION 12 - FURNISHINGS
Contractor:
Contractor:
Contractor:
DIVISION 13 - SPECIAL CONSTRUCTION
Contractor:
Contractor:
Contractor:
DIVISION 14 - CONVEYING EQUIPMENT
DIVISION 14 - CONVETTING EQUIFMENT
Contractor:
Contractor:
Contractor:Contractor:
Contractor: Contractor: Contractor:
Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION
Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor:
Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor:
Contractor: Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor:
Contractor: Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor: DIVISION 22 - PLUMBING
Contractor: Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor:
Contractor: Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor:
Contractor: Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor:
Contractor: Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: DIVISION 22 - PLUMBING Contractor: Contractor: Contractor: Contractor: DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING
Contractor: Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: DIVISION 22 - PLUMBING Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor:
Contractor: Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor: Contractor:
Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor: DIVISION 22 - PLUMBING Contractor: DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING Contractor: Contractor: Contractor: Contractor: Contractor: Contractor:
Contractor: Contractor: Contractor: DIVISION 21 - FIRE SUPPRESSION Contractor: Contractor: Contractor: DIVISION 22 - PLUMBING Contractor:

State Route 76 Utility Relocation City of Bells A2H, Inc. - 21438

DIVISION 27 - C	OMMUNICATIONS	
Contractor:		
Contractor:		
	LECTRONIC SAFETY AND SECURITY	
Contractor:		
Contractor:		
DIVISION 31 - E	ARTHWORK	
Contractor:		
	XTERIOR IMPROVEMENTS	
Contractor:		
Contractor:		
DIVISION 33 - U		
Contractor:		
END OF SECTION		