
Specifications: 
Guild Door Replacement for the Tennessee Department of Correction (TDOC), 

Bledsoe Correctional Complex 2 (BCCX 2) 

LOCATION: 
Bledsoe County Correctional Complex   
1045 Horsehead Rd.      
PIKEVILLE, TN. 37367       

 CONTACT:  Bruce Fields, Facility Manager 
 Email: bruce.g.fields@tn.gov         
 Phone: 423-881-6233           

PURPOSE: 

This is an Invitation to Bid (ITB) issued by the Tennessee Department of Correction 
(TDOC), Bledsoe Correctional Complex (BCCX) for the replacement of ten (10) guild doors. 
Services are to include the removal of the current Left-Hand Reverse (LHR) doors, frames 
and locks, the replacement of the doors, frames, and the installation of all other 
associated hardware and accessories. The Contractor shall provide written notification to the 
State upon project completion and shall provide a minimum warranty of twelve (12) months on 
both parts and labor.  

BACKGROUND: 

The job site is located at the Bledsoe Correctional Complex (BCCX), 1045 Horsehead Rd, Pikeville, 
TN 37367. All visitors, including the Contractor, shall notify the Facility Manager or designee prior 
to arrival on-site. The old doors are worn out and their existing condition has become a factor 
in the ability of the agency to provide a safe and secure environment. As such, it is in the best 
interest of the State to provide new door and sidelight window frames. All visitors, 
including the Contractor, must notify Facility Manager, by calling 423-881-6233 – prior to 
arrival on-site.  The Contractor shall provide both material and labor to remove the old door 
and install the new door assemblies including primer to match existing Contractor shall 
remove and reinstall in the same day or make security provisions approved by Facility Manage in 
writing, if work needs to be spread out over a longer period.  

FIELD VERIFICATION, SCHEDULE OF WORK, AND PHASING/SECURITY PLAN: 



 
 

 
 

 
 
Upon award, the Contractor is required to complete the following prior to commencing 
construction:  
 

1. Field Verification Visit: The Contractor shall visit the facility to field verify all 
measurements, existing conditions, and local site requirements identified in the 
specifications prior to fabrication and delivery of any products. Any conflicts between the 
field conditions and the specifications must be immediately brought to the State’s 
attention.   
 

2. Phasing and Security Plan:  The security of the facility will be a primary concern and all 
work shall follow the TDOC policies and procedures outlined during the required field 
verification visit.  Since these are occupied buildings, demolition on any doors to install 
new door frames shall not proceed until the new door, frame, and hardware are all 
available for immediate installation. If reinstallation of the new door and locking system 
cannot be completed on the same day as the removal, then Contractor shall install a 
temporary security door / barrier approved in advance by the Facility Manager which shall 
be left in place to secure the building until completion. This barrier shall be constructed of 
three-quarter (¾) inch plywood and provide full coverage of the work area.  The facility 
shall make all alternate access and exit arrangements as needed for the safety of building 
occupants in advance of the work. These arrangements shall be built into the 
Phasing/Security Plan in a way that provides for occupant use of the building during 
construction with adherence to the following: 

 
The Contractor shall phase the work to be completed so that no more than three (3) 
buildings are under construction at one time and or no more than three (3) doors are out 
of service at one time.   All doors once begun shall be considered out of service until 
acceptance by the Facility Manager is achieved. 
 
The facility will provide a temporary or permanent sidewalk from the back door to the 
maintain egress and then to the front of the building during construction/ installation of 
the new front door.  

 
The Contractor’s proposed Phasing and Security plan shall be submitted to the Facility 
Manager for review and approval. Please note that the plan will not be approved unless 
the above referenced requirements are met.   
 
Schedule of Work:  
 
To ensure the safety and security of all parties, the Contractor shall be under the escort of 
a correctional officer always assigned by the Warden of MCCX while inside the secure 
perimeter of the facility. The Contractor shall work with the State to establish a schedule 



 
 

 
 

 
of work as a part of the phasing and security plan to establish the days/times that work 
will be performed at the facility. This is necessary so that correctional officers can be 
scheduled and assigned in advance to escort the Contractor. The State may refuse access 
to the facility and the Contractor may be turned away for work performed outside of the 
agreed upon schedule of work.  
 
The Contractor shall provide updates to the facility on a weekly basis so that the schedule 
may be modified due to institutional operational needs or changed due to the Contractor’s 
needs. Proposed changes to the schedule must be presented by the Contractor to the 
State ten (10) days in advance for consideration. 
 
 

SCOPE OF SERVICES: 
 

The Contractor shall remove the existing front door, and frame, from each detention grade 
guild unit. Contractor shall install the new detention grade frame; guild door and hardware 
complete with a security glazed vision panel. While the work is being performed, the door 
shall be deemed out-of-service and the Contractor shall maintain security of the area until 
the door is accepted and determined to be operable by the State. 
 
The contractor shall furnish and remove Ten (10) existing door and frames from Ten (10) 
Guild Building Entries and install Ten (10) new 12 ga, galvanneal detention grade doors 
and frames. Doors and frames will be prepped for Four (4) detention hinges. Contractor 
will furnish and install Forty (40) detention mortise hinges, Ten (10) raised pulls, Ten (10) 
recessed pulls, Ten (10) surface mount security closures, Ten (10) Trim Protector Bar – Long 
Lever Handles and Ten (10) threshold plates. New polycarbonate to be supplied and 
installed at each door matching existing clear opening. Locks to be supplied by facility.  
 

All doors shall be Detention Grade 1 per ASTM F1450. Door and windows are in the same 
custom hollow metal frame. Door is 3’x7’ with a top lite. The sidelight measurement is 
8”x22” x 1/2” Polycarbonate. The placement is 12-1/2” from top and 7-1/2” from the right 
side of the door. 
 
The doors shall be 36” x 84” x 2” in size and shall be hollow galvanized steel with seamless 
twelve (12) gage skin and stiffened steel cores reinforced at hinges, strikes, closers, lock 
pockets, etc. and edge channels welded so they are flush the with edge of the doors on all 
four (4) sides.   
 
Exterior Door: 
One (1) – 12 gage Hollow Metal Doors to include: 

• Left Hand Reverse Door Size 3’x7’ (36”x84”x2”). 
• 12 gage frames with 5/8” stops and 2” faces reinforced. 



 
 

 
 

 
Hinge reinforcement 7 gage. 
Strike reinforcement 12 gage. 
Prepped for Four (4) 4-1/2” x 4-1/2” Stainless Steel Security Hinges each door. 
Prep for series 7080MG0310 RR Brinks Locks. 

• 4-1/2” x 4-1/2” Stainless Steel Security hinges and Screws (4 each). 
• The sidelight measurement is 8”x22” x 1/2” Polycarbonate. The placement is 12-1/2” 

from top and 7-1/2” from the right side of the door. 
• Stainless Steel Flush Cup Door Pull. 
• Stainless Steel Wrought, 1” Round Door Closures. 
• Trim Protector Bar – Long Lever Handle. 
• Field Measurement Trip Charges. 
• Delivery to Facilities. 

 
 

There shall be four (4) full mortise stainless steel hinges with security studs which shall be 
be grade one (1) per ANSI A156.1 and ASTM F1450. 

 
The frames shall be twelve (12) gage galvanized steel with welded seams that are punched 
and dimpled then anchored with post installed expansion anchors capable to sustain, 
without failure, the load of four (4) times the load imposed and restore door jamb to 
original design. 

       
All hardware accessories shall be included with the doors, such as thresholds, stops, and 
closers. 

 
All moldings shall be secured with ¼-28 hardened stainless steel security grade fasteners 
spaced two inches (2”) from corners and eight inches (8”) oc and caulked with “pick proof” 
security grade sealants.   

 
Glazing panels must comply as ANSI Security 3 Grade and be mounted vertically on the 
strike side of the door, so the bottom of the glazing does not to exceed fifty one inches 
(51”) above the finished floor. 

 
Glazing materials shall be a minimum of 13/16” thick laminated impact resistant 
glass/polycarbonate. 

 
All operational features, hardware, and accessories shall have the approval of the facility’s 
Key Control Staff or designated representative in writing prior to the ordering the 
materials.  

 
When completed, the finished assembly shall comply with all installation tolerances 
indicated in HMMA 841-13 standards and meet with requirements to be considered a 



 
 

 
 

 
Detention Grade 1 door installation according to the latest edition of ASTM F 1450.   

 
DEFINITIONS: 
 

a) Key Control Staff: Due to security this correctional facility has a primary staff person in 
charge of controlling the keys.  Contractor shall verify this Key Control Staff person during 
field verification. All key and lock related questions are best answered by this Key Control 
Staff member or anyone else on staff as may be delegated by him for this project. 

b) Schedule of Delivery:  This is a detailed projection by the vendor of all time needed to 
deliver the product to the site so the facility can plan for receiving the delivery at the 
warehouse dock. 

 
                            

CONTRACTOR DUE DILIGENCE REQUIRED: 
 
Upon award, the Contractor is required to do two things at a minimum time frame of 20 days 
after award of contract. 
 

1. Determine in advance any special security requirements will be approved by the Warden 
and have those approved. (Only required if installation work is planning to spread out over 
longer than one day) 

2. Schedule of Delivery: 
Schedule all productions dates and provide a firm deliver date to the facility withing 20 
calendar days. 
 

CONTRACT TERM: 
 
The term of the contract shall be limited to a single purchase, one time only.  

 
PRODUCT CERTIFICATIONS AND LISTINGS AND ADHERENCES TO STANDARDS: 

 
American Concrete Institute (ACI) 
(https://www.concrete.org) 
The awarded Contractor shall adhere to the following building code requirements: 
 
ACI 304 Guide to Measuring, Mixing, Transporting and Placing Concrete 
ACI 305 Hot Weather Concreting 
ACI 306 Cold Weather Concreting 
ACI 308 Guide to Curing Concrete 
 

https://www.concrete.org/


 
 

 
 

 
American National Standards Institute (ANSI)  
(www.ansi.org) 
The awarded Contractor shall adhere to the following specifications, test methods, and 
standards: 
 
A156.1  This Standard establishes requirements for butts and hinges including cycle tests, 

lateral and vertical wear tests, friction tests, strength tests, finish tests, and 
material and dimensional requirements.  

 
American Society for Testing and Materials (ASTM) 
(https://www.astm.org) 
The awarded Contractor shall adhere to the following specifications, test methods, and 
standards: 
 
F 1450 Standard test method for hollow metal swinging door assemblies for detention 

facilities 
C 1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout (Nonshrink) 
E 488 Standard Test Methods for Strength of Anchors in Concrete Elements 
 
Hollow Metal Manufacturer’s Association (HMMA) 
A Division of National Association of Architectural Metal Manufacturers (NAAMM) 
(https://www.naamm.org) 
 
The awarded Contractor shall adhere to the following specifications, test methods, and 
standards: 
 
841-13 Tolerances and Clearances for Commercial Hollow Metal Doors and Frames 

http://www.ansi.org/
https://www.astm.org/
https://www.naamm.org/
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