

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 5, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

MARION COUNTY (Contract No. CNV901) Call No. 001

Project No. 58950-3508-04 (PIN 123178.00)

The full depth reclamation and paving on a S.I.A. route serving Northeast Wood Products in Jasper.

Project Length - 1.018 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLLEN, HANCOCK,  
HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER,  
SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNV035) Call No. 002

Project No. 98101-4110-04 (PIN 117229.08)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

BEDFORD COUNTY (Contract No. CNV001) Call No. 003

Project No. STP/HSIP-130(27), 02013-8222-14 (PIN 129474.00), 02013-3222-94 (PIN 129474.00), 02013-4222-04 (PIN 129474.00)

The resurfacing on S.R. 130 from near Gant Hollow Road (L.M. 3.88) to S.R. 64 (L.M. 9.98), including bridge deck repair.

Project Length - 6.100 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE,  
LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON,  
RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No. CNV039) Call No. 004

Project No. 98304-4131-04 (PIN 117232.08)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNV042) Call No. 005

Project No. 98400-4174-04 (PIN 117233.08)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNV041) Call No. 006

Project No. 98400-4175-04 (PIN 118305.08)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98400-4176-04 (PIN 116889.09)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BLED SOE COUNTY (Contract No. CNV002) Call No. 007

Project No. HSIP-28(79), 04001-4241-04 (PIN 129264.00), 04001-3242-94 (PIN 129264.00)

The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) from north of Harvey Lewis Drive (L.M. 21.81) to the Cumberland County line (L.M. 28.96).

Project Length - 7.150 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

BLED SOE COUNTY (Contract No. CNV003) Call No. 008

Project No. 04003-4220-04 (PIN 130042.00)

The repair of the bridge on S.R. 30 over the Sequatchie River (L.M. 10.36).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2021

BLED SOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNV037) Call No. 009

Project No. 98200-4168-04 (PIN 117230.08)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNV036) Call No. 010

Project No. 98200-4169-04 (PIN 118303.08)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98200-4170-04 (PIN 116884.09)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNV038) Call No. 011

Project No. 98200-4171-04 (PIN 118307.08)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

CLAY COUNTY (Contract No. CNV005) Call No. 012

Project No. NH-52(91), 14002-8257-14 (PIN 129583.00)

The resurfacing (microsurfacing) on S.R. 52 from S.R. 53 (L.M. 20.58) to west of Poor House Road (L.M. 23.60).

Project Length - 3.020 miles

Project No. STP-53(58), 14006-8233-14 (PIN 129582.00)

The resurfacing (microsurfacing) on S.R. 53 from near the Obey River (L.M. 8.99) to the Kentucky State line (L.M. 16.58).

Project Length - 7.590 miles

Total Contract Length - 10.610 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 2%.

COFFEE COUNTY (Contract No. CNV050) Call No. 013

Project No. HSIP-1600(20), 16945-3476-94 (PIN 125450.11)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 5%.

COFFEE COUNTY (Contract No. CNV008) Call No. 014

Project No. STP-2(274), 16002-8215-14 (PIN 129260.00)

The resurfacing on U.S. 41 (S.R. 2) from near I-24 (L.M. 16.82) to near Old Hillsboro Highway (L.M. 21.52).

Project Length - 4.700 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 5%.

COFFEE COUNTY (Contract No. CNV007) Call No. 015

Project No. 16003-3246-04 (PIN 123696.00)

The repair of the bridge on U.S. 41 (S.R. 2) over the CFW Railroad (L.M. 14.28) in Manchester.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2021

COFFEE, FRANKLIN, AND GRUNDY COUNTIES (Contract No. CNV015) Call No. 016

Project No. 31004-4213-04 (PIN 129262.00), 26006-4241-04 (PIN 129262.00), 16006-4207-04 (PIN 129262.00)

The resurfacing with cold in-place recycling (CIR) on U.S. 64 (S.R. 50) from west of Rutledge Ford Road (L.M. 21.40) in Franklin County, through Grundy/Coffee County to near I-24 (L.M. 0.24) in Grundy County.

Project Length - 3.920 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

CUMBERLAND COUNTY (Contract No. CNV009) Call No. 017

Project No. STP/NH-28(31), 18008-3225-14 (PIN 100260.01)

The grading, drainage, construction of a concrete box bridge and paving on U.S. 127 (S.R. 28) from north of I-40 (L.M. 17.81) to near Potato Farm Road (L.M. 22.68).

Project Length - 4.870 miles

Completion Time - On or before 6/30/2025

The DBE goal for this contract is 11.5%.

DAVIDSON COUNTY (Contract No. CNV045) Call No. 018

Project No. STP/HSIP-24(82), 19038-8210-14 (PIN 129472.00), 19038-3210-94 (PIN 129472.00)

The resurfacing on U.S. 70 (S.R. 24) from U.S. 70S (S.R. 1) (L.M. 0.00) to S.R. 251 (Old Hickory Boulevard) (L.M. 3.70).

Project Length - 3.700 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

DECATUR COUNTY (Contract No. CNV052) Call No. 019

Project No. NH-I-40-2(338), 20001-8127-44 (PIN 129078.00)

The resurfacing on I-40 from the Henderson County line (L.M. 0.00) to the Benton County line (L.M. 5.68).

Project Length - 5.680 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DEKALB AND PUTNAM COUNTIES (Contract No. CNV047) Call No. 020

Project No. STP/HSIP-56(96), 21004-8262-14 (PIN 129239.00), 21004-3262-94 (PIN 129239.00)

The resurfacing (microsurfacing) on S.R. 56 from north of East Church Street (L.M. 8.12) to the Putnam County line (L.M. 20.20).

Project Length - 12.080 miles

Project No. STP/HSIP-56(93), 71007-8225-14 (PIN 129240.00), 71007-3225-94 (PIN 129240.00)

The resurfacing (microsurfacing) on S.R. 56 from the DeKalb County line (L.M. 0.00) to I-40 (L.M. 0.56).

Project Length - 0.560 miles

Total Contract Length - 12.640 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 4%.

DYER COUNTY (Contract No. CNV013) Call No. 021

Project No. STP/HSIP-181(16), 23102-8218-14 (PIN 127393.00), 23102-3218-94 (PIN 127393.00)

The resurfacing with double bituminous surface treatment (DBST) on S.R. 181 from the Lauderdale County line (L.M. 0.00) to S.R. 104 (L.M. 11.48).

Project Length - 11.480 miles

Completion Time - On or before 8/31/2021

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNV040) Call No. 022

Project No. 98400-4177-04 (PIN 116888.09)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

FRANKLIN COUNTY (Contract No. CNV062) Call No. 023

Project No. PHSIP/NH-SIP-15(185), 26002-3242-94 (PIN 120298.00)

The grading, drainage, construction of a retaining wall, signals and paving on U.S. 41A (S.R. 15) at University Avenue (L.M. 27.88).

Project Length - 0.575 miles

Project No. 26005-4231-04 (PIN 129780.00)

The construction of a small drainage structure on S.R. 50 (L.M. 7.6).

Project Length - 0.161 miles

Total Contract Length - 0.736 miles

Completion Time - On or before 5/31/2022

The DBE goal for this contract is 12%.

GRAINGER COUNTY (Contract No. CNV063) Call No. 024

Project No. HSIP-2900(19), 29945-3473-94 (PIN 125450.40)  
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2021

GREENE COUNTY (Contract No. CNV051) Call No. 025

Project No. HSIP-70(26), 30006-3230-94 (PIN 127637.00)  
The miscellaneous safety improvements on S.R. 70 from the Nolichucky River Bridge (L.M. 8.63) to U.S. 321 (S.R. 35) (L.M. 15.06).  
Project Length - 6.430 miles

Project No. HSIP-3000(57), 30946-3485-94 (PIN 128247.00)  
The miscellaneous safety improvements including high friction surface treatment (HFST) on Debusk Road from U.S. 321 (S.R. 35) to S.R. 70.  
Project Length - 2.210 miles

Total Contract Length - 8.640 miles  
Completion Time - On or before 9/30/2021  
The DBE goal for this contract is 4%.

GREENE COUNTY (Contract No. CNV017) Call No. 026

Project No. 30002-4255-04 (PIN 129769.00)  
The repair of the bridges on U.S. 11E (S.R. 34) over Lick Creek (L.M. 5.69).

Project Length - 0.000 miles  
Completion Time - On or before 10/31/2021 (See Special Provision 108B)

HAMBLEN COUNTY (Contract No. CNV018) Call No. 027

Project No. NH/HSIP-34(124), 32004-8234-14 (PIN 127099.00), 32004-3234-94 (PIN 127099.00)  
The resurfacing on U.S. 11E (S.R. 34) from the Jefferson County line (L.M. 0.00) to near Walters Drive (L.M. 7.09).

Project Length - 7.090 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 5.5%.

HAMILTON COUNTY (Contract No. CNV054) Call No. 028

Project No. STP/HSIP-321(7), 33075-8225-14 (PIN 127236.00), 33075-4226-04 (PIN 127236.00), 33075-3225-94 (PIN 127236.00)  
The resurfacing on S.R. 321 from north of S.R. 317 (L.M. 5.58) to near U.S. 11 (U.S. 64, S.R. 2) (L.M. 7.08), including bridge expansion joint repair.

Project Length - 1.500 miles  
Completion Time - On or before 8/31/2021 (See Special Provision 108B)  
The DBE goal for this contract is 9%.

HAMILTON COUNTY (Contract No. CNV053) Call No. 029

Project No. 33150-4235-04 (PIN 130023.00)

The repair of the bridges on S.R. 319 (Amnicola Highway) over S.R. 153 (L.M. 0.00).

Project Length - 0.095 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

HAMILTON COUNTY (Contract No. CNV019) Call No. 030

Project No. 33156-4220-04 (PIN 130868.00)

The repair of two corrugated metal pipe culverts on S.R. 111 at L.M. 1.73 and L.M. 2.43.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

HAYWOOD COUNTY (Contract No. CNV020) Call No. 031

Project No. 38003-4131-04 (PIN 117236.01)

The repair of the bridges on U.S. 70 (S.R. 1) over I-40 (L.M. 26.89).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

HICKMAN AND HUMPHREYS COUNTIES (Contract No. CNV055) Call No. 032

Project No. NH-I-40-3(170), 41001-8155-44 (PIN 129568.00), 43002-8110-44 (PIN 129568.00)

The resurfacing on I-40 from near S.R. 230 (L.M. 0.00) to the Hickman County line (L.M. 8.03).

Project Length - 8.030 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

JEFFERSON COUNTY (Contract No. CNV069) Call No. 033

Project No. STP-363(3), 45028-4212-04 (PIN 128937.00)

The slope stabilization on S.R. 363 (Indian Creek Road) near L.M. 2.27.

Project Length - 0.102 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No. CNV022) Call No. 034

Project No. STP-NH/HSIP-62(55), 47023-8275-14 (PIN 130383.00), 47023-3275-94 (PIN 130383.00)

The resurfacing on S.R. 62 from near Copper Kettle Street (L.M. 12.87) to near Texas Avenue (L.M. 13.89).

Project Length - 1.020 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 9%.

KNOX COUNTY (Contract No.CNV056) Call No. 035

Project No. STP-SIP/M-1(353), 47956-3227-94 (PIN 122323.00)

The grading, drainage, signals and paving on U.S. 11 (U.S. 70, S.R. 1) at the intersection of North Watt Road and South Watt Road in Farragut (L.M. 0.20).

Project Length - 0.095 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNV021) Call No. 036

Project No. 47100-4119-04 (PIN 130028.00)

The repair of the bridge on I-40 over Campbell Station Road (L.M. 3.98).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2021 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No.CNV023) Call No. 037

Project No. STP/HSIP-88(21), 49008-8254-14 (PIN 129306.01), 49008-3254-94 (PIN 129306.01)

The resurfacing on S.R. 88 from Dee Webb Road (L.M. 0.00) to Key Comer Road (L.M. 9.36).

Project Length - 9.360 miles

Project No. STP/HSIP-181(18), 49126-8210-14 (PIN 127407.00), 49126-3210-94 (PIN 127407.00)

The resurfacing on S.R. 181 from S.R. 88 (L.M. 0.00) to the Dyer County line (L.M. 0.44).

Project Length - 0.440 miles

Total Contract Length - 9.800 miles

Completion Time - On or before 7/31/2021

LINCOLN COUNTY (Contract No.CNV048) Call No. 038

Project No. STP-110(6), 52008-8220-14 (PIN 129480.00)

The resurfacing on S.R. 110 from S.R. 274 (L.M. 8.61) to near Camargo Road (L.M. 16.00).

Project Length - 7.390 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

LOUDON COUNTY (Contract No.CNV058) Call No. 039

Project No. NH/HSIP-33(134), 53005-8215-14 (PIN 127086.00), 53005-3215-94 (PIN 127086.00)

The resurfacing on U.S. 411 (S.R. 33) from the Monroe County line (L.M. 0.00) to the Blount County line (L.M. 4.07).

Project Length - 4.070 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

LOUDON COUNTY (Contract No. CNV024) Call No. 040

Project No. NH-I-75-2(44), 53002-8164-44 (PIN 130158.00), 53002-4164-04 (PIN 130158.00)

The resurfacing on I-75 from near the bridge over Hotchkiss Valley Road (L.M. 12.92) to I-40 (L.M. 18.31), including bridge deck repair.

Project Length - 5.390 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 5%.

MAURY COUNTY (Contract No. CNV026) Call No. 041

Project No. HSIP-50(77), 60008-4240-04 (PIN 130783.00), 60008-3240-94 (PIN 130783.00)

The resurfacing on S.R. 50 from near Seavy Hight Road (L.M. 24.00) to the Marshall County line (L.M. 28.33).

Project Length - 4.330 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNV027) Call No. 042

Project No. 60100-4210-04 (PIN 130782.00), 60100-4211-04 (PIN 130782.00)

The resurfacing on S.R. 396 (Saturn Parkway) from U.S. 31 (S.R. 6) (L.M. 0.00) to near I-65 (L.M. 4.11), including bridge deck repair.

Project Length - 4.110 miles

Completion Time - On or before 8/31/2021 (See Special Provision 108B)

MCMINN COUNTY (Contract No. CNV025) Call No. 043

Project No. STP/HSIP-2(280), 54002-8249-14 (PIN 130469.00), 54002-3249-94 (PIN 130469.00)

The resurfacing on U.S. 11 (S.R. 2) from near the Hiwassee River bridge (L.M. 0.00) to near County Road 135 (L.M. 7.31).

Project Length - 7.240 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 4%.

MONTGOMERY COUNTY (Contract No. CNV044) Call No. 044

Project No. HSIP-13(87), 63011-4251-04 (PIN 130785.00), 63011-3251-94 (PIN 130785.00)  
The resurfacing on S.R. 13 from near the Red River bridge (L.M. 21.65) to near Fairview Lane (L.M. 23.94).  
Project Length - 2.290 miles

Project No. 63030-4212-04 (PIN 130786.00)  
The resurfacing on S.R. 237 from S.R. 374 (L.M. 0.00) to near Cardinal Lane (L.M. 1.57).  
Project Length - 1.570 miles

Project No. 63030-4213-04 (PIN 130787.00)  
The resurfacing on S.R. 237 from west of Rollow Lane (L.M. 2.93) to Browning Way (L.M. 4.00).  
Project Length - 1.062 miles

Project No. STP-237(19), 63030-8211-14 (PIN 129493.00)  
The resurfacing on S.R. 237 from Browning Way (L.M. 4.00) to S.R. 238 (L.M. 7.97).  
Project Length - 3.970 miles

Total Contract Length - 8.892 miles  
Completion Time - On or before 8/31/2021 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

OVERTON COUNTY (Contract No. CNV057) Call No. 045

Project No. 67001-4296-04 (PIN 129736.13)  
The signal upgrade on S.R. 111 at the intersection of Old S.R. 42/Rickman Road (L.M. 10.10).  
Project Length - 0.000 miles

Project No. 67004-4216-04 (PIN 129736.14)  
The signal upgrade on S.R. 84 at the intersection of Difficult Lane (L.M. 11.10).  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 7/31/2021

PICKETT COUNTY (Contract No.CNV028) Call No. 046

Project No. NH-111(117), 69002-8256-14 (PIN 129579.00)

The resurfacing (microsurfacing) on S.R. 111 from north of Jim Beaty Road (L.M. 2.28) to Pendergrass Road (L.M. 5.39).  
Project Length - 3.110 miles

Project No. NH-111(118), 69002-8257-14 (PIN 129580.00), 69002-4257-04 (PIN 129580.00)

The resurfacing (microsurfacing) on S.R. 111 from north of S.R. 295 (L.M. 8.54) to south of Red Hill Church Road (L.M. 11.46), including bridge deck repair.  
Project Length - 2.920 miles

Project No. STP-325(11), 69013-8208-14 (PIN 129578.00)

The resurfacing (microsurfacing) on S.R. 325 from Star Point Road (L.M. 0.00) to S.R. 111 (L.M. 4.17).  
Project Length - 4.170 miles

Total Contract Length - 10.200 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 3%.

PUTNAM COUNTY (Contract No.CNV029) Call No. 047

Project No. NH-I-40-6(178), 71100-8129-44 (PIN 128854.00)

The resurfacing on I-40 from east of S.R. 56 (L.M. 14.04) to west of S.R. 136 (L.M. 19.59).

Project Length - 5.550 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

ROANE COUNTY (Contract No.CNV059) Call No. 048

Project No. STP-M-61(46), 73014-3221-54 (PIN 127485.00)

The signal upgrade on S.R. 61 at the intersection of S.R. 62 and S.R. 330 (Winter Gap Road) in Oliver Springs (L.M. 17.76).

Project Length - 0.083 miles

Completion Time - On or before 10/31/2021

ROBERTSON COUNTY (Contract No.CNV067) Call No. 049

Project No. 74956-3507-04 (PIN 127960.00)

The grading, drainage and paving on a S.I.A. route serving Project FAB (Tate Ornamental) in White House.

Project Length - 0.026 miles

Completion Time - On or before 7/31/2021

SCOTT COUNTY (Contract No.CNV030) Call No. 050

Project No. 76003-4264-04 (PIN 084230.01)

The repair of the bridge on S.R. 63 over Paint Rock Creek and RJ Corman Railroad (L.M. 5.31).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021

SEVIER COUNTY (Contract No. CNV031) Call No. 051

Project No. NH/HSIP-71(44), 78008-8265-14 (PIN 129155.00), 78008-3265-94 (PIN 129155.00)  
The resurfacing on U.S. 441 (S.R. 71) from south of Lynn Drive (L.M. 26.60) to U.S. 411 (S.R. 35) (L.M. 28.79).  
Project Length - 2.190 miles

Project No. STP/HSIP-449(12), 78449-8210-14 (PIN 129145.00), 78449-4210-04 (PIN 129145.00), 78449-3210-94 (PIN 129145.00)  
The resurfacing on S.R. 449 from U.S. 441 (S.R. 71) (L.M. 0.00) to near Center View Road (L.M. 3.35), including bridge deck repair.  
Project Length - 3.350 miles

Total Contract Length - 5.540 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 9.5%.

SULLIVAN COUNTY (Contract No. CNV032) Call No. 052

Project No. NH/HSIP-93(24), 82010-8242-14 (PIN 130379.00), 82010-3242-94 (PIN 130379.00), 82010-4242-04 (PIN 130379.00)  
The resurfacing on S.R. 93 from near I-26 (L.M. 6.21) to near U.S. 11W (S.R. 1) (L.M. 11.33), including bridge deck repair.

Project Length - 4.940 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

SULLIVAN COUNTY (Contract No. CNV068) Call No. 053

Project No. STP-M-34(117), 82005-3248-54 (PIN 127426.00)  
The signal upgrade on U.S. 19W (U.S. 11E, S.R. 34) at the intersection of Industrial Park Road (L.M. 2.96) in Bluff City.

Project Length - 0.217 miles  
Completion Time - On or before 11/30/2021  
The DBE goal for this contract is 6%.

UNICOI AND WASHINGTON COUNTIES (Contract No. CNV049) Call No. 054

Project No. STP/HSIP-81(24), 86005-8211-14 (PIN 129106.00), 86005-3211-94 (PIN 129106.00)  
The resurfacing on S.R. 81 from near I-26 (L.M. 0.00) to the Washington County line (L.M. 2.25).  
Project Length - 2.250 miles

Project No. STP/HSIP-107(29), 86006-8236-14 (PIN 127127.00), 86006-3236-94 (PIN 127127.00)  
The resurfacing on S.R. 107 from near 6th Street (L.M. 0.68) to near S.R. 173 (L.M. 5.16).  
Project Length - 4.480 miles

Project No. STP/HSIP-81(25), 90009-8242-14 (PIN 129107.00), 90009-3242-94 (PIN 129107.00)  
The resurfacing on S.R. 81 from the Unicoi County line (L.M. 0.00) to near the Nolichucky River (L.M. 1.86).  
Project Length - 1.860 miles

Total Contract Length - 8.590 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

WAYNE COUNTY (Contract No. CNV033) Call No. 055

Project No. STP/HSIP-128(35), 91009-8201-14 (PIN 129471.00), 91009-3201-94 (PIN 129471.00)  
The resurfacing on S.R. 128 from Airport Road (L.M. 3.01) to the Perry County line (L.M. 8.34).

Project Length - 5.330 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

WEAKLEY COUNTY (Contract No. CNV046) Call No. 056

Project No. STP/HSIP-54(49), 92005-8224-14 (PIN 127379.00), 92005-3224-94 (PIN 127379.00)  
The full depth reclamation and paving on S.R. 54 from near South Parkway Street (L.M. 12.71) to near Thompson Creek Road (L.M. 17.40).

Project Length - 4.690 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNV060) Call No. 057

Project No. NH-I-840(14), 94840-8147-44 (PIN 128838.00), 94840-4147-04 (PIN 128838.00), 94840-3147-44 (PIN 128838.00)

The resurfacing on I-840 from Leipers Creek Road (L.M. 12.48) to Thompson Station Road (L.M. 18.20), including removal of pavement at bridge ends and expansion joint repair.

Project Length - 5.720 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 6.5%.

WILLIAMSON COUNTY (Contract No. CNV073) Call No. 058

Project No. 94001-4121-04 (PIN 131071.00)  
The repair of the bridges on I-40 over County Line Road (L.M. 0.02).

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2021 (See Special Provision 108B)

WILSON COUNTY (Contract No. CNV034) Call No. 059

Project No. STP/HSIP-141(42), 95014-8227-14 (PIN 129478.00), 95014-3227-94 (PIN 129478.00)  
The resurfacing on S.R. 141 from Sugar Flat Road (L.M. 14.59) to east of Flat Rock Road (L.M. 21.11).

Project Length - 6.520 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for a ward for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 59

Total Number of Projects - 111

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 26, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

KNOX COUNTY (Contract No.CNV902) Call No. 001

Project No. STP-SIP/M-1(353), 47956-3227-94 (PIN 122323.00)

The grading, drainage, signals and paving on U.S. 11 (U.S. 70, S.R. 1) at the intersection of North Watt Road and South Watt Road in Farragut (L.M. 0.20).

Project Length - 0.095 miles

Completion Time - On or before 5/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

SEVIER COUNTY (Contract No.CNV903) Call No. 002

Project No. NH/HSIP-71(44), 78008-8265-14 (PIN 129155.00), 78008-3265-94 (PIN 129155.00)

The resurfacing on U.S. 441 (S.R. 71) from south of Lynn Drive (L.M. 26.60) to U.S. 411 (S.R. 35) (L.M. 28.79).

Project Length - 2.190 miles

Project No. STP/HSIP-449(12), 78449-8210-14 (PIN 129145.00), 78449-4210-04 (PIN 129145.00), 78449-3210-94 (PIN 129145.00)

The resurfacing on S.R. 449 from U.S. 441 (S.R. 71) (L.M. 0.00) to near Center View Road (L.M. 3.35), including bridge repair.

Project Length - 3.350 miles

Total Contract Length - 5.540 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 8%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNV109) Call No. 003

Project No. 98101-4111-04 (PIN 114108.11)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNV110) Call No. 004

Project No. 98101-4112-04 (PIN 117545.11)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No.CNV116) Call No. 005

Project No. 98304-4133-04 (PIN 117547.12)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNV119)  
Call No. 006

Project No. 98400-4180-04 (PIN 125426.04)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES  
(Contract No.CNV117) Call No. 007

Project No. 98400-4178-04 (PIN 114111.11)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BLEDSON COUNTY (Contract No.CNV113) Call No. 008

Project No. 98200-4275-04 (PIN 130997.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2021

BLEDSON, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNV112) Call No. 009

Project No. 98200-4173-04 (PIN 117546.11)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNV078) Call No. 010

Project No. STP/HSIP-333(29), 05015-8220-14 (PIN 129111.00), 05015-3220-94 (PIN 129111.00)

The resurfacing (thin lift or thin lift D) on S.R. 333 from near U.S. 321 (S.R. 73) (L.M. 0.00) to near Liberty Hill Drive (L.M. 9.70).

Project Length - 9.700 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 5%.

BLOUNT COUNTY (Contract No.CNV074) Call No. 011

Project No. STP-NH/HSIP-35(72), 05002-8241-14 (PIN 127072.00), 05002-3241-94 (PIN 127072.00), 05002-4241-04 (PIN 127072.00)

The resurfacing (thin lift or thin lift D) on U.S. 411 (S.R. 35) from near High Street (L.M. 2.66) to the Sevier County line (L.M. 15.78), including bridge repair.

Project Length - 13.120 miles

Project No. STP-446(2), 05446-8201-14 (PIN 130384.00)

The resurfacing (thin lift or thin lift D) on S.R. 446 from near U.S. 321 (S.R. 73) (L.M. 0.00) to near S.R. 115 (L.M. 0.30).

Project Length - 0.300 miles

Project No. STP-NH/HSIP-447(6), 05447-8201-14 (PIN 127137.00), 05447-3201-94 (PIN 127137.00)

The resurfacing on U.S. 411 (S.R. 447) from near High Street (L.M. 0.00) to near U.S. 321 (S.R. 73) (L.M. 0.16).

Project Length - 0.160 miles

Total Contract Length - 13.580 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

BLOUNT, GRAINGER, HAWKINS, MORGAN, ROANE, SULLIVAN, AND UNION COUNTIES (Contract No.CNV136) Call No. 012

Project No. 98101-4205-04 (PIN 130436.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNV124) Call No. 013

Project No. NH-I-75-1(143), 06001-3181-44 (PIN 124013.00)

The grading, drainage and paving on I-75 at the S.R. 308 (Lauderdale Highway) interchange ramps (L.M. 16.90 - L.M. 17.35) (Exit 33).

Project Length - 1.480 miles

Project No. 06024-4106-04 (PIN 128039.00)

The repair of the bridge on S.R. 308 over I-75 (LM. 4.27).

Project Length - 0.000 miles

Total Contract Length - 1.480 miles

Completion Time - On or before 7/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

BRADLEY COUNTY (Contract No.CNV114) Call No. 014

Project No. 98200-4276-04 (PIN 130998.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNV111) Call No. 015

Project No. 98200-4172-04 (PIN 114109.11)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNV123) Call No. 016

Project No. 07012-4239-04 (PIN 084636.01)

The repair of the bridges on S.R. 90 over the CSX Railroad (L.M. 0.03) and Big Hickory Creek (L.M. 0.18).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021

CANNON AND WARREN COUNTIES (Contract No.CNV075) Call No. 017

Project No. STP/HSIP-1(428), 08001-8255-14 (PIN 130471.00), 08001-3255-94 (PIN 130471.00)

The resurfacing (microsurfacing) on U.S. 70S (S.R. 1) from east of Lincoln Lane (L.M. 11.00) to the Warren County line (L.M. 14.82).

Project Length - 3.820 miles

Project No. STP/HSIP-1(429), 89001-8235-14 (PIN 130472.00), 89001-3235-94 (PIN 130472.00), 89001-4236-04 (PIN 130472.00)

The resurfacing (microsurfacing) on U.S. 70S (S.R. 1) from the Cannon County line (L.M. 0.00) to Robinson Road (L.M. 9.35), including bridge repair.

Project Length - 9.350 miles

Total Contract Length - 13.170 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CARTER, MONROE, SCOTT, AND UNICOI COUNTIES (Contract No.CNV004) Call No. 018

Project No. 10011-4257-04 (PIN 129736.09)

The signal upgrade on S.R. 91 at the intersection of Broad Street/ Rufus Taylor Road (L.M. 4.91).

Project Length - 0.000 miles

Project No. 62004-4256-04 (PIN 129736.10)

The signal upgrade on U.S. 411 (S.R. 33) at the intersection of S.R. 360 in Vonore (L.M. 15.31).

Project Length - 0.000 miles

Project No. 76001-4287-04 (PIN 129736.11)

The signal upgrade on U.S. 27 (S.R. 29) at the intersection of Claude Terry Drive in Oneida (L.M. 19.41).

Project Length - 0.000 miles

Project No. 86006-4237-04 (PIN 129736.12)

The signal upgrade on S.R. 107 (N. Main Street) at the intersection of N. Elm Avenue/Jackson Avenue in Erwin (L.M. 1.09).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 9/30/2021

CARTER AND UNICOI COUNTIES (Contract No.CNV129) Call No. 019

Project No. STP/HSIP-37(24), 10003-8270-14 (PIN 122584.00), 10003-3270-94 (PIN 122584.00)

The resurfacing (thin lift or thin lift D) on U.S. 19E (S.R. 37) from near the bridge over the Doe River (L.M. 8.78) to near Willow Lane (L.M. 13.39).

Project Length - 4.610 miles

Project No. HSIP-173(10), 10018-4208-04 (PIN 129142.00), 10018-3208-94 (PIN 129142.00)

The resurfacing (thin lift or thin lift D) on S.R. 173 from the Unicoi County line (L.M. 0.00) to U.S. 19E (S.R. 37) (L.M. 4.28).

Project Length - 4.280 miles

Project No. 86007-4209-04 (PIN 129143.00)

The resurfacing (thin lift or thin lift D) on S.R. 173 from S.R. 107 (L.M. 1.01) to the Carter County line (L.M. 3.23).

Project Length - 2.220 miles

Total Contract Length - 11.110 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

CARTER AND WASHINGTON COUNTIES (Contract No.CNV076) Call No. 020

Project No. STP-NH/HSIP-67(38), 10006-8253-14 (PIN 129137.00), 10006-3253-94 (PIN 129137.00), 10006-4253-04 (PIN 129137.00)

The resurfacing on U.S. 321 (S.R. 67) from near S.R. 359 (L.M. 2.79) to near S.R. 91 (L.M. 3.39), including bridge repair.  
Project Length - 0.600 miles

Project No. STP/HSIP-359(13), 10008-8221-14 (PIN 129136.00), 10008-3221-94 (PIN 129136.00), 10008-4221-04 (PIN 129136.00)

The resurfacing (thin lift or thin lift D) on S.R. 359 from near I-26 (L.M. 0.00) to near Milligan Highway (L.M. 2.51), including bridge repair.  
Project Length - 2.510 miles

Project No. STP/HSIP-91(53), 10009-8232-14 (PIN 129135.00), 10009-3232-94 (PIN 129135.00)

The resurfacing (thin lift or thin lift D) on S.R. 91 from the Washington County line (L.M. 0.00) to S.R. 67 (L.M. 2.66).  
Project Length - 2.660 miles

Project No. STP/HSIP-91(52), 90011-8219-14 (PIN 129134.00), 90011-3219-94 (PIN 129134.00)

The resurfacing (thin lift or thin lift D) on S.R. 91 from near Broadway Street (L.M. 2.03) to the Carter County line (L.M. 3.22).  
Project Length - 1.190 miles

Total Contract Length - 6.960 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

COCKE COUNTY (Contract No.CNV006) Call No. 021

Project No. HSIP-1500(55), 15946-3433-94 (PIN 125450.26)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 3%.

CROCKETT COUNTY (Contract No.CNV134) Call No. 022

Project No. HSIP-188(11), 17009-4202-04 (PIN 127385.00), 17009-3202-94 (PIN 127385.00), 17009-4204-04 (PIN 127385.00)

The resurfacing on S.R. 188 from S.R. 54 (L.M. 0.00) to Colvett Road (L.M. 4.73), including bridge repair.  
Project Length - 4.730 miles

Project No. HSIP-188(12), 17010-4217-04 (PIN 127386.00), 17010-4216-04 (PIN 127386.00), 17010-3217-94 (PIN 127386.00)

The full depth reclamation and paving on S.R. 188 from Colvett Road (L.M. 4.73) to the Gibson County line (L.M. 12.03), including bridge repair.  
Project Length - 7.300 miles

Total Contract Length - 12.030 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNV080) Call No. 023

Project No. NH/HSIP-11(114), 19028-8253-14 (PIN 129492.00), 19028-3253-94 (PIN 129492.00), 19028-4253-04 (PIN 129492.00)

The resurfacing on U.S. 31A (U.S. 41A, S.R. 11) from the Williamson County line (L.M. 0.00) to south of Swiss Avenue (L.M. 4.24), including bridge repair.

Project Length - 4.240 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

DAVIDSON COUNTY (Contract No.CNV081) Call No. 024

Project No. NH/HSIP-24(79), 19039-8235-14 (PIN 129213.00), 19039-3235-94 (PIN 129213.00)

The resurfacing on U.S. 70 (S.R. 24) from S.R. 155 (White Bridge Road) (L.M. 8.13) to 31st Avenue N (L.M. 10.22).

Project Length - 2.090 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNV079) Call No. 025

Project No. NH-I-24-1(130), 19106-8101-44 (PIN 129567.00), 19106-4101-04 (PIN 129567.00)

The resurfacing on I-24 from the I-40 split (L.M. 15.88) to the I-440 split (L.M. 17.33), including bridge repair.

Project Length - 1.450 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNV115) Call No. 026

Project No. 98304-4132-04 (PIN 114110.11)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

DEKALB COUNTY (Contract No.CNV012) Call No. 027

Project No. STP/HIP-26(76), 21001-3279-14 (PIN 100261.03)

The grading, drainage, construction of retaining walls and paving on U.S. 70 (S.R. 26) from near S.R. 53 (L.M. 1.97) to near S.R. 96 (L.M. 6.10).

Project Length - 4.100 miles

Completion Time - On or before 6/30/2024

The DBE goal for this contract is 10.5%.

DEKALB COUNTY (Contract No.CNV082) Call No. 028

Project No. STP-288(10), 21016-8216-14 (PIN 129584.00)

The resurfacing (microsurfacing) on S.R. 288 from the Warren County line (L.M. 0.00) to S.R. 56 (L.M. 8.33).

Project Length - 8.330 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DYER COUNTY (Contract No.CNV014) Call No. 029

Project No. 23945-4281-04 (PIN 127612.00)

The repair of bridges on U.S. 412 (S.R. 20) over S.R. 104 (L.M. 2.93), Lewis Creek (L.M. 3.47) and overflow (L.M. 5.43), and on S.R. 210 over U.S. 412 (S.R. 20) (L.M. 6.69).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

FAYETTE COUNTY (Contract No.CNV083) Call No. 030

Project No. HSIP-76(114), 24009-4220-04 (PIN 127375.00), 24009-3220-94 (PIN 127375.00), 24009-4221-04 (PIN 127375.00)

The resurfacing on S.R. 76 from S.R. 57 (L.M. 0.00) to S.R. 193 (L.M. 6.90), including bridge repair.

Project Length - 6.900 miles

Completion Time - On or before 9/30/2021

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNV118) Call No. 031

Project No. 98400-4179-04 (PIN 125425.04)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNV126) Call No. 032

Project No. 25013-4210-04 (PIN 129255.00)

The resurfacing (scrub seal) on S.R. 62 from east of U.S. 127 (S.R. 28) (L.M. 5.83) to the Morgan County line (L.M. 12.71).

Project Length - 6.880 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

GILES COUNTY (Contract No.CNV091) Call No. 033

Project No. STP-7(40), 28002-8229-14 (PIN 129197.00)

The resurfacing on S.R. 7 from Ardmore Ridge Road (L.M. 0.64) to Union Hill Road (L.M. 1.37).

Project Length - 0.730 miles

Project No. STP/HSIP-7(44), 28002-8232-14 (PIN 129498.00), 28002-3232-94 (PIN 129498.00), 28002-4132-04 (PIN 129498.00)

The resurfacing on S.R. 7 from Morrow Road (L.M. 2.25) to near Market Street (L.M. 6.65), including bridge repair.

Project Length - 4.400 miles

Project No. STP-7(45), 28002-8233-14 (PIN 129499.00)

The resurfacing on S.R. 7 from near Polly Road (L.M. 12.90) to south of Prospect Road (L.M. 14.71).

Project Length - 1.810 miles

Total Contract Length - 6.940 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 6%.

GRAINGER COUNTY (Contract No.CNV084) Call No. 034

Project No. HSIP-1(437), 29001-4232-04 (PIN 129165.00), 29001-3232-94 (PIN 129165.00)

The resurfacing (thin lift or thin lift D) on U.S. 11W (S.R. 1) from near Promiseland Road (L.M. 6.13) to near Loop Circle (L.M. 14.22).

Project Length - 8.090 miles

Project No. 29030-4228-04 (PIN 127102.00)

The resurfacing (thin lift or thin lift D) on S.R. 375 from near Helton Road (L.M. 11.36) to U.S. 25E (S.R. 32).

Project Length - 6.890 miles

Total Contract Length - 14.980 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

GRUNDY COUNTY (Contract No.CNV085) Call No. 035

Project No. STP-56(97), 31005-8280-14 (PIN 130475.00)

The resurfacing on S.R. 56 from near S.R. 50 (L.M. 20.15) to north of Hege Avenue (L.M. 25.76).

Project Length - 5.610 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 4%.

HAMILTON COUNTY (Contract No.CNV088) Call No. 036

Project No. HSIP-2207(10), 33948-3463-94 (PIN 128691.00)

The miscellaneous safety improvements on Snow Hill Road from Forest Creek Lane to north of White Cypress Drive.

Project Length - 4.300 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 9%.

HAMILTON COUNTY (Contract No.CNV087) Call No. 037

Project No. STP/HSIP-312(18), 33053-8223-14 (PIN 129672.00), 33053-3223-94 (PIN 129672.00)  
The resurfacing on S.R. 312 from south of Henry Road (L.M. 6.85) to west of S.R. 58 (L.M. 14.16).

Project Length - 7.310 miles  
Completion Time - On or before 9/30/2021  
The DBE goal for this contract is 6.5%.

HARDIN COUNTY (Contract No.CNV089) Call No. 038

Project No. 36009-4205-04 (PIN 130292.00), HSIP-104(45), 36009-3205-94 (PIN 130292.00)  
The resurfacing with bituminous seal coat on S.R. 104 from the Henderson County line (L.M. 0.00) to S.R. 69 (L.M. 3.01).

Project Length - 3.010 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)

HAYWOOD COUNTY (Contract No.CNV097) Call No. 039

Project No. STP/HSIP-87(10), 38009-8210-14 (PIN 130276.00), 38009-3210-94 (PIN 130276.00)  
The resurfacing with bituminous seal coat on S.R. 87 from the Lauderdale County line (L.M. 0.00) to Allen Cox Road (L.M. 3.30).

Project Length - 3.300 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)

HENRY COUNTY (Contract No.CNV137) Call No. 040

Project No. HSIP-69(104), 40008-4230-04 (PIN 127389.00), 40008-3230-94 (PIN 127389.00)  
The resurfacing on S.R. 69 from near Flatwoods Lane (L.M. 17.27) to the Kentucky State line (L.M. 31.37).  
Project Length - 14.100 miles

Project No. NH/HSIP-356(10), 40356-8201-14 (PIN 127377.00), 40356-3201-94 (PIN 127377.00)  
The resurfacing on S.R. 356 from S.R. 54 (L.M. 0.00) to near U.S. 79 (S.R. 76) (L.M. 0.92).  
Project Length - 0.920 miles

Total Contract Length - 15.020 miles  
Completion Time - On or before 10/31/2021 (See Special Provision 108B)  
The DBE goal for this contract is 6%.

JACKSON COUNTY (Contract No.CNV121) Call No. 041

Project No. STP/HSIP-56(95), 44004-8242-14 (PIN 130478.00), 44004-3242-94 (PIN 130478.00)  
The resurfacing (scrub seal) on S.R. 56 from north of Riley Creek Road (L.M. 17.15) to the Macon County line (L.M. 27.34).

Project Length - 10.190 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

KNOX COUNTY (Contract No.CNV061) Call No. 042

Project No. HSIP-I-640-7(171), 47008-3154-94 (PIN 119733.00)

The grading, drainage, signals and paving on I-640 at the westbound exit ramp at Millertown Pike (Exit 8).

Project Length - 0.274 miles

Project No. HSIP-I-640-7(172), 47008-3155-94 (PIN 121619.00)

The grading, drainage, signals and paving on I-640 at the EB on/off ramps at Washington Pike, and the WB on ramp at Millertown Pike (Exit 8).

Project Length - 0.629 miles

Total Contract Length - 0.903 miles

Completion Time - On or before 5/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

KNOX COUNTY (Contract No.CNV092) Call No. 043

Project No. NH/HSIP-33(135), 47016-8225-14 (PIN 130380.00), 47016-3225-94 (PIN 130380.00)

The resurfacing on U.S. 441 (S.R. 33) from near West Hill Avenue (L.M. 7.02) to near West Main Avenue (L.M. 7.09).

Project Length - 0.070 miles

Project No. NH/HSIP-71(45), 47024-8240-14 (PIN 129131.00), 47024-3240-94 (PIN 129131.00)

The resurfacing on U.S. 441 (S.R. 71) from near Nixon Road (L.M. 3.93) to U.S. 441 (S.R. 33) (L.M. 8.13).

Project Length - 4.200 miles

Total Contract Length - 4.270 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

KNOX COUNTY (Contract No.CNV133) Call No. 044

Project No. NH-I-40-7(181), 47002-8170-44 (PIN 130174.00), 47002-4170-04 (PIN 130174.00)

The resurfacing on I-40 from the Loudon County line (L.M. 0.00) to near Campbell Station Road (L.M. 3.99), including bridge repair.

Project Length - 3.990 miles

Project No. NH-I-40-7(182), 47002-8171-44 (PIN 129684.00)

The resurfacing on I-40 from near Campbell Station Road (L.M. 3.99) to near S.R. 131 (L.M. 5.49).

Project Length - 1.500 miles

Project No. NH-I-75-3(191), 47006-8169-44 (PIN 130157.00), 47006-4169-04 (PIN 130157.00)

The resurfacing on I-75 from near I-40 (L.M. 0.00) to near I-275 (L.M. 3.60), including bridge repair.

Project Length - 3.600 miles

Total Contract Length - 9.090 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 8%.

LAUDERDALE COUNTY (Contract No.CNV090) Call No. 045

Project No. HRRR/HSIP-4900(67), 49946-3410-94 (PIN 128718.00)

The miscellaneous safety improvements including resurfacing on Chipman Road from south of U.S. 51 (S.R. 3, Jere B. Ford Highway) to Central-Curve Road.

Project Length - 1.580 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 3%.

LOUDON COUNTY (Contract No.CNV070) Call No. 046

Project No. NH/HSIP-73(75), 53012-8236-14 (PIN 127111.00), 53012-4236-04 (PIN 127111.00), 53012-3236-94 (PIN 127111.00)

The resurfacing (thin lift or thin lift D) on U.S. 321 (S.R. 73) from near I-40 (L.M. 0.00) to near Simpson Street (L.M. 6.00), including bridge repair.

Project Length - 6.000 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

LOUDON COUNTY (Contract No.CNV064) Call No. 047

Project No. PHSIP-1247(2), 53945-3483-94 (PIN 120048.00)

The miscellaneous safety improvements at the intersection of Kingston Street and Town Creek Road, including grading, drainage and paving.

Project Length - 0.155 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 7.5%.

MADISON COUNTY (Contract No.CNV138) Call No. 048

Project No. STP/HSIP-1(427), 57005-8216-14 (PIN 127378.00), 57005-4216-04 (PIN 127378.00), 57005-3216-94 (PIN 127378.00)

The resurfacing with cold in-place recycling (CIR) on U.S. 70 (S.R. 1) from near Key Senter Road (L.M. 26.90) to the Carroll County line (L.M. 32.06), including bridge repair.

Project Length - 5.160 miles

Project No. NH-5(117), 57008-8239-14 (PIN 127341.01), 57008-4239-04 (PIN 127341.01)

The resurfacing on U.S. 45 (S.R. 5) from L.M. 21.58 to L.M. 21.72, including bridge repair.

Project Length - 0.140 miles

Total Contract Length - 5.300 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 4.5%.

MCMINN COUNTY (Contract No.CNV093) Call No. 049

Project No. HSIP-39(16), 54003-3219-94 (PIN 127826.00)

The miscellaneous safety improvements on S.R. 39 (Riceville–Decatur–Etowah Road) from south of CR-708 to CR-705.

Project Length - 1.780 miles

Project No. HSIP-163(9), 54023-3222-94 (PIN 128207.00)

The miscellaneous safety improvements on S.R. 163 from west of CR-737 to east of CR-758.

Project Length - 1.600 miles

Total Contract Length - 3.380 miles

Completion Time - On or before 9/30/2021

MONROE COUNTY (Contract No.CNV094) Call No. 050

Project No. 62080-4207-04 (PIN 130001.00)

The repair of the bridge on S.R. 72 over Bat Creek (L.M. 8.78).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021

PERRY COUNTY (Contract No.CNV095) Call No. 051

Project No. STP/HSIP-438(9), 68004-8234-14 (PIN 129477.00), 68004-3234-94 (PIN 129477.00), 68004-4234-04 (PIN 129477.00)

The resurfacing on S.R. 438 from S.R. 13 (L.M. 20.26) to the Hickman County line (L.M. 25.15), including bridge repair.

Project Length - 4.890 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 6%.

POLK COUNTY (Contract No.CNV096) Call No. 052

Project No. BRZ-7000(28), 70945-3491-94 (PIN 117922.00)

The construction of a rolled steel girder bridge on Columbus Road over the CSX Railroad (L.M. 1.13), including grading, drainage and paving.

Project Length - 0.103 miles

Completion Time - On or before 6/30/2022

The DBE goal for this contract is 9%.

PUTNAM AND WHITE COUNTIES (Contract No.CNV122) Call No. 053

Project No. NH-111(120), 71004-8232-14 (PIN 129599.00)

The resurfacing (microsurfacing) on S.R. 111 from the White County line (L.M. 0.00) to north of S.R. 136 (L.M. 2.03).

Project Length - 2.030 miles

Project No. NH-111(119), 93003-8236-14 (PIN 129598.00), 93003-4236-04 (PIN 129598.00)

The resurfacing (microsurfacing) on S.R. 111 from south of Overpass Road (L.M. 13.52) to the Putnam County line (L.M. 18.72), including bridge repair.

Project Length - 5.200 miles

Total Contract Length - 7.230 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 4%.

PUTNAM AND WHITE COUNTIES (Contract No.CNV106) Call No. 054

Project No. STP/HSIP-135(31), 71064-8216-14 (PIN 129596.00), 71064-3216-94 (PIN 129596.00), 71064-4216-04 (PIN 129596.00)

The resurfacing (microsurface or thin lift overlay) on S.R. 135 from the White County line (L.M. 0.00) to west of Grider Road (L.M. 7.38), including bridge repair.

Project Length - 7.380 miles

Project No. STP/HSIP-136(26), 93007-8206-14 (PIN 129597.00), 93007-3206-94 (PIN 129597.00)

The resurfacing (microsurface or thin lift overlay) on S.R. 136 from near S.R. 135 (L.M. 15.74) to S.R. 111 (L.M. 19.88).

Project Length - 4.140 miles

Project No. STP/HSIP-135(30), 93016-8209-14 (PIN 129595.00), 93016-3209-94 (PIN 129595.00)

The resurfacing (microsurface or thin lift overlay) on S.R. 135 from S.R. 136 (L.M. 5.63) to the Putnam County line (L.M. 8.95).

Project Length - 3.320 miles

Total Contract Length - 14.840 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 4%.

RHEA COUNTY (Contract No.CNV099) Call No. 055

Project No. STP/HSIP-302(9), 72017-8216-14 (PIN 129625.00), 72017-3216-94 (PIN 129625.00)

The resurfacing on S.R. 302 from S.R. 68 (L.M. 8.87) to near U.S. 27 (S.R. 29) (L.M. 12.20).

Project Length - 3.330 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 7%.

ROANE COUNTY (Contract No.CNV131) Call No. 056

Project No. 73999-3612-04 (PIN 113042.00)

The construction of a TDOT maintenance building at 1951 S Roane Street in Harriman.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2022

RUTHERFORD COUNTY (Contract No.CNV128) Call No. 057

Project No. STP/HSIP-96(61), 75011-8244-14 (PIN 129484.00), 75011-3244-94 (PIN 129484.00)  
The resurfacing on S.R. 96 from S.R. 266 (L.M. 20.51) to the Cannon County line (L.M. 27.27).  
Project Length - 6.760 miles

Project No. STP/HSIP-266(34), 75022-8207-14 (PIN 129483.00), 75022-3207-94 (PIN 129483.00)  
The resurfacing on S.R. 266 from S.R. 96 (L.M. 18.67) to the Wilson County line (L.M. 21.69).  
Project Length - 3.020 miles

Total Contract Length - 9.780 miles  
Completion Time - On or before 9/30/2021  
The DBE goal for this contract is 7.5%.

SHELBY COUNTY (Contract No.CNV108) Call No. 058

Project No. HSIP-2823(5), 79961-3202-94 (PIN 111014.00)  
The miscellaneous safety improvements including grading, drainage and paving on New Allen Road and Old Allen Road at Hawkins Mill Road in Memphis.

Project Length - 0.160 miles  
Completion Time - On or before 9/30/2021  
The DBE goal for this contract is 10.5%.

SHELBY COUNTY (Contract No.CNV102) Call No. 059

Project No. NH/HSIP-1(425), 79011-8273-14 (PIN 130274.00), 79011-3273-94 (PIN 130274.00)  
The resurfacing on U.S. 64 (U.S. 70, U.S. 79, S.R. 1) from near Tillman Street (L.M. 7.79) to near I-40 (L.M. 12.28).  
Project Length - 4.490 miles

Project No. NH/HSIP-1(426), 79011-8274-14 (PIN 130275.00), 79011-3274-94 (PIN 130275.00)  
The resurfacing on U.S. 70 (U.S. 79, S.R. 1) from U.S. 64 (S.R. 15) (L.M. 16.80) to S.R. 177 (L.M. 20.05).  
Project Length - 3.250 miles

Total Contract Length - 7.740 miles  
Completion Time - On or before 11/15/2021 (See Special Provision 108B)  
The DBE goal for this contract is 8.5%.

SHELBY COUNTY (Contract No.CNV127) Call No. 060

Project No. NH/HSIP-3(160), 79017-8297-14 (PIN 130278.00), 79017-3297-94 (PIN 130278.00)  
The resurfacing on U.S. 51 (S.R. 3) from near Stage Avenue (L.M. 16.25) to near Millington Road (L.M. 19.20).

Project Length - 2.950 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No.CNV132) Call No. 061

Project No. STP-EN-NH-86(10), 79029-3215-14 (PIN 126910.00)

The construction of pedestrian facilities on U.S. 72 (S.R. 86) from Commerce Parkway (L.M. 1.22) to Bill Morris Parkway (S.R. 385) (L.M. 1.47).

Project Length - 0.227 miles

Completion Time - On or before 8/31/2021

SHELBY COUNTY (Contract No.CNV103) Call No. 062

Project No. 79020-4250-04 (PIN 082811.01)

The repair of the bridge on U.S. 78 (S.R. 4) over Nonconnah Creek (L.M. 7.18) in Memphis.

Project Length - 0.000 miles

Completion Time - On or before 1/31/2022

SHELBY COUNTY (Contract No.CNV101) Call No. 063

Project No. 79947-4941-04 (PIN 125743.00)

The repair of the bridge on Piersol Road over Branch (L.M. 2.51) in Meeman-Shelby Forest State Park.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNV104) Call No. 064

Project No. STP/HSIP-34(125), 82005-8249-14 (PIN 127116.00), 82005-3249-94 (PIN 127116.00)

The resurfacing (thin lift or thin lift D) on U.S. 421 (S.R. 34) from S.R. 394 (L.M. 20.04) to near the Holston River (L.M. 27.72).

Project Length - 7.720 miles

Project No. STP/HSIP-435(7), 82101-8206-14 (PIN 129130.00), 82101-3206-94 (PIN 129130.00)

The resurfacing (thin lift or thin lift D) on S.R. 435 from near S.R. 394 (L.M. 0.00) to near U.S. 421 (S.R. 34) (L.M. 4.12).

Project Length - 4.120 miles

Total Contract Length - 11.840 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 5%.

WARREN COUNTY (Contract No.CNV105) Call No. 065

Project No. STP/HSIP-8(60), 89005-8229-14 (PIN 127223.00), 89005-3229-94 (PIN 127223.00)

The resurfacing on S.R. 8 from the Van Buren County line (L.M. 0.00) to north of Wildwood Road (L.M. 4.33).

Project Length - 4.330 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 7%.

WEAKLEY COUNTY (Contract No.CNV120) Call No. 066

Project No. STP/HSIP-89(23), 92007-8223-14 (PIN 127363.00), 92007-3223-94 (PIN 127363.00), 92007-4223-04 (PIN 127363.00)

The resurfacing with bituminous seal coat on S.R. 89 from north of S.R. 190 (L.M. 27.00) to the Kentucky State line (L.M. 34.26), including bridge repair.

Project Length - 7.260 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNV107) Call No. 067

Project No. STP-NH/HSIP-6(148), 94003-8285-14 (PIN 129505.00), 94003-3285-94 (PIN 129505.00)

The resurfacing on U.S. 31 (S.R. 6) from I-840 (L.M. 5.09) to near S.R. 397 (Mack Hatcher Parkway) (L.M. 10.00).

Project Length - 4.910 miles

Project No. STP/HSIP-246(6), 94029-8212-14 (PIN 129494.00), 94029-3212-94 (PIN 129494.00)

The resurfacing on S.R. 246 from near Forrest Street (L.M. 12.97) to U.S. 431 (S.R. 106) (L.M. 13.76).

Project Length - 0.790 miles

Total Contract Length - 5.700 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 8%.

WILLIAMSON COUNTY (Contract No.CNV073) Call No. 068

Project No. 94001-4121-04 (PIN 131071.00)

The repair of the bridges on I-40 over County Line Road (L.M. 0.02).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2021 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 68

Total Number of Projects - 165

Total Number of Counties - 94

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MAY 7, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNV193) Call No. 001

Project No. 98101-4113-04 (PIN 114116.11)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BEDFORD COUNTY (Contract No. CNV139) Call No. 002

Project No. STP/HSIP-387(6), 02006-8206-14 (PIN 129496.00), 02006-3206-94 (PIN 129496.00)

The resurfacing on S.R. 387 from U.S. 41A (S.R. 16) (L.M. 0.68) to U.S. 231 (S.R. 10) (L.M. 1.53).

Project Length - 0.850 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNV195) Call No. 003

Project No. 98304-4134-04 (PIN 114118.11)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BENTON COUNTY (Contract No. CNV143) Call No. 004

Project No. HSIP-300(34), 03945-3492-94 (PIN 125450.51)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2021

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNV196) Call No. 005

Project No. 98400-4181-04 (PIN 114119.11)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

BLED SOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNV194) Call No. 006

Project No. 98200-4177-04 (PIN 114117.11)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No. CNV144) Call No. 007

Project No. HSIP-33(130), 13003-4242-04 (PIN 129089.00), 13003-3242-94 (PIN 129089.00)

The resurfacing (thin lift or thin lift D) on S.R. 33 from near New Hope Road (L.M. 4.70) to near Russell Road (L.M. 10.48).

Project Length - 5.530 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 5%.

CLAIBORNE COUNTY (Contract No. CNV142) Call No. 008

Project No. 13002-4275-04 (PIN 102248.02)

The repair of the bridge on U.S. 25E (S.R. 32) over the Powell River (L.M. 15.96).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

COCKE AND GREENE COUNTIES (Contract No. CNV146) Call No. 009

Project No. STP/HSIP-35(77), 15009-8229-14 (PIN 129163.00), 15009-3229-94 (PIN 129163.00)

The resurfacing (thin lift or thin lift D) on U.S. 321 (S.R. 35) from near Cloud Way (L.M. 9.48) to the Greene County line (L.M. 13.02).

Project Length - 3.540 miles

Project No. HSIP-35(76), 30005-4251-04 (PIN 129158.00), 30005-3251-94 (PIN 129158.00)

The resurfacing (thin lift or thin lift D) on U.S. 321 (S.R. 35) from the Cocke County line (L.M. 0.00) to near Bright Hope Road (L.M. 3.90).

Project Length - 3.900 miles

Total Contract Length - 7.440 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

CUMBERLAND COUNTY (Contract No.CNV010) Call No. 010

Project No. STP/M-462(5), 18462-3205-14 (PIN 104963.01)

The grading, drainage, construction of a concrete box bridge, signals and paving on proposed S.R. 462 from U.S. 127N (S.R. 28) (L.M. 3.10) to S.R. 298 (Genesis Road) (L.M. 4.63) in Crossville.

Project Length - 1.630 miles

Completion Time - On or before 7/31/2023

The DBE goal for this contract is 9%.

DAVIDSON COUNTY (Contract No.CNV147) Call No. 011

Project No. NH/HSIP-1(434), 19019-8224-14 (PIN 129509.00), 19019-3224-94 (PIN 129509.00)

The resurfacing on U.S. 70S (S.R. 1) from south of Woodmont Boulevard (L.M. 13.00) to 15th Avenue (L.M. 17.00).

Project Length - 4.000 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 10.5%.

DAVIDSON COUNTY (Contract No.CNV206) Call No. 012

Project No. NH-1(438), 19021-8255-14 (PIN 083573.01)

The full and partial depth repair of Portland Cement Concrete pavement and sidewalk repair on U.S. 41 (U.S. 70S, S.R. 1, Murfreesboro Road) from near Fesslers Lane (L.M. 20.00) to near Foster Avenue (L.M. 20.32).

Project Length - 0.320 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No.CNV149) Call No. 013

Project No. 19012-4166-04 (PIN 131111.00)

The installation of an overhead sign structure on I-65 NB & SB (L.M. 21.08).

Project Length - 0.000 miles

Completion Time - On or before 12/31/2021 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNV148) Call No. 014

Project No. 19024-4215-04 (PIN 131310.00)

The installation of an overhead sign structure on U.S. 31E (S.R. 6) (L.M. 10.90).

Project Length - 0.000 miles

Completion Time - On or before 12/31/2021 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNV151) Call No. 015

Project No. 19047-4245-04 (PIN 103641.16)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNV150) Call No. 016

Project No. 19074-4260-04 (PIN 128819.00)

The repair of the bridge on S.R. 155 over the Cumberland River (Cockrill Bend) (L.M. 24.86).

Project Length - 0.396 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNV154) Call No. 017

Project No. 19074-4262-04 (PIN 130725.00)

The repair of bridges on S.R. 155 (Briley Parkway/Robertson Road) over Ramp C (L.M. 27.25) and I-40 (L.M. 27.38).

Project Length - 0.233 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNV086) Call No. 018

Project No. HSIP-235(14), 22003-4207-04 (PIN 130793.00), 22003-3207-94 (PIN 130793.00)

The resurfacing on U.S. 70BR (S.R. 235) from U.S. 70 (S.R. 1) (L.M. 0.00) to U.S. 70 (S.R. 1) (L.M. 2.07).

Project Length - 1.680 miles

Project No. HSIP-46(39), 22004-4256-04 (PIN 130792.00), 22004-3256-94 (PIN 130792.00)

The resurfacing on S.R. 46 from U.S. 70BR (S.R. 235) (L.M. 8.18) to U.S. 70 (S.R. 1) (L.M. 8.66).

Project Length - 0.480 miles

Project No. HSIP-48(63), 22007-4254-04 (PIN 130790.00), 22007-3254-94 (PIN 130790.00)

The resurfacing on S.R. 48 from Center Avenue (L.M. 9.17) to West Rickert Avenue (L.M. 9.76).

Project Length - 0.590 miles

Project No. HSIP-48(64), 22007-4255-04 (PIN 130791.00), 22007-3255-94 (PIN 130791.00)

The resurfacing on S.R. 48A from West Broad Street (L.M. 0.00) to West Rickert Avenue (L.M. 0.59).

Project Length - 0.590 miles

Project No. STP/HSIP-48(62), 22007-8253-14 (PIN 129223.00), 22007-3253-94 (PIN 129223.00)

The resurfacing on S.R. 48 from the Hickman County line (L.M. 0.00) to S.R. 48A (L.M. 9.17).

Project Length - 9.170 miles

Total Contract Length - 12.510 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 7%.

FAYETTE COUNTY (Contract No.CNV209) Call No. 019

Project No. HSIP-196(17), 24017-4245-04 (PIN 130291.00), 24017-3245-94 (PIN 130291.00)

The resurfacing on S.R. 196 from near Hickory Withe Road (L.M. 22.81) to U.S. 70 (S.R. 1) (L.M. 25.56).

Project Length - 2.740 miles

Completion Time - On or before 9/15/2021

FENTRESS COUNTY (Contract No.CNV152) Call No.020

Project No. STP-154(8), 25006-8224-14 (PIN 127164.00)

The resurfacing on S.R. 154 from Millsap Avenue (L.M. 1.38) to east of Louvaine Road (L.M. 6.25).

Project Length - 4.870 miles

Project No. NH/HSIP-28(81), 25043-8218-14 (PIN 129636.00), 25043-3218-94 (PIN 129636.00)

The resurfacing on U.S. 127 (S.R. 28) from north of S.R. 52 (L.M. 19.83) to north of Kip Chase Road (L.M. 23.11).

Project Length - 3.280 miles

Total Contract Length - 8.150 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 6%.

GILES COUNTY (Contract No.CNV153) Call No.021

Project No. NH-I-65-1(76), 28001-3186-44 (PIN 127976.00)

The rockfall mitigation on I-65 (SB & NB) at L.M. 8.90.

Project Length - 0.378 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNV088) Call No.022

Project No. HSIP-2207(10), 33948-3463-94 (PIN 128691.00)

The miscellaneous safety improvements on Snow Hill Road from Forest Creek Lane to north of White Cypress Drive.

Project Length - 4.300 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 4.5%.

HAMILTON COUNTY (Contract No.CNV156) Call No.023

Project No. HSIP-58(58), 33044-4253-04 (PIN 129626.00), 33044-3253-94 (PIN 129626.00)

The resurfacing (microsurfacing) on S.R. 58 from north of Sims Road (L.M. 17.42) to south of S.R. 60 (L.M. 25.98).

Project Length - 8.560 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

HAMILTON COUNTY (Contract No. CNV155) Call No. 024

Project No. NH/HSIP-2(281), 33010-8234-14 (PIN 129622.00), 33010-3234-94 (PIN 129622.00)  
The resurfacing on U.S. 11 (U.S. 64, S.R. 2) from U.S. 41 (U.S. 76, S.R. 8) (L.M. 10.10) to near the Missionary Ridge Tunnel (L.M. 11.65).  
Project Length - 1.550 miles

Project No. NH/HSIP-8(62), 33015-8262-14 (PIN 129623.00), 33015-3262-94 (PIN 129623.00)  
The resurfacing on U.S. 41 (U.S. 76, S.R. 8) from east of East 29th Street (L.M. 5.25) to U.S. 11 (U.S. 64, S.R. 2) (L.M. 5.73).  
Project Length - 0.480 miles

Total Contract Length - 2.030 miles  
Completion Time - On or before 10/31/2021  
The DBE goal for this contract is 7%.

HAMILTON COUNTY (Contract No. CNV197) Call No. 025

Project No. 33010-4235-04 (PIN 131165.00)  
The concrete repair using hot applied fiber reinforced polymer patching material on S.R. 2 from west of Cowart Street (L.M. 7.4) to Rossville Boulevard (L.M. 8.5).

Project Length - 1.100 miles  
Completion Time - On or before 12/31/2021 (See Special Provision 108B)

HAMILTON COUNTY (Contract No. CNV157) Call No. 026

Project No. 33948-4270-04 (PIN 105739.16)  
The tunnel cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2022 (See Special Provision 108B)

HARDEMAN COUNTY (Contract No. CNV158) Call No. 027

Project No. STP/HSIP-18(34), 35002-8208-14 (PIN 127395.00), 35002-3208-94 (PIN 127395.00)  
The resurfacing with cold in-place recycling (microsurface or thin mix overlay) on S.R. 18 from Buster Woods Lane (L.M. 9.02) to east of Van Buren Road (L.M. 13.47).  
Project Length - 4.450 miles

Project No. NH/HSIP-18(35), 35002-8209-14 (PIN 123915.00), 35002-3209-94 (PIN 123915.00)  
The resurfacing with cold in-place recycling (microsurface or thin mix overlay) on S.R. 18 from east of Van Buren Road (L.M. 13.47) to U.S. 64 (S.R. 15) (L.M. 17.39).  
Project Length - 3.920 miles

Total Contract Length - 8.370 miles  
Completion Time - On or before 10/31/2021  
The DBE goal for this contract is 4%.

HARDIN COUNTY (Contract No. CNV159) Call No. 028

Project No. NH/HSIP-128(34), 36011-8222-14 (PIN 130521.00), 36011-3222-94 (PIN 130521.00), 36011-4222-04 (PIN 130521.00)

The resurfacing with hot in-place recycling (microsurface or thin mix overlay) on S.R. 128 from near Clifton Road (L.M. 19.22) to S.R. 114 (L.M. 24.42), including bridge repair.

Project Length - 5.200 miles

Completion Time - On or before 10/31/2021

HAWKINS COUNTY (Contract No. CNV211) Call No. 029

Project No. 37012-4232-04 (PIN 131456.00)

The emergency rockfall mitigation on S.R. 70 near L.M. 16.20.

Project Length - 0.000 miles

Completion Time - On or before 7/15/2021

HENDERSON COUNTY (Contract No. CNV160) Call No. 030

Project No. HSIP-200(41), 39015-3216-94 (PIN 128910.00)

The miscellaneous safety improvements on S.R. 200 from Joe Horton Road (L.M. 4.79) to Virgil Lane (L.M. 9.92).

Project Length - 5.130 miles

Completion Time - On or before 10/31/2021

HENDERSON COUNTY (Contract No. CNV135) Call No. 031

Project No. STP-EN-NH-22(89), 39004-3231-14 (PIN 126908.00)

The construction of pedestrian facilities on S.R. 22 from Brown Street (L.M. 11.94) to Jane Lane (L.M. 12.62).

Project Length - 0.600 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

HICKMAN COUNTY (Contract No. CNV161) Call No. 032

Project No. HSIP-100(91), 41010-4223-04 (PIN 130794.00), 41010-3223-94 (PIN 130794.00)

The resurfacing on S.R. 100 from S.R. 48 (L.M. 14.90) to Primm Springs Road (L.M. 21.29).

Project Length - 6.390 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 4%.

JOHNSON COUNTY (Contract No. CNV162) Call No. 033

Project No. HSIP-34(126), 46001-4223-04 (PIN 129146.00), 46001-3223-94 (PIN 129146.00)

The resurfacing on U.S. 421 (S.R. 34) from near S.R. 91 (L.M. 12.90) to near Roan Creek (L.M. 17.78).

Project Length - 4.880 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNV165) Call No. 034

Project No. HSIP-332(14), 47033-4228-04 (PIN 127098.00), 47033-3228-94 (PIN 127098.00)

The resurfacing on S.R. 332 from near Lyons View Pike (L.M. 12.93) to near Papemill Road (L.M. 14.21).

Project Length - 1.280 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 4%.

KNOX COUNTY (Contract No.CNV163) Call No. 035

Project No. 47005-4162-04 (PIN 131282.00)

The installation of an overhead sign structure on I-275 SB (L.M. 1.22).

Project Length - 0.000 miles

Completion Time - On or before 12/31/2021 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNV164) Call No. 036

Project No. 47010-4251-04 (PIN 103635.17)

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

LAKE COUNTY (Contract No.CNV205) Call No. 037

Project No. HSIP-4800(15), 48945-3420-94 (PIN 125450.49)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2021

LEWIS AND WAYNE COUNTIES (Contract No.CNV166) Call No. 038

Project No. HSIP-99(71), 51013-4206-04 (PIN 130789.00), 51013-3206-94 (PIN 130789.00)

The resurfacing on S.R. 99 from the Wayne County line (L.M. 0.00) to near Dial Hollow Road (L.M. 9.35).

Project Length - 9.350 miles

Project No. STP-99(65), 91020-8216-14 (PIN 129495.00)

The resurfacing on S.R. 99 from north of Topsy Road (L.M. 6.78) to the Lewis County line (L.M. 14.11).

Project Length - 7.330 miles

Total Contract Length - 16.680 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 5.5%.

LINCOLN COUNTY (Contract No. CNV168) Call No. 039

Project No. NH/HSIP-50(76), 52006-8213-14 (PIN 129490.00), 52006-3213-94 (PIN 129490.00)

The resurfacing on S.R. 50 from north of Fishing Ford Road (L.M. 6.00) to near Northview Avenue (L.M. 11.64).

Project Length - 5.640 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 4.5%.

LINCOLN AND MOORE COUNTIES (Contract No. CNV167) Call No. 040

Project No. NH-10(85), 52003-8220-14 (PIN 129502.00), 64001-8205-14 (PIN 129502.00)

The resurfacing on U.S. 231 (S.R. 10) from Gill Road (L.M. 19.38) in Lincoln County, weaving in/out of Lincoln/Moore County, to the Bedford County line (L.M. 1.65) in Moore County.

Project Length - 8.150 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 5%.

LOUDON COUNTY (Contract No. CNV169) Call No. 041

Project No. STP/HSIP-72(20), 53007-8218-14 (PIN 129099.00), 53007-3218-94 (PIN 129099.00)

The resurfacing (thin lift or thin lift D) from near Get Good Hollow Road (L.M. 5.71) to near Corporate Park Drive (L.M. 11.15).

Project Length - 5.440 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 8%.

MACON COUNTY (Contract No. CNV173) Call No. 042

Project No. HSIP-52(78), 56003-3261-94 (PIN 122434.00)

The improvement of the intersection including signals on S.R. 52 at Ellington Drive (L.M. 11.31) in La Fayette.

Project Length - 0.215 miles

Completion Time - On or before 3/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 4%.

MARION AND SEQUATCHIE COUNTIES (Contract No. CNV174) Call No. 043

Project No. HSIP-27(53), 58008-4230-04 (PIN 130476.00), 58008-3230-94 (PIN 130476.00)

The resurfacing on S.R. 27 from south of Richards Lane (L.M. 16.62) to east of Smith Cemetery Road (L.M. 18.38).

Project Length - 1.760 miles

Project No. NH-8(61), 77002-8245-14 (PIN 130479.00)

The resurfacing on S.R. 8 (S.R. 111) from the S.R. 8/S.R. 111 overpass (L.M. 17.60) to near Old Union Road (L.M. 18.70).

Project Length - 1.100 miles

Total Contract Length - 2.860 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 6%.

MARSHALL AND RUTHERFORD COUNTIES (Contract No. CNV175) Call No. 044

Project No. 59010-4215-04 (PIN 129510.00)

The resurfacing on S.R. 99 from U.S. 31A (S.R. 11) (L.M. 7.29) to the Rutherford County line (L.M. 11.44).

Project Length - 4.150 miles

Project No. 75012-4205-04 (PIN 129511.00)

The resurfacing on S.R. 99 from the Marshall County line (L.M. 0.00) to U.S. 41A (S.R. 16).

Project Length - 2.330 miles

Total Contract Length - 6.480 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNV176) Call No. 045

Project No. IM/NH-65-2(96), 60001-3156-44 (PIN 115786.00)

The interchange modification on I-65 at U.S. 412 (S.R. 99) in Columbia, including grading, drainage, bridges, retaining walls, signals and paving.

Project Length - 1.067 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

MAURY COUNTY (Contract No. CNV178) Call No. 046

Project No. 60004-4282-04 (PIN 122532.00), 60004-4283-04 (PIN 122532.00)

The resurfacing on S.R. 7 from the bridge over Knob Creek (L.M. 19.55) to the bridge over Snow Creek (L.M. 23.49), including bridge repair.

Project Length - 3.940 miles

Project No. STP-247(20), 60023-8212-14 (PIN 129486.00)

The resurfacing on S.R. 247 from S.R. 50 (L.M. 0.00) to S.R. 7 (L.M. 5.73).

Project Length - 5.730 miles

Total Contract Length - 9.670 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 4%.

MCMINN COUNTY (Contract No. CNV171) Call No. 047

Project No. NH-2(282), 54002-8250-14 (PIN 127237.00)

The resurfacing on U.S. 11 (S.R. 2) from east of Haines Road (L.M. 14.80) to east of County Road 260 (L.M. 17.38).

Project Length - 2.580 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

MCNAIRY COUNTY (Contract No. CNV172) Call No. 048

Project No. STP/HSIP-224(16), 55017-8210-14 (PIN 130279.00), 55017-3210-94 (PIN 130279.00), 55017-4210-04 (PIN 130279.00)

The resurfacing on S.R. 224 from S.R. 142 (L.M. 7.64) to U.S. 64 (S.R. 15) (L.M. 12.15), including bridge repair.

Project Length - 4.510 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 4%.

MEIGS COUNTY (Contract No. CNV177) Call No. 049

Project No. STP-304(13), 61007-8213-14 (PIN 129673.00)

The resurfacing on S.R. 304 from north of S.R. 68 (L.M. 8.78) to the Roane County line (L.M. 16.88).

Project Length - 8.100 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 5%.

MEIGS AND RHEA COUNTIES (Contract No. CNV204) Call No. 050

Project No. STP-NH-60(39), 61004-8216-14 (PIN 129665.00)

The resurfacing on S.R. 60 from east of McInturff Road (L.M. 0.85) to near the Tennessee River (L.M. 3.11).

Project Length - 2.260 miles

Project No. STP-NH-60(38), 72006-8215-14 (PIN 129664.00)

The resurfacing on S.R. 60 from the Hamilton County line (L.M. 0.00) to near U.S. 27 (S.R. 29) (L.M. 5.35).

Project Length - 5.350 miles

Total Contract Length - 7.610 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 6.5%.

MONROE COUNTY (Contract No. CNV065) Call No. 051

Project No. STP-SIP-68(49), 62007-3251-94 (PIN 125199.00)

The grading, drainage and paving on S.R. 68 at the intersection of S.R. 39 (Mecca Pike) (L.M. 24.04) in Tellico Plains.

Project Length - 0.371 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 12%.

MONROE COUNTY (Contract No. CNV180) Call No. 052

Project No. 62014-4225-04 (PIN 129096.00), 62014-4226-04 (PIN 129096.00)

The resurfacing (thin lift or thin lift D) on S.R. 322 from near U.S. 11 (S.R. 2) (L.M. 3.10) to near Sweetwater-Vonore Road (L.M. 6.40).

Project Length - 3.300 miles

Completion Time - On or before 9/30/2021

MONTGOMERY COUNTY (Contract No. CNV201) Call No. 053

Project No. STP-233(8), 63055-8217-14 (PIN 129479.00), 63055-4217-04 (PIN 129479.00)  
The resurfacing on S.R. 233 from the Stewart County line (L.M. 0.00) to near John Taylor Road (L.M. 4.79), including bridge repair.  
Project Length - 4.790 miles

Project No. STP-233(9), 63055-8218-14 (PIN 129481.00)  
The resurfacing on S.R. 233 from John Taylor Road (L.M. 4.79) to U.S. 79 (S.R. 76) (L.M. 9.03).  
Project Length - 4.240 miles

Total Contract Length - 9.030 miles  
Completion Time - On or before 9/30/2021  
The DBE goal for this contract is 5.5%.

MORGAN COUNTY (Contract No. CNV179) Call No. 054

Project No. NH/HSIP-29(117), 65001-8272-14 (PIN 129093.00), 65001-3272-94 (PIN 129093.00)  
The resurfacing (thin lift or thin lift D) on U.S. 27 (S.R. 29) from near Vanderpool Road (L.M. 14.70) to near the Scott County line (L.M. 28.30).  
Project Length - 13.600 miles

Project No. 65008-4236-04 (PIN 129092.00)  
The resurfacing (thin lift or thin lift D) on S.R. 62 from near Petit Lane (L.M. 24.98) to near S.R. 116 (L.M. 27.77).  
Project Length - 2.790 miles

Total Contract Length - 16.390 miles  
Completion Time - On or before 9/30/2021 (See Special Provision 108B)  
The DBE goal for this contract is 6.5%.

OBION COUNTY (Contract No. CNV183) Call No. 055

Project No. NH-I-69(100), 66269-3117-44 (PIN 101343.01)  
The paving on I-69 Proposed from U.S. 51 (S.R. 3) to 0.2 miles south of U.S. 45W (S.R. 5).  
Project Length - 2.120 miles

Project No. NH-I-69(101), 66269-3118-44 (PIN 101344.01)  
The paving on I-69 Proposed from south of U.S. 45W (S.R. 5)/S.R. 22 to west of S.R. 21.  
Project Length - 4.300 miles

Total Contract Length - 6.420 miles  
Completion Time - On or before 6/15/2023  
The DBE goal for this contract is 6.5%.

VERTON COUNTY (Contract No. CNV181) Call No. 056

Project No. NH/HSIP-111(121), 67001-8297-14 (PIN 129639.00), 67001-3297-94 (PIN 129639.00)  
The resurfacing on S.R. 111 from south of East Volunteer Drive (L.M. 9.39) to S.R. 294 (L.M. 13.98).  
Project Length - 4.590 miles

Project No. 67002-4241-04 (PIN 130481.00)  
The resurfacing on S.R. 52 from near S.R. 111 (L.M. 10.23) to north of S.R. 52/S.R. 85 (L.M. 10.96).  
Project Length - 0.730 miles

Total Contract Length - 5.320 miles  
Completion Time - On or before 10/31/2021 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

POLK COUNTY (Contract No. CNV200) Call No. 057

Project No. STP-68(59), 70006-8247-14 (PIN 127245.00)  
The resurfacing on S.R. 68 from the Monroe County line (L.M. 0.00) to Waller Road (L.M. 6.18).

Project Length - 5.970 miles  
Completion Time - On or before 10/31/2021  
The DBE goal for this contract is 4%.

RHEA COUNTY (Contract No. CNV182) Call No. 058

Project No. NH/HSIP-29(118), 72079-8215-14 (PIN 129624.00), 72079-3215-94 (PIN 129624.00)  
The resurfacing on U.S. 27 (S.R. 29) from near Welch Street (L.M. 6.90) to north of Payne Lane (L.M. 11.03).

Project Length - 3.770 miles  
Completion Time - On or before 10/31/2021 (See Special Provision 108B)  
The DBE goal for this contract is 6%.

RHEA COUNTY (Contract No. CNV100) Call No. 059

Project No. STP/HSIP-378(8), 72002-8207-14 (PIN 129619.00), 72002-3207-94 (PIN 129619.00)  
The resurfacing on S.R. 378 from U.S. 27 (S.R. 29) (L.M. 0.00) to west of U.S. 27 (S.R. 29) (L.M. 1.61).  
Project Length - 1.610 miles

Project No. STP/HSIP-30(89), 72004-8237-14 (PIN 129620.00), 72004-3237-94 (PIN 129620.00)  
The resurfacing on S.R. 30 from east of Railroad Street (L.M. 8.70) to near U.S. 27 (S.R. 29) (L.M. 9.15).  
Project Length - 0.450 miles

Total Contract Length - 2.060 miles  
Completion Time - On or before 10/31/2021  
The DBE goal for this contract is 6%.

RUTHERFORD COUNTY (Contract No. CNV185) Call No. 060

Project No. 75840-4136-04 (PIN 130522.00)

The repair of the bridges on I-840 over the East Fork of the Stones River (L.M. 15.42).

Project Length - 0.720 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

SCOTT COUNTY (Contract No. CNV199) Call No. 061

Project No. STP/HSIP-456(12), 76010-8227-14 (PIN 129088.00), 76010-3227-94 (PIN 129088.00)

The resurfacing (thin lift or thin lift D) on S.R. 456 from S.R. 63 (L.M. 0.12) to near Pentecost Street (L.M. 8.80).

Project Length - 8.670 miles

Completion Time - On or before 9/30/2021

The DBE goal for this contract is 6.5%.

SHELBY COUNTY (Contract No. CNV210) Call No. 062

Project No. NH/HSIP-57(86), 79028-8274-14 (PIN 130287.00), 79028-3274-94 (PIN 130287.00)

The resurfacing on S.R. 57 from U.S. 64 (U.S. 70, S.R. 1) (L.M. 0.49) to Poplar Avenue (L.M. 1.20).

Project Length - 0.710 miles

Project No. STP/HSIP-57(87), 79028-8275-14 (PIN 130309.00), 79028-3275-94 (PIN 130309.00)

The resurfacing on S.R. 57 from S.R. 14 (L.M. 0.00) to U.S. 64 (U.S. 70, U.S. 79, S.R. 1) (L.M. 0.49).

Project Length - 0.490 miles

Total Contract Length - 1.200 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNV186) Call No. 063

Project No. STP-NH/HSIP-57(79), 79027-8220-14 (PIN 129297.00), 79027-3220-94 (PIN 129297.00)

The resurfacing on U.S. 72 (S.R. 57) from near Perkins Extended (L.M. 5.68) to the I-240 interchange (L.M. 8.05).

Project Length - 2.370 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

SMITH COUNTY (Contract No. CNV187) Call No. 064

Project No. HSIP-24(84), 80002-4268-04 (PIN 129508.00), 80002-3268-94 (PIN 129508.00)  
The resurfacing on U.S. 70N (S.R. 24) from east of S.R. 264 (L.M. 15.77) to the Putnam County line (L.M. 21.56).  
Project Length - 5.790 miles

Project No. STP-24(83), 80002-8267-14 (PIN 127282.00)  
The resurfacing on U.S. 70N (S.R. 24) from near Hailey Avenue (L.M. 9.00) to near Waggoner Street (L.M. 10.00).  
Project Length - 1.000 miles

Total Contract Length - 6.790 miles  
Completion Time - On or before 10/31/2021 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

STEWART COUNTY (Contract No. CNV188) Call No. 065

Project No. NH/HSIP-76(116), 81004-8248-14 (PIN 129497.00), 81004-3248-94 (PIN 129497.00)  
The resurfacing on S.R. 76 from east of Long Pine Drive (L.M. 19.38) to north of Old Highway 79 (L.M. 22.21).

Project Length - 2.830 miles  
Completion Time - On or before 9/30/2021  
The DBE goal for this contract is 5%.

SUMNER COUNTY (Contract No. CNV198) Call No. 066

Project No. NH-41(27), 83008-8232-14 (PIN 129475.00)  
The resurfacing on U.S. 31W (S.R. 41) from near Jarrett Road (L.M. 5.00) to S.R. 25 (L.M. 14.41).

Project Length - 9.410 miles  
Completion Time - On or before 10/31/2021 (See Special Provision 108B)  
The DBE goal for this contract is 6.5%.

TIPTON COUNTY (Contract No. CNV189) Call No. 067

Project No. HSIP-59(32), 84005-4226-04 (PIN 127382.00), 84005-4227-04 (PIN 127382.00), 84005-3226-94 (PIN 127382.00)  
The resurfacing with hot in-place recycling on S.R. 59 from S.R. 178 (L.M. 8.66) to U.S. 51 (S.R. 3) (L.M. 18.99), including bridge repair.  
Project Length - 10.330 miles

Project No. STP/HSIP-179(12), 84008-8221-14 (PIN 130281.00), 84008-3221-94 (PIN 130281.00)  
The resurfacing on S.R. 179 from near S.R. 14 (L.M. 5.76) to the Haywood County line (L.M. 11.27).  
Project Length - 5.510 miles

Total Contract Length - 15.840 miles  
Completion Time - On or before 10/31/2021  
The DBE goal for this contract is 4%.

UNION COUNTY (Contract No.CNV190) Call No.068

Project No. 87013-4218-04 (PIN 130385.00)

The resurfacing (thin lift or thin lift D) on S.R. 370 from S.R. 144 (L.M. 0.00) to S.R. 61 (L.M. 5.77).

Project Length - 5.770 miles

Completion Time - On or before 9/30/2021

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for a ward for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 68

Total Number of Projects - 135

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE  
SUPPLEMENTAL  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED MAY 7, 2021  
INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

WILLIAMSON COUNTY (Contract No. CNV904) Call No. 069

Project No. 94001-4121-04 (PIN 131071.00)

The repair of the bridges on I-40 over County Line Road (L.M. 0.02).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for a ward for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 69  
Total Number of Projects - 136  
Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 18, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

CARROLL COUNTY (Contract No.CNV236) Call No. 001

Project No. STP/HSIP-105(16), 09016-8207-14 (PIN 127371.00), 09016-3207-94 (PIN 127371.00)  
The resurfacing on S.R. 105 from near Park Street (L.M. 5.45) to S.R. 77 (L.M. 9.07).

Project Length - 3.620 miles  
Completion Time - On or before 10/31/2021  
The DBE goal for this contract is 6%.

CARROLL COUNTY (Contract No.CNV213) Call No. 002

Project No. STP/HSIP-424(11), 09023-8218-14 (PIN 130289.00), 09023-3218-94 (PIN 130289.00)  
The resurfacing on S.R. 424 from U.S. 70 (S.R. 1) (L.M. 0.00) to near Cook Road (L.M. 5.60).

Project Length - 5.600 miles  
Completion Time - On or before 10/31/2021  
The DBE goal for this contract is 6.5%.

CARTER COUNTY (Contract No.CNV214) Call No. 003

Project No. STP-M-NH-37(23), 10003-3269-94 (PIN 127849.00)  
The signal upgrades on U.S. 19E (S.R. 37) at the intersection of U.S. 321 (S.R. 67, S.R. 91, Broad Street) L.M. 22.00 in Elizabethton.

Project Length - 0.000 miles

Project No. HPP/STP-91(31), 10066-3205-14 (PIN 043975.01)  
The grading, drainage and paving on S.R. 91 Ext from U.S. 321 (S.R. 67) (L.M. 3.39) to U.S. 19E (S.R. 37) (L.M. 7.39).  
Project Length - 4.000 miles

Total Contract Length - 4.000 miles  
Completion Time - On or before 7/30/2022 (See Special Provision 108B)  
The DBE goal for this contract is 8%.

COFFEE COUNTY (Contract No.CNV077) Call No. 004

Project No. STP-M-9207(20), 16951-3572-54 (PIN 125058.00)  
The grading, drainage and paving on Interstate Drive from S.R. 53 to west of the Caney Fork and Western Railroad (L.M. 0.00 to L.M. 0.820).

Project Length - 0.873 miles  
Completion Time - On or before 11/30/2021  
The DBE goal for this contract is 9%.

DAVIDSON COUNTY (Contract No. CNV215) Call No. 005

Project No. 19001-4150-04 (PIN 130903.00)

The repair of bridges on I-24 over Claylick Court (L.M. 6.64).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

FAYETTE COUNTY (Contract No. CNV240) Call No. 006

Project No. STP/HSIP-194(15), 24013-8231-14 (PIN 130285.00), 24013-3231-94 (PIN 130285.00)

The resurfacing on S.R. 194 from west of Whispering Meadows Drive (L.M. 15.06) to S.R. 59 (L.M. 23.06).

Project Length - 8.000 miles

Completion Time - On or before 12/15/2021

The DBE goal for this contract is 7%.

FAYETTE COUNTY (Contract No. CNV218) Call No. 007

Project No. STP/HSIP-195(10), 24016-8207-14 (PIN 130290.00), 24016-3207-94 (PIN 130290.00)

The resurfacing on S.R. 195 from S.R. 193 (L.M. 0.00) to S.R. 76 (L.M. 7.61).

Project Length - 7.610 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 6%.

FENTRESS COUNTY (Contract No. CNV244) Call No. 008

Project No. 25999-3604-04 (PIN 126862.00)

The construction of a salt bin at 125 State Garage Road in Jamestown.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2022

GILES COUNTY (Contract No. CNV220) Call No. 009

Project No. STP/HSIP-7(43), 28003-8230-14 (PIN 129482.00), 28003-3230-94 (PIN 129482.00)

The resurfacing on U.S. 31 (S.R. 7) from Bufords Station Road (L.M. 29.91) to the Maury County line (L.M. 37.02).

Project Length - 7.110 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 5%.

GRAINGER, JEFFERSON, AND JOHNSON COUNTIES (Contract No. CNV245) Call No. 010

Project No. 29999-3604-04 (PIN 113033.00)  
The construction of a salt bin at 6436 Highway 25 East in Thorn Hill.  
Project Length - 0.000 miles

Project No. 45999-3608-04 (PIN 113036.00)  
The construction of a salt bin at 822 Old Highway 92 in Dandridge.  
Project Length - 0.000 miles

Project No. 46999-3605-04 (PIN 117649.00)  
The construction of a salt bin at 250 Dotson Lane in Mountain City.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 7/31/2022

GRUNDY COUNTY (Contract No. CNV219) Call No. 011

Project No. HSIP-2(272), 31002-3226-94 (PIN 129053.00)  
The miscellaneous safety improvements on U.S. 41 (S.R. 2) from near the Elk River Bridge (L.M. 2.30) to the Monteagle city limits (L.M. 7.58).  
Project Length - 0.000 miles

Project No. HSIP-108(102), 31007-3240-94 (PIN 129055.00)  
The miscellaneous safety improvements on S.R. 108 from near Gap Road (L.M. 21.52) to near Basham Road (L.M. 24.02).  
Project Length - 2.500 miles

Total Contract Length - 2.500 miles  
Completion Time - On or before 11/15/2021

HAMILTON COUNTY (Contract No. CNV235) Call No. 012

Project No. HSIP-319(15), 33150-3232-94 (PIN 128524.00)  
The miscellaneous safety improvements on S.R. 319 from S.R. 153 (L.M. 4.35) to near Brunswick Lane (L.M. 4.90) in Chattanooga.

Project Length - 0.550 miles  
Completion Time - On or before 5/31/2022

HAMILTON COUNTY (Contract No. CNV208) Call No. 013

Project No. STP-I-124-3(83), 33006-3136-44 (PIN 103917.01)  
The landscaping and accent lighting on I-124 (U.S. 27, S.R. 29) from the I-24/I-124 interchange (L.M. 1.15) to south of the Tennessee River (Olgiati) Bridge (L.M. 1.95).

Project Length - 0.776 miles  
Completion Time - On or before 6/30/2023 (See Special Provision 108B)  
The DBE goal for this contract is 7.5%.

HAMILTON COUNTY (Contract No.CNV197) Call No. 014

Project No. 33010-4235-04 (PIN 131165.00)

The concrete repair using hot applied fiber reinforced polymer patching material on S.R. 2 from west of Cowart Street (L.M. 7.4) to Rossville Boulevard (L.M. 8.5).

Project Length - 1.100 miles

Completion Time - On or before 12/31/2021 (See Special Provision 108B)

HAWKINS COUNTY (Contract No.CNV238) Call No. 015

Project No. NH/HSIP-1(430), 37070-8236-14 (PIN 130387.00), 37070-3236-94 (PIN 130387.00)

The resurfacing on U.S. 11 W (S.R. 1) from near Lakemont Drive (L.M. 5.00) to east of Bayside Drive (L.M. 10.29).

Project Length - 5.290 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

HAYWOOD COUNTY (Contract No.CNV241) Call No. 016

Project No. HSIP-54(51), 38005-4211-04 (PIN 127406.00), 38005-3211-94 (PIN 127406.00)

The resurfacing on S.R. 54 from near Thomas Lane (L.M. 8.62) to near Thomas Street (L.M. 13.62).

Project Length - 5.000 miles

Completion Time - On or before 11/30/2021

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNV221) Call No. 017

Project No. STP/HSIP-450(10), 47450-8204-14 (PIN 130382.00), 47450-3204-94 (PIN 130382.00)

The resurfacing on S.R. 450 (James White Parkway) from near S.R. 158 (L.M. 1.48) to near Anita Drive (L.M. 2.74).

Project Length - 1.260 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

LAWRENCE COUNTY (Contract No.CNV222) Call No. 018

Project No. NH-15(218), 50002-8253-14 (PIN 129516.00)

The resurfacing on U.S. 64 (S.R. 15) from west of Gore Road (L.M. 7.64) to near West Gaines Street (L.M. 12.93).

Project Length - 5.290 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 7%.

MARSHALL COUNTY (Contract No.CNV248) Call No. 019

Project No. 59999-3605-04 (PIN 130988.00)

The construction of a salt bin at **Exit 22 I-65 Northbound, Pulaski Highway, in Cornersville.**

Project Length - 0.000 miles

Completion Time - On or before 7/31/2022

MCMINN COUNTY (Contract No. CNV239) Call No. 020

Project No. NH/HSIP-33(132), 54009-8221-14 (PIN 127238.00), 54009-3221-94 (PIN 127238.00)

The resurfacing on U.S. 411 (S.R. 33) from Pine Street (L.M. 4.95) to the Monroe County line (L.M. 9.46).

Project Length - 4.510 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 9%.

MONTGOMERY COUNTY (Contract No. CNV224) Call No. 021

Project No. NH/HSIP-76(118), 63015-8221-14 (PIN 130788.00), 63015-3221-94 (PIN 130788.00)

The resurfacing on U.S. 79 (S.R. 76) from the Stewart County line (L.M. 0.00) to east of Cook Road (L.M. 5.00).

Project Length - 5.000 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 8%.

MONTGOMERY COUNTY (Contract No. CNV237) Call No. 022

Project No. HSIP/PHSIP-112(34), 63021-3222-94 (PIN 101285.04)

The miscellaneous improvements on U.S. 41A (S.R. 112) from near S.R. 76 (L.M. 9.19) to near Denny Road (L.M. 9.41) in Clarksville, including grading, drainage, construction of a retaining wall and paving.

Project Length - 0.207 miles

Project No. STP/HIP-112(39), 63021-3223-94 (PIN 101285.02)

The improvement of the intersection on U.S. 41A (S.R. 112) at S.R. 76 (L.M. 9.19) in Clarksville, including grading, drainage, construction of a retaining wall and paving.

Project Length - 0.501 miles

Project No. HSIP/PHSIP-76(96), 63022-3207-94 (PIN 120065.00)

The construction of turn lanes on U.S. 41BP (S.R. 76) at Denny Road and Rotary Park Drive in Clarksville (L.M. 14.10 - L.M. 14.20).

Project Length - 0.228 miles

Total Contract Length - 0.936 miles

Completion Time - On or before 6/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 10%.

OBION COUNTY (Contract No. CNV226) Call No. 023

Project No. STP/HSIP-214(10), 66214-8205-14 (PIN 127414.00), 66214-3205-94 (PIN 127414.00)

The resurfacing on S.R. 214 from near S.R. 22 (L.M. 0.81) to U.S. 51 (S.R. 3) (L.M. 7.93).

Project Length - 7.120 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 5%.

PERRY COUNTY (Contract No. CNV066) Call No. 024

Project No. BR-STP-13(44), 68001-3250-94 (PIN 105360.01)

The construction of a concrete Bulb-Tee beam bridge on S.R. 13 over the Buffalo River (L.M. 28.33) including grading, drainage and paving.

Project Length - 0.634 miles

Completion Time - On or before 6/30/2023

The DBE goal for this contract is 9%.

PUTNAM COUNTY (Contract No. CNV231) Call No. 025

Project No. STP/HSIP-290(9), 71038-8219-14 (PIN 129589.00), 71038-3219-94 (PIN 129589.00)

The resurfacing on S.R. 290 from Shipley Road (L.M. 1.57) to S.R. 135 (L.M. 6.39).

Project Length - 4.820 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 6%.

ROANE COUNTY (Contract No. CNV184) Call No. 026

Project No. STP/HSIP-327(8), 73053-8209-14 (PIN 127101.00), 73053-4209-04 (PIN 127101.00), 73053-3209-94 (PIN 127101.00)

The resurfacing (thin lift or thin lift D) on S.R. 327 from S.R. 58 (L.M. 0.00) to S.R. 61 (L.M. 5.73), including bridge repair.

Project Length - 5.730 miles

Completion Time - On or before 10/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNV243) Call No. 027

Project No. STP/HSIP-175(30), 79040-8240-14 (PIN 130283.00), 79040-3240-94 (PIN 130283.00)

The resurfacing on S.R. 175 from Hacks Cross Road (L.M. 17.70) to near Planters Trace Lane (L.M. 20.80).

Project Length - 3.100 miles

Completion Time - On or before 12/15/2021

The DBE goal for this contract is 7.5%.

SMITH COUNTY (Contract No. CNV225) Call No. 028

Project No. 80009-4233-04 (PIN 130802.00)

The repair of the bridge on S.R. 141 over Smith Fork Creek (L.M. 12.68).

Project Length - 0.233 miles

Completion Time - On or before 3/31/2022

SULLIVAN COUNTY (Contract No. CNV227) Call No. 029

Project No. NH-I-81-1(131), 82001-3186-14 (PIN 126669.00)

The rockfall mitigation on I-81 at L.M. 19.47, L.M. 19.69 and L.M. 19.99.

Project Length - 0.637 miles

Completion Time - On or before 4/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

WILLIAMSON COUNTY (Contract No. CNV242) Call No. 030

Project No. 94999-3606-04 (PIN 103428.00)

The construction of a T.D.O.T. maintenance building at I-840 and U.S. 431 (S.R. 106) in Franklin.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2022

WILSON COUNTY (Contract No. CNV228) Call No. 031

Project No. 95011-3223-04 (PIN 130123.00)

The signalization on S.R. 109 at Callis Road in Lebanon (L.M. 3.16).

Project Length - 0.229 miles

Completion Time - On or before 5/31/2022 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for a ward for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 31

Total Number of Projects - 52

Total Number of Counties - 28

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**SUPPLEMENTAL**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 18, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

HAMILTON COUNTY (Contract No.CNV905) Call No. 032

Project No. HSIP-2207(10), 33948-3463-94 (PIN 128691.00)

The miscellaneous safety improvements on Snow Hill Road from Forest Creek Lane to north of White Cypress Drive.

Project Length - 4.300 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 4.5%.

SHELBY COUNTY (Contract No.CNV906) Call No. 033

Project No. STP-NH/HSIP-57(79), 79027-8220-14 (PIN 129297.00), 79027-3220-94 (PIN 129297.00)

The resurfacing on U.S. 72 (S.R. 57) from near Perkins Extended (L.M. 5.68) to the I-240 interchange (L.M. 8.05).

Project Length - 2.370 miles

Completion Time - On or before 12/15/2021 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

SHELBY COUNTY (Contract No.CNV907) Call No. 034

Project No. NH/HSIP-57(86), 79028-8274-14 (PIN 130287.00), 79028-3274-94 (PIN 130287.00)

The resurfacing on S.R. 57 from U.S. 64 (U.S. 70, S.R. 1) (L.M. 0.49) to Poplar Avenue (L.M. 1.20).

Project Length - 0.710 miles

Project No. STP/HSIP-57(87), 79028-8275-14 (PIN 130309.00), 79028-3275-94 (PIN 130309.00)

The resurfacing on S.R. 57 from S.R. 14 (L.M. 0.00) to U.S. 64 (U.S. 70, U.S. 79, S.R. 1) (L.M. 0.49).

Project Length - 0.490 miles

Total Contract Length - 1.200 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 34  
Total Number of Projects - 59  
Total Number of Counties - 28

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 25, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

HAMILTON COUNTY (Contract No.CNV208) Call No. 001

Project No. STP-I-124-3(83), 33006-3136-44 (PIN 103917.01)

The landscaping and accent lighting on I-124 (U.S. 27, S.R. 29) from the I-24/I-124 interchange (L.M. 1.15) to south of the Tennessee River (Olgiate) Bridge (L.M. 1.95).

Project Length - 0.776 miles

Completion Time - On or before 6/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 1

Total Number of Projects - 1

Total Number of Counties - 1

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED AUGUST 20, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

CARTER COUNTY (Contract No.CNV908) Call No. 001

Project No. STP-M-NH-37(23), 10003-3269-94 (PIN 127849.00)

The signal upgrades on U.S. 19E (S.R. 37) at the intersection of U.S. 321 (S.R. 67, S.R. 91, Broad Street) L.M. 22.00 in Elizabethton.

Project Length - 0.000 miles

Project No. HPP/STP-91(31), 10066-3205-14 (PIN 043975.01)

The grading, drainage and paving on S.R. 91 Ext from U.S. 321 (S.R. 67) (L.M. 3.39) to U.S. 19E (S.R. 37) (L.M. 7.39).

Project Length - 4.000 miles

Total Contract Length - 4.000 miles

Completion Time - On or before 10/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No.CNV909) Call No. 002

Project No. 33010-4235-04 (PIN 131165.00)

The concrete repair using hot applied fiber reinforced polymer patching material on S.R. 2 from west of Cowart Street (L.M. 7.4) to Rossville Boulevard (L.M. 8.5).

Project Length - 1.100 miles

Completion Time - On or before 12/31/2021 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNV271) Call No. 003

Project No. 98101-4115-04 (PIN 114543.11)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2022 (See Special Provision 108B)

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No.CNV274) Call No. 004

Project No. 98400-4182-04 (PIN 114546.11)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2022 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No.CNV272) Call No. 005

Project No. 98200-4179-04 (PIN 114544.11)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2022 (See Special Provision 108B)

CARROLL COUNTY (Contract No.CNV249) Call No. 006

Project No. HSIP-76(112), 09009-3238-94 (PIN 128889.00)

The miscellaneous safety improvements on U.S. 79 (S.R. 76) from south of Wingo Chapel Cemetery Lane (L.M. 8.60) to south of Sydnor Road (L.M. 12.40).

Project Length - 3.800 miles

Completion Time - On or before 4/30/2022

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNV273) Call No. 007

Project No. 98304-4135-04 (PIN 114547.11)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2022 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No.CNV125) Call No. 008

Project No. HSIP-1300(29), 13945-3485-94 (PIN 125450.58)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2022

COCKE COUNTY (Contract No.CNV250) Call No. 009

Project No. 15010-4207-04 (PIN 130366.00)

The repair of the bridge on U.S. 321 (S.R. 73) over Greenbrier Creek (L.M. 2.02).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2022

COFFEE COUNTY (Contract No.CNV145) Call No. 010

Project No. 16002-4217-04 (PIN 083031.01)

The repair of the bridge on U.S. 41 (S.R. 2) over Blue Spring Creek (L.M. 21.03).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2022

DAVIDSON COUNTY (Contract No.CNV262) Call No. 011

Project No. 19006-4124-04 (PIN 131164.00)

The repair of the bridge on I-40 WB over the C.S.X. Railroad (L.M. 18.59).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNV217) Call No. 012

Project No. 19018-4222-04 (PIN 130130.00)

The repair of the bridge on U.S. 70S (S.R. 1, Harding Pike) over Sugartree Creek (L.M. 12.95).

Project Length - 0.014 miles

Completion Time - On or before 4/30/2022 (See Special Provision 108B)

GILES COUNTY (Contract No.CNV229) Call No. 013

Project No. HSIP-7(38), 28003-3228-94 (PIN 129113.00)

The miscellaneous safety improvements on U.S. 31 (S.R. 7) from south of Old Campbellsville Road (L.M. 24.94) to north of Ella West Circle (L.M. 35.08).

Project Length - 10.140 miles

Completion Time - On or before 4/30/2022

The DBE goal for this contract is 9%.

HENDERSON COUNTY (Contract No.CNV265) Call No. 014

Project No. PHSIP-100(69), 39007-3216-94 (PIN 120078.00)

The construction of turn lanes on S.R. 100 at the intersection of S.R. 104 (L.M. 5.82), including grading, drainage, signals and paving.

Project Length - 0.225 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 8%.

HENDERSON COUNTY (Contract No.CNV263) Call No. 015

Project No. 39001-4180-04 (PIN 130217.01)

The repair of the bridge on Wildersville Road over I-40 (L.M. 14.01).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2022 (See Special Provision 108B)

HICKMAN COUNTY (Contract No.CNV251) Call No. 016

Project No. 41049-4232-04 (PIN 114379.02)

The repair of the bridge on S.R. 230 over the Piney River (L.M. 11.46).

Project Length - 0.106 miles

Completion Time - On or before 7/31/2022

MARION COUNTY (Contract No.CNV234) Call No. 017

Project No. NH-I-24-2(167), 58100-3176-14 (PIN 125257.00)  
The rockfall mitigation on I-24 (U.S 64) westbound near M.M. 136.2 (L.M. 2.1).  
Project Length - 0.855 miles

Project No. NH-I-24-2(168), 58100-3177-14 (PIN 125258.00)  
The rockfall mitigation on I-24 (U.S 64) westbound near M.M. 137.8 (L.M. 4.2).  
Project Length - 0.692 miles

Project No. NH-I-24-2(171), 58100-3178-14 (PIN 115366.01)  
The rockfall mitigation on I-24 (U.S 64) westbound near M.M. 137.1 (L.M. 3.4).  
Project Length - 0.607 miles

Project No. NH-I-24-2(169), 58100-3181-14 (PIN 126176.00)  
The rockfall mitigation on I-24 (U.S 64) westbound near M.M. 140.3 (L.M. 6.6).  
Project Length - 0.571 miles

Total Contract Length - 2.725 miles  
Completion Time - On or before 8/31/2022 (See Special Provision 108B)  
The DBE goal for this contract is 4.5%.

MCMINN COUNTY (Contract No.CNV071) Call No. 018

Project No. HSIP-R-39(15), 54010-3519-94 (PIN 127646.00)  
The highway-rail grade crossing improvements on S.R. 39 (Englewood Avenue) at the C.S.X. Railroad (L.M. 15.13) in Englewood.

Project Length - 0.098 miles  
Completion Time - On or before 7/31/2022 (See Special Provision 108B)

MCNAIRY COUNTY (Contract No.CNV253) Call No. 019

Project No. HSIP-5(111), 55001-3241-94 (PIN 127790.00)  
The miscellaneous safety improvements on U.S. 45 (S.R. 5) from near Muddy Creek (L.M. 3.75) to near Autumn Lane (L.M. 5.50).

Project Length - 1.750 miles  
Completion Time - On or before 5/31/2022

MONTGOMERY COUNTY (Contract No.CNV278) Call No. 020

Project No. HSIP-374(20), 63374-4228-04 (PIN 130853.00), 63374-3228-94 (PIN 130853.00)  
The resurfacing on S.R. 374 from S.R. 112 (Madison Street) (L.M. 0.00) to River Run (L.M. 2.60).

Project Length - 2.600 miles  
Completion Time - On or before 11/15/2021 (See Special Provision 108B)

OBION COUNTY (Contract No.CNV223) Call No. 021

Project No. 66001-4287-04 (PIN 128520.00)

The repair of the bridges on U.S. 51N (S.R. 3) over Troy Creek (L.M. 10.38) and Davidson Creek (L.M. 12.54).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2022

PUTNAM COUNTY (Contract No.CNV072) Call No. 022

Project No. HSIP-R-84(17), 71009-3522-94 (PIN 127647.02)

The highway-rail crossing improvements on S.R. 84 (South Holly Street) at the intersection of East Commercial Avenue (L.M. 9.65) in Monterey.

Project Length - 0.000 miles

Project No. HSIP-R-164(8), 71018-3514-94 (PIN 127620.02)

The highway-rail crossing improvements on S.R. 164 (South Chestnut Street) at the intersection of East Commercial Avenue (L.M. 0.31) in Monterey.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 8/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 4%.

PUTNAM COUNTY (Contract No.CNV284) Call No. 023

Project No. STP/NHFP-136(8), 71012-3231-14 (PIN 112538.00)

The grading, drainage, construction of concrete box bridges and a retaining wall, signals and paving on S.R. 136 from north of the S.R. 111 interchange to south of the I-40 interchange.

Project Length - 2.253 miles

Completion Time - On or before 8/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 9%.

PUTNAM COUNTY (Contract No.CNV098) Call No. 024

Project No. STP-SIP-24(72), 71002-3225-94 (PIN 126947.00)

The grading, drainage, signals and paving on U.S. 70N (S.R. 24) at the intersection of S.R. 56 (L.M. 11.64) in Baxter.

Project Length - 0.231 miles

Completion Time - On or before 8/31/2022

The DBE goal for this contract is 6.5%.

PUTNAM COUNTY (Contract No.CNV279) Call No. 025

Project No. 71S056-M3-002 (PIN 119956.01)

The repair of the bridge on S.R. 56 over I-40 (L.M. 0.54).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

ROANE COUNTY (Contract No.CNV247) Call No. 026

Project No. HSIP-7300(35), 73946-3411-94 (PIN 125450.31)  
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles  
Completion Time - On or before 4/30/2022

ROBERTSON COUNTY (Contract No.CNV281) Call No. 027

Project No. NH-I-65-3(128), 74003-3174-44 (PIN 124263.04)  
The grading, drainage, construction of bridges and retaining walls, ITS and paving on I-65 from near S.R. 25 (Main Street) (L.M. 7.46) to near S.R. 109 (L.M. 17.12).

Project Length - 9.660 miles  
Completion Time - On or before 12/31/2025 (See Special Provision 108B)  
The DBE goal for this contract is 8%.

SCOTT COUNTY (Contract No.CNV275) Call No. 028

Project No. 76001-4290-04 (PIN 116280.01)  
The repair of the bridge on U.S. 27 (S.R. 29) over Roaring Paunch Creek (L.M. 25.79).

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2022

SHELBY COUNTY (Contract No.CNV259) Call No. 029

Project No. HSIP-177(34), 79052-3227-94 (PIN 117703.00)  
The miscellaneous safety improvements including resurfacing and signals on S.R. 177 at the I-40 interchange in Memphis (L.M. 9.92 - L.M. 10.45).

Project Length - 0.555 miles  
Completion Time - On or before 6/30/2022 (See Special Provision 108B)  
The DBE goal for this contract is 4.5%.

SHELBY COUNTY (Contract No.CNV260) Call No. 030

Project No. HSIP-2875(4), 79961-3529-94 (PIN 118812.00)  
The miscellaneous safety improvements and installation of signals on Sycamore View Road from near Shelby Oaks Drive to U.S. 70 (S.R. 1, Summer Avenue) in Memphis.

Project Length - 0.409 miles  
Completion Time - On or before 5/31/2022 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNV266) Call No. 031

Project No. 79007-4181-04 (PIN 127937.01)  
The repair of the bridge on I-40 over the Wolf River (L.M. 9.42).

Project Length - 0.000 miles  
Completion Time - On or before 12/15/2021 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNV283) Call No. 032

Project No. 79026-4224-04 (PIN 105667.03)

The repair of the bridge on S.R. 23 over the CSX and CNIC Railroad (L.M. 2.61).

Project Length - 0.000 miles

Completion Time - On or before 2/15/2022

SUMNER COUNTY (Contract No.CNV256) Call No. 033

Project No. STP-SIP-386(24), 83076-3255-94 (PIN 127988.00)

The installation of signals on Center Point Road at the intersection of S.R. 386 EB (L.M. 0.17).

Project Length - 0.176 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WARREN COUNTY (Contract No.CNV280) Call No. 034

Project No. 89016-4217-04 (PIN 130045.00)

The repair of the bridge on S.R. 287 over the Collins River (L.M. 39.48).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2022

WEAKLEY COUNTY (Contract No.CNV192) Call No. 035

Project No. STP/HSIP-431(17), 92001-8234-14 (PIN 127405.00), 92001-3234-94 (PIN 127405.00)

The resurfacing on S.R. 431 from S.R. 22 (L.M. 0.00) to near Broadway Street (L.M. 2.97).

Project Length - 2.970 miles

Completion Time - On or before 12/15/2021

The DBE goal for this contract is 4%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 35  
Total Number of Projects - 42  
Total Number of Counties - 63

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 10, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BLOUNT COUNTY (Contract No.CNV230) Call No. 001

Project No. 05950-3542-04 (PIN 130817.00)

The grading, drainage and paving on a S.I.A. route (Singleton Station Road) serving Project Pearl.

Project Length - 0.632 miles

Completion Time - On or before 11/15/2022 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNV130) Call No. 002

Project No. NH-60(13), 06009-3246-14 (PIN 101430.01)

The grading, drainage, construction of a concrete box beam bridge, retaining walls, signals and paving on S.R. 60 from the 4-lane north of I-75 (L.M. 17.20) to S.R. 306 (L.M. 19.89).

Project Length - 2.910 miles

Completion Time - On or before 8/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 8%.

PUTNAM COUNTY (Contract No.CNV284) Call No. 003

Project No. STP/NHFP-136(8), 71012-3231-14 (PIN 112538.00)

The grading, drainage, construction of concrete box bridges and a retaining wall, signals and paving on S.R. 136 from north of the S.R. 111 interchange to south of the I-40 interchange.

Project Length - 2.253 miles

Completion Time - On or before 9/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 9%.

SHELBY COUNTY (Contract No.CNV260) Call No. 004

Project No. HSIP-2875(4), 79961-3529-94 (PIN 118812.00)

The miscellaneous safety improvements and installation of signals on Sycamore View Road from near Shelby Oaks Drive to U.S. 70 (S.R. 1, Summer Avenue) in Memphis.

Project Length - 0.409 miles

Completion Time - On or before 5/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 5%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 4

Total Number of Projects - 4

Total Number of Counties - 4

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 8, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

DAVIDSON COUNTY (Contract No.CNV913) Call No. 001

Project No. 19018-4222-04 (PIN 130130.00)

The repair of the bridge on U.S. 70S (S.R. 1, Harding Pike) over Sugartree Creek (L.M. 12.95).

Project Length - 0.014 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

MARION COUNTY (Contract No.CNV912) Call No. 002

Project No. NH-I-24-2(167), 58100-3176-14 (PIN 125257.00)

The rockfall mitigation on I-24 (U.S 64) westbound near M.M. 136.2 (L.M. 2.1).

Project Length - 0.855 miles

Project No. NH-I-24-2(168), 58100-3177-14 (PIN 125258.00)

The rockfall mitigation on I-24 (U.S 64) westbound near M.M. 137.8 (L.M. 4.2).

Project Length - 0.692 miles

Project No. NH-I-24-2(171), 58100-3178-14 (PIN 115366.01)

The rockfall mitigation on I-24 (U.S 64) westbound near M.M. 137.1 (L.M. 3.4).

Project Length - 0.607 miles

Project No. NH-I-24-2(169), 58100-3181-14 (PIN 126176.00)

The rockfall mitigation on I-24 (U.S 64) westbound near M.M. 140.3 (L.M. 6.6).

Project Length - 0.571 miles

Total Contract Length - 2.725 miles

Completion Time - On or before 5/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

SHELBY COUNTY (Contract No.CNV911) Call No. 003

Project No. NH/HSIP-57(86), 79028-8274-14 (PIN 130287.00), 79028-3274-94 (PIN 130287.00)

The resurfacing on S.R. 57 from U.S. 64 (U.S. 70, S.R. 1) (L.M. 0.49) to Poplar Avenue (L.M. 1.20).

Project Length - 0.710 miles

Project No. STP/HSIP-57(87), 79028-8275-14 (PIN 130309.00), 79028-3275-94 (PIN 130309.00)

The resurfacing on S.R. 57 from S.R. 14 (L.M. 0.00) to U.S. 64 (U.S. 70, U.S. 79, S.R. 1) (L.M. 0.49).

Project Length - 0.490 miles

Total Contract Length - 1.200 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No.CNV910) Call No. 004

Project No. STP-NH/HSIP-57(79), 79027-8220-14 (PIN 129297.00), 79027-3220-94 (PIN 129297.00)

The resurfacing on U.S. 72 (S.R. 57) from near Perkins Extended (L.M. 5.68) to the I-240 interchange (L.M. 8.05).

Project Length - 2.370 miles

Completion Time - On or before 7/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE,  
AND SEVIER COUNTIES (Contract No.CNV297) Call No. 005

Project No. 98101-4117-04 (PIN 116318.10)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98101-4118-04 (PIN 116318.10)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2023 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD,  
HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract  
No.CNV299) Call No. 006

Project No. 98400-4183-04 (PIN 116324.10)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98400-4184-04 (PIN 116324.10)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2023 (See Special Provision 108B)

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract  
No.CNV302) Call No. 007

Project No. 98200-4180-04 (PIN 116320.10)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98200-4181-04 (PIN 116320.10)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2023 (See Special Provision 108B)

CARROLL COUNTY (Contract No.CNV285) Call No. 008

Project No. HSIP-77(46), 09011-3231-94 (PIN 129803.00)

The miscellaneous safety improvements including resurfacing on U.S. 70A (S.R. 77) from U.S. 70A (S.R. 76, East Main Street) to near Bigham Lane (L.M. 0.00 to L.M. 4.00).

Project Length - 4.000 miles

Completion Time - On or before 7/31/2022

The DBE goal for this contract is 3%.

CARROLL AND GIBSON COUNTIES (Contract No.CNV282) Call No. 009

Project No. R-NH-76(65), 09009-3234-14 (PIN 100326.01)

The grading, drainage, construction of a concrete box bridge, noise wall and paving on U.S. 79 (S.R. 76) from west of Cades-Atwood Road in Gibson County to east of S.R. 77 in Carroll County.

Project Length - 4.821 miles

Completion Time - On or before 5/31/2025

The DBE goal for this contract is 9.5%.

CARTER, SULLIVAN, UNICOL, AND WASHINGTON COUNTIES (Contract No.CNV296) Call No. 010

Project No. 98101-4116-04 (PIN 116317.10)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2023 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNV261) Call No. 011

Project No. 11024-4238-04 (PIN 129921.00)

The repair of bridges on S.R. 249 over Sam's Creek (L.M. 8.51 and L.M. 10.57).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2022

COCKE COUNTY (Contract No.CNV233) Call No. 012

Project No. NH-35(38), 15008-3231-14 (PIN 101399.00)

The grading, drainage, construction of four (4) concrete Bulb-Tee beam bridges, signals and paving on U.S. 321 (S.R. 35) from U.S. 25 (U.S. 70, S.R. 9) to Saint Tide Hollow Road.

Project Length - **4.750** miles

Completion Time - On or before 6/30/2025

The DBE goal for this contract is 8%.

COFFEE COUNTY (Contract No.CNV303) Call No. 013

Project No. BR-STP-127(20), 16023-3213-94 (PIN 124046.00)

The construction of a concrete Bulb-Tee beam bridge on S.R. 127 over Bradley Creek (L.M. 4.66), including grading, drainage and paving.

Project Length - 0.134 miles

Completion Time - On or before 9/30/2022

The DBE goal for this contract is 7.5%.

DAVIDSON COUNTY (Contract No.CNV268) Call No. 014

Project No. HSIP-I-24-1(110), 19002-3188-94 (PIN 120390.00)

The grading, drainage, construction of a retaining wall, signals and paving on I-24 at the EB exit ramp to S.R. 254 (Bell Road, Exit 59) (L.M. 23.25 - L.M. 24.30).

Project Length - 0.850 miles

Completion Time - On or before 8/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No.CNV290) Call No. 015

Project No. HSIP-I-40-5(147), 19003-3198-94 (PIN 125581.00)

The grading, drainage, signals and paving on I-40 at the U.S. 70 (S.R. 24, Charlotte Pike) westbound exit ramp (L.M. 9.65).

Project Length - 0.202 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

DAVIDSON COUNTY (Contract No.CNV269) Call No. 016

Project No. HSIP-I-65-2(102), 19009-3186-94 (PIN 120391.00)

The grading, drainage, construction of a retaining wall, signals and paving on I-65 at the NB exit ramp to S.R. 254 (Old Hickory Boulevard, Exit 74A).

Project Length - 0.841 miles

Completion Time - On or before 9/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No.CNV277) Call No. 017

Project No. 19106-4105-04 (PIN 131470.00)

The slide repair on I-24 near M.M. 54.9 (L.M. 19.40).

Project Length - 0.063 miles

Completion Time - On or before 4/30/2022 (See Special Provision 108B)

DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNV298) Call No. 018

Project No. 98304-4138-04 (PIN 116322.10)  
The sweeping on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98304-4139-04 (PIN 116322.10)  
The drain cleaning on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 2/28/2023 (See Special Provision 108B)

DAVIDSON AND RUTHERFORD COUNTIES (Contract No.CNV288) Call No. 019

Project No. CM-NH-I-098-3(32), 98304-3137-44 (PIN 124260.06)  
The expansion of the Smartway Intelligent Transportation System (ITS) on I-24 from near Bell Road (L.M. 23.82) in Davidson County to near Waldron Road (L.M. 1.24) in Rutherford County.

Project Length - 6.000 miles  
Completion Time - On or before 2/28/2023 (See Special Provision 108B)  
The DBE goal for this contract is 6%.

HARDIN COUNTY (Contract No.CNV286) Call No. 020

Project No. HSIP-57(82), 36003-3216-94 (PIN 129799.00)  
The miscellaneous safety improvements including resurfacing on S.R. 57 from the McNairy County line (L.M. 0.00) to near Possum Trot Drive (L.M. 1.30).

Project Length - 1.300 miles  
Completion Time - On or before 6/30/2022

HENDERSON COUNTY (Contract No.CNV308) Call No. 021

Project No. 39999-3608-04 (PIN 130953.00)  
The construction of a salt bin at the TDOT maintenance lot at 44 Rush Street in Lexington.

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2022

HUMPHREYS COUNTY (Contract No.CNV264) Call No. 022

Project No. 43004-4228-04 (PIN 131361.00)  
The repair of the bridge on U.S. 70 (S.R. 1) over Culvert Branch (L.M. 27.00).

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2022 (See Special Provision 108B)

JACKSON COUNTY (Contract No.CNV310) Call No. 023

Project No. 44999-3603-04 (PIN 113035.00)

The construction of a TDOT maintenance building at 2636 S Grundy Quarles Highway in Gainesboro.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2022

KNOX COUNTY (Contract No.CNV292) Call No. 024

Project No. 47004-4161-04 (PIN 119729.01)

The repair of the bridge on I-40 over U.S. 70 (S.R. 9, Asheville Highway) (L.M. 25.06).

Project Length - 0.000 miles

Completion Time - On or before 12/31/2021 (See Special Provision 108B)

MCMINN COUNTY (Contract No.CNV301) Call No. 025

Project No. 54014-4223-04 (PIN 130666.01)

The repair of the bridge on S.R. 310 over Conasauga Creek (L.M. 4.36).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2022

VERTON COUNTY (Contract No.CNV306) Call No. 026

Project No. HSIP-111(110), 67001-3294-94 (PIN 128210.00)

The miscellaneous safety improvements including signals on S.R. 111 from west of S.R. 294 (L.M. 17.40) to east of Dove Lane (L.M. 17.90).

Project Length - 0.501 miles

Completion Time - On or before 7/31/2022

The DBE goal for this contract is 6%.

RUTHERFORD COUNTY (Contract No.CNV203) Call No. 027

Project No. STP/HIP-M-99(64), 75013-3251-14 (PIN 104004.02)

The grading, drainage, construction of retaining walls, signals and paving on S.R. 99 (New Salem Highway) from near I-24 (L.M. 18.52) to S.R. 96 (Old Fort Parkway) (L.M. 19.47).

Project Length - 0.951 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 9%.

SCOTT COUNTY (Contract No.CNV287) Call No. 028

Project No. HSIP-7600(19), 76945-3474-94 (PIN 125450.64)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022

The DBE goal for this contract is 4%.

WASHINGTON COUNTY (Contract No.CNV295) Call No. 029

Project No. HSIP-34(91), 90002-3259-94 (PIN 118773.00)

The grading, drainage and paving on U.S. 11E (S.R. 321, S.R. 34) from Big Limestone Road/McInturff Road (L.M. 1.92) to L.M. 2.02.

Project Length - 0.219 miles

Project No. HSIP-34(103), 90002-3265-94 (PIN 121551.00)

The grading, drainage and paving on U.S. 11E (S.R. 321, S.R. 34) from Big Limestone Road (L.M. 2.02) to Culver Road (L.M. 2.54).

Project Length - 0.520 miles

Total Contract Length - 0.739 miles

Completion Time - On or before 4/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 8%.

WILLIAMSON COUNTY (Contract No.CNV289) Call No. 030

Project No. 94840-4148-04 (PIN 131350.00)

The repair of the bridges on I-840 over South Garrison Branch (L.M. 10.33).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2022

WILLIAMSON COUNTY (Contract No.CNV309) Call No. 031

Project No. 94NMSC-S3-002 (PIN 126308.01)

The construction of a brine shed at I-840 and U.S. 431 (S.R. 106) in Franklin.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2022

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 31

Total Number of Projects - 43

Total Number of Counties - 53

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 5, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON AND UNION COUNTIES (Contract No.CNV701) Call No. 001

Project No. R1SVAR-M3-002 (PIN 121407.07)  
The mowing on various State Routes.  
Project Length - 148.750 miles

Project No. R1SVAR-M3-003 (PIN 121407.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 148.750 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No.CNV702) Call No. 002

Project No. R3SVAR-M3-002 (PIN 116331.10)  
The mowing on various State Routes.  
Project Length - 287.950 miles

Project No. R3SVAR-M3-003 (PIN 116331.10)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 287.950 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BEDFORD, RUTHERFORD, AND WILSON COUNTIES (Contract No.CNV703) Call No. 003

Project No. R3IVAR-M3-002 (PIN 125538.05)  
The swath mowing on various Interstate Routes.  
Project Length - 57.450 miles

Project No. R3IVAR-M3-003 (PIN 125538.05)  
The litter removal on various Interstate Routes.  
Project Length - 0.000 miles

Total Contract Length - 57.450 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNV704) Call No. 004

Project No. R4IVAR-M3-002 (PIN 116333.10)

The swath mowing on I-40.

Project Length - 52.700 miles

Project No. R4IVAR-M3-003 (PIN 116333.10)

The litter removal on I-40.

Project Length - 0.000 miles

Total Contract Length - 52.700 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNV705) Call No. 005

Project No. R4SVAR-M3-002 (PIN 116334.10)

The mowing on various State Routes.

Project Length - 704.890 miles

Project No. R4SVAR-M3-003 (PIN 116334.10)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 704.890 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BLEDSON, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNV706) Call No. 006

Project No. R2SVAR-M3-002 (PIN 116335.10)

The mowing on various State Routes.

Project Length - 136.030 miles

Project No. R2SVAR-M3-003 (PIN 116335.10)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 136.030 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BLOUNT AND KNOX COUNTIES (Contract No.CNV707) Call No. 007

Project No. R1BVAR-M3-002 (PIN 121418.07)  
The mowing on various Interstate and State Routes.  
Project Length - 245.930 miles

Project No. R1BVAR-M3-003 (PIN 121418.07)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 245.930 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No.CNV708) Call No. 008

Project No. R1SVAR-M3-004 (PIN 121419.07)  
The mowing on various State Routes.  
Project Length - 555.780 miles

Project No. R1SVAR-M3-005 (PIN 121419.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 555.780 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BRADLEY, MCMINN, MEIGS, AND POLK COUNTIES (Contract No.CNV709) Call No. 009

Project No. R2SVAR-M3-016 (PIN 132066.00)  
The mowing on various State Routes.  
Project Length - 384.190 miles

Project No. R2SVAR-M3-017 (PIN 132066.00)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 384.190 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNV710) Call No. 010

Project No. R1SVAR-M3-006 (PIN 121421.07)

The mowing on various State Routes.

Project Length - 308.160 miles

Project No. R1SVAR-M3-007 (PIN 121421.07)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 308.160 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No.CNV711) Call No. 011

Project No. R2SVAR-M3-006 (PIN 116339.10)

The mowing on various State Routes.

Project Length - 246.770 miles

Project No. R2SVAR-M3-007 (PIN 116339.10)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 246.770 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNV712) Call No. 012

Project No. R1SVAR-M3-008 (PIN 121423.07)

The mowing on various State Routes.

Project Length - 434.340 miles

Project No. R1SVAR-M3-009 (PIN 121423.07)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 434.340 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNV713) Call No. 013

Project No. R3BVAR-M3-002 (PIN 120008.08)  
The swath mowing on various Interstate and State Routes.  
Project Length - 296.110 miles

Project No. R3BVAR-M3-003 (PIN 120008.08)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - **286.450** miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNV714) Call No. 014

Project No. R4SVAR-M3-004 (PIN 116344.10)  
The mowing on various State Routes.  
Project Length - 547.420 miles

Project No. R4SVAR-M3-005 (PIN 116344.10)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 547.420 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNV715) Call No. 015

Project No. R2SVAR-M3-008 (PIN 121424.07)  
The mowing on various State Routes.  
Project Length - 421.780 miles

Project No. R2SVAR-M3-009 (PIN 121424.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length – **458.190** miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNV716) Call No. 016

Project No. R2SVAR-M3-010 (PIN 121452.07)  
The mowing on various State Routes.

Project Length – **534.640** miles  
Completion Time - On or before 12/31/2022 (See Special Provision 108B)

COCKE, GRAINGER, HAMBLEN, JEFFERSON, AND SEVIER COUNTIES (Contract No.CNV717) Call No. 017

Project No. R1SVAR-M3-010 (PIN 121425.07)

The mowing on various State Routes.

Project Length - 405.580 miles

Project No. R1SVAR-M3-011 (PIN 121425.07)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 405.580 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No.CNV718) Call No. 018

Project No. R2SVAR-M3-011 (PIN 116349.10)

The mowing on various State Routes.

Project Length - 253.900 miles

Project No. R2SVAR-M3-012 (PIN 116349.10)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 253.900 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNV719) Call No. 019

Project No. R2IVAR-M3-002 (PIN 116350.10)

The swath mowing on various Interstate Routes.

Project Length - 69.970 miles

Project No. R2IVAR-M3-003 (PIN 116350.10)

The litter removal on various Interstate Routes.

Project Length - 0.000 miles

Total Contract Length - 69.970 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.CNV720) Call No. 020

Project No. R4SVAR-M3-006 (PIN 116351.10)  
The mowing on various State Routes.  
Project Length - 597.220 miles

Project No. R4SVAR-M3-007 (PIN 116351.10)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 597.220 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNV721) Call No. 021

Project No. 19I440-M3-002 (PIN 123026.05)  
The mowing on I-440.  
Project Length - 7.600 miles

Project No. 19I440-M3-003 (PIN 123026.05)  
The litter removal on I-440.  
Project Length - 0.000 miles

Total Contract Length - 7.600 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

DAVIDSON, RUTHERFORD, SUMNER, AND WILSON COUNTIES (Contract No.CNV722) Call No. 022

Project No. R3SVAR-M3-004 (PIN 121429.07)  
The mowing on various State Routes.  
Project Length - 574.530 miles

Project No. R3SVAR-M3-005 (PIN 121429.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 574.530 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNV723) Call No. 023

Project No. R3BVAR-M3-004 (PIN 116356.10)  
The mowing on various Interstate and State Routes.  
Project Length - 201.300 miles

Project No. R3BVAR-M3-005 (PIN 116356.10)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 201.300 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNV724) Call No. 024

Project No. R3SVAR-M3-006 (PIN 116357.10)  
The mowing on various State Routes.  
Project Length - 371.460 miles

Project No. R3SVAR-M3-007 (PIN 116357.10)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 371.460 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

DICKSON, HICKMAN, RUTHERFORD, AND WILLIAMSON COUNTIES (Contract No.CNV725) Call No. 025

Project No. R3I840-M3-002 (PIN 129729.02)  
The swath mowing on I-840.  
Project Length - 53.050 miles

Project No. R3I840-M3-003 (PIN 129729.02)  
The litter removal on I-840.  
Project Length - 0.000 miles

Total Contract Length - 53.050 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNV726) Call No. 026

Project No. R4BVAR-M3-002 (PIN 116358.10)  
The mowing on various Interstate and State Routes.  
Project Length - 599.310 miles

Project No. R4BVAR-M3-003 (PIN 116358.10)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 599.310 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNV727) Call No. 027

Project No. R4IVAR-M3-004 (PIN 116359.10)  
The swath mowing on I-40.  
Project Length - 52.950 miles

Project No. R4IVAR-M3-005 (PIN 116359.10)  
The litter removal on I-40.  
Project Length - 0.000 miles

Total Contract Length - 52.950 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNV728) Call No. 028

Project No. R4BVAR-M3-004 (PIN 116368.10)  
The mowing on various Interstate and State Routes.  
Project Length - 557.910 miles

Project No. R4BVAR-M3-005 (PIN 116368.10)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 557.910 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

GILES COUNTY (Contract No.CNV729) Call No. 029

Project No. R3SVAR-M3-008 (PIN 119711.08)  
The mowing on various State Routes.  
Project Length - 150.810 miles

Project No. R3SVAR-M3-009 (PIN 119711.08)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 150.810 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No.CNV730) Call No. 030

Project No. R3BVAR-M3-006 (PIN 116361.10)  
The swath mowing on various Interstate and State Routes.  
Project Length - 57.470 miles

Project No. R3BVAR-M3-007 (PIN 116361.10)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 57.470 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNV731) Call No. 031

Project No. R1SVAR-M3-012 (PIN 121426.07)  
The mowing on various State Routes.  
Project Length - 434.360 miles

Project No. R1SVAR-M3-013 (PIN 121426.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 434.360 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

GRUNDY AND MARION COUNTIES (Contract No.CNV732) Call No. 032

Project No. R2SVAR-M3-013 (PIN 127983.03)  
The mowing on various State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 12/31/2022 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNV733) Call No. 033

Project No. 33BVAR-M3-002 (PIN 121427.07)

The mowing on various Interstate and State Routes.

Project Length - 69.480 miles

Completion Time - On or before 12/31/2022 (See Special Provision 108B)

HAMILTON AND RHEA COUNTIES (Contract No.CNV734) Call No. 034

Project No. R2SVAR-M3-014 (PIN 132065.00)

The mowing on various State Routes.

Project Length - 205.100 miles

Project No. R2SVAR-M3-015 (PIN 132065.00)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 205.100 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNV735) Call No. 035

Project No. R3SVAR-M3-010 (PIN 116366.10)

The mowing on various State Routes.

Project Length - 323.610 miles

Project No. R3SVAR-M3-016 (PIN 116366.10)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 323.610 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No.CNV736) Call No. 036

Project No. R3SVAR-M3-011 (PIN 119712.08)

The mowing on various State Routes.

Project Length - 153.690 miles

Project No. R3SVAR-M3-017 (PIN 119712.08)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 153.690 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No.CNV737) Call No. 037

Project No. R3SVAR-M3-012 (PIN 119713.08)  
The mowing on various State Routes.  
Project Length - 170.760 miles

Project No. R3SVAR-M3-013 (PIN 119713.08)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 170.760 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNV738) Call No. 038

Project No. R3SVAR-M3-014 (PIN 116375.10)  
The mowing on various State Routes.

Project Length - 249.000 miles  
Completion Time - On or before 12/31/2022 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNV739) Call No. 039

Project No. 60SVAR-M3-002 (PIN 116376.10)  
The mowing on various State Routes.  
Project Length - 208.880 miles

Project No. 60SVAR-M3-003 (PIN 116376.10)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 208.880 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNV740) Call No. 040

Project No. R3SVAR-M3-015 (PIN 116378.10)  
The mowing on various State Routes.

Project Length - 124.970 miles  
Completion Time - On or before 12/31/2022 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNV741) Call No. 041

Project No. 79BVAR-M3-002 (PIN 127982.03)  
The mowing on various Interstate and State Routes.  
Project Length - 112.310 miles

Project No. 79BVAR-M3-003 (PIN 127982.03)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 112.310 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

WAYNE COUNTY (Contract No.CNV742) Call No. 042

Project No. 91SVAR-M3-002 (PIN 123027.06)  
The mowing on various State Routes.

Project Length - 137.430 miles  
Completion Time - On or before 12/31/2022 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNV743) Call No. 043

Project No. 94SVAR-M3-002 (PIN 116381.10)  
The mowing on various State Routes.  
Project Length - 168.870 miles

Project No. 94SVAR-M3-003 (PIN 116381.10)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 168.870 miles  
Completion Time - On or before 3/31/2023 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 43  
Total Number of Projects - 80  
Total Number of Counties - 94

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 10, 2021**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNV918) Call No. 001

Project No. 98400-4183-04 (PIN 116324.10)  
The sweeping on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98400-4184-04 (PIN 116324.10)  
The drain cleaning on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 2/28/2023 (See Special Provision 108B)

CARTER, SULLIVAN, AND WASHINGTON COUNTIES (Contract No.CNV914) Call No. 002

Project No. STP-M-NH-37(23), 10003-3269-94 (PIN 127849.00)  
The signal upgrades on U.S. 19E (S.R. 37) at the intersection of U.S. 321 (S.R. 67, S.R. 91, Broad Street) (L.M. 22.00) in Elizabethton.  
Project Length - 0.179 miles

Project No. HPP/STP-91(31), 10066-3205-14 (PIN 043975.01)  
The grading, drainage and paving on S.R. 91 Ext from U.S. 321 (S.R. 67) (L.M. 3.39) to U.S. 19E (S.R. 37) (L.M. 7.39).  
Project Length - 4.000 miles

Project No. STP-93(14), 90010-3217-14 (PIN 112834.02), 82010-3243-14 (PIN 112834.02)  
The grading, drainage, construction of a retaining wall and paving on S.R. 93 from Morgan Lane in Washington County to south of Baileyton Road in Sullivan County.  
Project Length - 0.535 miles

Total Contract Length - 4.714 miles  
Completion Time - On or before 6/30/2023 (See Special Provision 108B)  
The DBE goal for this contract is 8%.

DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNV917) Call No. 003

Project No. 98304-4138-04 (PIN 116322.10)  
The sweeping on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98304-4139-04 (PIN 116322.10)  
The drain cleaning on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 2/28/2023 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNV916) Call No. 004

Project No. STP-I-124-3(83), 33006-3136-44 (PIN 103917.01)  
The landscaping and accent lighting on I-124 (U.S. 27, S.R. 29) from the I-24/I-124 interchange (L.M. 1.15) to south of the Tennessee River (Olgiati) Bridge (L.M. 1.95).

Project Length - 0.359 miles  
Completion Time - On or before 6/30/2023 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

MONTGOMERY COUNTY (Contract No.CNV915) Call No. 005

Project No. STP-EN-NH-12(57), 63005-3244-14 (PIN 126901.00)  
The construction of pedestrian facilities on U.S. 41A (S.R. 12) from Quin Lane (L.M. 19.17) to the Kentucky State line (L.M. 23.78) in Clarksville.  
Project Length - 4.520 miles

Project No. STP-NH-12(63), 63LPLM-S3-063 (PIN 120324.00)  
The construction of pedestrian facilities on U.S. 41A (S.R. 12) from near Concord Drive (L.M. 18.46) to Quin Lane (L.M. 19.17).  
Project Length - 0.717 miles

Project No. STP-NH-12(62), 63LPLM-S3-067 (PIN 122006.00)  
The construction of pedestrian facilities on U.S. 41A (S.R. 12, Providence Boulevard/Ft. Campbell Boulevard) from near Cave Street (L.M. 16.80) to Concord Drive (L.M. 18.46).  
Project Length - 1.681 miles

Total Contract Length - 6.918 miles  
Completion Time - On or before 10/31/2022 (See Special Provision 108B)  
The DBE goal for this contract is 8.5%.

SHELBY COUNTY (Contract No.CNV910) Call No. 006

Project No. STP-NH/HSIP-57(79), 79027-8220-14 (PIN 129297.00), 79027-3220-94 (PIN 129297.00)  
The resurfacing on U.S. 72 (S.R. 57) from near Perkins Extended (L.M. 5.68) to the I-240 interchange (L.M. 8.05).

Project Length - 2.370 miles  
Completion Time - On or before 9/30/2022 (See Special Provision 108B)  
The DBE goal for this contract is 6.5%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNV338) Call No. 007

Project No. R1BVAR-M3-004 (PIN 116319.10)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNV339) Call No. 008

Project No. R3BVAR-M3-008 (PIN 116323.10)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNV340) Call No. 009

Project No. R4BVAR-M3-006 (PIN 116325.10)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNV341) Call No. 010

Project No. R2BVAR-M3-002 (PIN 116321.10)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2023 (See Special Provision 108B)

CAMPBELL AND CLAIBORNE COUNTIES (Contract No.CNV257) Call No. 011

Project No. APD-63(55), 07008-3236-64 (PIN 101407.02)

The grading, drainage, construction of a concrete box bridge and paving on S.R. 63 from near Frontier Road/Woodson Lane (L.M. 13.04) to near the Claiborne County line (L.M. 18.30).

Project Length - 5.240 miles

Project No. APD-63(6), 13005-3221-64 (PIN 101409.00)

The grading, drainage and paving on S.R. 63 from the Claiborne County line (L.M. 0.00) to Hall Lane (L.M. 5.35).

Project Length - 5.348 miles

Total Contract Length - 10.588 miles

Completion Time - On or before 9/30/2025 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

COCKE COUNTY (Contract No.CNV343) Call No. 012

Project No. NH-I-40-8(181), 15100-8106-44 (PIN 129681.00)

The resurfacing on I-40 from the Jefferson County line (L.M. 0.00) to near U.S. 321 (S.R. 32) (L.M. 6.01).

Project Length - 6.010 miles

Completion Time - On or before 9/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 6%.

CUMBERLAND AND FENTRESS COUNTIES (Contract No.CNV300) Call No. 013

Project No. STP/HPP/NH-28(38), 18008-3231-14 (PIN 100260.05), 25001-3294-14 (PIN 100260.05)

The widening on U.S. 127 (S.R. 28) from near North Lowe Road in Cumberland County to north of S.R. 62 near Little Road in Fentress County, including construction of a welded steel girder bridge and retaining walls.

Project Length - 3.219 miles

Project No. 18008-4232-04 (PIN 130884.02)

The repair of the bridge on U.S. 127 (S.R. 28) over Clear Creek (L.M. 30.50).

Project Length - 0.043 miles

Total Contract Length - 3.262 miles

Completion Time - On or before 8/31/2026 (See Special Provision 108B)

The DBE goal for this contract is 8%.

CUMBERLAND AND ROANE COUNTIES (Contract No.CNV315) Call No. 014

Project No. NH-I-40-6(181), 18I040-F8-003 (PIN 128858.00)

The resurfacing on I-40 from Ozone Road (L.M. 29.19) to the Roane County line (L.M. 36.09).

Project Length - 6.900 miles

Project No. STP-299(13), 18S299-F8-002 (PIN 131924.00)

The resurfacing on S.R. 299 (Westel Road) from west of the I-40 interchange (L.M. 2.74) to east of the I-40 interchange (L.M. 2.82).

Project Length - 0.080 miles

Project No. STP-299(12), 73S299-F8-002 (PIN 131925.00)

The resurfacing on S.R. 299 (Airport Road) from the ramp to I-40 (L.M. 0.00) to the Cumberland County line (L.M. 0.17).

Project Length - 0.170 miles

Total Contract Length - 7.150 miles

Completion Time - On or before 9/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNV322) Call No. 015

Project No. HSIP-155(28), 19074-3259-94 (PIN 126600.00)

The intersection improvements on S.R. 155 (Briley Parkway) at the Brick Church Pike ramps (L.M. 16.68 - L.M. 16.85), including grading, drainage, signals and paving with high friction surface treatment (HFST).

Project Length - 0.170 miles

Completion Time - On or before 8/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNV317) Call No. 016

Project No. NH-I-40-3(171), 19I040-F8-002 (PIN 131202.00)

The resurfacing on I-40 from near U.S. 70 (S.R. 24) (L.M. 9.61) to near 46th Avenue (L.M. 13.33).

Project Length - 3.720 miles

Completion Time - On or before 10/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNV323) Call No. 017

Project No. 19106-4102-04 (PIN 124146.01)

The repair of the bridge on I-24 over Mill Creek (L.M. 23.17).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNV325) Call No. 018

Project No. 19S006-M3-002 (PIN 131786.00)

The installation of an overhead sign structure on U.S. 31E SB (S.R. 6, Gallatin Pike) at L.M. 16.70.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2022 (See Special Provision 108B)

DICKSON AND WILLIAMSON COUNTIES (Contract No.CNV319) Call No. 019

Project No. NH-I-40-3(173), 22I040-F8-002 (PIN 131203.00)

The resurfacing on I-40 from I-840 (L.M. 13.15) to the Williamson County line (L.M. 17.84).

Project Length - 4.690 miles

Project No. NH-I-40-3(174), 94I040-F8-002 (PIN 131204.00)

The resurfacing on I-40 from the Dickson County line (L.M. 0.00) to the Cheatham County line (L.M. 3.11).

Project Length - 3.110 miles

Total Contract Length - 7.800 miles

Completion Time - On or before 10/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

HAYWOOD COUNTY (Contract No.CNV345) Call No. 020

Project No. NH-I-40-1(369), 38I040-F8-002 (PIN 129082.00), 38I040-M3-003 (PIN 129082.00)

The resurfacing on I-40 from the Fayette County line (L.M. 0.00) to west of the Douglas Road Underpass (L.M. 2.86), including thin epoxy overlay on the bridge over Big Muddy Creek.

Project Length - 2.860 miles

Completion Time - On or before 9/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

HENDERSON AND LAWRENCE COUNTIES (Contract No.CNV320) Call No. 021

Project No. 39003-4284-04 (PIN 129736.29)

The signal upgrades on U.S. 412 (S.R. 20) from S.R. 114 (Natchez Trace Drive) (L.M. 12.94) to near Madison Avenue (L.M. 13.08) in Lexington.

Project Length - 0.140 miles

Project No. 50001-4279-04 (PIN 129736.27)

The signal upgrades on U.S. 43 (S.R. 6) from near East Gaines Street (L.M. 20.53) to near Geri Street (L.M. 22.09) in Lawrenceburg.

Project Length - 1.560 miles

Total Contract Length - 1.700 miles

Completion Time - On or before 4/30/2022

HICKMAN COUNTY (Contract No.CNV344) Call No. 022

Project No. BR-STP-230(17), 41049-3231-94 (PIN 114379.01)

The construction of a concrete box beam bridge on S.R. 230 over the Piney River (L.M. 11.46), including grading, drainage and paving.

Project Length - 0.162 miles

Completion Time - On or before 6/30/2023

The DBE goal for this contract is 7.5%.

HICKMAN AND HUMPHREYS COUNTIES (Contract No.CNV348) Call No. 023

Project No. STP-REG3(208), R3ER21-M3-018 (PIN 132191.00)

The guardrail repair and installation at various locations on U.S. 70 (S.R. 1) and S.R. 230 in Humphreys County and on S.R. 48 and S.R. 230 in Hickman County.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2022 (See Special Provision 108B)

HUMPHREYS COUNTY (Contract No.CNV347) Call No. 024

Project No. STP-1(457), 43ER21-M3-010 (PIN 132190.00)

The fence repair at various locations on U.S. 70 (S.R. 1).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022

JACKSON AND SCOTT COUNTIES (Contract No.CNV342) Call No. 025

Project No. 44003-4238-04 (PIN 129736.26)

The signal upgrades on S.R. 56 from near the Gainesboro Elementary School (L.M. 10.34) to near S.R. 53 in Gainesboro (L.M. 10.94).

Project Length - 0.600 miles

Project No. 76001-4291-04 (PIN 129736.25)

The signal upgrades on U.S. 27 (S.R. 29) from near S.R. 297 (Industrial Lane) (L.M. 18.07) to near Litton Road (L.M. 19.07) in Oneida.

Project Length - 1.000 miles

Total Contract Length - 1.600 miles

Completion Time - On or before 4/30/2022

LOUDON COUNTY (Contract No.CNV346) Call No. 026

Project No. NH-I-75-2(46), 53I075-F8-002 (PIN 129682.00)

The resurfacing on I-75 from the Tennessee River Bridge (L.M. 7.86) to near Hotchkiss Valley Road East (L.M. 12.92).

Project Length - 5.060 miles

Completion Time - On or before 9/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

MARION COUNTY (Contract No.CNV314) Call No. 027

Project No. NH-I-24-2(186), 58I024-F8-003 (PIN 130178.00)

The resurfacing on I-24 from west of Martin Springs Road exit (L.M. 6.32) to east of Big Fiery Gizzard Creek (L.M. 11.48).

Project Length - 5.160 miles

Completion Time - On or before 9/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 5%.

MARION COUNTY (Contract No.CNV307) Call No. 028

Project No. 58009-3237-04 (PIN 130524.00)

The slide repair on S.R. 27 near L.M. 26.9 and L.M. 27.9, including construction of a concrete Bulb-Tee beam bridge and retaining wall.

Project Length - 0.283 miles

Completion Time - On or before 8/31/2023

MARSHALL COUNTY (Contract No.CNV329) Call No. 029

Project No. NH-I-65-1(77), 59I065-F8-002 (PIN 131662.00)

The resurfacing on I-65 from north of U.S. 31A (S.R. 11) (L.M. 0.38) to the Maury County line (L.M. 12.80).

Project Length - 12.420 miles

Completion Time - On or before 10/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

MAURY COUNTY (Contract No.CNV312) Call No. 030

Project No. 60946-3457-04 (PIN 131508.00)

The grading, drainage, lighting and paving on a S.I.A. route serving Project Night Sky in Spring Hill.

Project Length - 1.537 miles

Completion Time - On or before 10/31/2022 (See Special Provision 108B)

MEIGS COUNTY (Contract No.CNV305) Call No. 031

Project No. 61014-4216-04 (PIN 131266.00)

The repair of the bridge on S.R. 304 over Big Sewee Creek (L.M. 4.77).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2022

MONTGOMERY COUNTY (Contract No.CNV330) Call No. 032

Project No. NH-I-24-9(96), 63I024-F8-002 (PIN 131206.00)

The resurfacing on I-24 from the Kentucky State line (L.M. 0.00) to east of U.S. 79 (S.R. 13) (L.M. 5.00).

Project Length - 5.000 miles

Completion Time - On or before 8/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

PUTNAM COUNTY (Contract No.CNV316) Call No. 033

Project No. STP-136(22), 71012-8229-14 (PIN 127888.01)  
The resurfacing on S.R. 136 from L.M. 5.28 to L.M. 5.35.  
Project Length - 0.080 miles

Project No. NH-I-40-6(180), 71I040-F8-002 (PIN 128850.00)  
The resurfacing on I-40 from near the ramp to S.R. 136 (L.M. 19.59) to near Falling Water River (L.M. 23.96).  
Project Length - 4.370 miles

Total Contract Length - 4.450 miles  
Completion Time - On or before 9/30/2022 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNV331) Call No. 034

Project No. NH-I-24-1(137), 75I024-F8-002 (PIN 131205.00), 75I024-M3-005 (PIN 131205.00)  
The resurfacing on I-24 from near Baker Road (L.M. 7.75) to east of Medical Center Parkway (L.M. 13.60), including bridge expansion joint repairs.

Project Length - 5.850 miles  
Completion Time - On or before 8/31/2022 (See Special Provision 108B)  
The DBE goal for this contract is 5.5%.

RUTHERFORD COUNTY (Contract No.CNV332) Call No. 035

Project No. 75I024-M3-003 (PIN 131751.00)  
The installation of an overhead sign structure on I-24 at L.M. 16.30.

Project Length - 0.000 miles  
Completion Time - On or before 9/30/2022 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNV333) Call No. 036

Project No. NH-I-40-1(368), 79I040-F8-006 (PIN 129081.00), 79I040-M3-005 (PIN 129081.00)  
The resurfacing on I-40 from west of Davies Plantation Road (L.M. 22.84) to the Fayette County line (L.M. 30.60), including bridge deck repair.

Project Length - 7.760 miles  
Completion Time - On or before 10/31/2022 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

SULLIVAN COUNTY (Contract No.CNV335) Call No. 037

Project No. NH-I-81-1(132), 82I081-F8-002 (PIN 129680.00), 82I081-M3-003 (PIN 129680.00)  
The resurfacing on I-81 from near S.R. 357 (L.M. 9.38) to near S.R. 394 (L.M. 15.79), including bridge repair work.

Project Length - 0.000 miles  
Completion Time - On or before 9/30/2022 (See Special Provision 108B)  
The DBE goal for this contract is 6.5%.

WASHINGTON COUNTY (Contract No.CNV336) Call No. 038

Project No. 90102-4202-04 (PIN 130804.00)

The repair of the bridges on U.S. 11E (U.S. 19W, S.R. 34) over Boone Lake (L.M. 23.03, L&R).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2022 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNV337) Call No. 039

Project No. NH-I-840(20), 94I840-F8-002 (PIN 131208.00), 94I840-F3-004 (PIN 131208.00), 94I840-M3-003 (PIN 131208.00)

The resurfacing on I-840 from near MM 8 (L.M. 2.00) to east of Liepers Creek Road overpass (L.M. 12.50), including removal of pavement at bridge ends and expansion joint repair.

Project Length - 10.500 miles

Completion Time - On or before 9/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 6%.

WILLIAMSON COUNTY (Contract No.CNV276) Call No. 040

Project No. 94014-4240-04 (PIN 128227.00)

The replacement of a 60" corrugated metal pipe on U.S. 431 (S.R. 106) at L.M. 13.65.

Project Length - 0.085 miles

Completion Time - On or before 4/30/2022

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 40

Total Number of Projects - 63

Total Number of Counties - 94

Publication No. DT-1390-V