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Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description
ADDITIONAL WORK

CONSTRUCTION STAKES, LINES AND GRADES

SMPLNG & TSTNG OF POTENTIALLY ACID. MAT.

CPM PROJECT SCHEDULE

TRAINEE

CLEARING AND GRUBBING

VEGETATION REMOVAL

REMOVAL AND DISPOSAL OF BRUSH & TREES

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF ASBESTOS
REMOVAL AND DISPOSAL OF TRASH AND DEBRIS

REMOVAL OF PIPE

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF STRUCTURES & OBSTRUCTIONS

REMOVAL OF STRUCTURES & OBSTRUCTIONS

REMOVAL OF PIPE

REMOVAL OF PIPE

Unit of
Measure

S.F.

LS

EACH

LS

HOUR

LS

LS

LS

LS

LS

LS

TON

EACH

LS

LS

Region

Awarded Contracts

Average Total Total
Unit Price Cost Quantity
$1.60 $12,560.00 7850.00

$1.60 $12,560.00 7850.00
$93,335.00 $373,340.00 4.00
$30,855.56 $277,700.00 9.00
$97,490.78 $1,169,889.34 12.00
$275,142.86 $1,926,000.00 7.00
$117,091.54 $3,746,929.34 32.00
$250.00 $12,500.00 50.00
$250.00 $12,500.00 50.00
$150,000.00 $150,000.00 1.00
$170,466.67 $511,400.00 3.00
$165,350.00 $661,400.00 4.00
$0.80 $4,016.00 5020.00

$0.80 $10,240.00 12800.00

$0.80 $16,832.00 21040.00

$0.80 $31,088.00 38860.00
$55,000.00 $165,000.00 3.00
$62,204.11 $248,816.44 4.00
$147,419.29 $1,474,192.87 10.00
$818,941.67 $4,913,650.00 6.00
$295,724.32 $6,801,659.31 23.00
$35,000.00 $35,000.00 1.00
$1,000.00 $1,000.00 1.00
$18,000.00 $36,000.00 2.00
$34,294.33 $102,883.00 3.00
$34,294.33 $102,883.00 3.00
$118,333.33 $355,000.00 3.00
$623,500.00 $2,494,000.00 4.00
$407,000.00 $2,849,000.00 7.00
$70,000.00 $70,000.00 1.00
$3,000.00 $3,000.00 1.00
$36,500.00 $73,000.00 2.00
$10,000.00 $10,000.00 1.00
$10,000.00 $10,000.00 1.00
$800.00 $12,000.00 15.00
$800.00 $12,000.00 15.00
$86.31 $25,029.40 290.00
$5.00 $380.00 76.00
$69.42 $25,409.40 366.00
$100.00 $200.00 2.00
$100.00 $200.00 2.00
$2,000.00 $2,000.00 1.00
$15,250.00 $30,500.00 2.00
$10,833.33 $32,500.00 3.00
$2,000.00 $2,000.00 1.00
$2,000.00 $2,000.00 1.00
$42.47 $3,440.00 81.00
$3.41 $299.99 88.00
$20.00 $600.00 30.00
$21.81 $4,339.99 199.00

$1.00 $41.00 41.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $20.00 $660.00 33.00
STATE $9.47 $701.00 74 .00
202-02.03 REMOVAL OF PIPE L. 1 $50.00 $5,600.00 112.00
3 $1.00 $55.00 55.00
4 $20.00 $440.00 22.00
STATE $32.25 $6,095.00 189.00
202-02.04 REMOVAL OF PIPE L. 3 $1.00 $26.00 26.00
STATE $1.00 $26.00 26.00
202-02.21 REMOVAL OF PIPE L. 3 $150.00 $290,250.00 1935.00
4 $25.00 $3,800.00 152.00
STATE $140.90 $294,050.00 2087.00
202-02.22 REMOVAL OF PIPE L. 4 $25.00 $27,150.00 1086.00
STATE $25.00 $27,150.00 1086.00
202-02.23 REMOVAL OF PIPE L. 4 $25.00 $64,850.00 2594.00
STATE $25.00 $64,850.00 2594.00
202-02.24 REMOVAL OF PIPE L. 4 $25.00 $13,250.00 530.00
STATE $25.00 $13,250.00 530.00
202-02.25 REMOVAL OF PIPE L. 4 $28.00 $2,576.00 92.00
STATE $28.00 $2,576.00 92.00
202-02.26 REMOVAL OF PIPE (DESCRIPTION) L. 4 $28.00 $34,300.00 1225.00
STATE $28.00 $34,300.00 1225.00
202-02.27 REMOVAL OF PIPE (DESCRIPTION) L. 4 $28.00 $18,564.00 663.00
STATE $28.00 $18,564.00 663.00
202-02.28 REMOVAL OF PIPE (DESCRIPTION) L. 4 $25.00 $2,500.00 100.00
STATE $25.00 $2,500.00 100.00
202-03 REMOVAL OF RIGID PVMT, SIDEWALK, ETC. S. 1 $76.77 $14,279.00 186.00
3 $7.56 $46,303.85 6121.60
4 $35.92 $27,695.00 771.00
STATE $12.47 $88,277.85 7078.60
202-03.01 REMOVAL OF ASPHALT PAVEMENT S. 2 $11.56 $44,588.60 3856.00
3 $6.55 $148,298.00 22638.00
4 $21.53 $631,952.09 29350.00
STATE $14.77 $824,838.69 55844.00
202-03.02 REMOVAL OF RIGID PAVEMENT C. 3 $70.00 $81,410.00 1163.00
STATE $70.00 $81,410.00 1163.00
202-03.03 REMOVAL OF ASPHALT PAVEMENT C. 3 $23.91 $142,070.00 5941.00
STATE $23.91 $142,070.00 5941.00
202-04.01 REMOVAL OF STRUCTURES LS 1 $129,250.00 $258,500.00 2.00
2 $71,631.48 $573,051.87 8.00
3 $185,929.92 $1,301,509.45 7.00
4 $153,666.67 $461,000.00 3.00
STATE $129,703.07 $2,594,061.32 20.00
202-04.02 REMOVAL OF STRUCTURES LS 1 $250,000.00 $250,000.00 1.00
2 $6,862.30 $13,724.60 2.00
3 $1,262,807.12 $2,525,014.23 2.00
4 $135,000.00 $135,000.00 1.00
STATE $487,389.81 $2,924,338.83 6.00
202-04.03 REMOVAL OF STRUCTURES LS 2 $1,350.00 $1,350.00 1.00
STATE $1,350.00 $1,350.00 1.00
202-04.04 REMOVAL OF STRUCTURES LS 2 $4,200.00 $4,200.00 1.00
STATE $4,200.00 $4,200.00 1.00
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Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

REMOVAL OF STRUCTURES
REMOVAL OF STRUCTURES
REMOVAL OF STRUCTURES
REMOVAL OF STRUCTURES
REMOVAL OF STRUCTURES
REMOVAL OF STRUCTURES

REMOVAL OF STRUCTURES

REMOVAL OF STRUCTURES

REMOVAL OF BUILDINGS

REMOVAL OF BUILDINGS

REMOVAL OF CURB AND GUTTER

ROAD & DRAINAGE EXCAVATION (UNCLIFIED)

RD & DRNG EXCV (ACID PRODUCING OFF SITE)
ROAD & DRAINAGE EXC (STREAM MITIGATION)
ROCK EXCAVATION

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION (UNCLASSIFIED)

SELECT GRANULAR MATERIAL

PLACING AND SPREADING TOPSOIL

Unit of
Measure

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

TON

Region

Awarded Contracts

Average
Unit Price

$48,650.00
$48,650.00
$2,940.00
$2,940.00
$8,390.00
$8,390.00
$4,200.00
$4,200.00
$4,200.00
$4,200.00
$2,520.00
$2,520.00
$40,000.00
$55,500.00
$47,750.00
$55,500.00
$55,500.00
$10,000.00
$50,000.00
$2,500.00
$20,833.33
$2,500.00
$2,500.00
$50.03
$18.00
$46.23
$10.82
$42.49
$16.62
$6.52
$7.90
$53.50
$53.50
$12.00
$12.00
$250.00
$250.00
$46.00
$53.46
$50.33
$46.19
$17.99
$9.46
$13.01
$36.25
$5.78
$12.76
$75.00
$22.98
$13.43
$4.03

Total
Cost

$48,650.
$48,650.
$2,940.
$2,940.
$8,390.
$8,390.
$4,200.
$4,200.
$4,200.
$4,200.
$2,520.
$2,520.
$40,000.
$55,500.
$95,500.
$55,500.
$55,500.
$10,000.
$50,000.
$2,500.
$62,500.
$2,500.
$2,500.
$185,959.
$9,000.
$194,959.
$2,194,299.
$299,435.
$877,783.
$6,113,650.
$9,485,169.
$1,444,500.
$1,444,500.
$37,452.
$37,452.
$3,750.
$3,750.
$107,042.
$172,250.
$279,292.
$47,020.
$2,056,361.
$1,603,936.
$3,707,317.
$3,597,812.
$1,931,426.
$5,529,239.
$39,375.
$24,063.
$198,648.
$463,331.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00
87
90
27
00
00
00
00
00
00
00
00
00
00
16
60
76
50
55
05
00
50
47
00

Total
Quantity
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4217

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
1.
3717.
500.
.00
202732.
7048.
52805.
937406.
1199991.
27000.
27000.
3121.
3121.
15.

15.
2327.
3222.
5549.
1018.
114290.
169598.
284906.
99250.
334227.
433477.
525.
1047.
14794.
115030.

00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
37
00
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Number
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Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

UNDERCUTTING

WATER

FURNISHING & SPREADING TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

EMBANKMENT (COMPACTED IN PLACE)
COMPACTED CLAY

CHANNEL SUBSTRATE

CONSTRUCTION OF HAUL ROAD

CULVERT EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

DRILLED CAISSON - EARTH

DRILLED CAISSON - EARTH

WET EXCAVATION

FLOWABLE FILL (GENERAL)
FLOWABLE FILL (EXCAVATABLE)

FOUNDATION FILL MATERIAL

BACKFILL MATERIAL (FLOWABLE FILL)

Unit of
Measure

LS

Region

STATE

Awarded Contracts

Average
Unit Price

$5.52
$8.39
$6.21
$7.81
$97.89
$45.95
$6.43
$16.82
$16.01
$23.85
$88.91
$71.00
$2.24
$13.29
$50.00
$100.00
$53.25
$19.20
$19.20
$125.00
$125.00
$410.00
$20.00
$28.88
$109,470.11

$1,355,000.00

$400,000.00
$493,485.05
$64.00
$23.00
$53.44
$43.83
$20.00
$32.88
$24.69
$74.00
$74.00
$74.00
$74.00
$40.00
$30.00
$33.16
$2,800.00
$2,800.00
$370.00
$370.00
$191.69
$114.29
$124.50
$1,270.00
$1,080.00

Total
Cost

$725,417.
$562,243.
$151,150.
$713,393.
$7,342.
$3,388.
$8,899.
$101, 366.
$120,996.
$120,854.
$127,858.
$142.
$32,841.
$281, 695.
$11,500.
$1,600.
$13,100.
$4,601,529.
$4,601,529.
$3,750.
$3,750.
$4,920.
$10,300.
$15,220.
$218,940.
$1,355,000.
$400,000.
$1,973, 940.
$1,782,208.
$222,295.
$2,004,503.
$56,800.
$197,900.
$86,806.
$341,506.
$61,494.
$61,494.
$5,920.
$5,920.
$30,640.
$49,770.
$80,410.
$11,200.
$11,200.
$96,200.
$96,200.
$54,440.
$213,484.
$267,924.
$12,700.
$8,639.

97
50
00
50
00
75
50
70
95
00
00
00
39
39
00
00
00
60
60
00
00
00
00
00
21
00
00
21
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
00
96

Total
Quantity

131396.37
67005.00
24325.00
91330.00

75.00
73.75
1384.00
6025.43
7558.18
5068.00
1438.00
2.00
14681.11
21189.11
230.00
16.00
246.00
239663.00
239663.00
30.00
30.00
12.00
515.00
527.00
2.00
1.00
1.00
4.00
27847.00
9665.00
37512.00
1296.00
9895.00
2640.00
13831.00
831.00
831.00
80.00
80.00
766.00
1659.00
2425.00
4.00
4.00
260.00
260.00
284.00
1868.00
2152.00
10.00
8.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $364.21 $33,871.27 93.00
4 $340.62 $222,425.00 653.00
STATE $363.40 $277,636.23 764.00
204-09.01 COFFERDAM LS 3 $25,000.00 $25,000.00 1.00
STATE $25,000.00 $25,000.00 1.00
204-09.02 COFFERDAM LS 3 $25,000.00 $25,000.00 1.00
STATE $25,000.00 $25,000.00 1.00
204-09.03 COFFERDAM LS 3 $25,000.00 $25,000.00 1.00
STATE $25,000.00 $25,000.00 1.00
204-09.04 COFFERDAM LS 3 $25,000.00 $25,000.00 1.00
STATE $25,000.00 $25,000.00 1.00
204-10.01 FOUNDATION PREPARATION LS 2 $30,000.00 $30,000.00 1.00
3 $90,000.00 $90,000.00 1.00
STATE $60,000.00 $120,000.00 2.00
204-10.02 FOUNDATION PREPARATION LS 2 $30,000.00 $30,000.00 1.00
3 $90,000.00 $90,000.00 1.00
STATE $60,000.00 $120,000.00 2.00
204-10.03 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.04 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.05 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.06 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.07 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.08 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.09 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-14 CORE DRILLING FOR PILES (ROCK) L.F. 1 $250.00 $687,500.00 2750.00
3 $275.00 $20,625.00 75.00
STATE $250.66 $708,125.00 2825.00
204-15 CORE DRILLING FOR PILES (SOIL) L.F. 1 $70.00 $259,000.00 3700.00
3 $125.00 $9,375.00 75.00
STATE $71.09 $268,375.00 3775.00
208-01.03 GRADE AND RESHAPE SHOULDERS L.M. 3 $1,500.00 $9,750.00 6.50
STATE $1,500.00 $9,750.00 6.50
208-01.05 BROOMING & DEGRASSING SHOULDERS L.M. 1 $1,045.32 $241,990.70 231.50
2 $1,542.37 $270,839.43 175.60
3 $1,355.57 $407,105.85 300.32
4 $1,117.52 $275,037.95 246.12
STATE $1,253.20 $1,194,973.93 953.54
209-02.06 15" TEMPORARY SLOPE DRAIN L.F. 1 $20.00 $21,620.00 1081.00
STATE $20.00 $21,620.00 1081.00
209-02.07 18" TEMPORARY SLOPE DRAIN L.F. 1 $30.00 $2,400.00 80.00
4 $10.00 $1,730.00 173.00
STATE $16.32 $4,130.00 253.00
209-03.20 FILTER SOCK (8 INCH) L.F. 2 $4.30 $23,005.00 5350.00

STATE $4.30 $23,005.00 5350.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
209-03.21 FILTER SOCK (12 INCH) L.F. 2 $12.76 $5,169.00 405.00
STATE $12.76 $5,169.00 405.00
209-03.23 FILTER SOCK (24 INCH) L.F. 4 $7.50 $832.50 111.00
STATE $7.50 $832.50 111.00
209-03.40 STREAM MITIGATION - LOG RIFFLE L.F. 4 $50.00 $1,600.00 32.00
STATE $50.00 $1,600.00 32.00
209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING L.F. 3 $500.00 $42,000.00 84.00
4 $110.00 $27,390.00 249.00
STATE $208.38 $69,390.00 333.00
209-03.47 STRM MITIG - LONGTDNL STNE TOE C.Y. 4 $400.00 $51,200.00 128.00
STATE $400.00 $51,200.00 128.00
209-03.67 STRM MTIGATION - WOOD TOE W/REINFO EARTH L.F. 4 $85.00 $21,165.00 249.00
STATE $85.00 $21,165.00 249.00
209-03.99 PROTECTED AREA MARKER (WHITE W/DECAL) EACH 3 $111.25 $3,115.00 28.00
4 $308.82 $5,250.00 17.00
STATE $185.89 $8,365.00 45.00
209-05 SEDIMENT REMOVAL C.Y. 1 $2.45 $11,106.00 4529.00
2 $31.79 $25,020.00 787.00
3 $19.58 $29,127.55 1487.50
4 $6.71 $120,207.00 17924.00
STATE $7.50 $185,460.55 24727.50
209-06.02 12" DIA COIR LOG (DESCRIPTION) L.F. 2 $25.00 $2,500.00 100.00
4 $10.39 $15,899.50 1531.00
STATE $11.28 $18,399.50 1631.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING) L.F. 1 $5.89 $52,548.00 8928.00
2 $6.59 $93,192.60 14143.00
3 $4.62 $227,530.05 49293.00
4 $5.11 $591,042.75 115621.00
STATE $5.13 $964,313.40 187985.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) L.F. 1 $5.31 $4,301.50 810.00
2 $3.27 $20,670.00 6315.00
3 $2.34 $16,954.60 7252.00
4 $1.91 $228,664.85 119485.00
STATE $2.02 $270,590.95 133862.00
209-08.04 TEMPORARY ENHANCED SILT FENCE L.F. 2 $18.00 $1,800.00 100.00
STATE $18.00 $1,800.00 100.00
209-08.05 ENHANCED SILT FENCE CHECK (V-DITCH) EACH 2 $1,050.00 $25,200.00 24.00
4 $50.00 $10,400.00 208.00
STATE $153.45 $35,600.00 232.00
209-08.07 ROCK CHECK DAM EACH 1 $481.80 $68,415.00 142.00
2 $699.44 $25,180.00 36.00
3 $393.48 $28,724.00 73.00
4 $422.06 $243,950.00 578.00
STATE $441.82 $366,269.00 829.00
209-08.08 ENHANCED ROCK CHECK DAM EACH 1 $781.67 $35,175.00 45.00
2 $1,011.81 $47,555.00 47.00
3 $845.84 $52,442.05 62.00
4 $741.35 $209,060.00 282.00
STATE $789.52 $344,232.05 436.00
209-08.09 FILTER SOCK CHECK DAM EACH 3 $425.00 $36,125.00 85.00

4 $440.00 $113,960.00 259.00



Item
Number

209-09.

209-09.

209-09.

209-09.

209-09.

209-09.

209-10.

209-10.

209-13.

209-20.

209-20.

209-40.

209-40.

209-40.

209-40.

209-40.

01

03

04

40

41

43

01

20

04

03

04

30

32

33

34

41

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

SANDBAGS

SEDIMENT FILTER BAG (15' X 15")

SEDIMENT FILTER BAG(15' X 10'")

CURB INLET PROTECTION (TYPE 1)

CURB INLET PROTECTION (TYPE 2)

CURB INLET PROTECTION (TYPE 4)

TEMPORARY DEWATERING STRUCTURE
TEMPORARY SEDIMENT TRAP

TURBIDITY CURTAIN

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

POLYETHYLENE SHEETING (10 MIL.)

CATCH BASIN PROTECTION (TYPE A)

CATCH BASIN PROTECTION (TYPE C)

CATCH BASIN PROTECTION (TYPE D)

CATCH BASIN PROTECTION (TYPE E)

CATCH BASIN FILTER ASSEMBLY (TYPE 1)

Unit of
Measure

BAG

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$436.
$15.
$15.
$4.

$6.
$1,000.
$634.
$550.
$635.
$1,366.
$2,040.
$814.
$1,810.
$50.
$50.
$575.
$750.
$605.
$430.
$650.
$204.
$330.
$347.
$16.
$16.
$16.
$le.
$30.
$30.
$6.

$3.

$6.

$5.

$2.

$8.

$2.
$2,400.
$616.
$697.
$416.
$416.
$416.
$579.
$395.
$421.
$419.
$385.
$385.
$404.
$1,265.
$832.

29
67
00
58
78
00
31
00
13
67
00
29
55
00
00
00
00
88
00
00
70
00
14
50
50
61
61
00
00
90
00
23
66
50
00
61
00
20
28
74
74
67
00
10
70
53
00
00
00
00
50

Total
Cost

$150,085.
$10,497.
$75,000.
$98,012.
$183,500.
$4,000.
$9,514.
$9,350.
$22,864.
$8,200.
$85, 680.
$5,700.
$99,580.
$50.
$50.
$8,050.
$2,250.
$10,300.
$7,310.
$2,600.
$1,228.
$33,990.
$45,128.
$9,834.
$9,834.
$73,746.
$73,746.
$17,820.
$17,820.
$7,199.
$3,000.
$14,657.
$24,856.
$14,250.
$920.
$15,170.
$2,400.
$12,940.
$15,340.
$1,250.
$1,250.
$2,500.
$3,474.
$20,150.
$59,460.
$85,584.
$4,235.
$4,235.
$404.
$10,120.
$9,990.

00
50
00
00
50
00
61
00
61
00
00
00
00
00
00
00
00
00
00
00
18
00
18
00
00
00
00
00
00
60
00
00
60
00
00
00
00
22
22
22
22
00
00
00
00
00
00
00
00
00
00

Total
Quantity

344.
670.
5000.
21409.
27079.
4.

15.
17.
36.

6.

.00
.00
55.
1.
.00
14.
3.
17.
17.
4.

6.
103.
130.
596.
596.
4440.
4440.
594.
594.
1044.
1000.
2351.
4395.
5700.
115.
5815.
.00
.00
.00
.00
.00
.00
.00
.00
.00
204.
11.
11.
.00
.00
12.

42
7

1

141

00
00
00
00
00
00
00
00
00
00

00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00

00



Item
Number

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-65.

209-65.

209-65.

302-01.

303-01

303-01.

303-01.

303-01.

303-01.

303-02

42

43

44

45

46

47

48

03

04

14

01

01

02

03

09

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

CATCH BASIN FILTER ASSEMBLY (TYPE 2)

CATCH BASIN FILTER ASSEMBLY (TYPE 3)

CATCH BASIN FILTER ASSEMBLY (TYPE 4)

CATCH BASIN FILTER ASSEMBLY (TYPE 5)

CATCH BASIN FILTER ASSEMBLY (TYPE 6)

CATCH BASIN FILTER ASSEMBLY (TYPE 7)

CATCH BASIN FILTER ASSEMBLY (TYPE 8)
TEMPORARY DIVERSION CHANNEL

TEMPORARY IN STREAM DIVERSION

TEMPORARY STREAM DIVERSION

HYDRATED LIME

MINERAL AGGREGATE, TY A BASE, GRADING D

GRANULAR BACKFILL (ROADWAY)

GRANULAR BACKFILL (BRIDGES)

GRANULAR BACKFILL (RETAINING WALLS)

MINERAL AGGR,TY A BS,GRADING D LIMESTONE

MINERAL AGGR,TY B BASE, GR

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

TON

TON

TON

TON

TON

TON

TON

Region

Awarded Contracts

Average
Unit Price

$634.35
$772.67
$500.00
$662.50
$703.00
$664.80
$2,950.00
$1,600.00
$715.00
$850.65
$750.00
$1,100.00
$766.67
$1,000.00
$1,000.00
$850.00
$1,100.00
$1,055.36
$1,600.00
$1,027.27
$1,096.00
$1,100.00
$1,100.00
$4.22
$4.22
$263.97
$107.14
$38.36
$131.17
$45,000.00
$45,000.00
$225.00
$225.00
$29.04
$60.24
$31.51
$33.47
$33.64
$50.68
$48.72
$47.51
$47.76
$70.67
$50.00
$127.24
$73.33
$53.00
$53.00
$58.50
$58.50
$34.64

Total
Cost

$19,665.
$40,179.
$4,000.
$5,300.
$24,605.
$33,905.
$2,950.
$1,600.
$15,015.
$19,565.
$15,000.
$1,100.
$16,100.
$2,000.
$2,000.
$4,250.
$25,300.
$29,550.
$4,800.
$22,600.
$27,400.
$3,300.
$3,300.
$89,000.
$89,000.
$129, 346.
$22,820.
$24,780.
$176,946.
$45,000.
$45,000.
$1,182,375.
$1,182,375.
$774,280.
$1,267,576.
$5,297,698.
$14,954,056.
$22,293,612.
$11,150.
$389,294.
$1,610,016.
$2,010,460.
$10,035.
$39,400.
$44,280.
$93,715.
$224,826.
$224,826.
$29,250.
$29,250.
$1,408,829.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
00
00
60
00
00
00
00
30
79
78
75
62
00
00
20
20
40
00
00
40
00
00
00
00
00

Total
Quantity

31.00
52.00
8.00
8.00
35.00
51.00
1.00
1.00
21.00
23.00
20.00
1.00
21.00
2.00
2.00
5.00
23.00
28.00
3.00
22.00
25.00
3.00
3.00
21073.00
21073.00
490.00
213.00
646.00
1349.00
1.00
1.00
5255.00
5255.00
26664.00
21042.00
168146.52
446776.00
662628.52
220.00
7991.00
33887.00
42098.00
142.00
788.00
348.00
1278.00
4242.00
4242.00
500.00
500.00
40670.00



Item
Number

303-10.

303-10.

303-10.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-02.

307-02.

307-02.

307-03.

01

03

04

01

07

08

10

15

20

21

22

01

07

08

01

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

MINERAL AGGREGATE (SIZE 57)

MINERAL AGGREGATE (SIZE 68)

MINERAL AGGREGATE

ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A

ASPHALT CONC MIX (PG64-22) (BPMB-HM)GR B-M

ASPHALT CONC MX (PG64-22) (BPMB-HM) GR B-M2

ASPHALT CONC MIX (PG64-22) (BPMB-HM)GR C-W

ASC MIX (PG64-22) (BPMLC-HM) GR. CS

ASP. CONC. MIX(PG64-22) (BPMB-HM) GR A-S

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR A-S

ASP. CONC. MIX(PG76-22) (BPMB-HM) GR A-S

ASPHALT CONC. MIX (PG70-22) (BPMB-HM)GR A

ASPHALT CONC MIX (PG70-22) (BPMB-HM)GR B-M

ASPHALT CONC MX (PG70-22) (BPMB-HM)GR B-M2

ASPHALT CONC MIX (PG76-22) (BPMB-HM) GR A

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

Region

STATE

Awarded Contracts

Average
Unit Price

$34.64

$50.00

$55.27

$92.44

$59.96

$65.89

$54.00

$54.00

$47.19

$40.00

$42.06
$103.23
$220.67
$103.46
$115.11
$116.51

$90.00

$90.00
$117.96
$123.72
$108.59
$113.98
$114.59

$96.72
$129.65
$126.59
$140.53
$149.33
$108.17
$130.10
$100.00
$108.00
$107.47
$120.40
$120.40
$136.67
$112.25
$113.36
$147.24
$167.93
$111.05
$112.87
$124.31
$124.31
$147.89
$147.07
$144.47
$120.47
$123.88
$140.07
$108.59

Total
Cost

$1,408,829.
$20,800.
$51,015.
$216,315.
$462,403.
$750,533.
$12,744.
$12,744.
$108,253.
$228,320.
$336,573.
$330,750.
$337,676.
$453,862.
$4,904,666.
$6,026,955.
$54,000.
$54,000.
$254,910.
$1,219,600.
$1,148,813.
$6,233,926.
$8,857,250.
$344,902.
$4,511,819.
$4,856,721.
$1,647,556.
$739,040.
$1,072,138.
$3,458,735.
$147,300.
$2,258,388.
$2,405, 688.
$2,644,224.
$2,644,224.
$214,299.
$3,710,199.
$3,924,499.
$198,775.
$168, 936.
$6,237,193.
$6,604,904.
$55,938.
$55,938.
$254,369.
$909, 358.
$505,075.
$9,068,930.
$10,737,733.
$5,023,351.
$7,606,330.

00
00
00
24
00
24
00
00
36
00
36
00
63
50
63
76
00
00
00
95
21
20
36
00
20
20
73
54
38
65
00
00
00
80
80
86
25
11
00
00
00
00
00
00
00
68
00
91
59
57
25

Total
Quantity

40670.00
416.00
923.00

2340.00
7711.50

11390.50
236.00
236.00

2294.00
5708.00
8002.00
3204.00
1530.20
4387.00

42610.00

51731.20
600.00
600.00

2161.00
9858.00

10579.52

54695.00

77293.52

3566.00

34800.00

38366.00

11724.00

4949.00
9912.00
26585.00
1473.00

20911.00

22384.00

21962.00

21962.00

1568.00
33053.00
34621.00

1350.00

1006.00

56164.00

58520.00
450.00
450.00

1720.00

6183.00

3496.00

75282.00

86681.00

35862.64

70047.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 10

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $119.25 $12,629,681.82 105909.64
307-03.08 ASPHALT CONC MX (PG76-22) (BPMB-HM)GR B-M2 TON 3 $128.88 $2,840,343.23 22038.99
4 $119.41 $2,797,286.95 23425.00
STATE $124.00 $5,637,630.18 45463.99
307-03.11 ASPHALT CONC MIX (PG76-22) (BPMB-HM) GR CW TON 3 $102.43 $4,241,100.90 41404.00
STATE $102.43 $4,241,100.90 41404.00
307-04.01 ASP CONC MIX (PG82-22) (BPMB-HM) GR A TON 3 $175.00 $263,200.00 1504.00
STATE $175.00 $263,200.00 1504.00
307-04.02 ASPHALT CONC MX (PG82-22) (BPMB-HM) GR A-S TON 3 $160.00 $150,720.00 942.00
STATE $160.00 $150,720.00 942.00
307-04.08 ASPHALT CONC MX (PG82-22) (BPMB-HM)GR B-M2 TON 3 $235.00 $185,415.00 789.00
STATE $235.00 $185,415.00 789.00
308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PVMNT S.Y. 2 $5.78 $785,004.92 135814.00
STATE $5.78 $785,004.92 135814.00
308-01.15 ENGINEERED ASPHALT EMULSION TON 2 $698.82 $698,121.18 999.00
STATE $698.82 $698,121.18 999.00
309-01.01 MINERAL AGGREGATE (A-CBC) TON 4 $30.09 $3,729,877.00 123937.00
STATE $30.09 $3,729,877.00 123937.00
309-01.02 PORTLAND CEMENT (A-CBC) TON 4 $414.79 $2,291,701.22 5525.00
STATE $414.79 $2,291,701.22 5525.00
309-02 BITUMINOUS MATERIAL (A-CBC) TON 4 $1,178.41 $430,120.00 365.00
STATE $1,178.41 $430,120.00 365.00
309-10.01 PORTLAND CEMENT TON 2 $355.12 $118,254.96 333.00
STATE $355.12 $118,254.96 333.00
311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEME S.Y. 4 $5.76 $2,030,814.72 352572.00
STATE $5.76 $2,030,814.72 352572.00
311-03.10 ASPHALT REJUVENATING AGENT GAL. 4 $3.93 $692,803.98 176286.00
STATE $3.93 $692,803.98 176286.00
313-03 TREATED PERMEABLE BASE S.Y. 3 $25.40 $1,587,383.52 62502.67
4 $27.65 $590,769.90 21366.00
STATE $25.97 $2,178,153.42 83868.67
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) TON 1 $853.45 $49,500.00 58.00
2 $2,471.79 $48,200.00 19.50
3 $575.97 $132,096.00 229.35
4 $827.72 $453,510.00 547.90
STATE $799.43 $683,306.00 854.75
402-02 AGGREGATE FOR COVER MATERIAL (PC) TON 1 $51.88 $9,649.50 186.00
2 $812.93 $54,060.00 66.50
3 $36.14 $29,213.60 808.30
4 $39.51 $80,875.55 2047.20
STATE $55.92 $173,798.65 3108.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 1 $1,031.23 $1,321,830.80 1281.80
2 $1,098.04 $146,039.68 133.00
3 $751.27 $1,689,286.15 2248.56
4 $1,053.88 $656,249.75 622.70
STATE $889.72 $3,813,406.38 4286.06
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO TON 1 $1,080.45 $23,770.00 22.00
2 $1,004.36 $66,287.82 66.00
STATE $1,023.38 $90,057.82 88.00
403-01.10 HIGH PERFORMANCE FOG SEALS S.Y. 2 $1.29 $200,048.57 155053.00

4 $0.80 $45,525.60 56907.00



Item
Number

403-02.

405-01.

405-01.

406-04.

406-04.

407-20.

411-01.

411-01.

411-01.

411-01.

411-02.

411-03.

411-03.

01

01

02

02

03

05

07

10

11

21

10

10

12

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

TRACKLESS TACK COAT

BITUMINOUS MATERIAL (BSC)

MINERAL AGGREGATE (BSC)

HIGH FRICTION SURFACE TREATMENT

HIGH FRICTION SURF. TRTMNT (SINGLE LIFT)

SAW CUTTING ASPHALT PAVEMENT

ACS MIX (PG64-22) GRADING E SHOULDER

ACS MIX (PG64-22) GRADING D

ACS MIX (PG64-22) GRADING E RDWY

LONGITUDINAL JOINT SEALANT

ACS MIX(PG70-22) GRADING D

ACS MIX(PG76-22) GRADING D

ACS MIX (PG64-22) THIN LIFT D ASPHALT

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

TON

TON

Region

STATE

Awarded Contracts

Average
Unit Price

$1.16
$965.56
$869.23
$935.80
$930.48
$850.00
$1,500.00
$1,075.00
$1,128.53
$90.00
$85.00
$55.00
$72.71
$52.00
$52.00
$44.13
$44.13
$3.50
$6.88
$4.51
$5.22
$4.73
$132.03
$136.60
$103.69
$126.54
$127.83
$154.31
$150.46
$121.28
$134.42
$131.72
$430.00
$430.00
$2,995.32
$2,536.69
$2,480.14
$2,657.74
$138.21
$150.21
$121.99
$145.73
$135.63
$165.32
$147.08
$163.00
$135.71
$165.00
$135.00
$123.00
$136.16

Total
Cost

$245,574.
$659,383.
$430,270.
$1,118,279.
$2,207,932.
$90, 950.
$154,500.
$169,850.
$415,300.
$76,680.
$67,150.
$75,900.
$219,730.
$117,208.
$117,208.
$153,208.
$153,208.
$9,590.
$6,588.
$79,581.
$56,600.
$152,359.
$1,106,043.
$2,105, 348.
$678,754.
$1,210,772.
$5,100,919.
$920,755.
$6,677,649.
$13,225,594.
$8,536,593.
$29,360,593.
$39,990.
$39,990.
$385,198.
$164,631.
$496,571.
$1,046,400.
$9,056,808.
$6,493,042.
$14,860,075.
$12,426,471.
$42,836,396.
$7,812,532.
$1,012,337.
$8,824,870.
$3,493,063.
$382,800.
$507, 600.
$476,994.
$4,860,457.

17
20
08
64
92
00
00
00
00
00
00
00
00
00
00
00
00
00
00
93
00
93
25
60
88
50
23
00
95
57
97
49
00
00
51
00
44
95
30
04
42
15
91
84
50
34
75
00
00
00
75

11

Total
Quantity

211960.00
682.90
495.00

1195.00
2372.90
107.00
103.00
158.00
368.00
852.00
790.00
1380.00
3022.00
2254.00
2254.00
3472.00
3472.00
2740.00
958.00
17655.00
10840.00
32193.00
8377.00
15412.00
6546.00
9568.00
39903.00
5967.00
44381.00
109050.18
63508.00
222906.18
93.00
93.00
128.60
64.90
200.22
393.72
65529.00
43227.00
121816.00
85272.00
315844.00
47256.70
6883.00
54139.70
25739.00
2320.00
3760.00
3878.00
35697.00



Item
Number

411-03.

411-03.

411-03.

411-03.

411-04

411-04.

411-12.

411-12.

411-12.

411-12.

411-12.

414-03.

414-03.

414-04.

414-04.

415-01.

13

23

26

34

10

01

02

03

04

05

01

02

03

04

01

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

ACS MIX(PG70-22) THIN LIFT D ASPHALT

ACS MIX (PG76-22) OGFC
ACS MIX(PG70-22) THIN LIFT E ASPHALT
ACS MIX(PG64-22) THIN LIFT E SHOULDER

CRACK SEALANT

ACS MIX (PG82-22) GRADING D

SCORING SHOULDERS (CONT. 16IN)

SCORING SHOULDERS (NON-CONT. 16IN)

SCORING RUMBLE STRIPE (NON-CONT. 8IN)

SCORING RUMBLE STRIPE (NON-CONT. 4IN)

SCORING FOR CENTERLINE RUMBLE (4IN WIDTH

EMULSIFIED ASPHALT FOR MICRO-SURFACING

AGGREGATE FOR MICRO SURFACING

ASPHALT EMULSION (SCRUB SEAL)

MINERAL AGGREGATE (SCRUB SEAL)

COLD PLANING BITUMINOUS PAVEMENT

Unit of
Measure

TON

TON

TON

TON

LB.

TON

L.M.

TON

TON

TON

TON

TON

Region

Awarded Contracts

Average
Unit Price

$149.10
$151.50
$142.20
$147.05
$159.84
$159.84
$110.00
$110.00
$114.20
$114.20
$1.49
$1.68
$1.60
$250.00
$250.00
$1,562.14
$1,194.39
$1,016.32
$922.51
$1,045.25
$931.00
$968.20
$987.20
$895.95
$930.89
$805.57
$1,120.82
$700.39
$884.81
$832.38
$1,433.98
$1,835.06
$745.52
$848.13
$1,016.70
$2,884.00
$2,884.00
$1,839.42
$1,501.57
$1,599.69
$171.25
$99.09
$120.06
$1,197.10
$1,577.71
$1,460.98
$60.19
$77.22
$72.84
$31.20
$33.41

Total
Cost

$3,354,621.
$1,945,108.
$3,025,873.
$8,325,603.
$4,309,077.
$4,309,077.
$355,410.
$355,410.
$634,6009.
$634,6009.
$497,655.
$717,482.
$1,215,138.
$143,250.
$143,250.
$15,152.
$12,780.
$70,604.
$34,575.
$133,112.
$27,557.
$21,397.
$26,555.
$60,046.
$135,556.
$24,006.
$50,324.
$71,860.
$23,447.
$169,638.
$55,494.
$25,617.
$43,568.
$58,988.
$183,668.
$2,595.
$2,595.
$469,052.
$935,475.
$1,404,527.
$363,908.
$514,302.
$878,210.
$399,831.
$1,191,173.
$1,591,005.
$123,088.
$455,394.
$578,482.
$1,886,953.
$3,703,397.

50
50
80
80
60
60
00
00
40
40
53
98
51
00
00
80
00
07
55
42
50
13
60
66
89
10
60
00
50
20
90
50
04
20
64
60
60
00
11
11
50
00
50
40
92
32
55
40
95
75
02

12

Total
Quantity

22499.00
12839.00
21279.00
56617.00
26959.00
26959.00
3231.00
3231.00
5557.00
5557.00
333997.00
426982.00
760979.00
573.00
573.00
9.70
10.70
69.47
37.48
127.35
29.60
22.10
26.90
67.02
145.62
29.80
44.90
102.60
26.50
203.80
38.70
13.96
58.44
69.55
180.65
0.90
0.90
255.00
623.00
878.00
2125.00
5190.00
7315.00
334.00
755.00
1089.00
2045.00
5897.00
7942.00
60470.00
110833.00



Item
Number

415-01.

415-01.

501-01.

501-01.

501-01.

502-01

502-02

502-03.

502-03.

502-03.

502-04.

502-04.

502-04.

502-08

502-08.

502-08.

502-08.

502-10

502-25

02

03

03

05

06

13

25

26

01

02

03

02

03

07

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

PORTLAND CEM CONCRETE PVMT (PLAIN) 10"

PORTLAND CEM CONCRETE PVMT (PLAIN) 12"
PORTLAND CEM CONCRETE PVMT (PLAIN) 13"
CLEANING AND SEALING JOINTS

HOLES

CONCRETE PAVEMENT REMOVAL

FULL DEPTH PCC PAVEMENT REP HIGH EARLY

PARTIAL DPTH PCC PAVEMENT REP HIGH EARLY

SAWING CONCRETE PAVEMENT (FULL DEPTH)

LOAD TRANSFER DOWELS

TRANSVERSE TIE-BARS

PRE-ROLLING

RESEALING JOINTS (SILICONE SEALANT)

SEALING SHOULDER JOINTS

SEALING RANDOM CRACKS (SILICONE SEALANT)

CEMENT-FLY ASH GROUT

SAWING CONCRETE JOINTS

Unit of
Measure

EACH

EACH

Region

Awarded Contracts

Average Total
Unit Price Cost
$25.35 $7,100,171.76
$24.91 $3,395,345.15
$27.37 $16,085,867.68
$6.93 $208,403.00
$19.28 $170,371.25
$25.87 $115,701.30
$4.25 $463,230.35
$6.29 $957,705.90
$768.00 $14,592.00
$768.00 $14,592.00
$140.00 $1,137,698.24
$136.25 $2,911,117.50
$137.28 $4,048,815.74
$145.00 $5,318,310.00
$145.00 $5,318,310.00
$157.00 $2,744,046.00
$157.00 $2,744,046.00
$155.00 $58,125.00
$155.00 $58,125.00
$1.45 $14.50
$1.45 $14.50
$20.00 $108,760.00
$20.00 $108,760.00
$1,690.00 $1,027,520.00
$857.67 $1,644,150.00
$1,058.09 $2,671,670.00
$118.00 $5,900.00
$118.00 $5,900.00
$17.75 $58,930.00
$12.74 $339,725.60
$13.30 $398,655.60
$46.00 $80,684.00
$23.05 $105,093.00
$29.43 $185,777.00
$102.00 $46,716.00
$19.19 $17,598.00
$46.77 $64,314.00
$0.75 $6.00
$0.75 $6.00
$8.00 $36,944.00
$6.70 $53,600.00
$7.18 $90,544.00
$12.00 $19,608.00
$2.50 $6,250.00
$6.25 $25,858.00
$10.00 $44,310.00
$5.75 $1,150.00
$9.82 $45,460.00
$0.80 $32.00
$0.80 $32.00

$14.50 $19,140.00

Total
Quantity

280126.
136288.
587717.
30056.
8836.
4472.
108890.
152254.
19.
19.
8126.
21366.
29492.
36678.
36678.
17478.
17478.
375.
375.
10.
10.
5438.
5438.
608.
1917.
2525.
50.
50.
3320.
26665.
29985.
1754.
4559.
6313.
458.
917.
1375.
8.

8.
4618.
8000.
12618.
1634.
2500.
4134.
4431.
200.
4631.
40.
40.
1320.

01
00
01
00
00
00
00
00
00
00
42
00
42
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

13



Item
Number

503-01

503-60

602-02.

602-03

602-04.

602-04.

602-08.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

603-01.

603-02.

603-02.

603-02.

603-05.

604-01.

604-01.

01

01

02

01

01

12

19

20

32

60

61

01

01

15

20

20

01

02

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

GRINDING CONCRETE PAVEMENT

RETROFIT DOWEL BAR
STRUCTURAL STL
STEEL STRUCTURES

STL STRUCTURES

STL STRUCTURES
JACKING STRUCTURES

STRUCTURAL STEEL REPAIRS

BEARING DEVICE (REPAIR)
JACKING STEEL SPANS
BOLTS

STRUCTURAL STEEL (REPAIRS)

BEARING DEVICE

BEARING DEVICE

PNTG STL STR

REPNTG EX STEEL STRUCTURES

REPAINT EXISTING BEARINGS

SPOT PAINTING EXISTING STEEL STRUCTURES

CTMT & DISPOSAL WASTE

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

Unit of
Measure

EACH

LB.

LS

LS

LS

LS

LS

LS

LS

EACH

LB.

EACH

EACH

LS

LS

LS

S.F.

LS

LB.

Region

STATE

Awarded Contracts

Average
Unit Price

$14.

$5.

$25.

$5.

$14.

$14.

$10.

$10.
$7,500,000.
$7,500,000.
$1,044,618.
$5,633,500.
$3,339,059.
$5,633,500.
$5,633,500.
$137,250.
$137,250.
$94,000.
$165,000.
$141,333.
$34,500.
$34,500.
$258,363.
$258,363.
$600.

$600.

$30.

$35.

$35.
$8,033.
$7,250.
$7,966.
$4,000.
$7,250.
$5,625.
$4,532.
$4,532.
$2,525,250.
$3,284,020.
$2,904,635.
$17,566.
$17,566.
$56.

$56.
$1,050,000.
$2,272,680.
$1,661,340.
$1,425.
$1,041.
$1,052.

$2.

50
00
00
10
00
00
00
00
00
00
12
00
06
00
00
00
00
00
00
33
00
00
14
14
00
00
78
59
45
50
00
34
00
00
00
49
49
00
00
00
97
97
66
66
00
00
00
17
92
32
80

Total
Cost

$19,140.
$443,130.
$10,625.
$453,755.
$700.

$700.
$10,100.
$10,100.
$7,500,000.
$7,500,000.
$1,044,618.
$5,633,500.
$6,678,118.
$5,633,500.
$5,633,500.
$274,500.
$274,500.
$94,000.
$330,000.
$424,000.
$69,000.
$69,000.
$258,363.
$258,363.
$6,000.
$6,000.
$19,175.
$750,170.
$769,345.
$1,028,287.
$87,000.
$1,115,287.
$48,000.
$87,000.
$135,000.
$4,532.
$4,532.
$2,525,250.
$3,284,020.
$5,809,270.
$35,133.
$35,133.
$183,748.
$183,748.
$1,050,000.
$2,272,680.
$3,322,680.
$109,738.
$2,877,286.
$2,987,024.
$18,774.

00
00
00
00
00
00
00
00
00
00
12
00
12
00
00
00
00
00
00
00
00
00
14
14
00
00
94
04
98
56
00
56
00
00
00
49
49
00
00
00
93
93
38
38
00
00
00
20
16
36
00

Total
Quantity

1320.
88626.
425.
89051.
50.
50.
1010.
1010.
1.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
10.
10.
623.
21081.
21704.
128.
12.
140.
12.
12.
24.
.00
.00
.00
.00
.00
.00
.00
3243.
3243.
.00
.00
.00
77.
2761.
2838.
6705.

PNNNWNENNNRRNNDR R

=

NN R -

00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00

00
00

00
52
52
00

14



Item
Number

604-01.

604-02.

604-02.

604-02.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-04.

20

01

02

03

01

02

04

07

09

20

32

74

01

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

BOX TUBE SAFETY RAIL

CLASS A CONCRETE (BOX BRIDGES)

STEEL BAR REINFORCEMENT (BOX BRIDGES)

EPOXY COATED REINFORCING STEEL

CLASS A CONCRETE (BRIDGES)

STEEL BAR REINFORCEMENT (BRIDGES)

PAVEMENT @ BRIDGE ENDS

CLASS A CONCRETE

CLASS D CONCRETE (BRIDGE DECK)

BRIDGE JOINT MODIFICATION

CLASS DS CONCRETE

CLASS X CONCRETE

APPLIED TEXTURE FINISH (NEW STRUCTURES)

Unit of
Measure

LB.

LB.

LB.

Region

Awarded Contracts

Average
Unit Price

$1.55
$1.57
$560.00
$560.00
$1,250.00
$1,272.80
$1,062.72
$1,155.87
$2.00
$1.85
$1.49
$1.67
$10.50
$1.65
$1.82
$1.57
$1.84
$9,500.00
$681.01
$1,460.16
$914.29
$917.20
$1.40
$1.66
$1.46
$1.58
$534.99
$429.89
$411.23
$438.04
$1,500.00
$1,666.03
$540.00
$1,427.07
$7,000.00
$1,100.00
$2,725.03
$1,141.15
$1,482.54
$810.00
$810.00
$1,250.00
$1,250.00
$1,250.00
$1,253.08
$1,071.16
$1,223.46
$8.95
$10.18
$8.57
$9.56

Total
Cost

$805,389.20
$824,163.20
$14,000.00
$14,000.00
$106,250.00
$1,938,474.04
$2,122,747.02
$4,167,471.06
$34,616.00
$614,860.20
$563,998.20
$1,213,474.40
$483,000.00
$134,593.80
$4,671,626.48
$1,862,985.80
$7,152,206.08
$76,000.00
$554,338.98
$341,677.20
$1,088,925.00
$2,060,941.18
$293,952.40
$1,634,129.27
$428,993.95
$2,357,075.62
$410,337.50
$883,864.00
$883,735.00
$2,177,936.50
$1,455,000.00
$36,652.66
$46,261.80
$1,537,914.46
$294,000.00
$253,000.00
$809,333.60
$1,714,000.00
$3,070,333.60
$56,700.00
$56,700.00
$8,298,750.00
$3,247,500.00
$11,546,250.00
$6,746,580.00
$1,121,500.00
$7,868,080.00
$11,151.70
$178,817.90
$87,144.15
$277,113.75

Total
Quantity

518263.
524968.
25.

25.

85.
1523.
1997.
3605.
17308.
332508.
377656.
727472,
46000.
81572.
2573021.
1188775.
3889368.
8.

814.
234.
1191.
2247.
209966.
984407.
294355.
1488728.
767.
2056.
2149.
4972.
970.
22.

85.
1077.
42.
230.
297.
1502.
2071.
70.

70.
6639.
2598.
9237.
5384.
1047.
6431.
1246.
17561.
10166.
28973.

00
00
00
00
00
00
47
47
00
00
40
40
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
67
67
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

15



Item
Number

604-04.

604-04.

604-04.

604-05.

604-05.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-10.

604-10.

604-10.

02

20

41

31

32

01

02

03

04

05

06

07

08

09

10

11

12

01

05

14

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

APPLIED TEXTURE FINISH

PAINTING CONCRETE SURFACES

THREE STAR STATE EMBLEM

BRIDGE DECK GROOVING

BRIDGE DECK GRINDING AND GROOVING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

CONCRETE REPAIRS

CONCRETE

REMOVE EXISTING WEARING SURFACE

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

(EX STRUCTURES)

(MECHANICAL)

Unit of
Measure

S.Y.

LS

Region

TATE

TATE

TATE

TATE

TATE

1
2
3
S
4
S
2
4
S
2
3
4
S
4
S
1
4
STATE
1
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$35.
$15.

$9.

$14.
$19.
$19.
$1,500.
$1,833.
$1,750.
$9.

$3.

$4.

$4.
$108.
$108.
$300.
$160.
$280.
$101.
$175.
$108.
$175.
$175.
$160.
$160.
$170.
$170.
$165.
$165.
$160.
$160.
$155.
$155.
$150.
$150.
$140.
$140.
$165.
$165.
$165.
$165.
$15,500.
$15,500.
$475.
$492.
$361.
$423.
$73,044.
$15,000.
$54,704.
$54,200.

45
31
19
34
80
80
00
33
00
53
72
54
20
00
00
98
00
55
82
00
54
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
63
67
46
31
13
00
15
12

Total
Cost

$172,977.
$157,185.
$201,578.
$531, 741.
$8,316.
$8,316.
$6,000.
$22,000.
$28,000.
$12,608.
$98,976.
$77,405.
$188,990.
$34,668.
$34,668.
$3,337,850.
$300, 640.
$3,638,490.
$1,199,948.
$208,600.
$1,408,548.
$2,006,550.
$2,006,550.
$965, 600.
$965, 600.
$1,528,980.
$1,528,980.
$1,050,390.
$1,050,390.
$835,200.
$835,200.
$1,402,440.
$1,402,440.
$173,850.
$173,850.
$381,780.
$381,780.
$339,405.
$339,405.
$340,065.
$340,065.
$15,500.
$15,500.
$69,442.
$135,978.
$156,512.
$361,932.
$146,088.
$15,000.
$164,112.
$325,200.

60
40
90
90
00
00
00
00
00
19
70
76
65
00
00
00
00
00
70
00
70
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
42
15
40
97
25
00
46
71

Total
Quantity

4880.
10266.
21936.
37082.

420.
420.
.00
12.
le6.

1323.
26603.
17047.
44973.

321.
321.
11090.

1879.
12969.
11785.

1192.
12977.
11466.
11466.

6035.

6035.

8994.

8994.

6366.

6366.

5220.

5220.

9048.

9048.

1159.

1159.

2727.

2727.

2057.

2057.

2061.

2061.

1.
1.
1l46.
276.
433.
855.
2.
1.00
3.
6.00

4

00
00
94
94
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

16



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

20

22

30

35

42

44

50

51

53

54

58

60

62

63

83

90

91

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description
HYDRODEMOLITION

CONCRETE PARAPET REPAIR

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

EXPANSION JOINT REPAIRS (TYPE C)
CONCRETE REPAIRS

EXPANSION JOINT REPAIRS

BRIDGE DECK REPAIRS (PARTIAL DEPTH SLAB)

SCARIFYING

CONCRETE REPAIRS

CONCRETE REPAIRS

EPOXY INJECTION (INJECTION)

EXPANSION JOINT REPAIRS (MODULAR TYPE)

EPOXY INJCTN REPAIR (CMPLT AND IN PLACE)

CONCRETE REPAIRS (CRACKS)
COMPOSITE FIBER ENCASEMENT
MISCELLANEOUS BRIDGE ITEMS

MISCELLANEOUS BRIDGE ITEMS (Description)

Unit of
Measure

S.Y.

L.F.

GAL.

LS

LS

Region

Awarded Contracts

Average
Unit Price

$63.89
$63.89
$115.50
$1,100.00
$135.81
$1,454.47
$1,252.03
$1,370.78
$1,500.00
$1,500.00
$5,000.00
$5,000.00
$29.39
$457.15
$346.36
$394.32
$302.93
$504.88
$479.74
$826.75
$660.00
$535.03
$20.00
$20.00
$1,040.00
$592.86
$660.00
$729.08
$475.63
$511.76
$359.50
$436.71
$342.52
$294.48
$534.98
$343.44
$5,360.68
$4,860.00
$5,102.43
$81.36
$351.61
$286.69
$137.61
$516.67
$516.67
$300.00
$300.00
$100,000.00
$100,000.00
$89,091.33
$89,091.33

Total
Cost

$82,801.
$82,801.
$224,763.
$45,100.
$269,863.
$152,719.
$92,650.
$245,369.
$966,000.
$966,000.
$5,000.
$5,000.
$29,184.
$74,515.
$947,631.
$550,864.
$1,602,195.
$502,352.
$114,658.
$120,705.
$3,300.
$741,015.
$10,840.
$10,840.
$20,800.
$20,750.
$13,860.
$55,410.
$69,442.
$139,200.
$121,512.
$330,154.
$29,799.
$4,122.
$2,139.
$36,061.
$739,773.
$714,420.
$1,454,193.
$73,956.
$62,938.
$24,654.
$161,549.
$9,300.
$9,300.
$45,000.
$45,000.
$100,000.
$100,000.
$178,182.
$178,182.

44
44
00
00
00
60
00
60
00
00
00
00
27
40
50
60
77
30
00
00
00
30
00
00
00
00
00
00
42
00
40
82
00
76
93
69
84
00
84
00
32
91
23
00
00
00
00
00
00
66
66

Total
Quantity

1296.
1296.
1946.
41.
1987.
105.
.00
179.
644.
644.
.00
.00
993.
163.
2736.
1397.
5289.
995.
239.
1l46.
5.
1385.
542.
542.
20.
35.
21.
76.
l46.
.00
338.
756.
87.
.00
4.
105.
138.
147.
285.
9009.
179.
86.
1174.
18.
18.
150.
150.
1.
1.00
2.
2.00

74

1
1

272

14

00
00
00
00
00
00

00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

17



Item
Number

604-11.

604-11.

604-15.

604-20.

604-36

606-02.

606-02.

606-03.

606-03.

606-04.

606-04.

606-009.

606-09.

606-009.

606-12.

606-18.

606-18.

606-19.

606-19.

606-19.

606-19.

606-24.

607-02.

01

02

01

10

03

06

03

06

03

06

01

02

03

01

01

03

01

02

03

06

12

02

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

EXPANSION DEVICE

EXPANSION DEVICE

PORTLAND CEMENT GROUT

MODIFY BRIDGE RAIL

SCARIFYING

STEEL PILES (10 INCH)

PILE TIPS (STEEL PILES, 10 INCH)
STEEL PILES (12 INCH)

PILE TIPS (STEEL PILES, 12 INCH)
STEEL PILES (14 INCH)

PILE TIPS (STEEL PILES, 14 INCH)

TEST PILES (PRECAST CONCRETE, SIZE 1)
LOADING TEST (PRECAST CONCRETE, SIZE 1)
PRECAST CONCRETE PILES (SIZE 1)

PILE ANCHORAGE SYSTEM (SEISMIC)

TEST PILES (STEEL PIPE PILES, 14-INCH)
STEEL PIPE PILES (14-INCH)

TEST PILES (STEEL PIPE PILES, 16-INCH)
LOADING TEST (STEEL PIPE PILES, 16-INCH)

STEEL PIPE PILES (16-INCH)

PILE TIPS (STEEL PIPE PILES, 16-INCH)
TEMPORARY SHEET PILES

15" CONCRETE PIPE CULVERT (CLASS III)

Unit of
Measure

L.F.

Average
Region Unit Price
3 $3,000.00
4 $3,750.00
STATE $3,378.05
3 $750.00
4 $3,750.00
STATE $2,262.20
2 $804.96
STATE $804.96
3 $290.00
STATE $290.00
4 $2.00
STATE $2.00
3 $60.00
STATE $60.00
3 $325.00
STATE $325.00
2 $48.00
STATE $48.00
2 $100.00
STATE $100.00
3 $110.00
STATE $110.00
3 $466.98
STATE $466.98
4 $200.59
STATE $200.59
4 $11,250.00
STATE $11,250.00
4 $81.07
STATE $81.07
3 $10.00
4 $308.84
STATE $101.01
4 $115.00
STATE $115.00
4 $90.00
STATE $90.00
4 $145.00
STATE $145.00
4 $7,500.00
STATE $7,500.00
3 $110.00
4 $135.00
STATE $113.88
3 $550.00
STATE $550.00
4 $39.16
STATE $39.16
1 $650.00
3 $95.00
STATE $246.36

Awarded Contracts

Total
Cost

$366,000.
$465,000.
$831,000.
$91,500.
$465,000.
$556,500.
$21,733.
$21,733.
$45,240.
$45,240.
$9,836.
$9,836.
$152,220.
$152,220.
$20,150.
$20,150.
$165,648.
$165,648.
$7,000.
$7,000.
$341,000.
$341,000.
$27,551.
$27,551.
$102,300.
$102,300.
$45,000.
$45,000.
$1,456,800.
$1,456,800.
$7,490.
$101,300.
$108,790.
$146,050.
$146,050.
$1,348,200.
$1,348,200.
$87,725.
$87,725.
$7,500.
$7,500.
$3,229,600.
$727,650.
$3,957,250.
$379,500.
$379,500.
$1,263,000.
$1,263,000.
$3,900.
$1,520.
$5,420.

00
00
00
00
00
00
92
92
00
00
00
00
00
00
00
00
00
00
00
00
00
00
82
82
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

18

Total
Quantity

122.00
124.00
246.00
122.00
124.00
246.00
27.00
27.00
156.00
156.00
4918.00
4918.00
2537.00
2537.00
62.00
62.00
3451.00
3451.00
70.00
70.00
3100.00
3100.00
59.00
59.00
510.00
510.00
4.00
4.00
17970.00
17970.00
749.00
328.00
1077.00
1270.00
1270.00
14980.00
14980.00
605.00
605.00
1.00
1.00
29360.00
5390.00
34750.00
690.00
690.00
32250.00
32250.00
6.00
16.00
22.00



Item
Number

607-02.

607-03.

607-03.

607-03.

607-05.

607-05.

607-05.

607-05.

607-05.

607-06.

607-06.

607-06.

607-06.

607-06.

607-06.

607-07.

607-07.

607-08.

607-08.

30

02

05

30

02

03

05

06

30

02

03

05

06

07

30

02

30

02

30

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description
15IN PIPE CULVERT

18" CONCRETE PIPE CULVERT (CLASS III)

18"CNC PIPE CULV(CL IV)JACKED-IN-PLACE

18" PIPE CULVERT

24" CONCRETE PIPE CULVERT (CLASS III)

24" CONCRETE PIPE CULVERT (CLASS 1IV)
24"CNC PIPE CULV (CL IV)JACKED-IN-PLACE

24" PIPE CULVERT (JACKED-IN-PLACE)

24" PIPE CULVERT

30" CONCRETE PIPE CULVERT (CLASS III)

30" CONCRETE PIPE CULVERT (CLASS IV)
30"CNC PIPE CLV(CL IV)JACKED-IN-PLACE
30" PIPE CULVERT (JACKED-IN-PLACE)
36" PIPE CULVERT (JACKED-IN-PLACE)

30" PIPE CULVERT

36" CONCRETE PIPE CULVERT (CLASS III)

36" PIPE CULVERT

42" CONCRETE PIPE CULVERT (CLASS III)

42" PIPE CULVERT

Unit of
Measure

L.

L.

F.

F.

Region

Awarded Contracts

Average
Unit Price

$190.
$190.
$145.
$165.
$106.
$63.
$86.
$850.
$866.
$864.
$100.
$79.
$81.
$204.
$252.
$131.
$80.
$90.
$87.
$87.
$971.
$971.
$1,200.
$925.
$1,026.
$101.
$101.
$182.
$101.
$103.
$114.
$114.
$1,164.
$1,164.
$1,100.
$1,100.
$1,175.
$1,175.
$200.
$158.
$166.
$237.
$129.
$129.
$350.
$160.
$170.
$722.
$162.
$166.
$215.

00
00
00
00
18
42
02
00
71
98
00
81
07
00
00
41
15
93
00
00
10
10
00
00
85
05
05
57
43
46
00
00
35
35
00
00
00
00
00
16
88
00
09
82
00
00
15
21
00
41
00

Total
Cost

$1,520.
$1,520.
$181,685.
$28,050.
$650,879.
$591,546.
$1,452,160.
$44,200.
$390,541.
$434,741.
$22,200.
$266,893.
$289,093.
$11,220.
$12,600.
$44,021.
$206,915.
$274,756.
$30,015.
$30,015.
$192,277.
$192,277.
$60,000.
$78,625.
$138,625.
$71,444.
$71,444.
$17,526.
$378,779.
$396,305.
$34,086.
$34,086.
$112,359.
$112,359.
$200,200.
$200,200.
$340,750.
$340,750.
$25,600.
$76,864.
$102,464.
$2,607.
$207,832.
$210,439.
$12,600.
$102,080.
$114,680.
$2,888.
$81,648.
$84,536.
$69,875.

00
00
00
00
30
10
40
00
28
28
00
00
00
00
00
30
00
30
00
00
80
80
00
00
00
00
00
60
00
60
00
00
77
77
00
00
00
00
00
00
00
00
30
30
00
00
00
84
00
84
00

Total
Quantity

8.

8.
1253.
170.
6130.
9328.
16881.
52.
450.
502.
.00
3344.
3566.
55.
50.
335.
2581.
3021.
345.
345.
198.
198.
50.
85.
135.
707.
707.
96.
3734.
3830.
299.
299.
96.
96.
182.
182.
290.
290.
128.
486.
614.
11.
1610.
1621.
36.
638.
674.
.00
504.
508.
325.

222

00
00
00
00
00
00
00
00
60
60

00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
50
50
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00



Item
Number

607-09.

607-09.

607-009.

607-11.

607-11.

607-13.

607-39.

607-39.

607-39.

607-39.

607-39.

607-39.

607-50.

607-57.

607-57.

607-57.

607-65.

607-65.

610-10.

610-10.

610-10.

02

05

30

03

05

03

01

02

03

04

05

06

30

01

02

04

20

78

04

45

46

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

48" CONCRETE PIPE CULVERT (CLASS III)
48"CNC PIPE CULV (CL IV)JACKED-IN-PLACE
48" PIPE CULVERT

60" CONCRETE PIPE CULVERT (CLASS III)
60" CONCRETE PIPE CULVERT (CLASS V)

72" CONCRETE PIPE CULVERT (CLASS III)
15" PIPE CULVERT (SIDE DRAIN)

18" PIPE CULVERT (SIDE DRAIN)

24" PIPE CULVERT (SIDE DRAIN)

30" PIPE CULVERT (SIDE DRAIN)

36" PIPE CULVERT (SIDE DRAIN)

42" PIPE CULVERT (SIDE DRAIN)

PRECAST CONCRETE BOX BRIDGE

REINFORCED CONCRETE PIPE ARCH (22"X 13")
REINFORCED CONCRETE PIPE ARCH (29"X 18")
REINFORCED CONCRETE PIPE ARCH (44"X 27")

SITE PREPARATION

54IN MIN I.D. to SLIP LINE 60IN CMP
DRAINAGE SYSTEM - BRIDGE DECK

DECK DRAINS

DECK DRAINS

Unit of
Measure

LS

EACH

EACH

Region

STATE
3
STATE
4
STATE
4
STATE
2
STATE
2
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$215.00
$275.00
$275.00
$2,290.00
$2,290.00
$245.00
$245.00
$540.00
$540.00
$11,138.53
$11,138.53
$460.00
$460.00
$122.00
$122.00
$90.64
$125.96
$79.45
$55.55
$65.80
$135.00
$74.45
$83.99
$130.00
$91.53
$114.55
$110.00
$110.00
$155.00
$155.00
$6,560.00
$6,560.00
$94.13
$94.13
$99.40
$99.40
$575.00
$575.00
$198,190.33
$229,263.37
$213,726.85
$1,005.89
$1,005.89
$200,000.00
$200,000.00
$5,000.00
$756.32
$1,250.00
$2,776.26
$750.00
$750.00

Total
Cost

$69,875.00
$85,525.00
$85,525.00
$283,960.00
$283,960.00
$57,575.00
$57,575.00
$33,480.00
$33,480.00
$1,548,255.67
$1,548,255.67
$37,720.00
$37,720.00
$4,392.00
$4,392.00
$37,795.00
$28,970.00
$39,405.96
$167,886.15
$274,057.11
$17,820.00
$52,560.00
$70,380.00
$18,980.00
$8,970.00
$27,950.00
$9,020.00
$9,020.00
$4,650.00
$4,650.00
$6,087,680.00
$6,087,680.00
$8,565.80
$8,565.80
$11,530.40
$11,530.40
$57,500.00
$57,500.00
$198,190.33
$229,263.37
$427,453.70
$199,166.22
$199,166.22
$200,000.00
$200,000.00
$65,000.00
$4,537.92
$13,750.00
$83,287.92
$20,250.00
$20,250.00

Total
Quantity

325.00
311.00
311.00
124.00
124.00
235.00
235.00
62.00
62.00
139.00
139.00
82.00
82.00
36.00
36.00
417.00
230.00
496.00
3022.00
4165.00
132.00
706.00
838.00
146.00
98.00
244.00
82.00
82.00
30.00
30.00
928.00
928.00
91.00
91.00
116.00
116.00
100.00
100.00
1.00
1.00
2.00
198.00
198.00
1.00
1.00
13.00
6.00
11.00
30.00
27.00
27.00

20



Item
Number

611-01.

611-01.

611-01.

611-01.

611-01.

611-01.

611-02.

611-02.

611-02.

611-02.

611-03.

611-05.

611-05.

611-07.

611-07.

611-07.

611-07.

01

02

03

04

06

20

10

11

12

13

04

01

02

01

02

31

32

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

MANHOLES, 0' - 4' DEPTH
MANHOLES ,> 4' - 8' DEPTH
MANHOLES, > 8' - 12' DEPTH
MANHOLES, > 12' - 16' DEPTH
MANHOLES, > 20' - 24' DEPTH

ADJUSTMENT OF EXISTING MANHOLE

JUNCTION BOX, TYPE 1

JUNCTION BOX, TYPE 2

JUNCTION BOX, TYPE 3

JUNCTION BOX, TYPE 4

GRAY IRON CASTINGS (CATCHBASIN)

TRENCH DRAINS
12IN PVC PIPE FOR TRENCH DRAINS

CLASS A CONCRETE (PIPE ENDWALLS)

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

18IN ENDWALL (SIDE DRAIN)

24IN ENDWALL (SIDE DRAIN)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LB.

LB.

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$5,500.
$5,500.
$6,500.
$5,200.
$5,776.
$5,797.
$6,200.
$7,810.
$7,562.
$13,905.
$13,905.
$22,000.
$22,000.
$3,465.
$1,152.
$3,950.
$2,466.
$7,070.
$4,301.
$5,930.
$6,792.
$6,792.
$8,300.
$12,828.
$12,262.
$22,500.
$22,500.
$4.

$7.

$6.
$525.
$525.
$65.
$65.
$1,592.
$2,584.
$2,219.
$1,630.
$1,804.
$3.

$5.

$14.

$3.

$4.
$4,300.
$5,025.
$3,600.
$4,948.
$4,796.
$4,025.
$6,598.

00
00
00
00
00
14
00
00
31
00
00
00
00
38
17
00
80
00
43
00
50
50
00
57
50
00
00
06
86
42
00
00
00
00
31
80
59
21
51
82
02
47
38
33
00
00
00
75
07
00
50

Total
Cost

$5,500.
$5,500.
$6,500.
$5,200.
$28,880.
$40,580.
$12,400.
$85,910.
$98,310.
$41,715.
$41,715.
$22,000.
$22,000.
$27,723.
$26,500.
$59,250.
$113,473.
$70,700.
$30,110.
$100,810.
$54,340.
$54,340.
$8,300.
$89,800.
$98,100.
$22,500.
$22,500.
$98,274.
$312,430.
$410,704.
$105,000.
$105,000.
$2,405.
$2,405.
$20,700.
$64,620.
$43,725.
$233,120.
$362,165.
$2,574.
$6,028.
$7,625.
$20,870.
$37,0098.
$34,400.
$30,150.
$21,600.
$316,720.
$402,870.
$56,350.
$65,985.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
10
00
10
00
00
00
00
00
00
95
00
95
00
95
99
00
94
00
00
00
00
00
00
00

Total
Quantity

[
PR WWWRNJO PR

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.70
143.
.70

674.
1202.

527.
6170.
8573.
.00
.00
.00
64.
84.
14.
10.

00

00
00
00
00
00

00
00
00
00
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Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-09.

33

34

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

70

73

01

Description

30IN

36IN

18IN

18IN

18IN

24IN

24IN

241IN

30IN

30IN

30IN

36IN

36IN

36IN

42IN

421IN

42IN

48IN

18IN

ADJUSTMENT OF EXISTING CATCHBASIN

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

(SIDE DRAIN)

(SIDE DRAIN)

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS
(CROSS
(CROSS
(CROSS
(CROSS

(CROSS

(CROSS
(CROSS
(CROSS
(CROSS
(CROSS

(CROSS

(MEDIAN DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)
DRAIN)
DRAIN)
DRAIN)
DRAIN)

DRAIN)

DRAIN)
DRAIN)
DRAIN)
DRAIN)
DRAIN)

DRAIN)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$5,097.
$18,000.
$12,500.
$13,416.
$17,000.
$17,000.
$3,500.
$3,500.
$2,463.
$3,467.
$3,224.
$3,700.
$2,900.
$3,269.
$3,259.
$3,465.
$3,582.
$3,567.
$4,080.
$3,315.
$3,550.
$3,623.
$4,633.
$4,633.
$5,306.
$5,306.
$4,539.
$4,539.
$6,320.
$6,320.
$8,174.
$8,174.
$8,000.
$7,723.
$7,792.
$7,692.
$7,692.
$10,266.
$10,266.
$8,740.
$8,740.
$11,192.
$11,192.
$9,950.
$9,950.
$10,733.
$10,733.
$6,500.
$6,000.
$6,200.
$5,583.

29
00
00
67
00
00
00
00
48
50
62
00
00
05
62
00
14
50
00
42
00
86
33
33
67
67
80
80
00
00
29
29
00
33
50
31
31
67
67
00
00
31
31
00
00
33
33
00
00
00
33

Total
Cost

$122,335.
$18,000.
$62,500.
$80,500.
$68,000.
$68,000.
$14,000.
$7,000.
$14,780.
$41,610.
$77,390.
$7,400.
$8,700.
$68,650.
$84,750.
$6,930.
$50,150.
$57,080.
$8,160.
$6,630.
$14,200.
$28,990.
$27,800.
$27,800.
$31,840.
$31,840.
$9,079.
$9,079.
$44,240.
$44,240.
$57,220.
$57,220.
$8,000.
$23,170.
$31,170.
$100,000.
$100,000.
$30,800.
$30,800.
$43,700.
$43,700.
$145,500.
$145,500.
$39,800.
$39,800.
$32,200.
$32,200.
$39,000.
$54,000.
$93,000.
$16,750.

00
00
00
00
00
00
00
00
85
00
85
00
00
00
00
00
00
00
00
84
00
84
00
00
00
00
60
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 23

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $1,403.18 $237,137.60 169.00
3 $1,669.39 $163,600.00 98.00
4 $4,518.00 $112,950.00 25.00
STATE $1,798.09 $530,437.60 295.00
611-10.01 CATCH BASINS, TYPE 10, O0' - 4' DEPTH EACH 3 $7,600.00 $7,600.00 1.00
STATE $7,600.00 $7,600.00 1.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH EACH 1 $6,500.00 $45,500.00 7.00
3 $6,000.00 $6,000.00 1.00
4 $4,310.00 $21,550.00 5.00
STATE $5,619.23 $73,050.00 13.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH EACH 1 $7,000.00 $21,000.00 3.00
3 $6,200.00 $24,800.00 4.00
4 $5,380.00 $96,840.00 18.00
STATE $5,705.60 $142,640.00 25.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH EACH 3 $9,500.00 $19,000.00 2.00
4 $8,280.00 $41,400.00 5.00
STATE $8,628.57 $60,400.00 7.00
611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH EACH 4 $11,900.00 $35,700.00 3.00
STATE $11,900.00 $35,700.00 3.00
611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH EACH 1 $12,000.00 $12,000.00 1.00
4 $10,480.00 $31,440.00 3.00
STATE $10,860.00 $43,440.00 4.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH EACH 3 $7,700.00 $15,400.00 2.00
4 $11,815.79 $224,500.00 19.00
STATE $11,423.81 $239,900.00 21.00
611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH EACH 3 $8,200.00 $8,200.00 1.00
4 $17,205.00 $51,615.00 3.00
STATE $14,953.75 $59,815.00 4.00
611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH EACH 4 $10,475.00 $10,475.00 1.00
STATE $10,475.00 $10,475.00 1.00
611-16.04 CATCH BASINS, TYPE 16, > 12' - 16' DEPTH EACH 4 $21,120.00 $21,120.00 1.00
STATE $21,120.00 $21,120.00 1.00
611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH EACH 3 $10,000.00 $180,000.00 18.00
STATE $10,000.00 $180,000.00 18.00
611-31.03 CATCH BASINS, TYPE 31, > 8' - 12' DEPTH EACH 3 $15,000.00 $30,000.00 2.00
STATE $15,000.00 $30,000.00 2.00
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH EACH 1 $6,000.00 $6,000.00 1.00
3 $6,100.00 $30,500.00 5.00
4 $5,168.13 $165,380.00 32.00
STATE $5,312.63 $201,880.00 38.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH EACH 3 $8,300.00 $41,500.00 5.00
4 $5,680.17 $170,405.00 30.00
STATE $6,054.43 $211,905.00 35.00
611-38.03 CATCH BASINS, TYPE 38, > 8' - 12' DEPTH EACH 3 $16,875.00 $33,750.00 2.00
4 $9,814.00 $98,140.00 10.00
STATE $10,990.83 $131,890.00 12.00
611-38.04 CATCH BASINS, TYPE 38, > 12' - 16' DEPTH EACH 3 $10,250.00 $10,250.00 1.00
4 $16,500.00 $16,500.00 1.00
STATE $13,375.00 $26,750.00 2.00
611-38.05 CATCH BASINS, TYPE 38, > 16' - 20' DEPTH EACH 4 $10,505.00 $31,515.00 3.00
STATE $10,505.00 $31,515.00 3.00



Item
Number

611-38.

611-39.

611-39.

611-39.

611-39.

611-40.

611-41.

611-41.

611-42.

611-42.

611-42.

611-43.

611-43.

611-46.

611-51.

611-51.

611-63.

615-01.

615-01.

615-01.

615-01.

06

01

02

03

04

01

01

02

01

02

03

01

02

02

02

03

31

02

03

10

31

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description
CATCH BASINS, TYPE 38, > 20' - 24' DEPTH
CATCH BASINS, TYPE 39, 0' - 4' DEPTH

CATCH BASINS, TYPE 39, > 4' - 8' DEPTH
CATCH BASINS, TYPE 39, > 8' - 12' DEPTH
CATCH BASINS, TYPE 39, > 12' - 16' DEPTH
CATCH BASINS, TYPE 40, 0' - 4' DEPTH
CATCH BASINS, TYPE 41, 0' - 4' DEPTH
CATCH BASINS, TYPE 41, > 4' - 8' DEPTH
CATCH BASINS, TYPE 42, 0' - 4' DEPTH
CATCH BASINS, TYPE 42, > 4' - 8' DEPTH
CATCH BASINS, TYPE 42, > 8' - 12' DEPTH
CATCH BASINS, TYPE 43, 0' - 4' DEPTH
CATCH BASINS, TYPE 43, > 4' - 8' DEPTH
CATCH BASINS, TYPE 46, > 4' - 8' DEPTH
CATCH BASINS, TYPE 51, > 4' - 8' DEPTH
CATCH BASINS, TYPE 51, > 8' - 12' DEPTH

JUNCTION STR,84IN RND >

PRESTRESSED CONCRETE I-BEAM (TYPE II)
PRESTRESSED CONCRETE I-BEAM (TYPE III)
PRESTR CONC BULB TEE BEAM (6"WEB) (BT-54)

PRESTR CONC WIDE BULB TEE BEAM (WBT-54)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$8,750.
$8,750.
$5,114.
$7,305.
$6,483.
$10,266.
$10,266.
$14,700.
$14,700.
$14,800.
$14,800.
$12,600.
$12,600.
$6,000.
$4,275.
$5,137.
$12,000.
$5,230.
$8,615.
$5,700.
$6,180.
$6,000.
$5,263.
$5,769.
$5,300.
$7,500.
$6,953.
$6,656.
$8,500.
$9,573.
$9,144.
$11,200.
$11,200.
$11,860.
$11,860.
$17,000.
$17,000.
$10,160.
$10,160.
$14,315.
$14,315.
$34,913.
$34,913.
$325.
$325.
$375.
$375.
$560.
$560.
$550.
$550.

00
00
60
00
60
67
67
00
00
00
00
00
00
00
00
50
00
00
00
00
00
00
75
20
00
00
75
15
00
33
00
00
00
00
00
00
00
00
00
00
00
26
26
00
00
00
00
78
78
00
00

Total
Cost

$17,500.
$17,500.
$15,343.
$36,525.
$51,868.
$30,800.
$30,800.
$29,400.
$29,400.
$14,800.
$14,800.
$12,600.
$12,600.
$6,000.
$4,275.
$10,275.
$12,000.
$5,230.
$17,230.
$11,400.
$24,720.
$66,000.
$42,110.
$144,230.
$15,900.
$15,000.
$55,630.
$86,530.
$17,000.
$28,720.
$45,720.
$11,200.
$11,200.
$11,860.
$11,860.
$34,000.
$34,000.
$152,400.
$152,400.
$57,260.
$57,260.
$34,913.
$34,913.
$328,575.
$328,575.
$1,464,375.
$1,464,375.
$1,224,175.
$1,224,175.
$943,250.
$943,250.

00
00
81
00
81
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
26
26
00
00
00
00
00
00
00
00

Total
Quantity

N =
PSSO ONNRERRPRPROOWNWONWOORDSNNRERERNRREPRPRRERRERENDNDWWOOOU WNDN

=

=

=

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
1011.
1011.
3905.
3905.
2183.
2183.
1715.
1715.

00
00
00
00
00
00
00
00

24



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 25

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
615-01.32 PRESTR CONC WIDE BULB TEE BEAM (WBT-66) L.F. 3 $560.00 $7,330,400.00 13090.00
STATE $560.00 $7,330,400.00 13090.00
615-02.12 PRESTRESSED CONCRETE BOX BEAM (42"X 48") L.F. 4 $600.00 $235,200.00 392.00
STATE $600.00 $235,200.00 392.00
615-02.22 PRESTRESSED CONCRETE BOX BEAM (18"X 36") L.F. 3 $1,600.00 $65,600.00 41.00
STATE $1,600.00 $65,600.00 41.00
615-04.04 FULL DEPTH PRECAST DECK PANEL (5000 PSI) S.Y. 4 $2,000.00 $480,000.00 240.00
STATE $2,000.00 $480,000.00 240.00
615-04.10 NON-SHRINK GROUT C.F. 4 $750.00 $7,500.00 10.00
STATE $750.00 $7,500.00 10.00
615-04.30 PRECAST BRIDGE ABUTMENT WALL C.Y. 4 $5,500.00 $99,000.00 18.00
STATE $5,500.00 $99,000.00 18.00
615-04.31 PRECAST BRIDGE ABUTMENT WINGWALL C.Y. 4 $5,500.00 $132,000.00 24.00
STATE $5,500.00 $132,000.00 24.00
615-04.32 PRECAST BRIDGE ABUTMENT BEAM C.Y. 4 $5,500.00 $143,000.00 26.00
STATE $5,500.00 $143,000.00 26.00
617-01 BRIDGE DECK SEALANT S.Y. 1 $38.61 $413,623.81 10714.00
2 $45.00 $46,215.00 1027.00
3 $38.04 $168,596.56 4432.00
STATE $38.86 $628,435.37 16173.00
617-02 BRIDGE DECK CRACK SEALING L.F. 3 $9.74 $46,424.99 4766.25
STATE $9.74 $46,424.99 4766.25
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHAN S.Y. 1 $55.06 $261,159.25 4743.00
2 $44.16 $868,247.88 19660.00
3 $41.19 $1,058,958.50 25710.00
4 $34.81 $810,532.50 23283.00
STATE $40.86 $2,998,898.13 73396.00
617-05 SEALANT GAL. 3 $506.10 $16,701.37 33.00
STATE $506.10 $16,701.37 33.00
619-01 BRIDGE DECK OVERLAY (PMC) S.Y. 2 $150.00 $194,400.00 1296.00
STATE $150.00 $194,400.00 1296.00
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING L.F. 2 $400.00 $183,200.00 458.00
3 $293.04 $33,992.64 116.00
STATE $378.38 $217,192.64 574.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS3) L.F. 1 $200.00 $169,000.00 845.00
3 $169.72 $731,985.48 4313.00
4 $177.67 $1,674,505.00 9425.00
STATE $176.61 $2,575,490.48 14583.00
620-09 REMOVAL & REPLACEMENT EXISTING BR RAIL L.F. 1 $1,003.19 $28,089.32 28.00
3 $1,020.00 $48,960.00 48.00
STATE $1,013.81 $77,049.32 76.00
621-03.01 15" TEMPORARY DRAINAGE PIPE L.F. 2 $180.00 $12,780.00 71.00
STATE $180.00 $12,780.00 71.00
621-03.02 18" TEMPORARY DRAINAGE PIPE L.F. 1 $35.00 $4,480.00 128.00
2 $61.84 $38,960.00 630.00
3 $50.30 $41,195.20 819.00
4 $55.84 $118,749.63 2126.50
STATE $54.92 $203,384.83 3703.50
621-03.03 24" TEMPORARY DRAINAGE PIPE L.F. 2 $110.00 $20,020.00 182.00
3 $100.33 $9,030.00 90.00

4 $58.75 $10,340.00 176.00



Item
Number

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

621-05.

621-05.

625-02.

630-10.

640-01.

640-01.

640-01.

680-02.

680-02.

701-01.

701-01.

701-02

04

05

07

08

09

10

12

01

02

40

02

05

25

30

01

02

01

02

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

30" TEMPORARY DRAINAGE PIPE

36" TEMPORARY DRAINAGE PIPE

48" TEMPORARY DRAINAGE PIPE

54" TEMPORARY DRAINAGE PIPE
60" TEMPORARY DRAINAGE PIPE
66" TEMPORARY DRAINAGE PIPE
TEMPORARY DRAINAGE PIPE ARCH

TEMPORARY SHORING

TEMPORARY SHORING

DRILLED SHAFT (SH-SCC) CONCRETE
ELECTRICAL WORK-INSTALLED COMPLETE
WEIGH-IN-MOTION & STIC SCE SYSTEM
INSPECTION PIT

SMART ROADSIDE INSPECTION SYSTEM

BUILDING

BUILDING

CONCRETE SIDEWALK (4 ")

CONCRETE SIDEWALK (6 ")

CONCRETE DRIVEWAY

Unit of
Measure

LS

LS

LS

LS

LS

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$87.
$170.
$99.
$133.
$90.

$77.

$84.
$106.
$150.
$ll6.
$150.
$150.
$110.
$110.
$230.
$230.
$244.
$244.
$35.

$25.

$31.
$25,000.
$25,000.
$750.
$750.
$83,800.
$83,800.
$2,437,600.
$2,437,600.
$135,000.
$135,000.
$1,208,300.
$1,208,300.
$322,059.
$340,976.
$372,552.
$342,784.
$264,253.
$960,000.
$305,684.
$509,979.
$16.

$30.

$9.

$7.

$9.

$12.

$12.

$22.

$18.

$9.

92
00
19
61
00
32
40
77
00
50
00
00
98
98
00
00
66
66
00
00
83
00
00
00
00
00
00
00
00
00
00
00
00
29
05
98
64
78
00
50
43
96
46
16
77
33
76
76
00
00
19

Total
Cost

$39,390.
$23,800.
$14,680.
$38,480.
$11,250.
$7,655.
$18,905.
$9,930.
$4,050.
$13,980.
$31,500.
$31,500.
$164,920.
$164,920.
$23,000.
$23,000.
$62,755.
$62,755.
$1,675,625.
$554,900.
$2,230,525.
$25,000.
$25,000.
$81,000.
$81,000.
$83,800.
$83,800.
$2,437,600.
$2,437,600.
$135,000.
$135,000.
$1,208,300.
$1,208,300.
$322,059.
$1,704,880.
$372,552.
$2,399,492.
$264,253.
$960,000.
$305,684.
$1,529,938.
$132,904.
$29,515.
$87,922.
$391,586.
$641,928.
$19,782.
$19,782.
$49,192.
$12,096.
$173,349.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
10
10
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
29
24
98
51
78
00
50
28
00
74
60
50
84
00
00
00
00
44

26

Total
Quantity

448.00
140.00
148.00
288.00
125.00
99.00
224.00
93.00
27.00
120.00
210.00
210.00
1486.00
1486.00
100.00
100.00
256.50
256.50
47875.00
22196.00
70071.00
1.00
1.00
108.00
108.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
7835.00
969.00
9600.00
50399.00
68803.00
1550.00
1550.00
2236.00
672.00
18864.00
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Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 27

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $14.87 $205,386.00 13812.00
STATE $12.37 $440,023.44 35584.00
701-02.01 CONCRETE CURB RAMP (RETROFIT) S.F. 1 $50.72 $2,046,216.50 40347.00
2 $50.26 $481,631.68 9582.00
3 $34.75 $129,620.00 3730.00
4 $39.31 $339,889.95 8646.00
STATE $48.11 $2,997,358.13 62305.00
701-02.02 CONCRETE DRIVEWAY (8") S.F. 4 $11.50 $17,031.50 1481.00
STATE $11.50 $17,031.50 1481.00
701-02.03 CONCRETE CURB RAMP S.F. 1 $28.00 $10,780.00 385.00
2 $40.00 $8,800.00 220.00
3 $33.76 $48,949.00 1450.00
4 $28.59 $119,494.50 4179.00
STATE $30.16 $188,023.50 6234.00
701-02.06 DETECTABLE WARNING SURFACE (REHAB) S.F. 1 $195.00 $65,910.00 338.00
4 $82.50 $6,600.00 80.00
STATE $173.47 $72,510.00 418.00
701-03 CONCRETE MEDIAN PAVEMENT C.Y. 1 $1,030.00 $25,750.00 25.00
4 $540.00 $557,280.00 1032.00
STATE $551.59 $583,030.00 1057.00
702-01 CONCRETE CURB C.Y. 1 $1,003.13 $72,225.00 72.00
2 $1,015.23 $8,121.84 8.00
3 $1,077.89 $68,661.42 63.70
4 $863.64 $85,500.00 99.00
STATE $966.25 $234,508.26 242.70
702-01.03 MODULAR CURB W/DELINEATOR L.F. 3 $73.00 $45,114.00 618.00
STATE $73.00 $45,114.00 618.00
702-03 CONCRETE COMBINED CURB & GUTTER C.Y. 1 $999.34 $336,778.00 337.00
3 $618.37 $165,414.40 267.50
4 $507.53 $777,995.00 1532.90
STATE $598.95 $1,280,187.40 2137.40
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING C.Y. 1 $1,000.00 $40,000.00 40.00
2 $910.00 $40,950.00 45.00
3 $3,000.00 $9,000.00 3.00
4 $814.08 $586,950.00 721.00
STATE $836.71 $676,900.00 809.00
703-02 CEM CONCRETE DITCH PAVING (REINFORCED) C.Y. 4 $1,200.00 $55,200.00 46.00
STATE $1,200.00 $55,200.00 46.00
705-01.01 GUARDRAIL AT BRIDGE ENDS L.F. 1 $73.00 $27,375.00 375.00
2 $39.50 $9,875.00 250.00
3 $112.00 $14,000.00 125.00
4 $118.75 $72,200.00 608.00
STATE $90.91 $123,450.00 1358.00
705-01.02 GUARDRAIL AT BRIDGE PIERS L.F. 1 $95.00 $4,750.00 50.00
2 $45.00 $810.00 18.00
3 $90.00 $1,080.00 12.00
4 $75.00 $750.00 10.00
STATE $82.11 $7,390.00 90.00
705-01.04 METAL BEAM GUARD FENCE L.F. 1 $83.00 $12,450.00 150.00
2 $105.76 $17,070.00 161.40

3 $161.00 $20,125.00 125.00



Item
Number

705-01.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

705-03.

705-03.

705-03.

50

01

02

05

10

20

25

31

32

50

01

02

03

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

SHOP CURVED GUARDRAIL AT BR ENDS

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2)

RUB-RAIL (ONLY)

GUARDRAIL TRANSITION 27IN TO 31IN

SING GRDRL (TY 2) LONG POST (6 FT-9 FT)

SING GRDRL (TY 2) LONG POST (9 FT-12 FT)

SINGLE GUARDRAIL (TYPE 2) (YEAR 1)
SINGLE GUARDRAIL (TYPE 2) (YEAR 2)
SHOP CURVED GUARDRAIL

MEDIAN DV GUARDRAIL,WITH RUB-RAIL (TY 2)

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

MEDIAN DV GUARDRAIL (TY 2) (27"MT HT)

Unit of
Measure

Region

Awarded Contracts

Average
Unit Price

$88.55
$104.01
$75.00
$75.00
$38.00
$75.00
$48.50
$32.00
$39.57
$32.00
$36.00
$42.00
$35.38
$32.00
$32.00
$216.31
$114.09
$435.56
$120.45
$196.75
$33.01
$42.00
$44.00
$35.00
$34.54
$38.00
$56.00
$46.00
$35.00
$40.33
$29.00
$29.00
$29.00
$29.00
$46.00
$46.00
$50.00
$72.00
$85.00
$70.00
$53.91
$40.00
$42.00
$63.42
$60.00
$47.50
$48.00
$42.00
$80.00
$42.00
$51.46

Total
Cost

$24,350.00
$73,995.00
$3,750.00
$3,750.00
$5,700.00
$1,875.00
$582.00
$3,200.00
$11,357.00
$800,000.00
$1,080,000.00
$420,000.00
$2,300,000.00
$640.00
$640.00
$44,560.60
$18,710.00
$93,644.51
$66,006.40
$222,921.51
$660,155.00
$134,400.00
$30,800.00
$14,000.00
$839,355.00
$22,800.00
$2,800.00
$11,500.00
$5,250.00
$42,350.00
$145,000.00
$145,000.00
$152,250.00
$152,250.00
$1,610.00
$1,610.00
$13,750.00
$2,160.00
$1,020.00
$700.00
$17,630.00
$10,000.00
$1,260.00
$3,139.50
$6,000.00
$20,399.50
$4,800.00
$1,050.00
$2,960.00
$2,100.00
$10,910.00

28

Total
Quantity

275.00
711.40
50.00
50.00
150.00
25.00
12.00
100.00
287.00
25000.00
30000.00
10000.00
65000.00
20.00
20.00
206.00
164.00
215.00
548.00
1133.00
20001.00
3200.00
700.00
400.00
24301.00
600.00
50.00
250.00
150.00
1050.00
5000.00
5000.00
5250.00
5250.00
35.00
35.00
275.00
30.00
12.00
10.00
327.00
250.00
30.00
49.50
100.00
429.50
100.00
25.00
37.00
50.00
212.00



Item
Number

705-03.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

04

02

03

05

09

10

11

21

22

23

24

29

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

MEDIAN DIVIDER GUARDRAIL AT CONC. BARR

GUARDRATIL

GUARDRATIL

GUARDRATIL

EARTH PAD

EARTH PAD

TERMINAL (TYPE 12)

TERMINAL (TYPE 13)

TERMINAL (TYPE-IN-LINE)

FOR TYPE 38 GR END TREATMENT

FOR GUARD RAIL END TREATMENT

STONE FOR GD END TERMINAL PAD

GUARDRAIL

GUARDRAIL

GUARDRATIL

GUARDRAIL

DELINEATION ENHANCEMENT

DELINEATION ENHANCEMENT (BI-DI

DELINEATION ENHANCEMENT (BI-DI

END TERMINAL DELINEATION SHEET

C-A-T CRASH CUSHION ATTENUATING TERMINAL

Unit of
Measure

L.F.

EACH

EACH

EACH

EACH

EACH

TON

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

S WNhFRFOdWNDRFRODdWNREFOD,WONREFODDWONRERPRODWNDREREODD,OWNDNEFED WD R

n
]
e
=]
3l

Awarded Contracts

Average
Unit Price

$60.
$42.
$85.
$70.
$62.
$2,100.
$5,000.
$4,000.
$3,800.
$3,666.
$1,700.
$1,800.
$1,800.
$1,700.
$1,757.
$1,700.
$1,525.
$1,850.
$1,500.
$1,577.
$2,181.
$2,155.
$886.
$1,237.
$1,573.
$1,928.
$1,904.
$247.
$1,800.
$1,757.
$58.
$95.
$85.
$25.
$69.
$5.

$4.
$12.
$9.

$5.

$9.
$44.
$9.
$15.
$15.
$70.
$75.
$100.
$63.
$73.
$7,500.

00
00
00
00
83
00
00
00
00
67
00
00
00
00
89
00
81
00
00
88
96
56
93
14
41
28
55
00
00
67
00
00
00
00
88
56
66
00
41
02
02
50
08
00
00
00
00
00
91
22
00

Total
Cost

$1,500.
$756.
$1,020.
$1,750.
$5,026.
$4,200.
$10,000.
$4,000.
$3,800.
$22,000.
$10,200.
$9,000.
$30,600.
$17,000.
$66,800.
$6,800.
$47,300.
$12,950.
$15,000.
$82,050.
$100,370.
$38,800.
$30,155.
$55,671.
$224,997.
$55,920.
$125,700.
$2,470.
$19,800.
$203,890.
$37,700.
$11,875.
$51,000.
$2,500.
$103,075.
$25,793.
$217,040.
$3,000.
$26,756.
$272,590.
$113,306.
$979.
$114,285.
$1,875.
$1,875.
$3,500.
$3,750.
$5,000.
$8,691.
$20,941.
$45,000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
66
50
16
00
00
00
00
00
00
00
00
00
00
50
50
00
90
90
75
00
75
00
00
00
00
00
40
40
00

Total
Quantity

25.
18.
12.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
143.
.00
.00
.00
.00
116.
.00
125.
600.
100.
1475.
4638.
46546.
250.
2842.
54276.
12561.
22.
12583.
125.
125.
50.
50.
50.
136.
286.
.00

00
00
00

00

00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

29



Item
Number

705-04.

705-05.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

50

36

01

02

09

10

11

15

18

20

21

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

PORTABLE BARRIER RAIL DELINEATOR

CONCRETE PAD (SCI100GM)

W BEAM GR (TYPE 2) MASH TL-3

W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

WEAK-POST GR ATTCH CULV (MASH TL-3) (TY )

GR TERM TRAILING END (TYPE 13) MASH TL-3

GR TERMINAL (IN-INLINE) MASH TL-3

SHORT-RADIUS GR SYS (16FT RAD) MASH TL-3
SHORT-RADIUS GR SYS (40FT RAD) MASH TL-3

TANGENT ENERGY ABSORBING TERM MASH TL-3

TAN. ENERGY ABSORB. TERM MASH TL-3 (PC)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

S WNREFPENdEWONEFEFNDDLONREFEODEE WNREPEODDSWNEFEFNDDWONEFE LD WNEFED D WwN

n
3
o>
3
=1

Awarded Contracts

Average
Unit Price

$10,000.00
$25,000.00
$8,000.00
$9,777.78
$10.28
$22.00
$12.46
$11.85
$865.55
$1,333.67
$670.48
$871.63
$935.33
$31.51
$37.08
$33.03
$31.64
$33.67
$33.00
$44.57
$37.52
$35.00
$36.23
$218.00
$350.00
$600.00
$350.00
$361.56
$1,602.78
$1,835.00
$1,902.71
$1,500.00
$1,593.67
$1,412.11
$3,398.89
$1,740.00
$1,345.45
$1,632.28
$17,000.00
$17,000.00
$15,500.00
$15,500.00
$3,533.20
$3,712.69
$3,911.43
$3,533.68
$3,658.66
$6,500.00
$5,000.00
$10,000.00
$7,111.11

Total
Cost

$10,000.00
$25,000.00
$8,000.00
$88,000.00
$11,227.80
$3,344.00
$3,515.10
$18,086.90
$865.55
$1,333.67
$670.48
$871.63
$3,741.33
$287,774.51
$846,679.90
$804,554.75
$659,060.00
$2,598,069.16
$79,200.00
$33,782.50
$44,727.18
$2,800.00
$160,509.68
$16,350.00
$17,500.00
$30,000.00
$17,500.00
$81,350.00
$72,125.00
$20,185.00
$39,957.00
$153,000.00
$285,267.00
$64,957.00
$30,590.00
$8,700.00
$29,600.00
$133,847.00
$204,000.00
$204,000.00
$31,000.00
$31,000.00
$2,420,245.00
$1,551,905.00
$1,365,088.81
$703,202.50
$6,040,441.31
$39,000.00
$5,000.00
$20,000.00
$64,000.00

30

Total
Quantity

1.00
1.00
1.00
9.00
1092.00
152.00
282.00
1526.00
1.00
1.00
1.00
1.00
4.00
9134.00
22835.00
24357.00
20832.00
77158.00
2400.00
758.00
1192.00
80.00
4430.00
75.00
50.00
50.00
50.00
225.00
45.00
11.00
21.00
102.00
179.00
46.00
9.00
5.00
22.00
82.00
12.00
12.00
2.00
2.00
685.00
418.00
349.00
199.00
1651.00
6.00

.00
.00
.00

o N -



Item
Number

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-06.

705-07.

705-07.

705-07.

705-07.

705-08.

25

26

30

40

41

51

71

72

81

82

11

20

21

22

18

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

THRIE BEAM BRIDGE TRANSITION MASH TL-3

THRIE BEAM BRIDGE TRANSITION MASH TL-2

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

CABLE BARRIER (MASH TL-3)

CABLE BARRIER ANCHOR (MASH TL-3)

CABLE BARRIER ANCHOR (MASH TL-4)

W BEAM GR (TYPE 2) MASH TL-3 (YEAR 1)

W BEAM GR (TYPE 2) MASH TL-3 (YEAR 2)
TANG ENERGY ABSBG TERM MASH TL3 (YEAR 1)
TANG ENERGY ABSBG TERM MASH TL3 (YEAR 2)
TRUCK MOUNTED ENERGY ATTENUATOR

TRANSITION TO SAFETY SHAPE (2005 TRACC)

TRNSTN TO BARRER WLL END CP (2005 TRACC)

SPLIT FRAME KT-30IN BACK-UP (2005 TRACC)

TAU-II XXXL BULKHEAD (WIDE UNIT)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$3,850.
$3,200.
$2,484.
$2,658.
$2,907.
$2,594.
$2,118.
$2,962.
$2,556.
$2,505.
$3,738.
$3,457.
$3,364.
$3,346.
$3,506.
$13.
$13.
$1,573.
$1,573.
$7,500.
$7,500.
$29.
$29.
$29.
$29.
$2,500.
$2,500.
$2,750.
$2,750.
$2,500.
$2,500.
$1,474.
$1,474.
$1,474.
$1,474.
$1,474.
$389.
$389.
$389.
$389.
$389.
$1,006.
$1,006.
$1,006.
$1,006.
$1,006.
$2,269.
$2,269.
$2,269.
$2,269.
$2,269.

00
00
65
38
74
40
86
50
00
34
58
46
24
16
97
94
94
09
09
00
00
00
00
00
00
00
00
00
00
00
00
04
04
04
04
04
37
37
37
37
37
88
88
88
88
88
75
75
75
75
75

Total
Cost

$46,200.
$35,200.
$47,208.
$69,118.
$197,726.
$18,160.
$14,832.
$11,850.
$12,780.
$57,622.
$235,530.
$255,852.
$121,112.
$120,461.
$732,956.
$418.
$418.
$1,573.
$1,573.
$7,500.
$7,500.
$652,500.
$652,500.
$659,750.
$659,750.
$1,125,000.
$1,125,000.
$1,306,250.
$1,306,250.
$15,000.
$15,000.
$1,474.
$1,474.
$1,474.
$1,474.
$5,896.
$389.
$389.
$389.
$389.
$1,557.
$1,006.
$1,006.
$1,006.
$1,006.
$4,027.
$2,269.
$2,269.
$2,269.
$2,269.
$9,079.

00
00
42
00
42
80
00
00
00
80
50
00
61
80
91
20
20
09
09
00
00
00
00
00
00
00
00
00
00
00
00
04
04
04
04
16
37
37
37
37
48
88
88
88
88
52
75
75
75
75
00

Total
Quantity

12.
11.
19.
26.
68.

7.
.00

4.

5.
23.
63.
.00

36.

36.
209.

30.

30.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

7

74

DR R RREAMRRRERSMRRERRDDRERREREOO

00
00
00
00
00
00

00
00
00
00

00
00
00
00
00

31



Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

19

23

24

25

26

27

28

29

30

31

32

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

TAU-II

XXXXL BULKHEAD (WIDE UNIT)

REPOSITIONING IMPACT ATTENUATOR (TAU-IT)

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

CABLE GUIDE KIT (UNIVERSAL)

ENERGY ABSORB CART TYPE A (UNIV)

ENERGY ABSORB CART TYPE B (UNIV)

END PANEL (UNIVERSAL)

FRONT SUPPORT ASSEMBLY (UNIVERSAL)

FRONT SUPPORT LEG KIT (UNIVERSAL)

MID SUPPORT ASSEMBLY (UNIVERSAL)

PIPE PANEL MOUNT (UNIVERSAL)

SLIDER KIT (UNIVERSAL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE

TATE

TATE
TATE
TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE

Awarded Contracts

Average
Unit Price

$2,000.
$2,000.
$2,000.
$2,000.
$2,000.
$280.
$432.
$1,017.
$924.
$840.
$592.
$592.
$592.
$592.
$592.
$317.
$377.
$504.
$641.
$460.
$317.
$377.
$536.
$616.
$461.
$931.
$464.
$931.
$464.
$697.
$392.
$604.
$302.
$387.
$421.
$118.
$134.
$139.
$119.
$128.
$464.
$932.
$464.
$931.
$698.
$246.
$246.
$246.
$246.
$246.
$126.

00
00
00
00
00
37
00
69
01
60
48
48
48
48
48
75
11
24
67
19
75
11
28
01
79
46
37
46
37
92
52
80
54
92
95
29
96
19
78
06
37
00
37
46
05
25
25
25
25
25
41

Total
Cost

$2,000.
$2,000.
$2,000.
$2,000.
$8,000.
$280.
$432.
$5,088.
$924.
$6,724.
$592.
$592.
$592.
$592.
$2,369.
$317.
$377.
$504.
$641.
$1,840.
$317.
$377.
$536.
$616.
$1,847.
$931.
$464.
$931.
$464.
$2,791.
$392.
$604.
$302.
$387.
$1,687.
$118.
$134.
$139.
$119.
$512.
s464.
$932.
$464.
$931.
$2,792.
$246.
$246.
$246.
$246.
$985.
$126.

00
00
00
00
00
37
00
45
01
83
48
48
48
48
92
75
11
24
67
77
75
11
28
01
15
46
37
46
37
66
52
80
54
92
78
29
96
19
78
22
37
00
37
46
20
25
25
25
25
00
41

Total
Quantity

PSR RERPRR SRR AR RRERESMRRERR SRR RRARRRREAMRRERER SRR RRORORRESR R R

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

32



Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

33

34

35

36

37

38

39

40

41

43

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

FORMED

SLIDING PANEL (UNIVERSAL)

NOSE PIECE (PARALLEL UNIT)

PCB BACKSTOP (PARALLEL UNIT)

NOSE PIECE (WIDE UNIT)

WIDE SUPT LEG ADAPTER (WIDE UNIT)

WING ASSEMBLY (WIDE UNIT)

WING BRACE (WIDE UNIT)

XL BULKHEAD (WIDE UNIT)

XXL BULKHEAD (WIDE UNIT)

ANGLE 05 TRACC

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NFRFODdWNDNRFRPO_WNREROD>PONREFRFODDWLWONREROWNDNRERODDPOONNRERFODONREREODSEWNERPEODDSWNEREDDWDN

Awarded Contracts

Average
Unit Price

$186.
$125.
$145.
$146.
$137.
.82
$397.
$183.
$232.
$370.
$604.
$773.
$764.
$628.
$880.
$880.
$880.
$880.
$880.
$288.
$553.
$926.
$224.
$498.
$281.
$281.
$281.
$281.
$281.
$593.
$593.
$593.
$593.
$593.
$145.
$145.
$145.
$145.
$145.
$848.
$848.
$848.
$848.
$848.
$1,600.
$1,600.
$1,600.
$1,600.
$1,600.
$470.
$470.

$210

89
78
57
16
38

85
48
38
09
80
90
08
22
48
48
48
48
48
22
03
50
99
19
15
15
15
15
15
25
25
25
25
25
69
70
70
70
70
58
58
58
58
58
55
55
55
55
55
90
90

Total
Cost

$186.
$125.
$145.
$584.
$137.
.82
$397.
$183.
$929.
$740.
$1,209.
$1,547.
$1,528.
$5,025.
$880.
$880.
$880.
$880.
$3,521.
$288.
$553.
$926.
$224.
$1,992.
$281.
$281.
$281.
$281.
$1,124.
$593.
$593.
$593.
$593.
$2,373.
$145.
$145.
$145.
$145.
$582.
$848.
$848.
$848.
$848.
$3,394.
$1,600.
$1,600.
$1,600.
$1,600.
$6,402.
$470.
$470.

$210

89
78
57
65
38

85
48
53
18
60
80
16
74
48
48
48
48
92
22
03
50
99
74
15
15
15
15
60
25
25
25
25
00
69
70
70
70
79
58
58
58
58
32
55
55
55
55
20
90
90

Total
Quantity

EFRE AR PRSP RRE AR RRREAMRRERERSRERRRLARRRRESARRERRONNNNDERRR RSB R e

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

33



Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

51

52

54

55

56

59

66

67

68

69

74

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

TRACC WASHER 1/4" X 3" X 2-1/4"

TRACC DOUBLER PL X 38-1/2"

TRACC BEAM GUIDE 72"

IMPACT ATTEN. REPOSIT. (QUADGUARD ELITE)

RIP PLATE REPAIR KIT, STAGE 1

RIP PLATE REPAIR KIT, STAGE 2

RIP PLATE REPAIR KIT, STAGE 3

PLASTIC NOSE PIECE/REFLECTOR

BASE ASSEMBLY - 9'

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$470.
$470.
$470.
$7,937.
$7,937.
$2,084.
$2,084.
$2,084.
$2,084.
$2,084.
$4.

$4.

$4.

$4.

$4.
$127.
$127.
$127.
$127.
$127.
$775.
$775.
$775.
$775.
$775.
$223.
$208.
$467.
$299.
$58.
$90.
$33.
$290.
$118.
$455.
$456.
$455.
$455.
$455.
$1,974.
$1,974.
$1,974.
$1,974.
$1,974.
$273.
$363.
$331.
$1,0093.
$515.
$2,034.
$2,034.

90
90
90
50
50
42
42
42
42
42
71
71
71
71
71
16
16
16
16
16
41
42
42
42
42
55
08
93
85
69
43
59
94
41
91
00
91
91
93
62
62
62
62
62
24
00
91
75
48
98
98

Total
Cost

$470.
$470.
$1,883.
$15,875.
$15,875.
$2,084.
$2,084.
$2,084.
$2,084.
$8,337.
$4.

$4.

$4.

$4.
$18.
$127.
$127.
$127.
$127.
$508.
$775.
$775.
$775.
$775.
$3,101.
$1,117.
$1,040.
$2,339.
$4,497.
$293.
$452.
$167.
$1,454.
$2,368.
$455.
$456.
$455.
$455.
$1,823.
$1,974.
$1,974.
$1,974.
$1,974.
$7,898.
$1,639.
$2,178.
$1,991.
$6,562.
$12,371.
$2,034.
$2,034.

90
90
60
00

42
42
42
42
68
71
71
71
71
84
16
16
16
16
64
41
42
42
42
67
75
40
65
80
45
15
95
70
25
91
00
91
91
73
62
62
62
62
48
44

46
50
40

98

Total
Quantity

=

N

N
HFRE MO R R R AR R, RPOOOOOOOUOdRERRREAERRREREMRERERRDERERRRENDNDDS R

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

76

77

80

81

84

85

86

88

91

92

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

BEAM GUIDE - 20'

END SHOE (LEFT OR RIGHT)

SIDE PANEL - 35"

SIDE PANEL - 62"

SLOT PLATE

CROSSTIE

FORM CHANNEL - 3 X 2

SLED/CUTTER ASSEMBLY

REPOSITIONING VEHCULR IMP ATTN (2005TRACC

05 RIP PLATE REPAIR KIT STAGE 2

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,034.
$2,034.
$2,034.
$867.
$867.
$867.
$867.
$867.
$456.
$456.
$456.
$456.
$456.
$134.
$135.
$134.
$134.
$134.
$101.
$156.
$64.
$174.
$124.
$32.
$32.
$32.
$32.
$32.
$220.
$220.
$220.
$220.
$220.
$344.
$344.
$344.
$344.
$344.
$2,183.
$2,183.
$2,183.
$2,183.
$2,183.
$522.
$805.
$642.
$1,066.
$746.
$633.
$570.
$520.

98
98
98
91
92
92
92
92
17
17
17
17
17
95
00
95
95
96
49
38
18
53
15
06
07
07
07
07
95
95
95
95
95
67
67
67
67
67
42
42
42
42
42
61
25
75
16
63
92
24
37

Total
Cost

$2,034.
$2,034.
$8,139.
$867.
$867.
$867.
$867.
$3,471.
$456.
$456.
$456.
$456.
$1,824.
$134.
$135.
$134.
$134.
$539.
$405.
$625.
$256.
$698.
$1,986.
$32.
$32.
$32.
$32.
$128.
$220.
$220.
$220.
$220.
$883.
$344.
$344.
$344.
$344.
$1,378.
$2,183.
$2,183.
$2,183.
$2,183.
$8,733.
$3,658.
$805.
$4,499.
$7,463.
$16,425.
$3,169.
$1,710.
$2,601.

98
98
92
91
92
92
92
67
17
17
17
17
68
95
00
95
95
85
96
52
72
12
32
06
07
07
07
27
95
95
95
95
80
67
67
67
67
68
42
42
42
42
68
27
25
25
12
89
60
72
85

Total
Quantity

=

N
CWONGddR I P RPREREAMRRRERASMRERRPRELODRERPRROSDDEDNSDNRRERRDDERERRRESRRR RS

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-009.

705-09.

705-09.

705-009.

93

94

95

97

98

99

10

11

12

13

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

05 RIP PLATE REPAIR KIT STAGE 3

05 FRONT ANCH WELDMENT

05 SECTION MODULE

05 SLED/SHREDDER ASSEMBLY

05 FRAME WELDMENT

05 BACK-UP FRAME

IMPACT ATTENUATOR (SCI100GM)

REPOSITIONING OF IMPACT ATTENUATOR (SCI1

CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$636.
$592.
$1,974.
$1,974.
$1,974.
$1,974.
$1,974.
$646.
$646.
$646.
$646.
$646.
$1,607.
$1,607.
$1,607.
$1,607.
$1,607.
$3,532.
$3,532.
$3,532.
$3,532.
$3,532.
$599.
$599.
$599.
$599.
$599.
$781.
$781.
$781.
$781.
$781.
$25,274.
$27,500.
$23,500.
$25,424.
$467.
$877.
$857.
$1,223.
$856.
$556.
$556.
$556.
$556.
$556.
$960.
$960.
$960.
$960.
$960.

19
40
62
62
62
62
62
87
87
87
87
87
50
50
50
50
50
74
75
75
75
75
90
90
90
90
90
37
37
37
37
37
70
00
00
90
28
25
00
44
24
28
29
29
29
29
75
75
75
75
75

Total
Cost

$3,180.
$10,663.
$1,974.
$1,974.
$1,974.
$1,974.
$7,898.
$646.
$646.
$646.
$646.
$2,587.
$1,607.
$1,607.
$1,607.
$1,607.
$6,430.
$3,532.
$3,532.
$3,532.
$3,532.
$14,130.
$599.
$599.
$599.
$599.
$2,399.
$781.
$781.
$781.
$781.
$3,125.
$25,274.
$27,500.
$23,500.
$76,274.
$467.
$877.
$857.
$1,223.
$3,424.
$556.
$556.
$556.
$556.
$2,225.
$960.
$960.
$960.
$960.
$3,843.

95
12
62
62
62
62
48
87
87
87
87
48
50
50
50
50
00
74
75
75
75
99
90
90
90
90
60
37
37
37
37
48
70
00
00
70
28
25
00
44
97
28
29
29
29
15
75
75
75
75
00

Total
Quantity

SRR R R AR R RER AR RERRPWORRRMRERRREMAMRRRERSMRRERRMRERRREAMRRRER SRR RRE OO

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-009.

705-009.

705-009.

705-009.

705-009.

705-009.

705-09.

705-09.

705-09.

705-09.

705-009.

14

15

16

17

18

19

20

21

22

23

24

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

BOLT

BOLT

BOLT

BOLT

BOLT

BOLT

CABLE ADJUSTER

SLED SIDE PANEL

FRONT STOP

SHEAR

SIDE GUIDE

TERMINAL BRACE

BRACE TERMINAL

CABLE WIRE ROPE W/ SPELTER SOCKET

CLIP

WIRE ROPE

CYLINDER SHOCK ARRESTING

STRAP CYLINDER

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE

TATE

TATE
TATE
TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE

Awarded Contracts

Average
Unit Price

$120.
$120.
$120.
$120.
$120.
$7.

$7.

$7.

$7.

S$T.

$3.

$3.

$3.

$3.

$3.

$1.

$1.

$1.

S$1.

S$1.
$20.
$20.
$20.
$20.
$20.
$9.

$9.

$9.

$9.

$9.
$597.
$597.
$597.
$597.
$597.
$1,083.
$1,083.
$1,083.
$1,083.
$1,083.
$34.
$34.
$34.
$34.
$34.
$3,143.
$3,143.
$3,143.
$3,143.
$3,143.
$89.

00
00
00
00
00
83
83
83
83
83
31
31
31
31
31
96
96
96
96
96
00
00
00
00
00
94
94
94
94
94
70
70
70
70
70
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$120.
$120.
$120.
$120.
$480.
$7.

$7.

$7.

$7.
$31.
$3.

$3.

$3.

$3.
$13.
$1.

$1.

S1.

S1.

$7.
$20.
$20.
$20.
$20.
$80.
$9.

$9.

$9.

$9.
$39.
$597.
$597.
$597.
$597.
$2,390.
$1,083.
$1,083.
$1,083.
$1,083.
$4,332.
$34.
$34.
$34.
$34.
$136.
$3,143.
$3,143.
$3,143.
$3,143.
$12,572.
$89.

00
00
00
00

83
83

83
32
31
31
31
31
24

96
96
96
84
00
00
00

00
94
94
94
94
76
70
70
70
70

00
00
00

00
00
00

00
00

00
00
00

00

Total
Quantity

e N e e N e T e e N e e N N e N e N N N e i e e e T e e N e e N N e S

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-009.

705-009.

705-09.

705-09.

705-009.

705-09.

705-09.

705-009.

705-009.

705-009.

25

26

27

28

29

30

31

32

33

34

Description

FRAME

FRAME

FRAME

FRAME

FRAME

FRAME

GUIDE

MOBILE

MOBILE

MOBILE

MOBILE

MOBILE

MOBILE

SIDE

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

#1

#2

#3

#4

#5

#6

KEEPER SIDE #1

KEEPER SIDE #2

KEEPER SIDE #3

(SLED PANEL)

(SIDE PANEL)

(REAR PANEL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NFRFODdWNDRFRPRO_dWNRFEFODPONREFRFODDWONREROWNDNRERODDPONNRERFODDDONREREODSWNEREOD S WNEDDDWDN

Awarded Contracts

Average
Unit Price

$89

$89

$89

$89
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598
$598

$94.
$94.
$94.
$94.
$94.
$29.
$29.
$29.
$29.
$29.
$29.
$29.
$29.
$29.
$29.
$31.
$29.

.00
.00
.00
.00
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
.26
00
00
00
00
00
61
62
62
62
62
61
62
62
62
62
43
62

Total
Cost

$89.
$89.
$89.
$356.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$94.
$94.
$94.
$94.
$376.
$29.
$29.
$29.
$29.
$118.
$29.
$29.
$29.
$29.
$118.
$31.
$29.

00
00
00

26
26
26

04
26
26
26
26
04
26
26
26
26
04
26
26
26

04
26
26

26
04
26
26
26
26
04

00
00
00

61
62

62
47
61
62
62
62
47
43
62

Total
Quantity

EFRE AR R RER SRR RREARRRREMRRERER SRR RRAMRRRREAMRRRERSMRERRR SRR RREDSR R

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-009.

705-009.

705-009.

705-009.

705-009.

705-09.

705-009.

705-09.

705-009.

705-09.

35

36

37

38

39

40

41

42

43

44

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

PANEL DELINEATOR (W/REFLECTIVE HAZARD M

PANEL SIDE

PANEL SLED

PANEL REAR

SHEAVE (PULLEY)

SLED

TRANSITION JERSEY BARRIER RIGHT

TRANSITION JERSEY BARRIER LEFT

TRANSITION 24IN CONCRETE

BOOT CYLINDER

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$31.
$31.
$30.
$209.
$124.
$207.
$212.
$188.
$370.
$370.
$370.
$370.
$370.
$648.
$648.
$648.
$648.
$648.
$343.
$343.
$343.
$343.
$343.
$103.
$103.
$103.
$103.
$103.
$2,673.
$2,673.
$2,673.
$2,673.
$2,673.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,117.
$1,117.
$1,117.
$1,117.
$1,117.
$66.
$66.
$66.

43
43
98
00
24
10
88
31
54
54
54
54
54
97
97
97
97
97
32
32
32
32
32
00
00
00
00
00
20
20
20
20
20
11
11
11
11
11
11
11
11
11
11
91
91
91
91
91
53
54
54

Total
Cost

$31.
$31.
$123.
$209.
$124.
$207.
$212.
$753.
$370.
$370.
$370.
$370.
$1,482.
$648.
$648.
$648.
$648.
$2,595.
$343.
$343.
$343.
$343.
$1,373.
$103.
$103.
$103.
$103.
$412.
$2,673.
$2,673.
$2,673.
$2,673.
$10,692.
$1,691.
$1,691.
$1,691.
$1,691.
$6,764.
$1,691.
$1,691.
$1,691.
$1,691.
$6,764.
$1,117.
$1,117.
$1,117.
$1,117.
$4,471.
$66.
$66.
$66.

43
43
91
00
24
10
88
22
54
54
54
54
16
97
97
97
97
88
32
32
32
32
28
00
00
00
00
00
20
20
20
20
80
11
11
11
11
44
11
11
11
11
44
91
91
91
91
64
53
54
54

Total
Quantity

[ N R e e S N e T i e e e e T e e e S N e e N e R S N e e i B e S e N e e e = W

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-009.

705-10.

705-10.

705-10.

705-10.

705-10.

705-11.

705-11.

705-11.

705-11.

705-14.

705-14.

50

30

31

32

38

99

01

03

08

41

21

22

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

IMPACT ATTENUATOR (SCI100GM WIDE)

GUARDRAIL ATT TO SLOPE FACE ENDPOST

GUARDRAIL ATT TO VERTICAL FACE ENDPOST

GUARDRAIL ATT TO EX BR PIER PROTECTION

GUARDRAIL BRIDGERAIL ATT TO BRIDGE CURBS

GUARDRAIL END TERMINAL ANCHOR CABLE ASM

GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

SINGLE GUARDRAIL (TY 2) (POWDER COATED)

GDRL TERMINAL (TYPE 13) POWDER COATED

TANGENT ENG ABSORB TERM MASH TL-3 (PWC)

SC B-U CABLE STRAP ASSY

CONC. B-U CABLE STRAP ASSY

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$66.
$66.
$14,252.
$17,568.
$15,331.
$15,717.
$175.
$92.
$85.
$94.
$142.
$125.
$92.
$85.
$80.
$103.
$3,200.
$2,100.
$125.
$100.
$1,287.
$180.
$180.
$425.
$475.
$2,000.
$675.
$698.
$90.
$100.
$175.
$110.
$54.
$100.
$70.
$59.
$3,700.
$1,800.
$4,850.
$3,512.
$3,500.
$3,500.
$4.

$6.

$3.

$4.

$4.
$62.
$63.
$62.
$62.

54
54
04
00
50
18
00
00
00
00
08
00
00
00
00
78
00
00
00
00
50
00
00
00
00
00
00
53
00
00
00
00
00
00
00
62
00
00
00
50
00
00
49
91
47
11
75
78
00
78
78

Total
Cost

$66.
$266.
$14,252.
$17,568.
$15,331.
$47,151.
$26,250.
$1,840.
$850.
$6,580.
$35,520.
$9,375.
$1,380.
$1,020.
$4,000.
$15,775.
$6,400.
$8,400.
$250.
$400.
$15,450.
$18,000.
$18,000.
$2,125.
$2,375.
$4,000.
$3,375.
$11,875.
$2,700.
$1,800.
$2,100.
$6,600.
$22,410.
$5,000.
$2,100.
$29,510.
$7,400.
$1,800.
$4,850.
$14,050.
$3,500.
$3,500.
$4.

.91
.47
J11
.98
.78
.00
.78
.78

54
15
04
00
50
54
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
49

Total
Quantity

N

e e e e e

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
100.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
415.
.00
.00
495.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00

00

00

40



Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

30

31

32

33

34

35

36

37

38

50

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

REPOSITIONING IMPACT ATTN (REACT 350)

CYLINDER 0.8"

CYLINDER 0.9"

CYLINDER 1.0"

CYLINDERS

CYLINDER 1.108" CYLINDER

CYLINDER 1.385" CYLINDERS

U-BOLTS (1/2" X 3")

U-BOLTS (3/8" X 3")

BOX BEAM (8" X 6" X 3/16")

CYLINDER RETAINER (1' 3" X 5")

CYLINDERS 1 & 2

CYLINDERS 3 & 4

7

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$62.
$349.
$538.
$242.
$650.
$445.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$42.
$42.
$42.
$42.
$42.
$161.
$161.
$161.
$161.
$161.

84
53
56
90
23
31
61
62
62
62
62
61
62
62
62
62
61
62
62
62
62
61
62
62
62
62
61
62
62
62
62
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
01
02
02
02
02

Total
Cost

$251.
$699.
$1,077.
$485.
$1,300.
$3,562.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$13.
$13.
$13.
$13.
$54.
$13.
$13.
$13.
$13.
$54.
$42.
$42.
$42.
$42.
$170.
$161.
$161.
$161.
$161.
$644.

34
06
12
80
46
44
61
62
62
62
47
61
62
62
62
47
61
62
62
62
47
61
62
62
62
47
61
62
62
62
47
50
50
50
50
00
50
50
50
50
00
50
50
50
50
00
01
02
02
02
07

Total
Quantity

SRR R REAR R RER AR RERRDMRERRREAMRRRERASMRRERRDDRERRRARRRERESRRERRONDNDNDN D

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

51

53

54

55

56

57

58

59

60

61

62

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

FRONT ANCHOR PIN (1/4" X 1 1/2"™ X 3")

1/2"™ GALVANIZED CHAIN W/HARDWARE

POLYVINYL COVER

ANCHOR BOLT SET (CONCRETE/ASPHALT)

REFLECTIVE NOSE LEFT/RIGHT

BACKUP SINGLE CABLE- (4 BARREL)

BACKUP SINGLE CABLE- (6 BARREL)

BACKUP SINGLE CABLE- (9 BARREL)

CABLE SYSTEM FOR SIDE MOUNT- (4 BARREL)

CABLE SYSTEM FOR SIDE MOUNT- (6 BARREL)

CABLE SYSTEM FOR SIDE MOUNT- (9 BARREL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE

TATE

TATE
TATE
TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE

Awarded Contracts

Average
Unit Price

$64.
$64.
$64.
$64.
$64.
$125.
$125.
$125.
$125.
$125.
$269.
$269.
$269.
$269.
$269.
$1,007.
$1,007.
$1,007.
$1,007.
$1,007.
$224.
$225.
$224.
$224.
$224.
$1,043.
$1,043.
$1,043.
$1,043.
$1,043.
$1,294.
$1,294.
$1,294.
$1,294.
$1,294.
$1,643.
$1,644.
$1,644.
$1,644.
$1,644.
$2,794.
$2,794.
$2,794.
$2,794.
$2,794.
$3,377.
$3,377.
$3,377.
$3,377.
$3,377.
$4,0093.

83
84
84
84
84
98
98
98
98
98
51
52
52
52
52
50
50
50
50
50
40
00
40
40
55
68
68
68
68
68
15
15
15
15
15
99
00
00
00
00
74
74
74
74
74
07
07
07
07
07
84

Total
Cost

$64.
$64.
$64.
$64.
$259.
$125.
$125.
$125.
$125.
$503.
$269.
$269.
$269.
$269.
$1,078.
$1,007.
$1,007.
$1,007.
$1,007.
$4,030.
$224.
$225.
$224.
$224.
$898.
$1,043.
$1,043.
$1,043.
$1,043.
$4,174.
$1,294.
$1,294.
$1,294.
$1,294.
$5,176.
$1,643.
$1,644.
$1,644.
$1,644.
$6,575.
$2,794.
$2,794.
$2,794.
$2,794.
$11,178.
$3,377.
$3,377.
$3,377.
$3,377.
$13,508.
$4,0093.

83
84
84
84

98
98

98
92
51
52
52
52
07
50
50
50
50

40
00
40
40
20
68

68
68
72
15
15
15
15

99
00
00

99
74
74
74
74
96
07
07
07
07
28
84

Total
Quantity

RN N e N e il e e i T e = T T e N e e e N e N N R N e e N e N e el el e el el e N e el e

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

63

64

65

66

67

68

69

70

71

72

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

BOTTOM CABLE- (4 BARREL)

BOTTOM CABLE- (6 BARREL)

BOTTOM CABLE- (9 BARREL)

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

PULLOUT BRACKET ASSEMBLY

3IN X 3IN TUBING

GALVANIZED STABALIZER BAR

TRANSITION PLATE

TOP CABLE (OLD UNIT)- (4 BARREL)

TOP CABLE (OLD UNIT)- (6 BARREL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NP P>PLONRFRFODDDWONRFROdWNDNRERODDPWONREFODDDLONDNREROWNRERPODWONRERFODDONEODWNERELOD DS WDN

Awarded Contracts

Average
Unit Price

$4,093.
$4,0093.
$4,0093.
$4,0093.
$847.
$847.
$847.
$847.
$847.
$1,567.
$1,567.
$1,567.
$1,567.
$1,567.
$1,650.
$1,650.
$1,650.
$1,650.
$1,650.
$1,227.
$1,227.
$1,227.
$1,227.
$1,227.
$324.
$324.
$324.
$324.
$324.
$185.
$185.
$185.
$185.
$185.
$211.
$211.
$211.
$211.
$211.
$768.
$768.
$768.
$768.
$768.
$918.
$918.
$918.
$918.
$918.
$1,475.
$1,475.

84
84
84
84
12
12
12
12
12
61
61
61
61
61
26
26
26
26
26
89
89
89
89
89
35
35
35
35
35
41
42
42
42
42
32
32
32
32
32
98
98
98
98
98
05
06
06
06
06
66
66

Total
Cost

$4,093.
$4,093.
$4,093.
$16,375.
$847.
$847.
$847.
$847.
$3,388.
$1,567.
$1,567.
$1,567.
$1,567.
$6,270.
$1,650.
$1,650.
$1,650.
$1,650.
$6,601.
$1,227.
$1,227.
$1,227.
$1,227.
$4,911.
$324.
$324.
$324.
$324.
$1,297.
$185.
$185.
$185.
$185.
$741.
$211.
$211.
$211.
$211.
$845.
$768.
$768.
$768.
$768.
$3,075.
$918.
$918.
$918.
$918.
$3,672.
$1,475.
$1,475.

84
84
84
36
12
12
12
12
48
61
61
61
61
44
26
26
26
26
04
89
89
89
89
56
35
35
35
35
40
41
42
42
42
67
32
32
32
32
28
98
98
98
98
92
05
06
06
06
23
66
66

Total
Quantity

PRSP RPRRARRRREMAMRRERER SRR RRAMRRRREAMRRRERSMRERRRLSRRRREDSRRRRDS R

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

43



Item
Number

705-14.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

73

65

68

69

71

72

74

75

77

79

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

TOP CABLE (OLD UNIT)- (9 BARREL)

QUADGUARD II IMPACT ATTENUATOR

NOSE ASSEMBLY QGII

SHIM KIT QGII

HEX FOAM CARTRIDGE,

HEX FOAM CARTRIDGE,

DIAPHRAGM ASSEMBLY,

STEEL

TYPE I

TYPE II

QcC

FENDER PANEL ASSEMBLY

BACKUP ASSEMBLY, TENSION STRUT

MONORAIL ASSEMBLY,

4-6 BAY

(REPOSITI

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,475.
$1,475.
$1,475.
$1,576.
$1,576.
$1,576.
$1,576.
$1,576.
$803.
$1,396.
$402.
$1,599.
$1,050.
$1,265.
$1,044.
$1,193.
$1,460.
$1,240.
$42.
$43.
$42.
$42.
$42.
$1,204.
$1,210.
$1,182.
$1,464.
$1,273.
$1,287.
$1,210.
$1,248.
$1,545.
$1,338.
$522.
$1,092.
$1,498.
$1,449.
$1,124.
$984.
$828.
$926.
$568.
$826.
$5,141.
$5,141.
$5,141.
$5,141.
$5,141.
$4,556.
$4,556.
$4,556.

66
66
66
18
19
19
19
19
33
41
51
24
37
00
00
55
78
83
95
00
95
95
96
50
00
65
75
40
00
00
05
75
80
61
72
75
64
86
50
24
50
49
75
74
75
75
75
75
17
17
17

Total
Cost

$1,475.
$1,475.
$5,902.
$1,576.
$1,576.
$1,576.
$1,576.
$6,304.
$6,426.
$11,171.
$3,220.
$12,793.
$33,611.
$6,325.
$5,220.
$5,967.
$7,303.
$24,816.
$42.
$43.
$42.
$42.
$171.
$12,045.
$6,050.
$11,826.
$14,647.
$44,569.
$12,870.
$6,050.
$12,480.
$15,457.
$46,858.
$522.
$3,278.
$1,498.
$1,449.
$6,749.
$1,969.
$828.
$1,853.
$1,136.
$5,787.
$5,141.
$5,141.
$5,141.
$5,141.
$20,566.
$4,556.
$4,556.
$4,556.

66
66
64
18
19
19
19
75
64
28
08
92
92
00
00
75
90
65
95
00
95
95
85
00
00
50
50
00
00
00
50
50
00
61
16
75
64
16
00
24
00
98
22
74
75
75
75
99
17
17
17

Total
Quantity

N w
O™ PR EPERPRPOUUIUIUIN OGO W S
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

44



Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

80

82

83

84

85

87

88

89

90

91

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

MONORAIL ASSEMBLY, 7-9 BAY

TRANSITION PANEL, NEW JERSEY BARRIER

TRANSITION PANEL, QUAD TO W

DIAPHRAGM ASSEMBLY, WIDE

BACKUP ASSEMBLY, TENSION STRUT, WIDE

BACKUP ASSEMBLY, CONCRETE

END SHOE, CONCRETE

BACKUP ASSEMBLY, CONCRETE, WIDE

EXTENSION PANEL

PIVOT SUPPORT BRACKET

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$4,556.
$4,556.
$6,626.
$6,626.
$6,626.
$6,626.
$6,626.
$1,616.
$1,616.
$1,616.
$1,616.
$1,616.
$2,251.
$2,251.
$2,251.
$2,251.
$2,251.
$2,793.
$2,793.
$2,793.
$2,793.
$2,793.
$5,604.
$5,604.
$5,604.
$5,604.
$5,604.
$3,731.
$3,731.
$3,731.
$3,731.
$3,731.
$1,172.
$1,172.
$1,172.
$1,172.
$1,172.
$4,436.
$4,436.
$4,436.
$4,436.
$4,436.
$1,281.
$1,281.
$1,281.
$1,281.
$1,281.

$122.

$122.

$122.

$122.

17
17
89
89
89
89
89
74
74
74
74
74
57
58
58
58
58
61
62
62
62
62
24
25
25
25
25
49
50
50
50
50
29
29
29
29
29
49
50
50
50
50
24
24
24
24
24
50
50
50
50

Total
Cost

$4,556.
$18,224.
$6,626.
$6,626.
$6,626.
$6,626.
$26,507.
$1,616.
$1,616.
$1,616.
$1,616.
$6,466.
$2,251.
$2,251.
$2,251.
$2,251.
$9,006.
$2,793.
$2,793.
$2,793.
$2,793.
$11,174.
$5,604.
$5,604.
$5,604.
$5,604.
$22,416.
$3,731.
$3,731.
$3,731.
$3,731.
$14,925.
$1,172.
$1,172.
$1,172.
$1,172.
$4,689.
$4,436.
$4,436.
$4,436.
$4,436.
$17,745.
$1,281.
$1,281.
$1,281.
$1,281.
$5,124.
$122.
$122.
$122.
$122.

17
68
89
89
89
89
56
74
74
74
74
96
57
58
58
58
31
61
62
62
62
47
24
25
25
25
99
49
50
50
50
99
29
29
29
29
16
49
50
50
50
99
24
24
24
24
96
50
50
50
50

Total
Quantity

FRE R R AR RPRREAMR R R SR RERRMRRRREAMRRRERAMRRERRDLDRERRRESRRRERDS R R RS

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-15.

705-15.

705-16.

705-16.

705-16.

705-16.

705-17.

705-17.

705-17.

705-17.

92

93

01

75

76

77

08

24

32

33

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

TRANS PANEL NEW JERSEY BARRIER WIDE

TRANS PANEL QUAD TO W WIDE

MEDIAN ATTENUATING TREND TERMINAL (MATT)

HAZARD REFLECTORS

GENERAL CLEANUP

REPAIR OF

CARTRIDGE

HDPE NOSE

BREAKAWAY

BREAKAWAY

CONCRETE BACKUP WALL

SUPPORT BRACKETS

PIECE

POST (TOP)

BOLT ASSEMBLY

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$122.
$576.
$2,038.
$576.
$576.
$1,160.
$761.
$2,131.
$761.
$761.
$1,309.
$14,500.
$15,000.
$18,000.
$1,250.
$4,615.
$84.
$119.
$30.
$61.
$73.
$1,100.
$1,210.
$1,090.
$1,080.
$1,114.
$9.
$16.
$5.

$8.
$10.
$11.
$17.
$7.
$17.
$13.
$261.
$261.
$261.
$261.
$261.
$47.
$48.
$47.
$47.
$47.
$6.

$6.

$6.

$6.

$6.

50
01
00
01
01
81
52
00
52
52
31
00
00
00
00
38
53
31
55
29
92
00
00
00
00
00
93
83
68
24
17
21
28
70
46
41
75
75
75
75
75
87
00
87
87
90
07
10
07
07
08

Total
Cost

$490.
$576.
$4,076.
$576.
$576.
$5,804.
$761.
$4,262.
$761.
$761.
$6,546.
$14,500.
$15,000.
$18,000.
$12,500.
$60,000.
$845.
$1,193.
$305.
$612.
$2,956.
$16,500.
$18,150.
$32,700.
$16,200.
$83,550.
$148.
$252.
$85.
$123.
$610.
$44.
$69.
$30.
$69.
$214.
$261.
$261.
$261.
$261.
$1,047.
$47.
$48.
$47.
$47.
$191.
$6.

$6.

$6.

$6.

$24.

00
01
00
01
01
03
52
00
52
52
56
00
00
00
00
00
30
10
50
90
80
00
00
00
00
00
95
45
20
60
20
84
12
80
84
60
75
75
75
75
00
87
00
87
87
61
07
10
07
07
31

Total
Quantity

HFRPOR RN ORRNRE S

e e e e I e O R R N e e
B OUUUUUOUUNOOO OO WO
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-18.

705-18.

705-18.

40

41

42

43

71

72

73

74

01

02

03

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

WIDETRACC

LONG WING POST

SHORT WING POST

EXT CHANNEL

PANEL

CABLE SYSTEM (W/ HARDWARE)

FRAME (W/ HARDWARE)

EXT FOOT (RIGHT) (W/ HARDWARE)

EXT FOOT (LEFT) (W/ HARDWARE)

IMPACT ATTENUATOR (REACT M)

BACKUP & BASE TRACK ASSEMBLY (REACT M)

CYLINDER ASSEMBLY 1 (REACT M)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

S WNhPFRPOdWNDREROD_,WNEFEFODDDWONRERFOOWNDNREREODSWNREREODONDNEREOD > WDNDR

n
]
e
=]
3l

Awarded Contracts

Average
Unit Price

$701.
$701.
$701.
$701.
$701.
$606.
$606.
$606.
$606.
$606.
$1,373.
$1,373.
$1,373.
$1,373.
$1,373.
$631.
$631.
$631.
$631.
$631.
$196.
$196.
$196.
$196.
$196.
$262.
$262.
$262.
$262.
$262.
$289.
$290.
$289.
$289.
$289.
$289.
$290.
$289.
$289.
$289.
$29,729.
$32,000.
$30,000.
$30,576.
$8,370.
$8,370.
$8,370.
$8,370.
$8,370.
$1,679.
$3,484.

62
62
62
62
62
32
32
32
32
32
39
39
39
39
39
92
92
92
92
92
08
25
08
08
12
67
75
67
67
69
80
00
80
80
85
80
00
80
80
85
70
00
00
57
00
00
00
00
00
04
80

Total
Cost

$701.
$701.
$701.
$701.
$2,806.
$606.
$606.
$606.
$606.
$2,425.
$1,373.
$1,373.
$1,373.
$1,373.
$5,493.
$631.
$631.
$631.
$631.
$2,527.
$196.
$196.
$196.
$196.
$784.
$262.
$262.
$262.
$262.
$1,050.
$289.
$290.
$289.
$289.
$1,159.
$289.
$290.
$289.
$289.
$1,159.
$29,729.
$32,000.
$30,000.
$91,729.
$8,370.
$8,370.
$8,370.
$8,370.
$33,480.
$1,679.
$3,484.

62
62
62
62
48
32
32
32
32
28
39
39
39
39
56
92
92
92
92
68
08
25
08
08
49
67
75
67
67
76
80
00
80
80
40
80
00
80
80
40
70
00
00
70
00
00
00
00
00
04
80

Total
Quantity

N N e el el el e e i N e o T e N T e R e e N e e N S R N e e N N el el el el e Y e e e

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

47



Item
Number

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

04

05

06

07

08

09

10

11

12

13

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

CYLINDER ASSEMBLY 2

CYLINDER ASSEMBLY 3

CYLINDER ASSEMBLY 4

CYLINDER ASSEMBLY 5

CYLINDER ASSEMBLY 6

DIAPHRAGM (REACT M)

(REACT

(REACT

(REACT

(REACT

(REACT

HDPE 1 1/2 X 12 3/16 X 18

RAIL GUIDE, INNER (REACT M)

RAIL GUIDE, OUTER (REACT M)

CYLINDER SPACER (REACT M)

M)

M)

(REACT M)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$3,285.
$1,550.
$2,499.
$1,679.
$2,544.
$1,311.
$1,550.
$1,771.
$1,805.
$2,736.
$1,410.
$1,667.
$1,904.
$1,679.
$2,544.
$1,311.
$1,550.
$1,771.
$1,869.
$2,832.
$1,460.
$1,725.
$1,971.
$1,679.
$2,544.
$1,311.
$1,550.
$1,771.
$316.
$480.
$247.
$292.
$334.
$221.
$336.
$173.
$204.
$233.
$34.
$52.
$27.
$32.
$36.
$41.
$62.
$32.
$38.
$43.
$53.
$81.
$42.

00
25
77
04
00
75
25
26
76
00
75
25
94
04
00
75
25
26
12
00
25
75
78
04
00
75
25
26
80
00
50
50
20
76
00
25
75
94
85
80
23
18
77
18
40
18
03
45
86
60
08

Total
Cost

$3,285.
$1,550.
$9,999.
$1,679.
$2,544.
$1,311.
$1,550.
$7,085.
$1,805.
$2,736.
$1,410.
$1,667.
$7,619.
$1,679.
$2,544.
$1,311.
$1,550.
$7,085.
$1,869.
$2,832.
$1,460.
$1,725.
$7,887.
$1,679.
$2,544.
$1,311.
$1,550.
$7,085.
$316.
$480.
$247.
$292.
$1,336.
$221.
$336.
$173.
$204.
$935.
$34.
$52.
$27.
$32.
$147.
$41.
$62.
$32.
$38.
$173.
$53.
$81.
$42.

00
25
09
04
00
75
25
04
76
00
75
25
76
04
00
75
25
04
12
00
25
75
12
04
00
75
25
04
80
00
50
50
80
76
00
25
75
76
85
80
23
18
06
18
40
18
03
79
86
60
08

Total
Quantity

PR R AR RPRREAMR R RER SR RRRMRRRREAMRRRERAMRRERRDLDRERRRESMRRRRDSRRBRRRD R

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

14

15

16

17

18

19

20

21

22

23

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

CABLE ASSEMBLY (REACT M)

PIN, RESTRAINING CABLE (REACT M)

ADAPTER, TRANSITION (REACT M)

SUPPORT, TRANSITION (REACT M)

NOSE COVER ASSEMBLY (REACT M)

REPOSITIONING IMPACT ATTENUATOR (REACT M)

CONCRETE PAD (REACT M)

TRANS ASMBLY 8"OFFSET VERTICAL (REACT M)

TRANSITION ASSEMBLY, PCMB (REACT M)

TRANS ASMBLY VERTICAL UNIDIRECT (REACT M)

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$49.
$56.
$221.
$336.
$173.
$204.
$233.
$22.
$33.
$17.
$20.
$23.
$47.
$72.
$37.
$43.
$50.
$28.
$43.
$22.
$26.
$30.
$269.
$408.
$654.
$430.
$440.
$221.
$500.
$748.
$354.
$456.
$1,013.
$1,000.
$750.
$1,038.
$950.
$440.
$1,000.
$450.
$450.
$585.
$352.
$775.
$360.
$360.
$46l.
$352.
$580.
$360.
$360.

73
82
76
00
25
75
94
18
60
33
48
40
52
00
13
88
13
51
20
28
33
08
28
00
00
31
40
76
00
94
38
27
76
00
00
38
54
00
00
00
00
00
00
00
00
00
75
00
00
00
00

Total
Cost

$49.
$227.
$221.
$336.
$173.
$204.
$935.
$22.
$33.
$17.
$20.
$93.
$47.
$72.
$37.
$43.
$200.
$28.
$43.
$22.
$26.
$120.
$269.
$408.
$654.
$430.
$1,761.
$221.
$500.
$748.
$354.
$1,825.
$1,013.
$1,000.
$750.
$1,038.
$3,802.
$440.
$1,000.
$450.
$450.
$2,340.
$352.
$775.
$360.
$360.
$1,847.
$352.
$580.
$360.
$360.

73
27
76
00
25
75
76
18
60
33
48
59
52
00
13
88
53
51
20
28
33
32
28
00
00
31
59
76
00
94
38
08
76
00
00
38
14
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

[ N e e e S R N e B N e e e N T e e T T e R e N e e N e N N i S e N e e il e

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

50

51

52

53

54

55

56

57

58

59

60

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

IMPACT ATTENUATOR (DELTA)

FRONT ATTENUATION MODULE KIT (DELTA)

FRONT IMPACT HEAD KIT (DELTA)

FRONT MODULE OBJECT MARKER KIT (DELTA)

STEEL DIAPHRAGM (DELTA)

TRACK WELDMENT (DELTA)

FENDER PANEL (1N) (DELTA)

FENDER PANEL (2N) (DELTA)

FENDER PANEL (3N) (DELTA)

FENDER PANEL (45N) (DELTA)

STEEL TRANSITION LEFT/RIGHT (DELTA)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$413.
$21,945.
$23,000.
$21,000.
$21,981.
$1,386.
$1,680.
$866.
$1,023.
$1,239.
$616.
$3,072.
$1,847.
$2,288.
$1,955.
$297.
$360.
$22.
$23.
$175.
$792.
$1,200.
$618.
$731.
$835.
$1,267.
$1,920.
$450.
$540.
$1,044.
$632.
$959.
$914.
$738.
$811.
$554.
$840.
$801.
$720.
$728.
$541.
$820.
$202.
$211.
$444.
$529.
$801.
$202.
$211.
$436.
$475.

00
00
00
00
67
00
00
25
75
00
00
00
55
25
95
00
00
50
63
78
00
00
75
25
50
20
00
00
00
30
97
04
68
00
17
40
00
15
00
89
73
80
50
50
13
06
60
50
50
17
20

Total
Cost

$1,652.
$21,945.
$23,000.
$21,000.
$65,945.
$1,386.
$1,680.
$866.
$1,023.
$4,956.
$616.
$3,072.
$1,847.
$2,288.
$7,823.
$297.
$360.
$22.
$23.
$703.
$792.
$1,200.
$618.
$731.
$3,342.
$1,267.
$1,920.
$450.
$540.
$4,177.
$632.
$959.
$914.
$738.
$3,244.
$554.
$840.
$801.
$720.
$2,915.
$541.
$820.
$202.
$211.
$1,776.
$529.
$801.
$202.
$211.
$1,744.
$475.

00
00
00
00
00
00
00
25
75
00
00
00
55
25
80
00
00
50
63
13
00
00
75
25
00
20
00
00
00
20
97
04
68
00
69
40
00
15
00
55
73
80
50
50
53
06
60
50
50
66
20

Total
Quantity

EAEPRP R RERAMR RPN RRREAMRRRERMRRERR SRR RRARRRRESMRRERR SRR RRORR RS

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-18.

705-18.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

61

62

01

03

04

07

08

09

10

11

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

REPOSITIONING IMPACT ATTENUATOR (DELTA)

CONCRETE PAD (DELTA)

IMACT ATTENUATOR (QUADGUARD M10)

REPOSITIONING IMPACT ATTENUATOR (M10)

NOSE ASSEMBLY, MI10

IMACT ATTENUATOR (QUADGUARD ELITE M10)

REPOSITION IMPACT ATTNTR (QDG ELITE M10)

TENSION STRUT BACKUP 24" (QGEM)

DIAPHRAGM 24" (QGEM)

DIE SPRING, 5/8" X 1 1/2" (QGEM)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

SLWUNFEFNDDdWNREFEODWNREREOD,ONRFODNNRODPONEFRFODDDONREREODSSENRFRFDONEODWNELOD DS WDN

Awarded Contracts

Average
Unit Price

$720.
$1,228.
$1,228.
$913.
$221.
$1,000.
$1,000.
$236.
$614.
$950.
$1,100.
$750.
$900.
$925.
$24,288.
$23,900.
$24,030.
$24,072.
$792.
$1,089.
$619.
$1,066.
$891.
$1,193.
$965.
$1,144.
$1,552.
$1,214.
$25,497.
$29,500.
$19,253.
$24,750.
$370.
$570.
$420.
$929.
$572.
$444.
$685.
$344.
$475.
$487.
$385.
$593.
$530.
$398.
$476.
$4.

$6.

$3.

$3.

00
50
50
05
76
00
00
25
50
00
00
00
00
00
00
00
00
67
40
00
16
16
68
50
58
50
50
02
45
00
81
42
09
24
15
81
57
85
44
59
69
64
04
28
27
01
65
56
93
45
79

Total
Cost

$720.
$1,228.
$1,228.
$3,652.
$221.
$1,000.
$1,000.
$236.
$2,458.
$950.
$1,100.
$750.
$900.
$3,700.
$24,288.
$23,900.
$24,030.
$72,218.
$792.
$1,089.
$619.
$1,066.
$3,566.
$3,580.
$2,896.
$3,433.
$4,657.
$14,568.
$25,497.
$29,500.
$19,253.
$74,251.
$370.
$570.
$420.
$929.
$2,290.
$444.
$685.
$344.
$475.
$1,950.
$385.
$593.
$530.
.01
.60
.56
.93
.45
.79

00
50
50
20
76
00
00
25
01
00
00
00
00
00
00
00
00
00
40
00
16
16
72
50
74
50
50
24
45
00
81
26
09
24
15
81
29
85
44
59
69
57
04
28
27

Total
Quantity

PR R REARRPRERARRERRELARRPRRORPRERENOOOWSRRERRORRRELORRRREDSRRRRDS PR

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

51



Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

12

13

14

15

16

17

18

19

20

21

22

23

25

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

MUSHROOM WASHER (QGEM)

EXTENSION BACKUP, M10 QGE (QGEM)

PANEL, FENDER, OG (QGEM)

MONORAIL GUIDE (QGEM)

PANEL, SIDE, QG (QGEM)

EXTENSION, DIAPHRAGM, FLAT (QGEM)

FLT ST 3/16"X2"X13", W/HOLES (QGEM)

STOP, TAB, WELDMENT, G (QGEM)

LOW MAINT CRASH CUSHN NARROW (MASH TL-3)
LOW MAINT CRASH CUSHION WIDE (MASH TL-3)

REUSABLE CRSH CUSHION NARW (MASH TL-3)

REUSABLE CRASH CUSHION WIDE (MASH TL-3)

TEMPORARY CRASH CUSHION (MASH TL-3)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

S4.
$15.
$23.
$13.

$8.
$15.

$342.
$520.
$265.
$63.
$297.
$222.
$806.
$319.
$444.
$448.
$29.
$44.
$23.
$27.
$31.
$102.
$155.
$86.
$22.
$91.
$52.
$80.
$40.
$53.
$56.
$7.
$10.

S4.

$7.

$7.

$le.
$25.
$11.
$16.
$17.
$23,000.
$23,000.
$39,750.
$39,750.
$18,500.
$28,250.
$26,625.
$38,500.
$38,500.
$9,000.

68
46
52
18
85
25
11
46
01
20
70
80
40
23
89
33
45
80
14
81
30
26
59
00
75
65
71
20
84
08
71
07
89
78
58
58
41
29
79
77
57
00
00
00
00
00
00
00
00
00
00

Total
Cost

.01
L11
.46
.01
.20
.78

.73
.46
.52
.18

.40
.23
.89
.32
.45
.80
.14
.81
.20
.26
.59
.00
.75
.60
.71
.20
.84
.08
.07
.89
.78
.58
.32
.41
.29
.79
77
.26

$23,000.

$23,000.

$79,500.

$79,500.

$18,500.
$141,250.
$159,750.

$38,500.

$38,500.

$72,000.

00
00
00

00
00
00

00

Total
Quantity

RPN RNNRERAMR R MR RRREAMRRRERAMRRERRDDRERRREMRRREREDSRRERRDS RS

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

52



Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

26

27

28

32

33

34

35

36

37

41

Description

PLATE,

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

NOSE CYLINDER, G (QGEM)

CYLINDER NOSE, HDPE, 28" X 20"

NOSE ASSY 24", M10 QGE, Y (QGEM)

QGE

QGE

QGE

QGE

QGE

QGE

HIT INDICATOR

CYLINDER

CYLINDER

CYLINDER

CYLINDER

CYLINDER

TYPE I (QGE)

TYPE IT (QGE)

ME1 (QGEM)
ME2 (QGEM)
ME3 (QGEM)

MONORAIL, ONE BAY, QG, G (QGEM)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$8,828.
$8,919.
$8.
$12.
$6.

$7.

$8.
$442.
$680.
$342.
5445,
5477.
$856.
$1,319.
$1,226.
$1,246.
$1,162.
$72.
$111.
$42.
$72.
$74.
$586.
$904.
$373.
$387.
$563.
$340.
$545.
$271.
$387.
$386.
$281.
$456.
$271.
$304.
$328.
$282.
$456.
$271.
$307.
$329.
$572.
$905.
5425,
$605.
$627.
$307.
5467.
$238.
$202.

00
73
48
90
17
08
66
32
83
64
41
80
33
44
98
91
42
24
31
79
72
77
93
39
40
92
16
18
99
19
92
32
08
77
20
55
40
57
77
55
49
60
59
07
81
29
19
40
66
12
23

Total
Cost

$61,796.
$133,796.
$8.
$12.
$6.

$7.
$34.
$442.
$680.
$342.
5445,
$1,911.
$856.
$1,319.
$1,226.
$1,246.
$4,649.
$216.
$333.
$128.
$218.
$897.
$1,760.
$2,713.
$1,120.
$1,163.
$6,757.
$1,020.
$1,637.
$813.
$1,163.
$4,635.
$843.
$1,370.
$813.
$913.
$3,940.
$847.
$1,370.
$814.
$922.
$3,955.
$1,717.
$2,715.
$1,277.
$1,815.
$7,526.
$307.
$467.
$238.
$202.

00
00
48
90
17
08
63
32
83
64
41
20
33
44
98
91
66
72
93
37
16
18
79
17
20
76
92
54
97
57
76
84
24
31
60
65
80
71
31
65
47
14
77
21
43
87
28
40
66
12
23

Total
Quantity

=
FERFRERPENWOWWOWWWNWWWWNWWWWNWWWWNWWWwwNhwwwwdhkrRrPREREEMSMEPERRPRREPRMAMRPRRERRREREOJ

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

42

43

44

45

46

48

50

71

01

03

04

06

07

10

12

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

CLAMP, NOSE BELT, QG, G (QGEM)

END CAP, MONORAIL, 0QOG, G (QGEM)

APPROVED ADHESIVE (QGEM)

CONCRETE PAD (QGEM)

CONCRETE PAD (QGM10)

CONCRETE PAD (QGEM WIDE)

IMACT ATTENUATOR (QDGRD ELITE M10 WIDE)

SLF RESTORG CRASH CUSHN NARW (MSH TL-3)
LONGITUDINAL CABLE BARRIER

LONGITUDE CABLE BARRIER (END TERM) TL-3
SOCKETED LINE POST W/ALL ACCESSORIES
TERMINAL POST W/ALL ACCESSORIES

CABLE RELEASE POST (TOP) W/ALL ACC

LINE POST W/FTNG & ALL ACC.

CHECK CABLE TENSION

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

Region

STATE

Awarded Contracts

Average
Unit Price

$303.
$136.
$144.
$110.
$183.
$143.
$35.
$54.
$27.
$35.
$38.
$13.
$21.
$10.
$14.
$15.
$1,000.
$1,555.
$781.
$924.
$1,067.
$1,000.
$1,555.
$781.
$924.
$1,067.
$3,102.
$3,283.
$2,403.
$2,840.
$2,907.
$27,980.
$27,980.
$23,721.
$26,560.
$39,000.
$39,000.
$7.

S$T.
$995.
$995.
$213.
$213.
$208.
$208.
$298.
$298.
$139.
$139.
$6,372.
$6,372.

85
62
00
57
52
68
88
58
79
56
45
99
29
84
09
05
32
20
85
01
60
32
20
85
01
60
74
20
47
47
47
00
00
75
58
00
00
97
97
63
63
23
23
71
71
69
69
39
39
00
00

Total
Cost

$1,215.
$136.
$144.
$110.
$183.
$574.
$35.
$54.
$27.
$35.
$153.
$13.
$21.
$10.
$14.
$60.
$1,0009.
$1,555.
$781.
$924.
$4,270.
$1,0009.
$1,555.
$781.
$924.
$4,270.
$3,102.
$3,283.
$2,403.
$2,840.
$11,629.
$27,980.
$27,980.
$23,721.
$79,681.
$39,000.
$39,000.
$239.
$239.
$995.
$995.
$159, 922.
$159, 922.
$8,139.
$8,139.
$896.
$896.
$1,254.
$1,254.
$6,372.
$6,372.

41
62
00
57
52
71
88
58
79
56
81
99
29
84
09
21
32
20
85
01
38
32
20
85
01
38
74
20
47
47
88
00
00
75
75
00
00
10
10
63
63
50
50
69
69
07
07
51
51
00
00

Total
Quantity

w W
HOORFRPWRRERRMAMRERPRERDODRERPRPREARPREREREMRERERERDERRRSRERP PN

~J
[€)]
o=

w W
O O

P PO ww

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
750.
.00
.00
.00
.00
.00
.00
.00
.00

00
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Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 55

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
705-80.14 END TERM HARDWARE/ATTACHING SINGLE CABLE EACH 3 $67.71 $203.13 3.00
STATE $67.71 $203.13 3.00
705-80.15 RETENSIONING CABLE BARRIER SECTION EACH 3 $78.86 $1,734.92 22.00
STATE $78.86 $1,734.92 22.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING EACH 3 $597.38 $597.38 1.00
STATE $597.38 $597.38 1.00
705-80.19 HRDWRE FOR ATTCHNG ALL CABLES TO SINGLE EACH 3 $98.15 $19,139.25 195.00
STATE $98.15 $19,139.25 195.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPE EACH 3 $46.58 $419.22 9.00
STATE $46.58 $419.22 9.00
705-80.21 LONGITUDINAL CABLE BARRIER CABLE L.F. 3 $3.19 $95.70 30.00
STATE $3.19 $95.70 30.00
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSOR EACH 3 $107.53 $215.06 2.00
STATE $107.53 $215.06 2.00
705-80.23 LONGITUDE CABLE BARRIER (END TERM) TL-4 EACH 3 $2,787.75 $2,787.75 1.00
STATE $2,787.75 $2,787.75 1.00
705-80.24 CONC MONO BLCK CABLE END TERM FOUNDATION EACH 3 $477.90 $477.90 1.00
STATE $477.90 $477.90 1.00
706-01 GUARDRAIL REMOVED L.F. 1 $3.94 $19,598.80 4980.00
2 $2.21 $12,145.00 5491.00
3 $1.64 $32,824.18 20001.50
4 $5.51 $64,598.53 11716.00
STATE $3.06 $129,166.51 42188.50
706-02.21 RESET SINGLE GUARDRAIL (TYPE 2) L.F. 1 $18.00 $1,440.00 80.00
2 $22.00 $2,200.00 100.00
3 $18.00 $900.00 50.00
4 $10.00 $200.00 20.00
STATE $18.96 $4,740.00 250.00
706-03.01 POSTS FURNISHED EACH 1 $135.00 $40,500.00 300.00
2 $200.00 $2,000.00 10.00
3 $150.00 $600.00 4.00
4 $90.00 $1,800.00 20.00
STATE $134.43 $44,900.00 334.00
706-06.01 SINGLE THRIE RAIL (TYPE 2) L.F. 2 $58.00 $1,044.00 18.00
4 $58.50 $1,462.50 25.00
STATE $58.29 $2,506.50 43.00
706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2) L.F. 1 $150.00 $3,000.00 20.00
2 $102.00 $1,836.00 18.00
3 $80.00 $960.00 12.00
4 $65.00 $1,625.00 25.00
STATE $98.95 $7,421.00 75.00
706-06.03 RADIUS RAIL L.F. 1 $33.00 $60,060.00 1820.00
2 $48.58 $68,771.00 1415.50
3 $45.68 $77,650.00 1700.00
4 $29.40 $53,331.25 1814.00
STATE $38.49 $259,812.25 6749.50
706-06.05 RADIUS RAIL LONG POST (6-9 FT) L.F. 1 $36.00 $22,860.00 635.00
2 $58.00 $1,450.00 25.00
3 $48.00 $576.00 12.00
4 $40.00 $800.00 20.00

STATE $37.12 $25,686.00 692.00



Item
Number

706-06.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

06

26

54

56

71

72

73

74

80

81

82

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

RADIUS RAIL LONG POST (9-12 FT)

ROUNDED END ELEMENT

RE-ALIGN GUARDRAIL

BUFFER ENDS 88"

HAZARD MARKERS

PULL AND RENSTALL GURDRAIL POST FOR VERI

REMOVAL OF GUARDRAIL & POST FOR REUSE

CONCRETE BARRIER WALL REPAIR

MICHIGAN AND MODIFIED MICHIGAN END SHOE

GUARDRAIL REFLECTORS

CONC BR END OR PIER PROTECTION REPAIR

Unit of
Measure

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

N wWwNhRFRFOdWNDNREREO_MWNRERODSPONRFODRFROSWNDNRERODDPONRFRFLRDWNDRODSWOWNDNREFODONDNEREOD® WDNDR

TATE

Awarded Contracts

Average
Unit Price

$40.00
$60.00
$49.75
$42.00
$46.07
$100.00
$127.98
$250.00
$155.34
$158.59
$4.00
$5.00
$15.00
$7.00
$4.33
$143.00
$100.00
$500.00
$161.50
$55.00
$40.00
$100.00
$40.00
$48.71
$145.00
$200.00
$1,000.00
$180.00
$366.67
$30.00
$30.00
$4,500.00
$6,000.00
$10,000.00
$1,000.00
$4,486.49
$110.00
$50.00
$568.28
$178.67
$288.38
$40.00
$17.00
$25.00
$20.00
$17.62
$4,500.00
$8,000.00
$12,000.00
$1,000.00
$3,500.00

Total
Cost

$2,000.00
$1,500.00
$497.50
$840.00
$4,837.50
$6,500.00
$6,655.00
$15,000.00
$4,038.75
$32,193.75
$80,000.00
$25,000.00
$1,875.00
$5,250.00
$112,125.00
$715.00
$400.00
$500.00
$1,615.00
$550.00
$160.00
$200.00
$600.00
$1,510.00
$1,160.00
$1,000.00
$5,000.00
$540.00
$7,700.00
$2,250.00
$2,250.00
$180,000.00
$12,000.00
$120,000.00
$20,000.00
$332,000.00
$1,210.00
$300.00
$10,229.02
$2,680.00
$14,419.02
$400.00
$59,500.00
$5,000.00
$4,000.00
$68,900.00
$13,500.00
$24,000.00
$12,000.00
$10,000.00
$59,500.00

56

Total
Quantity

50.00
25.00
10.00
20.00
105.00
65.00
52.00
60.00
26.00
203.00
20000.00
5000.00
125.00
750.00
25875.00
5.00
4.00
1.00
10.00
10.00
4.00
2.00
15.00
31.00
8.00
5.00
5.00
3.00
21.00
75.00
75.00
40.00
2.00
12.00
20.00
74.00
11.00
6.00
18.00
15.00
50.00
10.00
3500.00
200.00
200.00
3910.00
3.00
3.00
1.00
10.00
17.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 57

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
706-10.83 DRILL BR. PAR. WALL, MICHIGAN END SHOE EACH 1 $275.00 $4,125.00 15.00
2 $200.00 $2,000.00 10.00
3 $150.00 $150.00 1.00
4 $200.00 $400.00 2.00
STATE $238.39 $6,675.00 28.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL) EACH 3 $961.15 $1,922.30 2.00
STATE $961.15 $1,922.30 2.00
706-80.19 CABLE BARRIER (REMOVAL) L.F. 3 $12.50 $20,275.00 1622.00
STATE $12.50 $20,275.00 1622.00
707-01.01 CHAIN-LINK FENCE (4-FOOT) L.F. 4 $12.50 $56,875.00 4550.00
STATE $12.50 $56,875.00 4550.00
707-01.02 END & CORNER POST ASSEMBLY (CL FENCE 4') EACH 4 $310.00 $16,430.00 53.00
STATE $310.00 $16,430.00 53.00
707-01.11 CHAIN LINK FENCE (6 FOOT) L.F. 3 $17.50 $72,782.50 4159.00
4 $17.50 $112,805.00 6446.00
STATE $17.50 $185,587.50 10605.00
707-01.12 END & CORNER POST ASM(CL FENCE 6'") EACH 3 $350.00 $7,700.00 22.00
4 $350.00 $12,950.00 37.00
STATE $350.00 $20,650.00 59.00
707-03.01 STOCK FENCE L.F. 4 $6.62 $285,918.75 43182.00
STATE $6.62 $285,918.75 43182.00
707-03.02 END, BRACED LINE,CORNER POST ASM (S.F.) EACH 2 $600.00 $600.00 1.00
4 $255.04 $70,900.00 278.00
STATE $256.27 $71,500.00 279.00
707-03.08 TEMPORARY STOCK FENCE L.F. 2 $12.00 $1,044.00 87.00
STATE $12.00 $1,044.00 87.00
707-04 WATER CROSSING L.F. 4 $15.00 $23,220.00 1548.00
STATE $15.00 $23,220.00 1548.00
707-06.01 REMOVAL OF FENCE L.F. 2 $10.44 $6,494.00 622.00
3 $6.00 $11,160.00 1860.00
4 $6.00 $24,240.00 4040.00
STATE $6.42 $41,894.00 6522.00
707-07.01 CHAIN-LINK FENCE (BRIDGES) S.F. 3 $40.00 $39,200.00 980.00
STATE $40.00 $39,200.00 980.00
707-08.01 FENCE L.F. 2 $18.00 $1,566.00 87.00
STATE $18.00 $1,566.00 87.00
707-08.02 GATE EACH 4 $3,200.00 $9,600.00 3.00
STATE $3,200.00 $9,600.00 3.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE L.F. 1 $5.00 $2,755.00 551.00
2 $4.21 $31,952.00 7585.00
3 $2.93 $67,197.80 22921.00
4 $2.00 $79,682.50 39871.00
STATE $2.56 $181,587.30 70928.00
707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE L.F. 4 $23.65 $3,547.50 150.00
STATE $23.65 $3,547.50 150.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS) EACH 1 $434.00 $21,700.00 50.00
2 $679.83 $19,715.00 29.00
3 $350.00 $3,150.00 9.00
4 $263.73 $102,855.00 390.00
STATE $308.41 $147,420.00 478.00

709-02.01 RUBBLE STONE RIP-RAP (GROUTED) C.Y. 1 $384.00 $13,056.00 34.00



Item
Number

709-04

709-05.

709-05.

709-05.

709-05.

709-05.

709-10.

710-02

710-04

710-05

710-06.

710-06.

710-06.

710-06.

710-009.

05

06

08

09

81

01

11

12

13

15

01

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

REINFORCED CONCRETE SLOPE PAVEMENT

MACHINED RIP-RAP (CLASS A-3)

MACHINED RIP-RAP (CLASS A-1)

MACHINED RIP-RAP (CLASS B)

MACHINED RIP-RAP (CLASS C)

ROCK RIFFLES
GABIONS

AGGREGATE UNDERDRAINS (WITH PIPE)

FILTER CLOTH UNDERDRAIN (WITH PIPE)

LATERAL UNDERDRAIN

LATERAL UNDERDRAIN ENDWALL (2:1)

LATERAL UNDERDRAIN ENDWALL (3:1)

LATERAL UNDERDRAIN ENDWALL (4:1)

LATERAL UNDERDRAIN ENDWALL (6:1)

6"PERFORATED PIPE WITH VERTIC DRN SYSTEM

Unit of
Measure

TON

TON

TON

TON

LS

EACH

EACH

EACH

EACH

Region

STATE
3
STATE

Awarded Contracts

Average
Unit Price

$384.00
$1,500.00
$1,500.00
$48.24
$75.89
$59.84
$59.49
$60.63
$28.31
$141.60
$91.52
$53.80
$59.55
$50.58
$57.18
$57.05
$52.85
$54.64
$60.00
$74.00
$48.90
$50.26
$9,700.00
$9,700.00
$200.00
$200.00
$10.00
$35.36
$13.60
$11.20
$11.37
$13.00
$13.00
$144.36
$10.67
$9.49
$9.69
$1,150.00
$1,150.00
$1,100.00
$951.30
$965.29
$707.12
$1,100.00
$1,057.29
$1,055.57
$1,100.00
$1,135.74
$1,134.55
$45.68
$90.00

Total
Cost

$13,056.00
$60,000.00
$60,000.00
$50,650.00
$140,240.00
$76,893.00
$738,328.00
$1,006,111.00
$38,620.00
$99,117.88
$107,950.35
$491,569.00
$737,257.23
$6,930.00
$71,876.15
$350,802.58
$519,031.00
$948,639.73
$8,820.00
$4,810.00
$106,399.00
$120,029.00
$9,700.00
$9,700.00
$133,400.00
$133,400.00
$35,310.00
$14,144.00
$86,477.50
$1,269,124.50
$1,405,056.00
$49,400.00
$49,400.00
$2,887.20
$8,655.75
$163,670.50
$175,213.45
$3,450.00
$3,450.00
$8,800.00
$73,250.00
$82,050.00
$1,414.24
$8,800.00
$210,400.00
$220,614.24
$11,000.00
$330,500.00
$341,500.00
$35,309.33
$51,930.00

58

Total
Quantity

34.00
40.00
40.00
1050.00
1848.00
1285.00
12411.00
16594.00
1364.00
700.00
1179.50
9137.70
12381.20
137.00
1257.00
6148.76
9820.00
17362.76
147.00
65.00
2176.00
2388.00
1.00
1.00
667.00
667.00
3531.00
400.00
6359.00
113337.00
123627.00
3800.00
3800.00
20.00
811.00
17248.00
18079.00
3.00
3.00
8.00
77.00
85.00
2.00
8.00
199.00
209.00
10.00
291.00
301.00
773.00
577.00



Item
Number

710-009.

710-10.

711-02.

711-04.

711-05.

711-05.

711-05.

711-05.

711-05.

711-10.

712-01

712-01.

712-01.

712-01.

712-01.

02

02

04

21

01

71

72

77

78

02

02

03

50

51

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

6" PIPE UNDERDRAIN

6" PERFORATED PLASTIC PIPE
REINFORCED CNC MEDIAN B.R
CONCRETE BARRIER DELINEATION ENHANCEMENT
RMVL & DISPOSAL CONCRETE MEDIAN BARRIER

51IN SINGLE SLOPE CONCRETE BARRIER WALL

SINGLE SLOPE HALF CONCRETE BARRIER WALL

FLARED S/S CONCRETE MEDIAN BARRIER WALL

GRADE SEPARATED SINGE SLOPE MEDIAN WALL

BARRIER WALL GATE (MAINTENANCE)

TRAFFIC CONTROL

LANE CLOSURE

LANE CLOSURE (NIGHT WORK)

MAINTENANCE OF TRAFFIC

PORTABLE BARRIER RAIL DELINEATOR (DOUBLE

Unit of
Measure

EACH

LS

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$30.14
$48.90
$32.81
$15.00
$19.54
$21.86
$25.00
$25.00
$400.00
$400.00
$6.60
$6.60
$335.15
$335.15
$230.30
$295.00
$245.27
$274.25
$2.95
$177.79
$475.00
$525.00
$509.48
$270.00
$773.88
$471.43
$4,500.00
$4,500.00
$94,123.57
$86,352.67
$101,273.42
$96,677.78
$95,037.83
$997.54
$1,594.53
$2,241.11
$997.31
$1,493.40
$600.00
$1,200.00
$1,633.04
$750.00
$1,118.06
$1,773.65
$1,448.82
$826.74
$648.26
$1,047.82
$46.25
$16.50
$36.40

Total
Cost

$34,120.00
$121,359.33
$4,528.28
$2,100.00
$4,650.00
$11,278.28
$8,625.00
$8,625.00
$40,000.00
$40,000.00
$2,455.20
$2,455.20
$45,580.00
$45,580.00
$991,460.00
$382,025.00
$1,373,485.00
$198,831.25
$1,180.00
$200,011.25
$17,100.00
$42,000.00
$59,100.00
$416,340.00
$794,775.00
$1,211,115.00
$40,500.00
$40,500.00
$2,541,336.48
$3,108,696.12
$4,759,850.54
$2,610,300.00
$13,020,183.14
$730,200.00
$1,602,500.00
$2,274,727.90
$1,000,300.00
$5,607,727.90
$6,000.00
$4,800.00
$29,394.75
$9,000.00
$49,194.75
$37,246.56
$53,606.28
$19,841.64
$40,192.12
$150,886.60
$4,301.25
$759.00
$5,060.25

Total
Quantity

1132.
2482.
138.
140.
238.
516.
345.
345.
100.
100.
372.
372.
136.
136.
4305.
1295.
5600.
725.
400.
1125.
36.
80.
116.
1542.
1027.
2569.
9.

9.
27.
36.
47.
27.
137.
732.
1005.
1015.
1003.
3755.
10.
.00
18.
12.
44 .
21.
37.
24.
62.
144.
93.
46.
139.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00

59



Item
Number

712-01.

712-01.

712-01.

712-01.

712-01.

712-02.

712-02.

712-02.

712-02.

712-02.

712-02.

712-04.

712-04.

712-05.

52

53

54

56

60

02

10

12

36

47

60

01

50

01

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC (HENLEY STREET)

INTERCONNECTED PORTABLE BARRIER RAIL

PORTABLE BARRIER RAIL (MASH TL-3)

PRTBL BAR RL, REDUCED DEFLCT (MASH TL-3)

REMOVE & RELOCATE PORTABLE BARRIER RAIL

BRIDGE MOUNTED INTERCON PORT BAR RAIL

TEMPORARY WZ CRASH CUSHION (MASH TL-3)

FLEXIBLE DRUMS (CHANNELIZING)

BARRIER RAIL DELINEATOR

WARNING LIGHTS (TYPE A)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$467.
$2,630.
$995.
$462.
$1,304.
$2,340.
$2,340.
$1,890.
$1,890.
$1,850.
$2,200.
$2,025.
$1,850.
$1,850.
$46.
$72.
$39.
$33.
$36.
$75.
$60.
$54.
$58.
$85.
$42.
$125.
$69.
$9.
$20.
$3.
$12.
$5.
$86.
$86.
$11,867.
$9,622.
$8,640.
$10,098.
$9,879.
$29.
$28.
$26.
$43.
$32.
$20.
$17.
$14.
$10.
$12.
$16.
$18.

28
17
72
00
50
00
00
00
00
00
00
00
00
00
14
42
34
86
79
00
00
14
04
00
33
00
28
25
00
00
00
92
04
04
69
89
07
13
51
21
64
86
10
31
73
69
77
80
81
31
96

Total
Cost

$5,607.
$47,343.
$11,948.
$5,544.
$70,443.
$28,080.
$28,080.
$22,680.
$22,680.
$22,200.
$26,400.
$48,600.
$22,200.
$22,200.
$488,187.
$270,866.
$1,253,841.
$3,620,635.
$5,633,530.
$100,500.
$8,400.
$320,097.
$428,997.
$29,750.
$288,706.
$400,000.
$718,456.
$84,295.
$9,200.
$162,060.
$238,440.
$493,995.
$369,987.
$369,987.
$154,280.
$173,212.
$311,042.
$1,080,500.
$1,719,034.
$111,516.
$64,417.
$179,316.
$225,211.
$580,462.
$4,850.
$2,742.
$25,230.
$32,087.
$64,910.
$26,926.
$6,049.

36
12
64
00
12
00
00
00
00
00
00
00
00
00
30
50
68
00
48
00
00
20
20
00
56
00
56
25
00
00
00
25
80
80
00
00
62
00
62
70
70
45
50
35
00
50
70
60
80
35
60

Total
Quantity

12.
18.
12.
12.
54.
12.
.00
12.
12.
12.
.00
24.

12.

12.
10581.
3740.
31875.
106930.
153126.
1340.
140.
5912.
7392.
350.
6820.
3200.
10370.
9113.
460.
54020.
19870.
83463.
4300.
4300.
13.

18.

36.
107.
174.
3818.
2249.
6676.
5225.
17968.
234.
155.
1708.
2972.
50609.
1651.
319.

12

12

00
00
00
00
00
00

00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

60



Item
Number

712-05.

712-06

712-06.

712-07.

712-07.

712-08.

712-08.

712-08.

712-08.

712-08.

712-08.

712-08.

712-08.

712-009.

712-009.

03

16

02

03

03

08

09

10

12

13

14

20

01

02

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

WARNING LIGHTS (TYPE C)

SIGNS (CONSTRUCTION)

SIGNS (CNSTR) (REDUCED SPEED WARNING)

TEMPORARY BARRICADES (TYPE ITI)

TEMPORARY BARRICADES (TYPE III)

ARROW BOARD (TYPE C)

SPEED FEEDBACK SIGN ASSEMBLY
DIGITAL SPEED LIMIT SIGN ASSMBLY

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

QUEUE PROTECTION TRUCK

QUEUE PROTECTION TRUCK (EMRGNCY CLL OUT)
PORTABLE QUEUE WARNING SYSTEM

TRUCK MOUNTED ATTENUATOR W/MESSAGE BOARD

REMOVABLE PAVEMENT MARKING LINE

REMOVABLE PAVEMENT MKG (8" BARRIER LINE)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

HOUR

DAY

DAY

DAY

DAY

Region

Awarded Contracts

Average
Unit Price

$35.
$23.
$21.
$18.
$18.
$9.

$9.

$8.

$7.

$8.
$606.
$1,400.
$871.
$20.
$35.
$21.
$35.
$25.
$18.
$16.
$18.
$1,231.
$960.
$1,183.
$1,157.
$1,144.
$5,240.
$5,240.
$5,565.
$5,565.
$903.
$110.
$110.
$1,310.
$5,000.
$1,368.
$1,600.
$1,600.
$2,600.
$2,600.
$978.
$1,479.
$1,748.
$814.
$1,226.
$4.

$3.

$3.

$3.

$5.

$3.

62
25
49
57
57
98
33
10
76
51
93
00
28
48
00
71
00
05
58
57
44
25
07
72
14
63
44
44
16
16
45
00
79
60
00
88
00
00
00
00
29
65
26
57
71
20
73
81
50
30
16

Total
Cost

$19,841.
$19,720.
$72,537.
$2,470.
$2,470.
$245,289.
$250, 501 .
$549,180.
$309,145.
$1,354,116.
$7,283.
$8,400.
$15,683.
$1,331.
$210.
$1,541.
$5,810.
$14,526.
$22,052.
$59,733.
$102,121.
$62,793.
$42,242.
$95,881.
$49,756.
$250, 674.
$78,606.
$78,606.
$172,520.
$172,520.
$1,806.
$220,000.
$221,806.
$1,061,587.
$65,000.
$1,126,587.
$48,000.
$48,000.
$41,600.
$41,600.
$305,225.
$355,114.
$512,240.
$268,807.
51,441, 388.
$11,844.
$58,784.
$70,628.
$356,927.
$37,634.
$1,059,853.

29
00
24
00
00
65
04
20
85
74
12
00
12
10
00
10
00
16
56
00
72
50
92
12
92
46
60
60
04
04
90
00
90
20
00
20
00
00
00
00
20
80
89
80
69
00
00
00
60
00
70

Total
Quantity

557.
848.
3375.
133.
133.
24580.
26838.
67772.
39846.
159037.
.00
6.

18.
65.

6.

71.
166.
580.
1187.
3604.
5537.
51.
44 .
81.
43.
219.
15.
15.
31.
31.

2.
2000.
2002.
810.
13.
823.
30.
30.
l6.
16.
312.
240.
293.
330.
1175.
2820.
15739.
18559.
102073.
7100.
335721.

12

00
00
00
00
00
00
83
25
50
58

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 62

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $6.36 $310,218.00 48774.00
STATE $3.57 $1,764,633.30 493668.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) L.F. 1 $20.30 $5,684.60 280.00
2 $23.18 $4,033.68 174.00
3 $33.46 $24,526.00 733.00
STATE $28.85 $34,244.28 1187.00
712-09.05 REMOVABLE PAVEMENT MARKING (ARROW) EACH 3 $600.00 $123,000.00 205.00
STATE $600.00 $123,000.00 205.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line) L.F. 1 $2.73 $8,736.00 3200.00
2 $3.57 $31,940.00 8940.00
3 $3.07 $175,971.80 57363.00
4 $3.73 $45,984.00 12320.00
STATE $3.21 $262,631.80 81823.00
712-09.09 REMOVABLE PAVEMENT MARKING (4" line) L.F. 2 $3.75 $15,900.00 4240.00
STATE $3.75 $15,900.00 4240.00
712-09.21 REMOVABLE WET REFLECTIVE PVMT MARK. TAPE L.F. 3 $3.00 $165,333.00 55111.00
STATE $3.00 $165,333.00 55111.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6") L.F. 3 $3.41 $56,943.23 16686.00
STATE $3.41 $56,943.23 16686.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN) L.F. 1 $4.15 $10,250.50 2470.00
3 $4.75 $17,351.75 3653.00
STATE $4.51 $27,602.25 6123.00
712-09.33 MODIFY EXISTING OVERHEAD SIGNS EACH 3 $3,965.93 $7,931.86 2.00
STATE $3,965.93 $7,931.86 2.00
712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS L.F. 2 $85.00 $44,200.00 520.00
3 $20.00 $38,400.00 1920.00
STATE $33.85 $82,600.00 2440.00
712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR L.F. 1 $70.00 $28,000.00 400.00
STATE $70.00 $28,000.00 400.00
713-01.01 CL A CNC (FOUNDATION FOR SIGN SUPPORTS) C.Y. 1 $578.12 $13,296.80 23.00
2 $1,072.38 $12,075.00 11.26
3 $640.90 $25,475.80 39.75
4 $752.41 $31,225.00 41.50
STATE $710.52 $82,072.60 115.51
713-01.02 STEEL B. REINFORCEM(F FOR SIGN SUPPORTS) LB. 1 $3.66 $8,504.25 2325.00
2 $2.68 $10,248.00 3830.00
3 $3.13 $18,390.84 5878.59
4 $3.12 $31,544.40 10119.00
STATE $3.10 $68,687.49 22152.59
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST EACH 3 $265.00 $530.00 2.00
4 $237.50 $2,850.00 12.00
STATE $241.43 $3,380.00 14.00
713-02.11 REMOVAL OF EXISTING DELINEATORS EACH 2 $16.75 $2,177.50 130.00
3 $10.01 $3,553.55 355.00
STATE $11.82 $5,731.05 485.00
713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 1 $48.38 $7,740.00 160.00
2 $45.38 $19,966.90 440.00
3 $54.85 $19,472.96 355.00
4 $47.99 $10,701.18 223.00
STATE $49.14 $57,881.04 1178.00

713-02.15 FLEXIBLE DELINEATOR (YELLOW) EACH 1 $62.00 $310.00 5.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 63

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $45.00 $675.00 15.00
4 $45.98 $3,816.50 83.00
STATE $46.62 $4,801.50 103.00
713-02.16 FLEXIBLE TYPE II OBJECT MARKER EACH 4 $55.00 $220.00 4.00
STATE $55.00 $220.00 4.00
713-02.17 RMV & REPLACE DELINEATORS (SINGLE WHITE) EACH 3 $75.00 $1,575.00 21.00
STATE $75.00 $1,575.00 21.00
713-02.20 ROADSIDE OBSTACLE DELINEATION S.F. 2 $29.58 $16,031.00 542.00
4 $15.75 $189.00 12.00
STATE $29.28 $16,220.00 554.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT L.F. 1 $7.00 $11,382.00 1626.00
2 $5.97 $74,268.90 12435.00
3 $6.00 $72.00 12.00
4 $6.98 $16,148.10 2314.00
STATE $6.22 $101,871.00 16387.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT L.F. 2 $6.07 $2,125.00 350.00
STATE $6.07 $2,125.00 350.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR EACH 2 $20.00 $10,900.00 545.00
STATE $20.00 $10,900.00 545.00
713-02.27 CNCRTE BAR/PARAPET DELINEATOR (BI-DIR) EACH 2 $55.00 $2,420.00 44.00
STATE $55.00 $2,420.00 44.00
713-02.30 FLEXIBLE TUBULAR DELINEATOR EACH 3 $65.00 $21,060.00 324.00
4 $60.00 $3,900.00 65.00
STATE $64.16 $24,960.00 389.00
713-02.34 DELINEATORS (ALL) EACH 1 $5.00 $50.00 10.00
2 $31.88 $7,269.28 228.00
3 $40.32 $14,717.75 365.00
4 $15.30 $2,279.92 149.00
STATE $32.34 $24,316.95 752.00
713-04.02 STEEL I-BEAMS & W-F BEAMS-SIGN SUPPORTS LB. 1 $7.25 $29,000.00 4000.00
2 $7.75 $1,937.50 250.00
3 $6.38 $12,218.75 1915.00
4 $7.05 $21,361.50 3030.00
STATE $7.02 $64,517.75 9195.00
713-05 STEEL HOLLOW SQ PST (BKWY) SIGN SUPORTS LB. 1 $7.83 $3,601.80 460.00
3 $6.10 $61.00 10.00
STATE $7.79 $3,662.80 470.00
713-06 STEEL I-BMs & WF-BMs (BKWY) SIGN SUPPORT LB. 1 $7.29 $15,635.35 2145.00
2 $7.75 $62,000.00 8000.00
3 $6.07 $44,596.45 7345.00
4 $7.05 $66,671.85 9457.00
STATE $7.01 $188,903.65 26947.00
713-09.01 STEEL OVERHEAD SIGN STRUCTURE EACH 3 $97,250.00 $97,250.00 1.00
4 $234,670.20 $234,670.20 1.00
STATE $165,960.10 $331,920.20 2.00
713-09.02 STEEL OVERHEAD SIGN STRUCTURE EACH 3 $122,000.00 $122,000.00 1.00
4 $134,085.84 $134,085.84 1.00
STATE $128,042.92 $256,085.84 2.00
713-09.03 STEEL OVERHEAD SIGN STRUCTURE EACH 4 $133,299.12 $133,299.12 1.00
STATE $133,299.12 $133,299.12 1.00
713-09.04 STEEL OVERHEAD SIGN STRUCTURE EACH 4 $147,218.52 $147,218.52 1.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 64

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $147,218.52 $147,218.52 1.00
713-11.01 "U" SECTION STEEL POSTS LB. 1 $4.40 $23,711.60 5389.00
2 $5.23 $35,305.00 6750.00
3 $5.98 $6,721.93 1124.00
4 $4.81 $147,197.33 30576.00
STATE $4.86 $212,935.86 43839.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST LB. 1 $5.22 $75,771.99 14524.00
2 $5.41 $238,180.39 44019.76
3 $5.09 $9,342.25 1835.00
4 $6.01 $118,031.97 19644.10
STATE $5.52 $441,326.60 80022.86
713-11.05 SQUARE TUBE SIGN SUPPORT LB. 1 $6.49 $6,529.25 1006.00
2 $6.00 $3,000.00 500.00
3 $5.65 $282.50 50.00
4 $6.15 $13,075.50 2127.00
STATE $6.21 $22,887.25 3683.00
713-11.21 P POST SLIP BASE EACH 1 $637.32 $21,668.75 34.00
2 $607.73 $34,033.12 56.00
3 $670.00 $2,010.00 3.00
4 $630.27 $65,548.50 104.00
STATE $625.69 $123,260.37 197.00
713-11.22 U POST SLIP BASE EACH 4 $350.00 $2,100.00 6.00
STATE $350.00 $2,100.00 6.00
713-11.24 SQUARE POST SLIP BASE EACH 1 $525.00 $39,375.00 75.00
2 $650.00 $6,500.00 10.00
3 $415.00 $8,300.00 20.00
4 $525.00 $5,250.00 10.00
STATE $516.74 $59,425.00 115.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) S.F. 1 $14.21 $30,598.18 2153.00
2 $15.62 $98,602.63 6310.94
3 $13.52 $5,041.12 373.00
4 $14.91 $89,371.97 5994.00
STATE $15.08 $223,613.90 14830.94
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) S.F. 1 $15.10 $33,658.56 2229.00
2 $17.19 $93,937.70 5464.00
3 $15.72 $9,745.71 620.00
4 $16.91 $83,629.27 4946.75
STATE $16.66 $220,971.24 13259.75
713-13.04 FLAT SHEET ALUMINUM SIGNS (0.125" THICK) S.F. 1 $14.45 $1,098.15 76.00
STATE $14.45 $1,098.15 76.00
713-13.12 FLAT SHEET ALUM SIGNS OVLY (0.080"THICK) S.F. 1 $15.00 $975.00 65.00
2 $15.00 $150.00 10.00
3 $15.75 $708.75 45.00
4 $15.00 $750.00 50.00
STATE $15.20 $2,583.75 170.00
713-13.14 FLORESCENT YELLOW SIGN SHEETING S.F. 1 $5.75 $1,150.00 200.00
2 $5.75 $258.75 45.00
3 $4.75 $3,800.00 800.00
4 $5.50 $2,887.50 525.00
STATE $5.16 $8,096.25 1570.00

713-14 EXTRUDED ALUMINUM PANEL SIGNS S.F. 1 $28.02 $107,246.45 3827.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 65

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $32.00 $80,000.00 2500.00
3 $27.69 $87,129.27 3147.00
4 $30.90 $191,634.00 6201.00
STATE $29.73 $466,009.72 15675.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK S.F. 1 $57.62 $7,260.00 126.00
3 $53.22 $5,801.50 109.00
4 $83.37 $27,930.00 335.00
STATE $71.91 $40,991.50 570.00
713-14.22 STREET NAME SGN (SUSPENDED 0.100IN THICK S.F. 1 $20.41 $3,348.00 164.00
STATE $20.41 $3,348.00 164.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS LS 1 $1,632.65 $3,265.29 2.00
2 $972.50 $3,890.00 4.00
3 $804.33 $2,413.00 3.00
4 $1,730.00 $8,650.00 5.00
STATE $1,301.31 $18,218.29 14.00
713-15.01 REMOVAL OF EXISTING SIGN POST EACH 1 $65.00 $325.00 5.00
2 $50.00 $50.00 1.00
3 $50.00 $150.00 3.00
4 $75.00 $150.00 2.00
STATE $61.36 $675.00 11.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT EACH 3 $693.11 $7,624.17 11.00
STATE $693.11 $7,624.17 11.00
713-15.03 RMVL OF LG BARRIER MOUNT SGNS W/SDL SUP EACH 1 $65.00 $650.00 10.00
2 $50.00 $50.00 1.00
3 $57.50 $287.50 5.00
4 $50.00 $250.00 5.00
STATE $58.93 $1,237.50 21.00
713-15.06 MILE POST SIGN EACH 2 $193.00 $386.00 2.00
STATE $193.00 $386.00 2.00
713-15.07 SUSPENDED FLAT SHT ALM SGN (0.080"THICK) EACH 1 $350.00 $700.00 2.00
3 $350.00 $2,450.00 7.00
STATE $350.00 $3,150.00 9.00
713-15.08 SUSPENDED FLAT SHT ALM SGN (0.100"THICK) EACH 1 $226.00 $1,356.00 6.00
4 $565.00 $11,300.00 20.00
STATE $486.77 $12,656.00 26.00
713-15.10 RMVL OF SM BARRIER MOUNT SGN W/FL PL SP EACH 1 $50.00 $750.00 15.00
2 $50.00 $50.00 1.00
3 $49.00 $245.00 5.00
4 $45.00 $225.00 5.00
STATE $48.85 $1,270.00 26.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING EACH 1 $63.96 $16,950.49 265.00
2 $48.46 $30,581.00 631.00
3 $223.13 $7,140.00 32.00
4 $51.93 $5,452.70 105.00
STATE $58.20 $60,124.19 1033.00
713-15.37 INSTALLATION OF SIGN MESSAGE (LETTER, #, AR S.F. 1 $10.00 $100.00 10.00
2 $15.00 $75.00 5.00
3 $33.00 $330.00 10.00
4 $10.00 $100.00 10.00
STATE $17.29 $605.00 35.00

713-15.38 EXTRD ALM PANELS FOR OVERLAYING BKGROUND S.F. 1 $15.00 $150.00 10.00



Item
Number

713-15.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

60

01

06

09

20

21

22

23

24

25

26

27

28

41

50

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

STEEL CABLE OVERHEAD SIGN SUPPORT

CHANGEABLE MESSAGE SIGN UNIT

DEAD END SIGN AND SUPPORT

RAILROAD ADVANCE WARNING SIGN AND SUPORT

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS
SIGNS
RELOCATE SIGN

REMOVE AND REPLACE SIGN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE
TATE
TATE
TATE
TATE

2
3
4
S
4
S
1
2
3
4
S
3
S
1
3
S
1
2
3
4
S
1
3
4
S
1
3
4
S
1
3
4
S
1
3
4
S
1
3
4
STATE
3

4

STATE
3

STATE
3

STATE
1

STATE
3

Awarded Contracts

Average
Unit Price

$15.
$24.
$15.
$17.
$50,000.
$50,000.
$7,550.
$5,944.
$5,992.
$5,953.
$6,100.
$430.
$430.
$608.
$300.
5454 .
$473.
$517.
$372.
$310.
$375.
$494 .
$170.
$175.
$196.
$240.
$204.
$275.
$208.
$305.
$255.
$250.
$262.
$60.
$60.
$275.
$131.
$60.
$275.
$275.
$189.
$275.
$250.
$255.
$275.
$275.
$60.
$60.
$1,216.
$1,216.
$350.

00
00
00
92
00
00
68
14
97
98
38
00
00
42
00
21
50
00
56
19
16
67
53
00
71
00
55
00
96
00
00
00
60
00
00
00
67
00
00
00
00
00
00
00
00
00
00
00
43
43
00

Total
Cost

$75.
$288.
$150.
$663.
$100,000.
$100,000.
$166,115.
$481,475.
$527,381.
$309, 606.
$1,484,578.
$430.
$430.
$1,216.
$600.
$1,816.
$3,788.
$4,653.
$44,335.
$8,375.
$61,151.
$1,484.
$5,116.
$875.
$7,475.
$480.
$9,000.
$550.
$10,030.
$1,220.
$4,845.
$500.
$6,565.
$120.
$120.
$550.
$790.
$120.
$275.
$550.
$945.
$275.
$1,000.
$1,275.
$275.
$275.
$900.
$900.
$1,216.
$1,216.
$700.

00
00
00
00
00
00
00
74
12
86
72
00
00
84
00
84
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
43
43
00

Total
Quantity

5.
12.
10.
37.

2.

2.

22

e
NRERPOORRPORCONDRENONDN

00
00
00
00
00
00

.00
81.
88.
52.

243.

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

00
00
00
00
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Item
Number

713-16.

713-17.

713-17.

713-20.

713-20.

713-30.

713-30.

713-30.

714-01

714-01.

714-01.

714-01.

714-01.

714-01.

90

02

04

30

40

08

09

10

03

04

05

06

38

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

RESET GROUND MOUNTED SIGN

INST AUX SUPPORT FOR EXIT NUMBER PANEL

INSTALL AUX SUPPORT ON EXISTING SIGN

SIGN ADJUSTMENTS

GRAFFITI REMOVAL

BARRIER MOUNTED PERF/KNOCKOUT SIGN SUPP.

BARRIER MOUNTED SIGN SUPPORT

BARRIER MOUNTED SIGN SUPPORT (PERF)

STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
STRUCTURAL LIGHTING
STRUCTURAL LIGHTING

LIGHT POLE RELOCATION

Unit of
Measure

EACH

EACH

EACH

LB.

EACH

EACH

LS

LS

LS

LS

LS

EACH

Region

Awarded Contracts

Average
Unit Price

$65.
$179.
$500.
$500.
$375.
$500.
$437.
$80.
$100.
$75.
$80.
$81.

$8.

$8.

$6.

$8.

$7.
$250.
$300.
$200.
$311.
$269.
S4.

$4.

$4.

$3.

$4.

$6.

$6.
$450.
$450.
$373.
$1,357.
$667.
$450.
$450.
$385.
$500.
$448.
$37,211.
$37,211.
$29,753.
$29,753.
$34,800.
$34,800.
$29,802.
$29,802.
$34,482.
$34,482.
$3,740.
$3,740.

00
00
00
00
00
00
50
00
00
00
00
01
50
50
00
00
58
00
00
00
76
89
25
44
38
50
22
50
50
00
00
44
14
73
00
00
00
00
33
74
74
62
62
04
04
41
41
40
40
00
00

Total
Cost

$195.
$895.
$5,000.
$5,000.
$11,250.
$5,000.
$26,250.
$1,920.
$1,500.
$3,000.
$1,600.
$8,020.
$212.
$127.
$300.
$800.
$1,440.
$1,250.
$600.
$6,000.
$15,900.
$23,750.
$2,125.
$1,775.
$2,187.
$875.
$6,962.
$325.
$325.
$3,600.
$900.
$3,361.
$9,500.
$17,361.
$2,250.
$900.
$385.
$500.
$4,035.
$37,211.
$37,211.
$29,753.
$29,753.
$34,800.
$34,800.
$29,802.
$29,802.
$34,482.
$34,482.
$14,960.
$14,960.

00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
50
00
50
00
00
00
00
00
00
00
00
00
00
00
00
74
74
62
62
04
04
41
41
40
40
00
00

Total
Quantity

3.

5.
10.
10.
30.
10.
60.
24.
15.
40.
20.
99.
25.
15.
50.
100.
190.
5.

2.
30.
51.
88.
500.
400.
500.
250.
1650.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

[G2E)]
N oo O O
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00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

714-03

714-03.

714-03.

714-04.

714-05.

714-05.

714-05.

714-06.

714-06.

714-06.

714-06.

714-06.

714-08.

714-08.

714-08.

714-08.

714-08.

714-08.

714-08.

714-08.

714-08.

01

02

01

02

04

06

04

05

07

08

09

09

10

11

20

23

27

32

34

46

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

JACKED OR BORED CONDUIT

DIRECT BRL CONDUIT (2"PVC, SCHEDULE 40)

DIRECT BRL CONDUIT (3"PVC, SCHEDULE 40)

CONDUIT (STRUCTURES - 1" RGS)
PULL BOXES (TYPE A)

PULL BOXES (TYPE C)

PULL BOXES

CABLE (1/C # 8 AWG)

CABLE (1/C # 6 AWG)

CABLE (1/C # 2 AWG)

CABLE

CABLE

LIGHT STANDARDS

LIGHT STANDARDS

LIGHT STANDARDS

FOUNDATION (ONLY) FOR LIGHT STANDARD

FOUNDATION (ONLY) FOR LIGHT STANDARDS
FOUND FOR LIGHT STANDARDS - HIGH MAST

REMOVAL OF LIGHT STANDARD & FOUNDATION

REMOVAL OF LIGHT STANDARD

FOUND (ONLY) FOR HI MST LITE STNDRD

Unit of
Measure

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$40.
$38.
$39.

$9.

$18.
$12.
$23.
$60.
$45.
$24.
$24.
$935.
$935.
$906.
$906.
$1,760.
$1,760.
$2.

$2.

$2.

$2.

$6.

$6.

S1.

$3.

$2.

S1.

S1.
$5,288.
$9,300.
$6,955.
$68,854.
$11,653.
$29,131.
$43,928.
$87,425.
$64,004.
$6,500.
$2,296.
$2,874.
$2,001.
$2,001.
$19,100.
$19,100.
$1,400.
$1,2098.
$1,322.
$1,100.
$1,100.
$17,863.
$25,066.

75
52
52
09
98
89
00
00
70
49
49
00
00
76
76
35
35
00
00
26
26
67
67
98
27
92
40
40
14
53
94
55
67
72
57
91
27
00
08
60
18
18
00
00
00
36
84
00
00
33
71

Total
Cost

$173,800.
$203,000.
$376,800.
$424,778.
$554,310.
$979,089.
$14,490.
$60,000.
$74,490.
$24,730.
$24,730.
$3,740.
$3,740.
$63,473.
$63,473.
$36,967.
$36,967.
$6,210.
$6,210.
$359,982.
$359,982.
$919,025.
$919,025.
$33,326.
$150,184.
$183,510.
$42,168.
$42,168.
$512,950.
$641,736.
$1,154,686.
$757,400.
$291,341.
$1,048,741.
$307,500.
$524,555.
$832,055.
$97,500.
$215,831.
$313,331.
$136,080.
$136,080.
$57,300.
$57,300.
$46,200.
$135,029.
$181,229.
$13,200.
$13,200.
$267,950.
$150,400.

00
40
40
50
90
40
00
00
00
00
00
00
00
00
00
35
35
00
00
00
00
95
95
00
56
56
00
00
00
57
57
00
75
75
00
46
46
00
52
52
00
00
00
00
00
44
44
00
00
00
26

Total
Quantity

4265
5270
9535
46745
29205
75950
630
1000
1630
1010
1010
4

4

70.

70.

21.

21.
3105.
3105.
159305.
159305.
137785.
137785.
16870.
45928.
62798.
30120.
30120.
97.

69.
166.
11.

25.

36.

7.

6.

13.

15.

94.
109.
68.

68.

3.

3.

33.
104.
137.
12.

12

15.
6.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
00
00

68



Item
Number

714-009.

714-009.

714-009.

714-009.

714-009.

714-009.

714-009.

714-12.

714-12.

714-12.

714-12.

714-12.

714-16.

714-16.

714-25.

714-25.

714-25.

714-25.

716-01.

716-01.

716-01.

09

10

11

12

41

47

64

01

02

03

04

09

01

05

01

02

03

04

05

06

07

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

LUMINAIRES

LUMINAIRES

LUMINAIRES

LUMINAIRES

LED LUMINAIRES (150 WATT)
LED LUMINAIRES

LED LUMINAIRES-HIGH MAST

CONTROL CENTER (NO. 1)

CONTROL CENTER (NO. 2)

CONTROL CENTER (NO. 3)
CONTROL CENTER (NO. 4)
CONTROL CENTER

NAVIGATIONAL LIGHTING

TEMPORARY NAVIGATIONAL LIGHTING

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION
ELECTRICAL CONNECTION

TEMPORARY RAISED PAVEMENT MARKER

TEMPORARY RAISED PAVEMENT MARKER, WHITE

TEMPORARY RAISED PAVEMENT MARKER, YELLOW

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

Region

STATE
3
STATE
3
STATE
3
STATE
3
STATE
4
STATE
1
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$19,921.
$1,025.
$1,025.
$1,044.
$1,044.
$1,285.
$1,285.
$1,216.
$1,216.
$750.
$750.
$1,500.
$1,500.
$3,172.
$3,172.
$11,500.
$44,059.
$22,353.
$7,695.
$44,059.
$19,816.
$44,059.
$44,059.
$44,059.
$44,059.
$4,114.
$4,114.
$217,671.
$185,000.
$201, 335.
$37,600.
$37,600.
$10,378.
$20,514.
$12,912.
$7,242.
$20,514.
$11,666.
$20,514.
$20,514.
$20,514.
$20,514.
$30.
$50.
$23.
$25.
$10.
$25.
$15.
$10.
$23.

44
00
00
44
44
49
49
00
00
48
48
00
00
50
50
00
53
18
00
53
51
53
53
53
53
69
69
30
00
65
50
50
33
98
50
50
98
66
98
98
98
98
00
00
00
40
00
00
74
00
09

Total
Cost

$418,350.
$31,775.
$31,775.
$75,200.
$75,200.
$210,820.
$210,820.
$26,752.
$26,752.
$92,300.
$92,300.
$6,000.
$6,000.
$114,210.
$114,210.
$23,000.
$44,059.
$67,059.
$15,390.
$44,059.
$59,449.
$44,059.
$44,059.
$44,059.
$44,059.
$4,114.
$4,114.
$217,671.
$185,000.
$402,671.
$37,600.
$37,600.
$31,135.
$20,514.
$51,649.
$14,485.
$20,514.
$34,999.
$20,514.
$20,514.
$20,514.
$20,514.
$2,400.
$350.
$5,175.
$7,925.
$9,570.
$14,825.
$24,395.
$23,980.
$16,138.

26
00
00
00
00
00
00
00
00
04
04
00
00
00
00
00
53
53
00
53
53
53
53
53
53
69
69
30
00
30
50
50
00
98
98
00
98
98
98
98
98
98
00
00
00
00
00
00
00
00
00

Total
Quantity

21.

31.

31.

2.

72.
164.
164.

22.

22.
123.
123.
.00

4.
36.
36.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

225.

312.

957.

593.
1550.
2398.

699.

4

N

@
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00
00
00
00
00
00
00
00
00
00
00

00
00
00

00
00
00
00
00
00
00
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Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 70

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $12.95 $40,118.00 3097.00
716-01.10 SNOWPLOWABLE REFLECTIVE MARKER EACH 3 $375.00 $1,875.00 5.00
STATE $375.00 $1,875.00 5.00
716-01.11 RAISED PVMT MARKERS (BI-DIR. 1 COLOR) EACH 1 $5.00 $5.00 1.00
2 $10.00 $100.00 10.00
3 $9.93 $23,100.00 2326.00
4 $16.15 $4,683.40 290.00
STATE $10.62 $27,888.40 2627.00
716-01.12 RAISED PVMT MRKRS (MONO-DIR. 1 COLOR) EACH 1 $5.00 $5.00 1.00
2 $10.00 $100.00 10.00
3 $12.00 $120.00 10.00
4 $1.00 $125.00 125.00
STATE $2.40 $350.00 146.00
716-01.13 RAISED PVMT MARKERS (BI-DIR. 2 COLOR) EACH 1 $5.00 $5.00 1.00
2 $10.00 $100.00 10.00
3 $12.00 $120.00 10.00
4 $17.62 $6,837.98 388.00
STATE $17.27 $7,062.98 409.00
716-01.14 RAISED PAVEMENT MARKER REMOVAL EACH 3 $1.04 $3,583.00 3439.00
4 $11.00 $5,500.00 500.00
STATE $2.31 $9,083.00 3939.00
716-01.21 SNWPLWBLE PVMT MRKRS (BI-DIR) (1 COLOR) EACH 1 $41.10 $252,078.63 6134.00
2 $43.18 $359,679.17 8329.00
3 $33.30 $396,825.10 11915.00
4 $39.07 $343,438.30 8790.00
STATE $38.44 $1,352,021.20 35168.00
716-01.22 SNPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR) EACH 1 $43.00 $137,427.28 3196.00
2 $46.41 $60,699.75 1308.00
3 $34.32 $286,864.00 8358.00
4 $50.11 $224,486.30 4480.00
STATE $40.91 $709,477.33 17342.00
716-01.23 SNWPLWBLE PVMT MRKRS (BI-DIR) (2 COLOR) EACH 1 $38.53 $105,685.50 2743.00
2 $36.73 $251,236.20 6841.00
3 $35.70 $277,399.93 7770.00
4 $53.57 $147,491.00 2753.00
STATE $38.88 $781,812.63 20107.00
716-01.30 RMVL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 1 $10.37 $84,142.71 8117.00
2 $12.00 $130,269.85 10859.00
3 $12.04 $255,923.58 21260.00
4 $8.48 $65,220.83 7695.00
STATE $11.17 $535,556.97 47931.00
716-01.40 RMV AND RPLC LENS ON SNOWPLW REFLCTV MKR EACH 1 $5.15 $189,661.45 36830.00
2 $4.62 $498,402.60 107793.00
3 $3.95 $179,977.70 45536.00
4 $9.33 $345,262.06 37009.00
STATE $5.34 $1,213,303.81 227168.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) L.F. 1 $9.47 $4,063.90 429.00
2 $11.11 $10,010.00 901.00
3 $13.17 $60,788.50 4616.00
4 $16.24 $27,803.52 1712.00

STATE $13.41 $102,665.92 7658.00



Item
Number

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

716-03.

716-03.

04

05

06

07

08

09

11

12

23

01

02

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Unit of
Description Measure
PLASTIC PAVEMENT MARKING (CHNZ STRIPING) S.Y.
PLASTIC PAVEMENT MARKING (STOP LINE) L.F.
PLASTIC PAVEMENT MKG (TURN LANE ARROW) EACH
PLASTIC PAVEMENT MKG (24" BARRIER LINE) L.F.
PLASTIC PAVEMENT MKG (8" DOTTED LINE) L.F.
PLASTIC PVMT MKG (LONGITUDINAL X-WALK) L.F.
PLASTIC PAVEMENT MKG (6" DOTTED LINE) L.F.
PLASTIC PAVEMENT MARKING (8IN LINE) L.M.
PLASTIC PAVEMENT MARKING (12IN BARRIER L.F.
PLASTIC WORD PVMT MARKING (ONLY) EACH
PLASTIC WORD PVMT MARKING (RXR) EACH

Region

TATE
TATE
TATE
TATE
TATE

TATE

TATE

TATE

TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
S
1
2
3
4
S
4
S
1
2
3
4
STATE
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$22.
$23.
$27.
$36.
$27.
$12.
$13.
$21.
$25.
$18.
$189.
$210.
$209.
$225.
$209.
$8.

$9.
$14.
$27.
$17.
$3.

$3.

$4.

$4.

$4.
$26.
$30.
$38.
$45.
$34.
$1.

$2.

$3.

$2.
$11, 655.
$1,160.
$10,435.
$23,137.
$13,093.
$9.

$9.
$244.
$249.
$433.
$259.
$294.
$307.
$600.
$786.
$1,441.
$709.

26
79
54
82
73
10
72
04
39
05
34
60
83
60
29
37
23
90
84
62
30
24
11
58
16
53
46
43
38
23
65
00
13
81
00
35
71
88
37
00
00
76
36
52
87
11
57
00
67
67
27

Total
Cost

$148,996.
$113,0098.
$204,673.
$229,597.
$696,366.
$123,900.
$149,054.
$312,254.
$219,394.
$804,602.
$98,077.
$73,290.
$147,089.
$131,525.
$449,983.
$2,301.
$16,884.
$7,495.
$52,484.
$79,165.
$3,485.
$709.
$95,276.
$24,275.
$123,746.
$372,056.
$130,327.
$409,960.
$323,270.
$1,235,613.
$6,446.
$1,945.
$52,953.
$61,345.
$13,986.
$1,392.
$87,660.
$88,386.
$191,425.
$14,832.
$14,832.
$12,483.
$5,984.
$23,410.
$29,884.
$71,762.
$2,153.
$3,000.
$11,800.
$4,325.
$21,278.

35
80
50
94
59
00
05
10
54
69
70
00
52
96
18
55
00
00
50
05
60
35
35
30
60
20
05
00
67
92
60
25
30
15
00
42
00
70
12
00
00
00
75
00
62
37
00
00
00
00
00

Total
Quantity

6692.
4754.
7431.
6236.
25113.
10238.
10862.
14841.
8642.
44583.
518.
348.
701.
583.
2150.
275.
1830.
503.
1885.
4493.
1056.
219.
23196.
5297.
29768.
14026.
4278.
10667.
7123.
36094.
3901.
971.
16927.
21799.
1.

1.

8.

3.

14.
1648.
1648.
51.
24.
54.
115.
244.
.00
.00
15.
.00
30.

00
00
80
00
80
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
20
20
40
82
62
00
00
00
00
00
00
00

00

00

71



Item
Number

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-04.

716-04.

716-04.

716-04.

03

04

05

06

07

08

09

10

11

13

01

02

03

04

Description

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

WORD

WORD

WORD

WORD

WORD

WORD

WORD

WORD

WORD

PVMT

PVMT

PVMT

Average Unit

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

MARKING

MKG

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

Prices - 01JAN2024 thru 30JUN2024 -

(STOP AHEAD)

(SCHOOL)

(BIKE LANE)

(SIGNAL AHEAD)

(STOP)

(PED-XING)

(NO TRUCKS THIS LN)

(STRAIGHT-TURN ARROW)

MKG (DOUBLE TURNING ARROW)

PAVEMENT MARKING (4" DOTTED LINE)

PVMT MKG (TRANSVERSE SHOULDER)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
STATE
3
STATE
3
STATE

3
STATE

Awarded Contracts

Average
Unit Price

$346.
$413.
$620.
$877.
$594.
$319.
$400.
$500.
$200.
$337.
$325.
$400.
$416.
$150.
$354.
$325.
$558.
$500.
$968.
$837.
$390.
$227.
$534.
$206.
$415.
$325.
$380.
$433.
$110.
$359.
$568.
$568.
$700.
$700.
$100.
$100.
$1,000.
$1,000.
$240.
$317.
$356.
$384.
$334.
$150.
$408.
$415.
$170.
$404.
$3.
$3.
$5.

25
48
00
50
95
40
00
00
00
13
00
00
67
00
17
00
00
00
38
73
31
06
00
00
34
00
00
33
00
38
75
75
00
00
00
00
00
00
36
52
36
38
65
00
25
48
00
05
00
00
72

Total
Cost

$692.
$9,510.
$3,720.
$14,040.
$27,962.
$1,597.
$400.
$500.
$200.
$2,697.
$325.
$400.
$1,250.
$150.
$2,125.
$325.
$2,232.
$3,000.
$27,114.
$32,671.
$1,561.
$2,951.
$13,350.
$412.
$18,275.
$325.
$1,140.
$1,300.
$110.
$2,875.
$2,275.
$2,275.
$700.
$700.
$1,000.
$1,000.
$1,000.
$1,000.
$3,365.
$4,762.
$12,829.
$6,150.
$27,106.
$150.
$816.
$17,450.
$170.
$18,586.
$558.
$558.
$61,687.

50
00
00
00
50
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
25
75
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
86
00
00
86
00
50
00
00
50
00
00
70

Total
Quantity

2.
23.
6.
l6.
47.

AP O WR RO RO

w N
o ©

IS [N
RN oW

OO R R B DdOFWW

W W =
e W & N T

sy
NN

1

46
186
186
10791

00
00
00
00
00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

72



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 73

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $6.50 $7,557.95 1162.00
3 $8.79 $48,701.50 5539.00
4 $10.78 $54,578.75 5063.00
STATE $7.65 $172,525.90 22555.00
716-04.05 PLASTIC PAVEMENT MKG (STRAIGHT ARROW) EACH 1 $184.22 $1,658.00 9.00
2 $192.22 $6,151.00 32.00
3 $245.02 $8,575.78 35.00
4 $200.88 $3,214.00 16.00
STATE $213.03 $19,598.78 92.00
716-04.06 PLASTIC PAVEMENT MKG (WRONG WAY ARROW) EACH 1 $225.00 $225.00 1.00
2 $250.00 $1,750.00 7.00
3 $359.77 $5,396.58 15.00
4 $226.00 $452.00 2.00
STATE $312.94 $7,823.58 25.00
716-04.07 PLASTIC PAVEMENT MKG (EXIT ONLY ARROW) EACH 1 $225.00 $225.00 1.00
2 $250.00 $250.00 1.00
3 $470.54 $26,350.00 56.00
4 $321.50 $3,858.00 12.00
STATE $438.33 $30,683.00 70.00
716-04.08 PLASTIC PAVEMENT MKG (OPTION LANE ARROW) EACH 1 $225.00 $225.00 1.00
2 $400.00 $400.00 1.00
3 $589.60 $8,844.00 15.00
4 $140.00 $420.00 3.00
STATE $494.45 $9,889.00 20.00
716-04.09 PLASTIC PAVEMENT MKG (H.O.V. DIAMOND) EACH 1 $150.00 $150.00 1.00
2 $400.00 $400.00 1.00
3 $551.83 $21,521.30 39.00
4 $150.00 $750.00 5.00
STATE $496.12 $22,821.30 46.00
716-04.10 PLASTIC PAVEMENT MKG (HANDICAP SYMBOL) EACH 1 $195.00 $1,560.00 8.00
2 $190.00 $760.00 4.00
3 $325.00 $650.00 2.00
4 $270.00 $1,350.00 5.00
STATE $227.37 $4,320.00 19.00
716-04.11 PLAS PVMNT MKG (BICYCLE SYMBOL W/RIDER) EACH 3 $450.00 $900.00 2.00
STATE $450.00 $900.00 2.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) S.F. 1 $24.96 $4,367.50 175.00
2 $17.72 $12,403.75 700.00
3 $37.46 $20,903.00 558.00
4 $32.66 $26,877.05 823.00
STATE $28.61 $64,551.30 2256.00
716-04.13 PLASTIC PAVEMENT MARKING (BLANE SY ARROW) EACH 1 $438.00 $9,636.00 22.00
2 $500.00 $500.00 1.00
3 $488.94 $47,916.56 98.00
4 $467.50 $1,402.50 3.00
STATE $479.48 $59,455.06 124.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE RED ARROW) EACH 1 $256.27 $3,331.50 13.00
2 $308.14 $4,314.00 14.00
3 $567.59 $27,811.79 49.00
4 $413.64 $4,550.00 11.00
STATE $459.85 $40,007.29 87.00



Item
Number

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

15

16

17

21

24

25

01

02

03

04

05

06

07

08

09

10

11

20

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

PLASTIC PAVEMT MARKING-BIKE SYMBOL/AR SH

PLASTIC PAVEMENT MARKING (NOISE STRIP)

PLASTIC PAVEMENT MARKING (YIELD SYMBOL)
GREEN TEXTURED BIKE LANE

PLASTIC PVMNT MKG (FISH-HOOK W/2 ARROWS)
PLASTIC PVMNT MKG (FISH-HOOK W/3 ARROWS)

PAINTED PAVEMENT MARKING (4" LINE)

PAINTED PAVEMENT MKG (8" BARRIER LINE)

PAINTED PAVEMENT MARKING (CROSS-WALK)

PAINTED PVMT MKG (CHNZ STRIPING)

PAINTED PAVEMENT MARKING (STOP LINE)

PAINTED PAVEMENT MKG (TURN LANE ARROW)

PAINTED PAVEMENT MKG (24" BARRIER LINE)

PAINTED PAVEMENT MARKING (PARKING LINE)

PAINTED PAVEM'T MARK'G (STR'T-TURN ARROW)
PAINTED PAVEMENT MARKING (RXR)
PAINTED PAVEMENT MARKING (STRAIGHT ARROW)

PAINTED PAVEMENT MARKING (6" LINE)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Unit Price

$350.00
$400.00
$450.00
$200.00
$440.91
$12.87
$15.00
$13.85
$13.30
$210.00
$210.00
$94.00
$94.00
$1,000.00
$1,000.00
$1,000.00
$1,000.00
$1,145.27
$1,193.28
$957.19
$1,368.94
$1,128.08
$1.80
$0.59
$1.16
$0.81
$15.55
$15.55
$35.00
$35.47
$35.39
$7.22
$22.42
$11.63
$160.00
$189.72
$189.30
$21.87
$21.87
$2.00
$4.41
$3.18
$380.00
$380.00
$600.00
$600.00
$190.00
$190.00
$1,258.20
$1,346.92
$1,811.94

Total
Cost

$350.00
$2,800.00
$30, 600.00
$200.00
$33,950.00
$23,625.00
$3,960.00
$8,640.00
$36,225.00
$17,640.00
$17,640.00
$61,476.00
$61,476.00
$8,000.00
$8,000.00
$2,000.00
$2,000.00
$8,475.00
$568,907.55
$295,015.00
$121,939.98
$994,337.53
$10,800.00
$49,648.80
$39,693.70
$100,142.50
$18,927.00
$18,927.00
$6,545.00
$31,073.00
$37,618.00
$61,118.60
$77,588.30
$138,706.90
$640.00
$53,500.00
$54,140.00
$118,231.05
$118,231.05
$4,988.00
$10,502.50
$15,490.50
$3,420.00
$3,420.00
$1,200.00
$1,200.00
$760.00
$760.00
$340,971.20
$727,109.84
$1,152,955.08

74

Total
Quantity

1.00

7.00
68.00
1.00
77.00
1836.00
264.00
624.00
2724.00
84.00
84.00
654.00
654.00
8.00

8.00

2.00

2.00

7.40
476.76
308.21
89.08
881.45
6000.00
83952.00
34278.00
124230.00
1217.00
1217.00
187.00
876.00
1063.00
8464.00
3461.00
11925.00
4.00
282.00
286.00
5406.00
5406.00
2494.00
2384.00
4878.00
9.00

.00
.00
.00
.00
4.00
271.00
539.83
636.31

NN O



Item
Number

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-06.

716-08.

716-08.

716-08.

49

69

70

71

72

73

74

79

80

81

82

01

01

02

03

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

PAINTED PAVEMENT MARKINGS (8" LINE)

PERFORMANCE BASED RETRACING PAINTED 4IN

PERFORMANCE BASED RETRACING PAINTED 6IN

PERFORMANCE BASED RETRACING PAINTED 8IN

PRFRMNCE BASED RETRCNG SPRA THRMO 4IN

PRFRMNCE BASED RETRCNG SPRA THRMO 6IN

PRFRMNCE BASED RETRCNG SPRA THRMO 8IN

PRFRMNCE BASED RETRCNG SPRA THRMO 12IN

PRFRMNCE BASED RETRCNG SPR THRMO 8IN DOT
PRFRMCE BASED RETRCNG SPR THRMO 12IN DOT
PRFRMCE BASED RETRCNG PAINTED 8IN DOTTED
PAINTED WORD PVMT MARK ( )

REMOVAL OF PAVEMENT MARKING (LINE)

REMOVAL OF PVMT MKG (8" BARRIER LINE)

REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

Unit of
Measure

Region

STATE

Awarded Contracts

Average
Unit Price

$1,534.78
$3,859.07
$6,000.00
$4,991.54
$490.00
$490.00
$687.00
$750.00
$530.00
$592.79
$10.00
$1.00
$1.38
$1,400.00
$1,350.00
$1,352.52
$1,925.00
$1,850.00
$1,775.00
$1,700.00
$1,827.20
$0.45
$0.50
$0.40
$0.45
$3,500.00
$2,800.00
$3,383.33
$0.50
$0.50
$2.00
$2.00
$10.00
$10.00
$210.00
$210.00
$0.94
$1.43
$1.16
$0.50
$1.09
$0.50
$1.00
$3.00
$2.78
$2.23
$2.00
$9.27
$8.00
$11.99
$10.76

Total
Cost

$2,221,036.
$68,730.
$120,000.
$188,730.
$225,400.
$225,400.
$1,340,337.
$281,250.
$2,048,980.
$3,670,567.
$13,830.
$31, 600.
$45,430.
$89, 600.
$1,625,400.
$1,715,000.
51,428, 350.
$1,113,700.
$1,151,975.
$700,400.
$4,394,425.
$70,306.
$21,864.
$16,796.
$108, 966.
$17,500.
$2,800.
$20,300.
$4,728.
$4,728.
$5,704.
$5,704.
$5,050.
$5,050.
$12,810.
$12,810.
$4,875.
$6,875.
$10, 985.
$1,250.
$23,985.
$62.

$500.

$225.
$3,944.
$4,732.

$2.

$8,402.
$200.
$13,958.
$22,562.

12
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
20
00
00
20
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
50
00
00
50
00
00
00
00
00
00

75

Total
Quantity

1447.14
17.81
20.00
37.81

460.00
460.00
1951.00
375.00

3866.00

6192.00

1383.00

31600.00
32983.00
64.00
1204.00
1268.00
742.00
602.00
649.00
412.00
2405.00
156236.00
43728.00
41990.00
241954.00
5.00

1.00

6.00

9457.00

9457.00

2852.00

2852.00

505.00
505.00
61.00
61.00

5200.00

4800.00

9510.00

2500.00

22010.00
125.00
500.00

75.00
1419.00
2119.00
1.00
906.00
25.00
1164.00
2096.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 76

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
716-08.04 REMOVAL PAVEMENT MKG (CHNZ STRIPING) S.Y. 1 $9.44 $255.00 27.00
2 $12.00 $1,800.00 150.00
3 $24.88 $20,775.00 835.00
4 $23.41 $4,050.50 173.00
STATE $22.68 $26,880.50 1185.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) L.F. 1 $4.06 $455.00 112.00
2 $3.00 $2,250.00 750.00
3 $10.00 $2,710.00 271.00
4 $18.99 $22,937.75 1208.00
STATE $12.11 $28,352.75 2341.00
716-08.06 REMOVAL OF PVMT MKG (TURN LANE ARROW) EACH 1 $72.00 $936.00 13.00
2 $83.84 $3,605.00 43.00
3 $85.29 $1,450.00 17.00
4 $149.52 $23,325.00 156.00
STATE $128.02 $29,316.00 229.00
716-08.07 REMOVAL PVMT MKG (STRAIGHT-TURN ARROW) EACH 1 $75.00 $75.00 1.00
2 $200.00 $200.00 1.00
3 $50.00 $50.00 1.00
4 $139.29 $975.00 7.00
STATE $130.00 $1,300.00 10.00
716-08.08 REMOVAL PVMT MKG (DOUBLE TURNING ARROW) EACH 1 $75.00 $75.00 1.00
2 $250.00 $250.00 1.00
3 $50.00 $50.00 1.00
4 $268.75 $2,150.00 8.00
STATE $229.55 $2,525.00 11.00
716-08.09 REMOVAL OF PAVEMENT MKG (DOTTED LINE) L.F. 1 $2.89 $844.20 292.00
2 $1.00 $50.00 50.00
3 $1.50 $15.00 10.00
4 $3.03 $16,417.00 5423.00
STATE $3.00 $17,326.20 5775.00
716-08.10 REMOVAL PVMT MKG (TRANSVERSE SHOULDER) L.F. 1 $3.25 $3.25 1.00
2 $3.00 $150.00 50.00
3 $5.00 $50.00 10.00
4 $2.00 $2.00 1.00
STATE $3.31 $205.25 62.00
716-08.11 REMOVAL OF WORD PVMT MKG EACH 1 $75.00 $75.00 1.00
2 $150.00 $150.00 1.00
3 $50.00 $50.00 1.00
4 $206.07 $5,770.00 28.00
STATE $195.00 $6,045.00 31.00
716-08.12 REMOVAL OF WORD PVMT MKG EACH 1 $100.00 $100.00 1.00
2 $250.00 $250.00 1.00
3 $50.00 $50.00 1.00
4 $50.00 $50.00 1.00
STATE $112.50 $450.00 4.00
716-08.13 REMOVAL OF WORD PVMT MKG EACH 1 $100.00 $100.00 1.00
2 $200.00 $200.00 1.00
3 $50.00 $50.00 1.00
4 $20.00 $20.00 1.00
STATE $92.50 $370.00 4.00
716-08.14 REMOVAL OF WORD PVMT MKG EACH 2 $200.00 $200.00 1.00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 77

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $200.00 $200.00 1.00
716-08.15 REMOVAL OF WORD PVMT MKG EACH 2 $200.00 $200.00 1.00
STATE $200.00 $200.00 1.00
716-08.16 REMOVAL OF WORD PVMT MKG EACH 2 $200.00 $200.00 1.00
STATE $200.00 $200.00 1.00
716-08.17 REMOVAL OF WORD PVMT MKG EACH 2 $500.00 $500.00 1.00
STATE $500.00 $500.00 1.00
716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE) S.F. 4 $25.00 $4,875.00 195.00
STATE $25.00 $4,875.00 195.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) L.M. 1 $3,366.85 $154,875.00 46.00
2 $3,416.52 $221,732.00 64.90
3 $3,603.19 $24,862.00 6.90
4 $2,416.95 $293,660.00 121.50
STATE $2,904.84 $695,129.00 239.30
716-08.21 REMOVAL OF PVMT MKG (24IN BARRIER LINE) L.F. 4 $20.00 $61,620.00 3081.00
STATE $20.00 $61,620.00 3081.00
716-08.30 HYDROBLAST REMOVAL OF PVMT MRKG (LINE) L.M. 1 $9,000.00 $27,000.00 3.00
2 $6,230.00 $10,591.00 1.70
3 $4,495.64 $123,180.50 27.40
STATE $5,008.46 $160,771.50 32.10
716-08.31 HYDROBLAST REMOVAL OF PVMT MRKG L.M. 2 $8,975.00 $6,282.50 0.70
STATE $8,975.00 $6,282.50 0.70
716-08.33 HYDROBLAST REMOVAL OF PVMT MRKG EACH 4 $1,000.00 $2,000.00 2.00
STATE $1,000.00 $2,000.00 2.00
716-09.03 WET REFLECTIVE PAVEMENT MARKING (6" LINE) L.M. 2 $35,000.00 $7,000.00 0.20
STATE $35,000.00 $7,000.00 0.20
716-09.85 CONTRAST PAVEMENT MARKING 4" L.M. 2 $45,172.50 $4,517.25 0.10
STATE $45,172.50 $4,517.25 0.10
716-09.86 CONTRAST PAVEMENT MARKING 6" L.M. 1 $61,800.00 $92,700.00 1.50
2 $37,408.94 $119,708.60 3.20
3 $24,400.00 $12,200.00 0.50
4 $60,000.00 $4,800.00 0.08
STATE $43,448.60 $229,408.60 5.28
716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6" L.M. 1 $27,520.00 $68,800.00 2.50
2 $20,000.00 $20,000.00 1.00
3 $43,246.31 $114,602.73 2.65
4 $2,700.00 $2,700.00 1.00
STATE $28,825.56 $206,102.73 7.15
716-10.15 PREFORMED PLASTIC PVMT MKG (NO TRUCKS) EACH 2 $2,000.00 $2,000.00 1.00
STATE $2,000.00 $2,000.00 1.00
716-10.50 PRFRMED PLSTC PVMNT MRKNG (ISTATE SHLD) EACH 1 $1,200.00 $1,200.00 1.00
2 $2,200.00 $2,200.00 1.00
3 $2,122.92 $50,950.00 24.00
4 $1,700.00 $17,000.00 10.00
STATE $1,981.94 $71,350.00 36.00
716-12.01 ENHANCED FLAT THERMO P.M. (4IN) L.M. 1 $2,750.00 $2,750.00 1.00
2 $3,000.00 $3,000.00 1.00
3 $4,733.33 $14,200.00 3.00
4 $3,000.00 $3,000.00 1.00
STATE $3,825.00 $22,950.00 6.00
716-12.02 ENHANCED FLAT THERMO P.M. (6IN) L.M. 1 $7,411.63 $304,618.00 41.10



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 78

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $7,614.94 $3,036,991.25 398.82
3 $7,280.52 $5,144,270.29 706.58
4 $8,174.75 $4,078,323.19 498.89
STATE $7,635.99 $12,564,202.73 1645.39
716-12.03 ENHANCED FLAT THERMO P.M. (8IN BARR) L.F. 1 $1.50 $30.00 20.00
2 $2.78 $1,252.50 450.00
3 $2.42 $17,632.00 7298.00
4 $3.84 $29,730.22 7734.00
STATE $3.14 $48,644.72 15502.00
716-12.04 ENHANCED FLAT THERMO P.M. (4IN DOTTED) L.F. 1 $1.25 $12.50 10.00
2 $1.20 $120.00 100.00
3 $3.00 $75.00 25.00
4 $1.00 $125.00 125.00
STATE $1.28 $332.50 260.00
716-12.05 ENHANCED FLAT THERMO P.M. (6IN DOTTED) L.F. 1 $1.89 $791.40 418.00
2 $2.45 $14,005.85 5710.00
3 $3.05 $148,832.00 48809.00
4 $2.83 $19,316.52 6815.00
STATE $2.96 $182,945.77 61752.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) L.F. 1 $2.25 $112.50 50.00
2 $3.46 $10,892.00 3150.00
3 $3.21 $41,280.00 12860.00
4 $2.48 $2,475.00 1000.00
STATE $3.21 $54,759.50 17060.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN L.F. 1 $2.25 $56.25 25.00
2 $4.44 $5,574.00 1254.00
3 $6.00 $60.00 10.00
4 $2.00 $100.00 50.00
STATE $4.32 $5,790.25 1339.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER L.F. 1 $5.25 $52.50 10.00
2 $5.00 $250.00 50.00
3 $7.76 $13,953.00 1799.00
4 $7.50 $375.00 50.00
STATE $7.66 $14,630.50 1909.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE L.F. 1 $5.25 $52.50 10.00
2 $4.45 $2,450.00 550.00
3 $5.04 $131,150.92 26016.00
4 $14.55 $51,950.00 3570.00
STATE $6.16 $185,603.42 30146.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) L.F. 2 $4.40 $712.80 162.00
3 $5.19 $115,678.23 22270.00
4 $15.00 $11,715.00 781.00
STATE $5.52 $128,106.03 23213.00
716-13.01 SPRAY THERMO P.M. (60 mil 4IN) L.M. 1 $1,994.75 $265,301.75 133.00
2 $2,108.93 $442,960.00 210.04
3 $2,600.00 $16,900.00 6.50
4 $1,245.83 $121,531.02 97.55
STATE $1,893.79 $846,692.77 447.09
716-13.02 SPRAY THERMO P.M. (60 mil 6IN) L.M. 1 $3,446.22 $1,211,691.06 351.60
2 $3,292.27 $82,636.00 25.10
3 $5,483.60 $13,709.00 2.50



Item
Number

716-13.

716-13.

716-13.

716-13.

716-13.

716-13.

716-13.

716-13.

716-15.

716-15.

716-15.

716-50.

716-80.

717-01

03

04

05

06

07

08

09

10

10

11

20

01

01

Description

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

SPRAY THERMO

Average Unit

P.M. (60
P.M. (60
P.M. (60
P.M. (40
P.M. (40
P.M. (40
P.M. (40
P.M. (40

mil

mil

mil

mil

mil

mil

mil

mil

PREFORMED PERMANENT TAPE

PREFORMED PERMANENT TAPE

PREFRMED PERMANENT TAPE

Prices - 01JAN2024 thru 30JUN2024 -

8IN BARRIER)

4IN DOTTED)

6IN DOTTED)

4IN)

6IN)

8IN BARRIER)

4IN DOTTED)

6IN DOTTED)

(6IN LINE)
(8IN LINE)

(24IN BARRIER L)

ROADWAY CLEANING FOR PAVEMENT MARKING

PROTECTIVE BOLLARDS

MOBILIZATION

Unit of
Measure

EACH

LS

Region

STATE
3
STATE

Awarded Contracts

Average
Unit Price

$3,449.46
$1.80
$1.80
$0.76
$0.75
$1.01
$0.78
$1.23
$0.80
$1.23
$1,400.00
$5,280.00
$2,300.00
$500.00
$823.14
$1,925.00
$5,280.00
$2,600.00
$1,500.00
$1,923.29
$0.45
$1.25
$3.00
$0.25
$0.59
$1.25
$2.00
$1.50
$85.00
$22.44
$1.50
$2.00
$3.00
$1.00
$1.54
$7.02
$7.02
$9.06
$9.06
$25.69
$25.69
$50.00
$108.70
$50.00
$119.09
$98.40
$900.00
$900.00
$139,616.41
$93,214.10
$304,800.42

Total
Cost

$1,308,036.
$12,539.
$12,539.
$3,021.
$6,183.
$1,663.
$10,868.
$7,777.
$40.
$7,817.
$9,800.
$5,280.
$6,900.
$20,000.
$41,980.
$21,175.
$63,360.
$7,800.
$150,000.
$242,335.
$2,376.
$3,125.
$3,000.
$2,500.
$11,001.
$62.
$100.
$75.
$4,250.
$4,487.
$93.
$1,800.
$150.
$900.
$2,943.
$89,656.
$89, 656.
$360,371.
$360,371.
$359,290.
$359,290.
$600.
$2,500.
$350.
$3,930.
$7,380.
$14,400.
$14,400.
$4,328,108.
$3,821,777.
$15,240,020.

06
00
00
00
75
47
22
30
00
30
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00
00
00
50
00
00
00
00
00
00
00
70
70
75
75
00
00
00
00
00
00
00
84
93
87

79

Total
Quantity

379.20
6980.00
6980.00
3975.00
8245.00
1647.00

13867.00
6313.00
50.00
6363.00
7.00
1.00
3.00
40.00
51.00
11.00
12.00
3.00

100.00

126.00
5280.00
2500.00
1000.00

10000.00
18780.00
50.00
50.00
50.00
50.00
200.00
62.00
900.00
50.00

900.00

1912.00
12776.00
12776.00
39792.00
39792.00
13988.00
13988.00

12.00
23.00

7.00
33.00
75.00
16.00
16.00
31.00
41.00
50.00



Item
Number

717-01.

717-01.

718-01.

718-01.

718-01.

719-01.

719-02.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

03

04

01

02

03

08

01

07

08

12

13

14

15

16

17

18

19

21

22

23

24

25

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

MOBILIZATION (PER CALL-OUT)

MOBILIZATION

NOISE BARRIER

NOISE BARRIER

NOISE BARRIER

CLEAN DRAIN

REMOVAL AND DISPOSAL OF LITTER
1"CONTROL VALVE (RAIN BIRD PEB-100)
1-1/2" CONTROL VALVE (RAIN BIRD PEB-150)
1" QUICK COUPLER VALVE (RAIN BIRD 44LRC)
ISOLATION VALVE (CLASS 125 BRONZE)
1-1/2" MASTER VALVE (BUCKN-SUPERIOR 3100)
1-1/2" BACKFLOW PREVENTER

2-W DC CN(RAINBIRD LXDIVM-LXMSS-LXMMPED
FIELD DECODER (RAIN BIRD FD-101-TURF)
FIELD DECODER (RAIN BIRD FD-202-TURF)
FIELD DECODER (RAIN BIRD FD-401-TURF)
SENSOR DECODER (RAIN BIRD SD-210-TURF)
WIRELESS RN/FR SENSOR (RAIN BIRD WR2-RFS)
1.5" FLW SNS(CREAT SNS TECH FSI-T15-001)
SRG ARRST & 2WR GRNDG PT (RAINBIRD LSPO01)

1-1/2"™ WATER METER

Unit of
Measure

EACH

EACH

EACH

CYCL

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
4 $589,946.61
STATE $272,406.88
1 $4,500.00
2 $2,500.00
3 $1,058.93
4 $4,300.00
STATE $2,096.43
1 $1,115.04
2 $1,240.57
3 $3,092.11
4 $2,426.92
STATE $1,936.26
4 $80.00
STATE $80.00
4 $96.00
STATE $96.00
4 $86.00
STATE $86.00
2 $2,500.00
STATE $2,500.00
2 $550.00
STATE $550.00
2 $983.00
STATE $983.00
2 $2,315.00
STATE $2,315.00
2 $1,285.00
STATE $1,285.00
2 $3,645.00
STATE $3,645.00
2 $1,785.00
STATE $1,785.00
2 $8,040.00
STATE $8,040.00
2 $19,650.00
STATE $19,650.00
2 $625.00
STATE $625.00
2 $1,385.00
STATE $1,385.00
2 $1,780.00
STATE $1,780.00
2 $2,680.00
STATE $2,680.00
2 $447.00
STATE $447.00
2 $1,695.00
STATE $1,695.00
2 $491.00
STATE $491.00

2 $7,660.

00

Total
Cost

$18,288,345.
$41,678,252.
$40,500.
$7,500.
$59,300.
$68,800.
$176,100.
$126,000.
$65,750.
$176,250.
$315,500.
$683,500.
$959, 040.
$959, 040.
$121,536.
$121,536.
$276,834.
$276,834.
$2,500.
$2,500.
$19,800.
$19,800.
$6,881.
$6,881.
$20,835.
$20,835.
$11,565.
$11,565.
$21,870.
$21,870.
$1,785.
$1,785.
$8,040.
$8,040.
$19, 650.
$19,650.
$4,375.
$4,375.
$4,155.
$4,155.
$1,780.
$1,780.
$2,680.
$2,680.
$447.
$447.
$1,695.
$1,695.
$3,928.
$3,928.
$7,660.

06
70
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

31.
153.
9.

3.

56.
le.
84.
113.
53.
57.
130.
353.
11988.
11988.
1266.
1266.
3219.
3219.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

w W
~ooy k=

POOHRRRPRERPRPROWTIIRRREERERRGG O WO

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

80



Item
Number

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

722-01.

725-03.

725-03.

725-03.

725-10.

725-10.

725-10.

725-10.

725-10.

725-10.

725-20.

725-21.

725-24.

730-01.

28

29

30

33

34

35

37

39

40

41

43

02

09

10

24

75

76

77

78

79

80

91

07

11

02

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

IRRIG LATRL LN (PVC CLASS 200 SDR 21 1")
IRRIG LATRL LN (PVC CL 200 SDR 21 1-1/2")
IRRIG LATRL LN (PVC CLASS 200 SDR 21 2")
IRRIG MAINLNE (PVC CLASS 200 SDR 21 1")
IRRIG MNLN (PVC CLASS 200 SDR 21 1-1/2")
IRRIG MAINLNE (PVC CLASS 200 SDR 21 2")
4" PVC SCHEDULE 40 (DIRECTIONAL BORE)
1-1/4"PVC SCH 40 ELEC CNDT(DIRET BURIAL)
1-1/4"PVC SCH 40 ELEC CNDT (DIRCTNL BORE)
CONTROL WIRE CABLE (RAIN BIRD MAXI-WIRE)
SHRUB ROTATOR (HUNTER PROS-12-PRS40-CV)
FIELD OFFICE (TYPE 2)

ETHERNET SWITCH (TYPE A)

ETHERNET SWITCH (TYPE B)

CCTV POLE AND FOUNDATION (50FT POLE HEIG
TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3
REPAIR MAINTENANCE LABOR

SPARE PARTS AND EQUIPMENT REPLACEMENT
ONE CALL SERVICE

SOFTWARE AND NETWORK MAINTENANCE AND SUP
SPECIAL MAINTENANCE REPAIR

CCTV CAMERA SYSTEM (PAN TILT & ZOOM)
PORTABLE SMART WORK ZONE SYSTEM

ITS COMMUNICATIONS HUB (DESCRIPTION)

REMOVAL OF SIGNAL EQUIPMENT

Unit of
Measure

EACH

LS

EACH

EACH

EACH

LS

HOUR

DOLL

HOUR

DOLL

DOLL

EACH

DAY

EACH

EACH

Region

STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
3
STATE
4
STATE
4
STATE
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
4
STATE
3
STATE
4
STATE
1
3

Awarded Contracts

Average
Unit Price

$7,660.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$23.
$23.
$15.
$15.

$9.

$9.

$3.

$3.
$128.
$128.
$172,500.
$172,500.
$5,500.
$5,500.
$24,500.
$24,500.
$38,500.
$38,500.
$1,582,000.
$1,582,000.
$88.
$88.

$1.

$1.

$55.
$55.

$1.

$1.

$1.

$1.
$17,500.
$17,500.
$510.
$510.
$7,500.
$7,500.
$5,462.
$13,150.

00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
50
50
90
90
60
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00

Total
Cost

$7,660.
$80, 600.
$80, 600.
$9,360.
$9,360.
$65.

$65.

$260.

$260.
$2,990.
$2,990.
$21,320.
$21,320.
$7,355.
$7,355.
$24,180.
$24,180.
$3,008.
$3,008.
$7,560.
$7,560.
$35,072.
$35,072.
$345,000.
$345,000.
$16,500.
$16,500.
$24,500.
$24,500.
$38,500.
$38,500.
$1,582,000.
$1,582,000.
$440,000.
$440,000.
$1,000,000.
$1,000,000.
$275,000.
$275,000.
$750,000.
$750, 000.
$4,000,000.
$4,000,000.
$17,500.
$17,500.
$744,600.
$744,600.
$7,500.
$7,500.
$10,925.
$26,300.

00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
70
70
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

1.
6200.
6200.
720.
720.
5.

5.

20.
20.
230.
230.
1640.
1640.
313.
313.
1560.
1560.
313.
313.
2100.
2100.
274.
274.
.00
.00
.00
.00
.00
.00
.00
.00
.00
1.

5000.

5000.
1000000.
1000000.

5000.

5000.

750000.
750000.
4000000.
4000000.
1.

.00
1460.
1460.

1.
1.00
2.
2.00

N

HF R R R RN

1

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00

00



Item
Number

730-01.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-03.

04

01

02

03

08

09

10

11

13

14

17

18

27

30

31

41

59

11

Description

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

MODIFICATION EXISTING TRAFFIC SIGNAL EQP

SIGNAL HEAD ASSEMBLY

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

ASSEMBLY

ASSEMBLY

ASSEMBLY

(110)

(130 A3)

(130 A3 W/BCKPLATE)

(130 POLE MOUNTED)

ASSEMBLY (130 WITH BACKPLATE)

ASSEMBLY
ASSEMBLY
ASSEMBLY

ASSEMBLY

ASM (150

(130 A2)
(130 A2 W/BCKPLATE)
(140 Al)

(140 A1l W/BCKPLATE)

A2H WITH BACKPLATE)

ASSEMBLY (150 A2 POLE MOUNT)
ASSEMBLY (440)

ASSEMBLY

ASSEMBLY

MODIFICATION

ASSEMBLY (140 A4F W/BCKPLTE)

INSTALL SPLICE BOX

Unit of
Measure

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
4 $12,214.29
STATE $11,156.82
1 $6,436.30
STATE $6,436.30
2 $674.98
4 $800.00
STATE $709.07
4 $1,350.00
STATE $1,350.00
1 $1,400.00
2 $1,000.00
3 $1,512.50
4 $1,500.00
STATE $1,392.86
2 $1,692.50
3 $1,100.00
4 $1,100.00
STATE $1,297.50
1 $1,273.67
2 $1,140.00
3 $1,371.88
4 $1,451.06
STATE $1,354.81
4 $1,400.00
STATE $1,400.00
3 $1,405.00
STATE $1,405.00
4 $1,550.00
STATE $1,550.00
2 $1,180.00
3 $2,320.00
STATE $1,636.00
1 $1,815.00
2 $1,700.00
3 $2,611.00
4 $2,650.00
STATE $2,289.00
4 $2,200.00
STATE $2,200.00
4 $2,100.00
STATE $2,100.00
4 $1,400.00
STATE $1,400.00
4 $1,400.00
STATE $1,400.00
2 $460.00
STATE $460.00
1 $1,431.43
STATE $1,431.43
4 $2,250.00

STATE $2,250.

00

Total
Cost

$85,500.
$122,725.
$6,436.
$6,436.
$10,799.
$4,800.
$15,599.
$1,350.
$1,350.
$1,400.
$3,000.
$12,100.
$3,000.
$19,500.
$3,385.
$1,100.
$3,300.
$7,785.
$38,210.
$12,540.
$21,950.
$68,200.
$140,900.
$11,200.
$11,200.
$5,620.
$5,620.
$1,550.
$1,550.
$3,540.
$4,640.
$8,180.
$3,630.
$8,500.
$5,222.
$23,850.
$41,202.
$19,800.
$19,800.
$2,100.
$2,100.
$23,800.
$23,800.
$2,800.
$2,800.
$3,680.
$3,680.
$10,020.
$10,020.
$18,000.
$18,000.

00
00
30
30
60
00
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

=

N =
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 83

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
730-03.20 INSTALL PULL BOX (TYPE A) EACH 3 $742.13 $5,937.04 8.00
4 $2,284.53 $11,422.67 5.00
STATE $1,335.36 $17,359.71 13.00
730-03.21 INSTALL PULL BOX (TYPE B) EACH 1 $1,261.11 $34,050.00 27.00
3 $1,973.21 $67,089.00 34.00
4 $1,125.49 $57,400.00 51.00
STATE $1,415.53 $158,539.00 112.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) EACH 4 $2,500.00 $30,000.00 12.00
STATE $2,500.00 $30,000.00 12.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) EACH 4 $2,983.33 $35,800.00 12.00
STATE $2,983.33 $35,800.00 12.00
730-03.31 FIBER DISTRIBUTION BOX EACH 4 $500.00 $1,500.00 3.00
STATE $500.00 $1,500.00 3.00
730-03.33 FIBER OPTIC SPLICE FUSION EACH 4 $400.00 $3,200.00 8.00
STATE $400.00 $3,200.00 8.00
730-03.52 FIBER OPTIC CABLE (6F) L.F. 4 $12.00 $12,000.00 1000.00
STATE $12.00 $12,000.00 1000.00
730-03.56 FIBER OPTIC DROP CABLE L.F. 3 $1.70 $255.00 150.00
STATE $1.70 $255.00 150.00
730-05.01 ELECTRICAL SERVICE CONNECTION EACH 1 $3,410.00 $13,640.00 4.00
2 $3,120.00 $6,240.00 2.00
3 $4,114.00 $12,342.00 3.00
4 $10,125.00 $40,500.00 4.00
STATE $5,594.00 $72,722.00 13.00
730-05.99 MODIFY EXTG ELEC SERV CONN (INVOICE COST DOLL 4 $1.00 $10,000.00 10000.00
STATE $1.00 $10,000.00 10000.00
730-08.01 SIGNAL CABLE - 3 CONDUCTOR L.F. 3 $4.00 $11,340.00 2835.00
4 $2.43 $10,563.00 4344 .00
STATE $3.05 $21,903.00 7179.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR L.F. 1 $1.65 $7,940.00 4800.00
2 $3.72 $3,409.00 917.00
3 $1.51 $2,184.20 1442.00
4 $3.87 $53,649.00 13847.00
STATE $3.20 $67,182.20 21006.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR L.F. 1 $2.01 $8,275.50 4123.00
2 $2.69 $13,022.50 4834.00
3 $1.93 $5,637.30 2928.00
4 $5.34 $67,520.00 12644.00
STATE $3.85 $94,455.30 24529.00
730-08.04 SIGNAL CABLE - 9 CONDUCTOR L.F. 1 $4.50 $162.00 36.00
4 $6.00 $11,292.00 1882.00
STATE $5.97 $11,454.00 1918.00
730-08.05 SIGNAL CABLE - 12 CONDUCTOR L.F. 1 $2.10 $2,310.00 1100.00
3 $3.40 $1,870.00 550.00
STATE $2.53 $4,180.00 1650.00
730-08.40 INTRCNNCT CABLE-FIBER OPTIC L.F. 4 $9.00 $88,542.00 9838.00
STATE $9.00 $88,542.00 9838.00
730-08.41 INTRCNNCT CABLE-FIBER OPTIC L.F. 4 $40.00 $18,120.00 453.00
STATE $40.00 $18,120.00 453.00
730-09.20 SPAN WIRE ASSEMBLY L.F. 1 $2.70 $3,189.50 1180.00

2 $6.60 $3,597.00 545.00



Item
Number

730-10.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-13.

730-13.

730-13.

730-13.

730-13.

730-13.

730-13.

01

01

02

03

08

23

24

26

42

02

06

08

12

13

14

16

Description

TETHER WIRE

CONDUIT 1"

CONDUIT 2"

CONDUIT 3"

CONDUIT 2"

CONDUIT 2"

CONDUIT 3"

CONDUIT 2"

CURB MARKER

VEHICLE DET

VEHICLE DET

VEHICLE DET

VEHICLE DET

VEHICLE DET

VEHICLE DET

VEHICLE DET

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

ASSEMBLY - 1/4" DIAMETER

DIAMETER (PVC SCHEDULE 40)

DIAMETER (PVC SCHEDULE 40)

DIAMETER (PVC SCHEDULE 40)

DIAMETER (RGS)

DIAMETER (DIRECTIONAL BORE)

DIAMETER (DIRECTIONAL BORE)

DIAMETER (PVC SCHEDULE 80)

ECTOR (VIDEO)

ECTOR (OPT. ACT. PRIOR. CONT.)

ECTOR

ECTOR (RADAR - STOP LINE)

ECTOR (RADAR - ADVANCE)

ECTOR (360-DEGREE CAMERA)

ECTOR (RADAR/VIDEO)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$10.

$4.

S1.

$4.

$8.

$3.

$35.
$35.

$7.

$46.
$20.
$31.
$22.
$55.
$50.
$51.
$30.
$60.
$59.
$47.
$61.
$50.
$54.
$55.
$101.
$51.
$52.
$18.
$14.
$15.
$50.
$50.
$12,000.
$12,500.
$12,272.
$9,000.
$9,000.
$12,500.
$13,160.
$17,500.
$14,831.
$6,995.
$10,920.
$8,647.
$7,985.
$11,721.
$9,7009.
$37,750.
$37,750.
$6,000.
$6,000.

00
58
93
20
00
21
23
23
45
47
00
58
10
47
41
18
00
00
51
92
65
00
79
00
00
80
26
50
40
77
00
00
00
00
73
00
00
00
00
00
43
00
00
63
00
67
62
00
00
00
00

Total
Cost

$2,040.
$8,826.
$2,279.
$2,289.
$1,632.
$6,200.
$7,045.
$7,045.
$15,500.
$210,992.
$30,000.
$256,492.
$4,310.
$231,076.
$792,650.
$1,028,036.
$900.
$108,000.
$108,900.
$29,950.
$43,769.
$6,000.
$79,719.
$6,105.
$18,180.
$1,016,890.
$1,041,175.
$4,162.
$6,480.
$10,642.
$5,000.
$5,000.
$60,000.
$75,000.
$135,000.
$216,000.
$216,000.
$50,000.
$52,640.
$105,000.
$207,640.
$76,945.
$87,360.
$164,305.
$55,895.
$70,330.
$126,225.
$37,750.
$37,750.
$72,000.
$72,000.

00
50
00
00
00
00
50
50
50
40
00
90
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

204.00
1929.00
1180.00

545.00

204.00
1929.00

200.00

200.00
2081.00
4540.00
1500.00
8121.00

195.00
4166.00

15725.00
20086.00
30.00
1800.00
1830.00

625.00

710.00

120.00
1455.00

111.00

180.00

19631.00
19922.00

225.00

450.00

675.00

100.00

100.00

5.00
6.00
11.00
24.00
24.00
4.00
4.00
6.00
14.00
11.00
8.00
19.00
7.00
6.00
13.00
1.00
1.00
12.00
12.00



Item
Number

730-14.

730-14.

730-14.

730-15.

730-15.

730-15.

730-15.

730-16.

730-16.

730-16.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-24.

01

02

03

07

11

32

40

03

04

14

01

28

29

30

64

72

80

90
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Description
SHIELDED DETECTOR CABLE

SAW SLOT

LOOP WIRE

CABINET

MODIFY CABINET

CABINET (EIGHT PHASE BASE MOUNTED)

CABINET (EIGHT PH FIBER BASE MOUNTED)

CONTROLLER (FLASHING BEACON)

CONTROLLER (ATC)

CONTROLLER

STEEL STRAIN POLE (SIGNAL SUPPORT)

PEDESTAL POLE (TYPE A)

PEDESTAL POLE (TYPE B)

PEDESTAL POLE

CANTILEVER SIGNAL SUPPORT (1 ARM @ 30'")
CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')
CANTILEVER SIGNAL SUPPORT (1 ARM @ 40'")

CANTILEVER SIGNAL SUPPORT (2 @ 45' & 50'")

Unit of
Measure

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

s4.
s4.

$6.

$6.

$5.

$9.

$6.

S1.

S1.

$1.

$1.

S1.
$19,750.
$1,590.
$700.
$7,346.
$1,850.
$1,850.
$21,250.
$30,322.
$41,500.
$32,887.
$25,000.
$25,000.
$980.
$400.
$690.
$10,400.
$6,606.
$4,775.
$6,955.
$6,120.
$6,120.
$23,050.
$30,480.
$25,000.
$25,064.
$5,222.
$3,831.
$4,073.
$3,000.
$3,000.
$2,225.
$2,225.
$66,750.
$66,750.
$23,500.
$23,500.
$27,000.
$27,000.
$43,500.

76
76
10
50
20
30
05
81
48
14
72
64
00
00
00
67
00
00
00
50
00
08
00
00
00
00
00
00
50
00
25
00
00
00
00
00
62
00
58
39
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$952.
$952.
$973,470.
$110,041.
$224,811.
$56,953.
$1,365,276.
$578,110.
$63,556.
$115,203.
$22,806.
$779,675.
$19,750.
$1,590.
$700.
$22,040.
$1,850.
$1,850.
$85,000.
$60,645.
$249,000.
$394,645.
$25,000.
$25,000.
$980.
$400.
$1,380.
$41,600.
$13,213.
$28,650.
$83,463.
$6,120.
$6,120.
$184,400.
$91,440.
$50,000.
$325,840.
$20,888.
$72,800.
$93,688.
$18,000.
$18,000.
$6,675.
$6,675.
$66,750.
$66,750.
$23,500.
$23,500.
$27,000.
$27,000.
$43,500.

50
50
00
70
54
00
24
00
00
72
00
72
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

200.
200.
159500.
16934.
43245.
6125.
225804.
319000.
42968.
101104.
13276.
476348.
1.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

=

N
FRERPRRERPRPOOONOWODSWNWORFEFNONBENRREERERNONDS R WR -

00
00
00
00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $43,500.00 $43,500.00 1.00
730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50") EACH 3 $28,450.00 $28,450.00 1.00
4 $43,000.00 $86,000.00 2.00
STATE $38,150.00 $114,450.00 3.00
730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') EACH 3 $40,617.00 $40,617.00 1.00
4 $45,333.33 $136,000.00 3.00
STATE $44,154.25 $176,617.00 4.00
730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60'") EACH 1 $34,050.00 $34,050.00 1.00
3 $38,925.00 $155,700.00 4.00
4 $44,000.00 $44,000.00 1.00
STATE $38,958.33 $233,750.00 6.00
730-25.12 CANTILEVER SIGNAL SUPPORT (2 @ 60' & 60'") EACH 1 $46,900.00 $46,900.00 1.00
STATE $46,900.00 $46,900.00 1.00
730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') EACH 3 $46,419.00 $46,419.00 1.00
4 $47,875.00 $191,500.00 4.00
STATE $47,583.80 $237,919.00 5.00
730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70") EACH 3 $42,950.00 $42,950.00 1.00
4 $55,000.00 $110,000.00 2.00
STATE $50,983.33 $152,950.00 3.00
730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75") EACH 3 $49,901.00 $99,802.00 2.00
4 $69,916.67 $209,750.00 3.00
STATE $61,910.40 $309,552.00 5.00
730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80'") EACH 4 $74,000.00 $148,000.00 2.00
STATE $74,000.00 $148,000.00 2.00
730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85") EACH 4 $80,000.00 $160,000.00 2.00
STATE $80,000.00 $160,000.00 2.00
730-25.18 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90') EACH 3 $59,600.00 $59,600.00 1.00
4 $79,850.00 $79,850.00 1.00
STATE $69,725.00 $139,450.00 2.00
730-26.07 FLASHING WARNING BEACON EACH 2 $2,266.67 $27,200.00 12.00
STATE $2,266.67 $27,200.00 12.00
730-26.08 FLASHING WARNING BEACON EACH 2 $2,100.00 $16,800.00 8.00
STATE $2,100.00 $16,800.00 8.00
730-26.11 CNTDD W/AUDIBLE PUSHBTTN & 15IN SIGN EACH 1 $2,100.00 $8,400.00 4.00
3 $1,740.00 $6,960.00 4.00
4 $2,535.29 $86,200.00 34.00
STATE $2,418.10 $101,560.00 42.00
730-26.14 PEDESTRIAN PUSHBUTTON ADJUSTMENT EACH 4 $2,000.00 $16,000.00 8.00
STATE $2,000.00 $16,000.00 8.00
730-35.06 BATTERY BACK-UP SYSTEM EACH 1 $6,500.00 $6,500.00 1.00
4 $10,500.00 $63,000.00 6.00
STATE $9,928.57 $69,500.00 7.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM EACH 1 $28,000.00 $112,000.00 4.00
3 $62,750.00 $251,000.00 4.00
STATE $45,375.00 $363,000.00 8.00
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM LS 2 $63,765.67 $127,531.33 2.00
STATE $63,765.67 $127,531.33 2.00
730-41.50 BRIDGE SUSPENDED SIGNALS LS 4 $75,000.00 $75,000.00 1.00
STATE $75,000.00 $75,000.00 1.00
730-50 TEMPORARY TRAFFIC SGNL SYST (RAD CTRLD) EACH 4 $65,000.00 $1,170,000.00 18.00
STATE $65,000.00 $1,170,000.00 18.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
730-50.11 WARNING SIGN FLASHING ASSM (HARD-WIRED) EACH 1 $3,650.00 $29,200.00 8.00
STATE $3,650.00 $29,200.00 8.00
730-50.12 WARNING SIGN FLASHING ASSM (SOLAR POWER) EACH 2 $4,450.00 $53,400.00 12.00
STATE $4,450.00 $53,400.00 12.00
740-06.01 GEOMEMBRANE S.Y. 1 $15.00 $8,745.00 583.00
3 $125.00 $2,875.00 23.00
STATE $19.17 $11,620.00 606.00
740-07.01 GEO GRID REINFORCEMENT S.Y. 3 $7.00 $658.00 94.00
STATE $7.00 $658.00 94.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2 S.Y. 2 $6.74 $36,900.00 5478.00
3 $6.45 $94,030.00 14573.00
4 $4.30 $62,222.00 14474.00
STATE $5.59 $193,152.00 34525.00
740-10.03 GEOTEXTILE (TYPE III) (EROSION CONTROL) S.Y. 1 $4.09 $15,924.50 3897.00
2 $5.81 $20,892.00 3597.00
3 $3.97 $14,229.74 3582.00
4 $2.83 $81,457.65 28770.00
STATE $3.33 $132,503.89 39846.00
740-10.04 GEOTEXTILE (TYPE IV) (STABILIZATION) S.Y. 1 $6.25 $625.00 100.00
2 $6.38 $30,042.55 4709.00
3 $3.56 $492,761.00 138540.00
4 $1.82 $726,999.30 399398.00
STATE $2.30 $1,250,427.85 542747.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN L.F. 1 $8.00 $3,464.00 433.00
3 $6.00 $3,204.00 534.00
4 $11.00 $5,500.00 500.00
STATE $8.29 $12,168.00 1467.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN L.F. 1 $3.43 $86,928.50 25308.00
2 $4.30 $21,740.80 5056.00
3 $2.58 $76,942.24 29774.00
4 $12.00 $3,048.00 254.00
STATE $3.12 $188,659.54 60392.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN L.F. 1 $5.00 $2,400.00 480.00
2 $7.51 $20,265.00 2700.00
3 $5.30 $4,224.45 797.00
4 $5.50 $10,582.00 1924.00
STATE $6.35 $37,471.45 5901.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN L.F. 3 $5.49 $74,599.20 13590.00
4 $4.10 $163,504.00 39856.00
STATE $4.46 $238,103.20 53446.00
760-01.01 TUNNEL CLEANING (MCCALLIE TUNNELS) EACH 2 $5,050.00 $60,600.00 12.00
STATE $5,050.00 $60,600.00 12.00
760-01.02 TUNNEL CLEANING (BACHMAN TUNNELS) EACH 2 $3,850.00 $46,200.00 12.00
STATE $3,850.00 $46,200.00 12.00
760-01.03 TUNNEL CLEANING (STRINGER RIDGE TUNNEL) EACH 2 $3,600.00 $43,200.00 12.00
STATE $3,600.00 $43,200.00 12.00
760-01.04 TUNNEL CLEANING (HENLEY STREET TUNNELS) EACH 1 $4,150.00 $49,800.00 12.00
STATE $4,150.00 $49,800.00 12.00
760-01.05 TUNNEL CLEANING (THOMPSON LANE TUNNELS) EACH 3 $4,200.00 $50,400.00 12.00
STATE $4,200.00 $50,400.00 12.00

760-01.07 TUNNEL CLEANING (SMARTFIX I-40 RAMP) EACH 1 $3,825.00 $45,900.00 12.00



Item
Number

790-01.

790-02.

790-02.

790-02.

790-03.

790-03.

790-03.

790-03.

790-03.

790-04.

790-04.

790-04.

790-04.

790-04.

790-04.

790-05.

790-05.

790-05.

790-05.

790-05.

790-06.

790-06.

04

03

04

30

02

03

06

08

30

01

02

03

04

07

09

01

02

03

06

08

01

08
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Description

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

30FT

35FT

35FT

35FT

40FT

40FT

40FT

40FT

40FT

45FT

45FT

45FT

45FT

45FT

45FT

50FT

50FT

50FT

50FT

50FT

55FT

55FT

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

5 WOOD

4 WOOD

5 WOOD

1 WOOD

3 WOOD

4 WOOD

2 METAL

H2 METAL

1 WOOD

1 WOOD

2 WOOD

3 WOOD

4 WOOD

2 METAL

H2 METAL

1 WOOD

2 WOOD

3 WOOD

2 METAL

H2 METAL

1 WOOD

H2 METAL

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
1
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$3,825.
$1,300.
$1,300.
$1,868.
$1,868.

$825.

$825.
$2,420.
$2,420.
$2,630.
$2,630.
$1,318.
$4,335.
$1,900.
$1,997.
$7,390.
$7,390.
$6,700.
$6,700.
$3,105.
$3,105.
$5,780.
$3,585.
$3,899.
$2,500.
$2,500.
$1,250.
$3,120.
$2,746.
$1,570.
$3,800.
$2,200.
$2,593.
$8,025.
$8,025.
$7,700.
$7,700.
$5,023.
$5,023.
$1,800.
$1,800.
$1,946.
$3,745.
$2,733.
$9,125.
$9,125.
$8,500.
$8,500.
$5,688.
$5,688.
$9,500.

00
00
00
40
40
00
00
00
00
00
00
40
00
00
83
00
00
00
00
47
47
00
53
03
00
00
00
00
00
75
00
00
50
00
00
00
00
73
73
00
00
70
00
46
00
00
00
00
29
29
00

Total
Cost

$45,900.
$2,600.
$2,600.
$9,342.
$9,342.
$825.
$825.
$2,420.
$2,420.
$23,670.
$23,670.
$2,636.
$4,335.
$19,000.
$25,971.
$7,390.
$7,390.
$40,200.
$40,200.
$9,316.
$9,316.
$11,560.
$43,026.
$54,586.
$10,000.
$10,000.
$3,750.
$37,440.
$41,190.
$3,141.
$11,400.
$8,800.
$23,341.
$8,025.
$8,025.
$215, 600.
$215, 600.
$205,972.
$205,972.
$10,800.
$10,800.
$17,520.
$26,215.
$43,735.
$18,250.
$18,250.
$59,500.
$59,500.
$403,868.
$403,868.
$9,500.

00
00
00
00
00
00
00
00
00
00
00
80
00
00
80
00
00
00
00
40
40
00
40
40
00
00
00
00
00
50
00
00
50
00
00
00
00
80
80
00
00
30
00
30
00
00
00
00
40
40
00

Total
Quantity

1

=

=

=
HOBWNUONWESELENNWWOAONR R WORNWOWORRFREROOGNNN

S NN
= = 0

=

~ 3
P RPRPRPJIJINDNOOYJO OO

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

790-07.

790-08.

790-08.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

790-22.

790-22.

01

13

30

01

02

03

04

05

06

31

54

55

56

01

02

05

07

08

09

10

13

01

02

Desc

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

FIEL

7 FT.

8 FT.

9 FT.

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

ription

60FT CLASS 1 WOOD
65FT CLASS 2 METAL
65FT CLASS 1 WOOD
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
D POLE MODIFICTION
DIA DRILLED PIER FOUNDATION
DIA DRILLED PIER FOUNDATION
DIA DRILLED PIER FOUNDATION

SGL PRIMARY SUPPORT 15KV

SGL PRIMARY SUPPORT MISC 15KV

DBL PRIMARY SUPPORT 15KV

PRIMARY LG ANGLE 15KV

DEADEND 15KV

PRIMARY TAP 15KV
VERTICAL DDE 15KV
CROSSARM DBL LINE ARM 15KV

SGL PRIMARY SUPPORT 25KV

DBL PRIMARY SUPPORT 25KV

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
3
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
STATE
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$9,500.
$7,234.
$7,234.
$13,020.
$13,020.
$8,350.
$8,350.
$212,281.
$212,281.
$212,281.
$212,281.
$212,281.
$212,281.
$212,281.
$212,281.
$212,281.
$212,281.
$212,281.
$212,281.
$245.
$245.
$6,036.
$6,036.
$6,068.
$6,068.
$6,531.
$6,531.
$814.
$350.
$659.
$250.
$250.
$982.
$450.
$503.
$1,104.
$500.
$672.
$346.
$500.
$487.
$599.
$599.
$1,069.
$1,069.
$1,800.
$1,800.
$572.
$460.
$480.
$590.

00
80
80
00
00
80
80
20
20
20
20
20
20
20
20
20
20
20
20
00
00
00
00
40
40
60
60
75
00
83
00
00
62
00
26
20
00
63
08
00
17
09
09
08
08
00
00
50
00
45
00

Total
Cost

$9,500.
$108,522.
$108,522.
$13,020.
$13,020.
$25,052.
$25,052.
$849,124.
$849,124.
$212,281.
$212,281.
$212,281.
$212,281.
$424,562.
$424,562.
$636,843.
$636,843.
$212,281.
$212,281.
$245.
$245.
$845,040.
$845,040.
$485,472.
$485,472.
$1,959,480.
$1,959,480.
$3,259.
$700.
$3,959.
$2,000.
$2,000.
$982.
$4,050.
$5,032.
$4,416.
$5,000.
$9,416.
$346.
$5,500.
$5,846.
$2,396.
$2,396.
$4,276.
$4,276.
$5,400.
$5,400.
$1,145.
$4,140.
$5,285.
$4,130.

00
00
00
00
00
40
40
80
80
20
20
20
20
40
40
60
60
20
20
00
00
00
00
00
00
00
00
00
00
00
00
00
62
00
62
80
00
80
08
00
08
36
36
30
30
00
00
00
00
00
00

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
140.
.00
.00
300.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00

00
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Item
Number

790-22.

790-22.

790-22.

790-22.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-30.

790-30.

11

13

14

16

01

07

08

10

15

21

23

24

30

02

03

12

13

22

25

26

01

02

Description

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

1PH DDE ANGLE 25KV

1PH

1PH

1PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

DEAD END

DEAD END

25KV

TAP 25KV

DDE TANGENT 25KV

CROSSARM

CROSSARM

CROSSARM

CROSSARM

VERTICAL

CROSSARM

CROSSARM

CROSSARM

CROSSARM

CROSSARM

CROSSARM

CROSSARM

CROSSARM

VERTICAL

CROSSARM

CROSSARM

SGL 15KV

DBL LRG COND 15KV

SGL LRG COND 15KV

DBL PRIM SUPPORT 15KV

15KV

DEADEND SGL 15KV

DDE 15KV

DDE LRG COND 15KV

DBL 10FT LRG COND 15KV

DBL LRG COND 25KV

SGL LRG COND 25KV

DBL SM ANGLE 25KV

DBL SM ANGLE LRG COND 25KV

DDE ANGLE LRG COND 25KV

DDE 25KV

DEAD END 25KV

SECONDARY ASSEMBLIES SMALL ANGLE

SECONDARY ASSEMBLIES LRG ANGLE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$590.
$715.
$650.
$658.
$550.
$723.
$704.
$890.
$890.
$1,000.
$1,000.
$1,300.
$1,300.
$1,175.
$1,175.
$860.
$860.
$2,200.
$2,200.
$1,325.
$1,325.
$1,000.
$1,800.
$1,654.
$3,500.
$3,500.
$2,150.
$4,000.
$3,207.
$2,500.
$2,500.
$3,345.
$3,345.
$2,862.
$2,862.
$3,180.
$3,180.
$6,148.
$6,148.
$5,125.
$5,125.
$6,800.
$6,800.
$3,040.
$6,137.
$6,103.
$100.
$315.
$207.
$100.
$100.

00
00
00
13
00
75
44
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
55
00
00
00
00
14
00
00
00
00
71
71
00
00
80
80
00
00
38
38
00
07
77
00
00
50
00
00

Total
Cost

$4,130.
$715.
$4,550.
$5,265.
$550.
$5,790.
$6,340.
$9,790.
$9,790.
$1,000.
$1,000.
$23,400.
$23,400.
$3,525.
$3,525.
$860.
$860.
$8,800.
$8,800.
$2,650.
$2,650.
$2,000.
$16,200.
$18,200.
$10,500.
$10,500.
$6,450.
$16,000.
$22,450.
$5,000.
$5,000.
$6,690.
$6,690.
$214,703.
$214,703.
$3,180.
$3,180.
$55,339.
$55,339.
$5,125.
$5,125.
$115,759.
$115,759.
$3,040.
$564,610.
$567,650.
$200.
$630.
$830.
$400.
$400.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
00
00
20
20
00
00
40
40
00
80
80
00
00
00
00
00

Total
Quantity

=
0o 0 d

=
W 0 0

~
PP OORFRRFROONNDNNNNDNIPPWWWE ONMNDN DS DEFERFW

NelNe] ==
B DDNDDNDWND R I

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

790-30.

790-30.

790-30.

790-30.

790-31.

790-31.

790-31.

790-31.

790-31.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-33.

03

04

30

42

02

06

11

12

19

01

02

06

07

08

14

23

24

29

30

04

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

SECONDARY ASSEMBLIES DEADEND

SECONDARY ASSEMBLIES MISC
SECONDARY CONDUCTOR 1/0 AL SGL COND
SECONDARY CONDUCTOR SGL COND

SERVICE ASSEMBLY-POLE TYPE

SERVICE CONDUCTOR 2 AL DUPLEX
SERVICE CONDUCTOR 2 AL TRIPLEX
SERVICE CONDUCTOR 1/0 AL TRIPLEX
SERVICE CONDUCTOR 2 AL QPLEX

DOWN GUY - THROUGH BOLT TYPE

DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

DOWN GUY - INSULATED

OH GUY - THROUGH BOLT TYPE

OH GUY - THROUGH BOLT TYPE HEAVY DUTY

DOWN GUY - TWO GUYS HEAVY DUTY

GUY GUARD

GUY (DESCRIPTION)
DN GUY HVY CONST - PREFORM
OH GUY HVY CONST - PREFORM

SCREW TYPE ANCHOR 10,000LB-12,000LB

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Unit Price

$120.
$268.
$100.
$172.
$958.
$958.
$7.

$7.

$5.

$5.
$881.
$100.
$360.
$15.
$15.
$7.

$7.

$3.

$3.

$8.

$8.
$489.
$595.
$539.
$225.
$675.
$300.
$332.
$945.
$300.
$331.
$1,175.
$500.
$770.
$340.
$1,200.
$684.
$3,180.
$3,180.
$19.
$61.
$40.
$43.
$1,300.
$1,300.
$2,071.
$2,071.
$2,605.
$2,605.
$832.
$600.

00
00
00
80
50
50
22
22
00
00
68
00
56
00
00
30
30
25
25
12
12
25
56
61
00
00
00
24
00
00
85
00
00
00
00
00
00
00
00
50
00
00
17
00
00
20
20
20
20
77
00

Total
Cost

$840.
$2,680.
$800.
$4,320.
$9,585.
$9,585.
$23,840.
$23,840.
$750.
$750.
$2,645.
$600.
$3,245.
$780.
$780.
$1,620.
$1,620.
$926.
$926.
$2,143.
$2,143.
$4,892.
$5,360.
$10,252.
$3,150.
$8,100.
$24,300.
$35,550.
$3,780.
$23,100.
$26,880.
$2,350.
$1,500.
$3,850.
$1,020.
$2,400.
$3,420.
$187,620.
$187,620.
$156.
$1,525.
$3,240.
$4,921.
$3,900.
$3,900.
$39,352.
$39,352.
$5,210.
$5,210.
$12,491.
$20,400.

00
00
00
00
00
00
44
44
00
00
04
00
04
00
00
60
60
25
25
68
68
50
00
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
80
80
40
40
50
00

Total
Quantity

7.
10.
8.
25.
10.
10.
3302.
3302.
150.
150.
3.

6.

9.
52.
52.
222.
222.
285.
285.
264.
264.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

790-33.

790-33.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

31

32

01

02

06

09

11

13

14

15

21

01

02

03

05

06

09

15

32

39

46

76

Descript

SCREW TY
SCREW TY
SWITCH-9
TRANSFER

TRANSFER

TRANSFER
TRANSFER
TRANSFER

TRANSFER

TRANSFER
SWITCH-9
OH COND

OH COND

OH COND

OH COND

OH COND

OH COND

OH COND
OH COND
OH COND
OH COND

OH STATI

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

ion

PE ANCHOR 23,000LB (F1-5D-P)
PE ANCHOR 36,000LB (F1-6T-P)
00A-UNDERSLUNG

CAPACITOR BANK

LIGHT

- 1TR XFMR ASSEMBLY
1PH XFMR/RECLOSER
STREET LIGHT

CONDUCTOR

FRAMING/ASSOCIATED APPARATUS
0OOA-UNDERSLUNG (THREE PHASE)
4 7/1 ACSR SWANATE

2 7/1 ACSR SPARATE

1/0 6/1 ACSR RAVEN

3/0 6/1 ACSR PIGEON

4/0 6/1 ACSR PENGUIN

336.4 18/1 ACSR MERLIN

477 18/1 ACSR PELICAN
1590 45/7 ACSR LAPWING
4/0 7 AAC OXLIP

556.5 19 AAC DAHLIA

C COND

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
3
STATE
4
STATE
4
STATE
1
4
STATE
1
STATE
1
STATE
1
STATE
3
4
STATE
1
STATE
4
STATE
4
STATE
1
3
4
STATE
4
STATE
3
4
STATE
4
STATE
1
3
4
STATE
4
STATE
4
STATE
1
STATE
1
STATE
4

Awarded Contracts

Average
Unit Price

$671
$900
$900
$1,540
$1,540
$3,490
$3,490
$13,200
$13,200
$386
$440
$429
$1,493
$1,493
$530
$530
$200
$200
$542
$327
$357
$1,100
$1,100
$6,000
$6,000

$2.
$2.
$3.
$4.
$3.
$3.
$3.
$3.
$6.
$3.
$3.
$8.
$8.
$3.
$8.
$4.
$4.
$10.
$10.
$30.
$30.
$2.
$2.
$5.
$5.
$19.

.26
.00
.00
.00
.00
.80
.80
.00
.00
.25
.00
.25
.50
.50
.00
.00
.00
.00
.50
.27
.22
.00
.00
.00
.00
51
51
41
43
76
75
45
45
02
50
63
47
47
00
69
35
35
98
98
83
83
50
50
00
00
85

Total
Cost

$32,891.
$3,600.
$3,600.
$18,480.
$18,480.
$31,417.
$31,417.
$26,400.
$26,400.
$386.
$1,760.
$2,146.
$2,987.
$2,987.
$2,120.
$2,120.
$600.
$600.
$8,680.
$32,400.
$41,080.
$3,300.
$3,300.
$24,000.
$24,000.
$6,682.
$6,682.
$13,714.
$6,524.
$167,995.
$188,234.
$2,678.
$2,678.
$2,281.
$23,674.
$25,955.
$112,164.
$112,164.
$11,151.
$9,880.
$102,615.
$123, 646.
$550,712.
$550,712.
$400,790.
$400,790.
$2,650.
$2,650.
$8,055.
$8,055.
$85,355.

50
00
00
00
00
20
20
00
00
25
00
25
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
00
58
67
25
13
13
58
00
58
92
92
00
53
40
93
88
88
00
00
00
00
00
00
00

Total
Quantity

49.
4.
4.

12.

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

=
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Item
Number

790-41.

790-41.

790-41.

790-41.

790-41.

790-41.

790-41.

790-41.

790-42.

790-42.

790-42.

790-42.

790-42.

790-42.

790-42.

790-43.

790-43.

790-43.

790-43.

790-43.

790-46.

790-46.

790-49.

790-52.

13

20

33

41

45

46

49

51

09

10

16

26

31

33

38

17

32

46

51

60

01

02

02

02

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

UG PRI COND 1/0 AL 25KV

UG PRI COND 750MCM AL 25KV

UG PRI COND 2 CU 25KV

UG PRI COND 750MCM CU 25KV

UG SEC COND 2 AL TPLX

UG SEC COND 1/0 AL TPLX

UG SEC COND 4/0 AL TPLX

UG SEC COND 350 AL TPLX

3IN DIA PVC PIPE

4IN DIA PVC PIPE

1 DUCT @ 36IN-48IN DEPTH

__ DUCT BANK @ _ IN- IN DEPTH
MH 2WAY SM MONOLITHIC PC DIRT E
MH 3WAY MD MONOLITHIC PC DIRT E
CONDUIT

LOADBREAK ELBOW 200A 25KV
SPLICE 900A 25KV

SECONDARY PULLBOX LARGE

SECONDARY RISER W/ 3IN CONDUIT

PRIMARY RISER

1PH TRANSFORMER

1PH TRANSFORMER CONV W/POLE MTD FUSE &LA
3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS

5KVA 1PH OH XFORMER 7.2KV 120/240

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
STATE
4
STATE
4
STATE
4
STATE
3
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$19.
$24.
$24.
$132.
$132.
$43.
$43.
$188.
$188.
$8.

$8.

$9.

$9.

$15.
$15.
$20.
$20.
$69.
$69.
$98.
$98.
$73.
$73.
$932.
$932.
$117,498.
$117,498.
$149,400.
$149,400.
$192.
$192.
$1,085.
$1,085.
$7,140.
$7,140.
$1,400.
$2,140.
$1,770.
$2,800.
$2,800.
$11,315.
$35,340.
$33,7309.
$1,300.
$700.
$737.
$8,187.
$8,187.
$20,581.
$20,581.
$700.

85
05
05
52
52
42
42
81
81
75
75
00
00
00
00
00
00
25
25
92
92
41
41
89
89
00
00
00
00
15
15
00
00
00
00
00
00
00
00
00
00
79
07
00
00
50
50
50
70
70
00

Total
Cost

$85,355.
$5,411.
$5,411.
$323,481.
$323,481.
$212,975.
$212,975.
$566,430.
$566,430.
$4,961.
$4,961.
$1,665.
$1,665.
$2,550.
$2,550.
$2,200.
$2,200.
$7,963.
$7,963.
$370,956.
$370,956.
$16,884.
$16,884.
$671,680.
$671,680.
$234,996.
$234,996.
$298,800.
$298,800.
$166,209.
$166,209.
$3,255.
$3,255.
$128,520.
$128,520.
$1,400.
$2,140.
$3,540.
$2,800.
$2,800.
$11, 315.
$494,771.
$506,086.
$1,300.
$10,500.
$11,800.
$49,125.
$49,125.
$82,326.
$82,326.
$700.

00
25
25
32
32
10
10
00
00
25
25
00
00
00
00
00
00
75
75
00
00
90
90
80
80
00
00
00
00
75
75
00
00
00
00
00
00
00
00
00
00
07
07
00
00
00
00
00
80
80
00

Total
Quantity

4300
225
225

2441

2441

4905

4905

3000

3000

567.
567.
185.
185.
170.
170.
110.
110.
115.
115.
3750.
3750.
230.
230.
720.
720.

.00
.00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

790-52.

790-52.

790-58.

790-58.

790-60.

790-61.

790-64.

790-65.

790-65.

790-65.

790-68.

790-68.

790-68.

790-68.

790-68.

790-68.

790-69.

790-69.

790-70.

790-70.

790-71.

790-71.

790-71.

04

08

06

09

09

02

01

04

06

09

01

07

10

13

14

21

09

41

01

20

66

69

70

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

15KVA 1PH OH XFORMER 7.2KV 120/240
25KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE

GOAB SWITCH 15KV

3PH FUSE CUTOUT BRKT MT 15kV

3PH SECTIONALIZER OR RECL 15KV
1PH FUSE CUTOUT BRKT MOUNT 25KV
SEC MTG 1PH 120/240 VOLTS
LIGHTNING ARRESTER POLE MTD 9 KV
LIGHTNING ARRESTER POLE MTD 18 KV
LIGHTNING ARRESTER 3PH 18 KV

POLE GROUND ROD TYPE

POLE GROUND FOR AIR BREAK SWITCH

MISCELLANEOUS ASSEMBLIES

SGL PHASE MOUNTING BRACKET - FIBERGLASS
3 MOUNTING BRACKET - FIBERGLASS

SEC METERING GUIDE 3-PH 120/208V 4 W GND
GND-ASSY GND ROD WITH ALUMINUM

EXTENSION LINK - EPOXY -8FT

STREET LIGHT ON WOOD POLE

STREET LIGHT (DESCRIPTION)

TANGENT W/ UPSWEPT ARMS 161KV MAX
VERTICAL DDE 161KV MAX

INTRMDIATE ANGLE SNGLE PLE 161KV ASSMBLY

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
1
4
STATE
4
STATE
4
STATE
3
STATE
3
STATE
4
STATE
3
STATE
4
STATE
1
3
4
STATE
1
STATE
1
4
STATE
3
STATE
3
STATE
4
STATE
3
STATE
3
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$700.
$700.
$700.
$700.
$700.
$7,500.
$5,000.
$5,833.
$1,000.
$1,000.
$5,000.
$5,000.
$320.
$320.
$1,250.
$1,250.
$610.
$610.
$380.
$380.
$2,816.
$2,816.
$300.
$780.
$350.
$391.
$1,000.
$1,000.
$674.
$700.
$696.
$270.
$270.
$1,075.
$1,075.
$3,000.
$3,000.
$400.
$400.
$215.
$215.
$3,0090.
$3,0090.
$1,200.
$1,200.
$20,520.
$20,520.
$28,272.
$28,272.
$21,669.
$21,669.

00
00
00
00
00
00
00
33
00
00
00
00
00
00
00
00
00
00
00
00
40
40
00
00
00
41
00
00
65
00
62
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60

Total
Cost

$700.
$7,000.
$7,000.
$4,200.
$4,200.
$7,500.
$10,000.
$17,500.
$1,000.
$1,000.
$10,000.
$10,000.
$320.
$320.
$1,250.
$1,250.
$1,220.
$1,220.
$380.
$380.
$5,632.
$5,632.
$3,000.
$6,240.
$18,550.
$27,790.
$1,000.
$1,000.
$1,349.
$9,100.
$10,449.
$270.
$270.
$1,075.
$1,075.
$3,000.
$3,000.
$1,200.
$1,200.
$2,365.
$2,365.
$46,350.
$46,350.
$8,400.
$8,400.
$82,080.
$82,080.
$169, 632.
$169,632.
$43,339.
$43,339.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
80
80
00
00
00
00
00
00
30
00
30
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
20
20

Total
Quantity

=

=
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

790-72.

790-98.

790-98.

790-98.

790-98.

791-01.

791-01.

791-01.

791-01.

791-02.

791-02.

791-02.

791-04.

791-04.

791-04.

791-04.

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.

791-07.

01

01

02

03

20

02

04

05

06

02

04

09

02

09

22

23

02

09

31

32

34

52

02

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

ANCHOR POWER SCREW

REMOVE WIRE

REMOVE POLES

REMOVE FRAMING/ASSOCIATED APPARATUS

TREE AND BRUSH REMOVAL OFF ROW

2IN STEEL GAS MAIN

4IN STEEL GAS MAIN

6IN STEEL GAS MAIN

8IN STEEL GAS MAIN

2IN MDPE GAS MAIN

4IN MDPE GAS MAIN

__IN MDPE GAS MAIN

HDD 21IN

PE PIPE - UNCONSOLIDATED

HDD  IN PE PIPE - UNCONSOLIDATED

HDD 4IN

HDD 6IN

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

STEEL PIPE - UNCONSOLIDATED
STEEL PIPE - UNCONSOLIDATED

TO 2IN EX. PE MAIN

TO  IN EX. PE MAIN

TO 2IN EX. STL MAIN W/ STOPPLE
TO 4IN EX. STL MAIN W/ STOPPLE

TO 8IN EX. STL MAIN W/ STOPPLE

4IN PE HOT TAP CONNECTION

4IN PE GAS VALVE ASSEMBLY

Unit of
Measure

EACH

L.F.

EACH

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,000.
$1,000.
S1.

$4.

$2.

$2.
$389.
$1,358.
$1,838.
$1,710.
$436.
$929.
$479.
$516.
$20,000.
$20,000.
$124.
$124.
$87.
$87.
$110.
$110.
$174.
$174.
$13.
$13.
$86.
$86.
$11.
$11.
$15.
$15.
$15.
$15.
$92.
$92.
$186.
$186.
$1,525.
$1,525.
$1,525.
$1,525.
$8,850.
$8,850.
$66,342.
$66,342.
$96,000.
$96,000.
$6,250.
$6,250.
$2,700.

00
00
47
56
76
71
21
18
23
56
44
66
08
42
00
00
00
00
54
54
00
00
00
00
83
83
50
50
95
95
02
02
03
03
12
12
00
00
00
00
00
00
00
00
86
86
00
00
00
00
00

Total
Cost

$20,000.
$20,000.
$16,953.
$15,288.
$454, 649.
$486,890.

$7,395.
$14,940.
$417,278.
$439,613.
$39,280.
$80,880.
$368,891.
$489,051.
$20,000.
$20,000.
$44,640.
$44,640.
$124,751.
$124,751.
$710,050.
$710,050.

$6,960.

$6,960.
$36,372.
$36,372.
$184,677.
$184,677.

$8,126.

$8,126.

$5,031.

$5,031.

$3,607.

$3,607.
$12,436.
$12,436.
$631,470.
$631,470.

$7,625.

$7,625.

$4,575.

$4,575.
$17,700.
$17,700.
$928,800.
$928,800.
$192,000.
$192,000.
$50,000.
$50,000.

$5,400.

00
00
40
20
20
80
00
00
40
40
00
00
80
80
00
00
00
00
25
25
00
00
00
00
90
90
50
50
00
00
70
70
20
20
20
20
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

20.

20.
11533.
3352.
164633.
179518.
19.

11.
227.
257.
90.

87.
770.
947.
.00
1.
360.
360.
1425.
1425.
6455.
6455.
40.
40.
2630.
2630.
2135.
2135.
680.
680.
335.
335.
240.
240.
135.
135.
3395.
3395.
5.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

1
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00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

791-07.

791-07.

791-07.

791-07.

791-07.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-009.

791-009.

791-009.

791-10.

791-10.

791-10.

09

10

11

20

21

02

07

08

09

10

12

13

17

18

20

22

23

40

02

03

10

01

04

05

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

2IN STEEL GAS VALVE ASSEMBLY
4IN STEEL GAS VALVE ASSEMBLY
6IN STEEL GAS VALVE ASSEMBLY
ADJUST EXISTING VALVE BOX
EXCESS FLOW VALVE (EFV)
3/4IN SERVICE ASSEMBLY

3/4IN PE SERVICE PIPE

1IN PE SERVICE PIPE

1-1/4IN PE SERVICE PIPE

2IN PE SERVICE PIPE

3/4IN STEEL SERVICE PIPE

1IN STEEL SERVICE PIPE

HDD 3/4IN PE SERVICE PIPE
HDD 1IN PE SERVICE PIPE

HDD 2IN PE SERVICE PIPE

HDD 3/4IN STEEL SERVICE PIPE
HDD 1IN STEEL SERVICE PIPE
RECONNECT SERVICE ASSEMBLY
3-WIRE CATHODIC PROTECTION STATION
17LB MAGNESIUM ANODES

FLOWABLE FILL (EXCAVATABLE)

RETIRE IN PLACE 3/4IN SERV CUT & PLUG

RETIRE IN PLACE 2IN SERV CUT & PLUG

RETIRE IN PLACE 4IN SERV CUT & PLUG

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
4
STATE
1
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
1
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$2,700.
$7,000.
$7,000.
$12,000.
$12,000.
$15,000.
$15,000.
$3,500.
$3,500.
$535.
$535.
$1,404.
$1,404.
$75.
$11.
$11.
$190.
$190.
$75.
$75.
$125.
$125.
$85.
$85.
$130.
$130.
$15.
$15.
$190.
$190.
$190.
$190.
$190.
$190.
$190.
$190.
$3,145.
$3,145.
$400.
$400.
$1,100.
$1,100.
$1,300.
$1,300.
$1,600.
$255.
$703.
$256.
$256.
$1,037.
$1,037.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
43
87
00
00
00
00
00
00
00
00
00
00
05
05
00
00
00
00
00
00
00
00
45
45
00
00
00
00
00
00
00
00
33
00
00
67
67

Total
Cost

$5,400.
$7,000.
$7,000.
$12,000.
$12,000.
$120,000.
$120,000.
$7,000.
$7,000.
$4,280.
$4,280.
$11,232.
$11,232.
$750.
$16,573.
$17,323.
$9,690.
$9,690.
$15,000.
$15,000.
$23,750.
$23,750.
$17,765.
$17,765.
$9,100.
$9,100.
$7,374.
$7,374.
$17,100.
$17,100.
$7,600.
$7,600.
$41,800.
$41,800.
$45,030.
$45,030.
$69,200.
$69,200.
$6,400.
$6,400.
$24,200.
$24,200.
$2,600.
$2,600.
$6,400.
$2,040.
$8,440.
$512.
$512.
$6,226.
$6,226.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
1450.
1460.
51.
51.
200.
200.
190.
190.
209.
209.
70.
70.
490.
490.
90.
90.
40.
40.
220.
220.
237.
237.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

791-10.

791-10.

793-01.

793-01.

793-01.

793-01.

793-01.

793-02.

793-02.

793-02.

793-03.

793-03.

793-04.

793-04.

793-04.

793-07.

793-07.

793-07.

793-07.

793-009.

793-009.

793-10.

793-10.

793-11.

793-11.

06

10

08

40

41

42

99

08

92

99

02

40

01

08

25

10

19

90

91

02

04

02

20

04

08

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description
RETIRE IN PLACE 6IN SERV CUT & PLUG
RETIRE GAS MAIN

POLE 35FT CLASS 5 WOOD

ANCHOR 3/41IN

ANCHOR 1IN

ANCHOR 1 1/4IN

INSTALL POLE NUMBER

GUY WIRE 10M OR 3/8IN

OVERHEAD GUY WIRE (DESCRIPTION)
INSTALL GUY GUARD

6M STRAND

INSTALL STRAND BOND
RELASH/DELASH CABLE

TRANSFER AERIAL CABLE

HOT SPLICE EXISTING CABLES

288 FIBER (MATERIAL ONLY)

288-432 FIBER(INSTALLATION ONLY)
INSTALL FIBER STORAGE BRACKET
REARRANGE EXISTING FIBER STORAGE BRACKET
50 PAIR BURIED CABLE

100 PAIR BURIED CABLE

BURIED CABLE @ 36IN DEPTH
EXPOSE EXISTING CABLE/CONDUIT ALL DEPTHS
6IN PEDESTAL

10IN PEDESTAL

Unit of
Measure

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
1
STATE
1
4
STATE
1
STATE
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$1,500.00
$1,500.00
$16,250.00
$16,250.00
$1,326.13
$2,371.00
$1,500.28
$419.00
$419.00
$1,440.00
$1,440.00
$791.82
$791.82
$50.00
$50.00
$136.50
$136.50
$240.76
$240.76
$33.75
$33.75
$3.80
$3.80
$41.00
$41.00
$2.35
$2.35
$155.80
$155.80
$7.00
$7.00
$5.95
$5.95
$3.80
$3.80
$186.70
$186.70
$146.77
$146.77
$7.70
$7.70
$15.00
$15.00
$15.00
$15.00
$1,420.86
$1,420.86
$500.00
$500.00
$2,181.37
$2,181.37

Total
Cost

$3,000.
$3,000.
$16,250.
$16,250.
$13,261.
$4,742.
$18,003.
$4,190.
$4,190.
$66,240.
$66,240.
$11,877.
$11,877.
$800.
$800.
$2,047.
$2,047.
$240.
$240.
$472.
$472.
$8,337.
$8,337.
$82.
$82.
$12,807.
$12,807.
$779.
$779.
$3,248.
$3,248.
$15,791.
$15,791.
$10,085.
$10,085.
$560.
$560.
$587.
$587.
$34,103.
$34,103.
$25,560.
$25,560.
$87,975.
$87,975.
$99,460.
$99,460.
$7,000.
$7,000.
$2,181.
$2,181.

00
00
00
00
30
00
30
00
00
00
00
30
30
00
00
50
50
76
76
50
50
20
20
00
00
50
50
00
00
00
00
30
30
20
20
10
10
08
08
30
30
00
00
00
00
20
20
00
00
37
37

Total
Quantity

.00
.00
.00
.00
.00
2.00
12.00
10.00
10.00
46.00
46.00
15.00
15.00
16.00
16.00
15.00
15.00
1.00
1.00
14.00
14.00
2194.00
2194.00
2.00
2.00
5450.00
5450.00
5.00
5.00
464.00
464.00
2654.00
2654.00
2654.00
2654.00
3.00
3.00
4.00
4.00
4429.00
4429.00
1704.00
1704.00
5865.00
5865.00
70.00
70.00
14.00
14.00
1.00
1.00
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Item
Number

793-11.

793-11.

793-11.

793-11.

793-11.

793-11.

793-11.

793-11.

793-12.

793-12.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-14.

793-14.

793-14.

793-14.

793-14.

793-15.

793-16.

793-16.

19

20

24

25

31

32

50

58

01

02

09

12

17

27

28

29

30

01

12

13

19

20

01

01

02

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

MARKER POST

HANDHOLE 30INX48IN

HANDHOLE 36INX60INX36IN
CONCRETE HANDHOLE 4FT X 4FT X 4FT
REMOVE HANDHOLE

ENTER EXISTING HANDHOLE
REARRANGE EX SPLICE CASE
REMOVE HANDHOLE

DIG SPLICE PIT 80 C.F.
REARRANGEMENT EXISTING CABLE
2IN SCHEDULE 40 PVC

1 DUCT FORMATION @ 36IN DEPTH

2 DUCT FORMATION @ 36IN DEPTH

4 DUCT FORMATION @ 36IN DEPTH

4 DUCT FORMATION @ 48IN DEPTH

4 DUCT FORMATION @ 60IN DEPTH

4 DUCT FORMATION @ 72IN DEPTH
SAND ENCASEMENT PER DUCT

1 1/4IN INNERDUCT

1 1/2IN INNERDUCT

4IN SCH 80 ORANGE FLEXPIPE

PLACE MANHOLE OVER EXISTING CABLE
TRANSFER CABLE ATTACHMENT

MH (RETIRE/REMOVE/GRAVEL BACKFILL)

DIRECTIONAL BORE 2IN/FLEX SLEEVE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

L.F.

EACH

EACH

EACH

Region

4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
4
STATE
1
STATE
4
STATE
4
STATE
1
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$249.
$249.
$8,775.
$8,775.
$12,825.
$12,825.
$24,300.
$24,300.
$3,375.
$3,375.
$6,750.
$6,750.
$656.
$656.
$3,568.
$3,568.
$2,300.
$2,300.
$586.
$586.
$31.
$31.
$80.
$38.
$38.
$85.
$85.
$109.
$109.
$146.
$146.
$195.
$195.
$207.
$207.
$49.
$49.
$19.
$19.
$22.
$22.
$22.
$22.
$27,000.
$27,000.
$155.
$155.
$6,750.
$6,750.
$31.
$31.

27
27
00
00
00
00
00
00
00
00
00
00
63
63
60
60
00
00
50
50
20
20
00
26
60
20
20
20
20
40
40
60
60
60
60
20
20
20
20
80
80
80
80
00
00
80
80
00
00
20
20

Total
Cost

$15,953.
$15,953.
$52,650.
$52,650.
$115,425.
$115,425.
$291,600.
$291, 600.
$23,625.
$23,625.
$6,750.
$6,750.
$1,313.
$1,313.
$7,137.
$7,137.
$2,300.
$2,300.
$9,970.
$9,970.
$5,740.
$5,740.
$6,400.
$381,916.
$388,316.
$74,550.
$74,550.
$35,380.
$35,380.
$443,592.
$443,592.
$7,824.
$7,824.
$4,152.
$4,152.
$829,512.
$829,512.
$1,004,832.
$1,004,832.
$10,282.
$10,282.
$176,107.
$176,107.
$54,000.
$54,000.
$2,025.
$2,025.
$13,500.
$13,500.
$9,828.
$9,828.

01
01
00
00
00
00
00
00
00
00
00
00
26
26
20
20
00
00
45
45
80
80
00
20
20
00
00
80
80
00
00
00
00
00
00
00
00
00
00
80
80
20
20
00
00
40
40
00
00
00
00

98

Total
Quantity

64.00
64.00
6.00
6.00
9.00
9.00
12.00
12.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
184.00
184.00
80.00
9981.00
10061.00
875.00
875.00
324.00
324.00
3030.00
3030.00
40.00
40.00
20.00
20.00
16860.00
16860.00
52335.00
52335.00
451.00
451.00
7724.00
7724.00
2.00
2.00
13.00
13.00
2.00
2.00
315.00
315.00
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Item
Number

793-16.

793-16.

793-97.

793-98.

793-98.

793-98.

793-98.

793-98.

793-98.

793-98.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-02.

795-03.

795-05.

795-05.

795-05.

795-05.

795-05.

04

22

02

01

04

05

06

08

09

10

01

02

03

04

09

10

19

20

02

06

02

06

08

12

67

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

DIRECTIONAL BORE 4IN/FLEX SLEEVE

GROUND

BED

RESTORE CONCRETE

REMOVE

REMOVE

RETIRE

REMOVE

REMOVE

REMOVE

REMOVE

AERIAL CABLE AND WIRE

POLES ALL SIZES

BURIED FACILITIES IN PLACE
PEDESTALS

ANCHOR (ANY SIZE)

DOWN GUY

FIBER STORAGE BRACKET

4IN DIP RESTRAINED JOINT WATER LINE

4IN DIP SLIP JOINT WATER LINE

6IN DIP RESTRAINED JOINT WATER LINE

6IN DIP SLIP JOINT WATER LINE

12IN DIP RESTRAINED JOINT WATER LINE

12IN DIP SLIP JOINT WATER LINE

24IN DIP RESTRAINED JOINT WATER LINE

24IN DIP SLIP JOINT WATER LINE

3IN HDPE WATER LINE

8IN PVC WATER LINE

HDD 4IN HDPE CASING PIPE-UNCON

HDD 12IN HDPE CASING PIPE-UNCON

HDD 16IN HDPE CASING PIPE-UNCON

HDD 30IN HDPE CASING PIPE-UNCON

BORE/JACK 20IN STEEL CASING PIPE-UNCON.

Unit of
Measure

EACH

EACH

EACH

EACH

Average
Region Unit Price
4 $79.20
STATE $79.20
4 $923.48
STATE $923.48
4 $6,750.00
STATE $6,750.00
1 $2.60
STATE $2.60
1 $200.00
4 $2,815.38
STATE $990.70
4 $67.50
STATE $67.50
4 $348.53
STATE $348.53
1 $65.00
STATE $65.00
1 $46.00
STATE $46.00
1 $65.00
STATE $65.00
4 $76.00
STATE $76.00
4 $72.00
STATE $72.00
4 $63.37
STATE $63.37
4 $59.00
STATE $59.00
4 $104.75
STATE $104.75
4 $91.15
STATE $91.15
4 $253.70
STATE $253.70
4 $194.85
STATE $194.85
4 $24.00
STATE $24.00
1 $110.00
STATE $110.00
4 $65.00
STATE $65.00
4 $240.00
STATE $240.00
4 $323.80
STATE $323.80
4 $660.00
STATE $660.00
4 $543.75
STATE $543.75

Awarded Contracts

Total
Cost

$410, 968.
$410, 968.
$9,234.
$9,234.
$162,000.
$162,000.
$7,394.
$7,394.
$6,000.
$36,600.
$42,600.
$966,937.
$966,937.
$8,364.
$8,364.
$455.
$455.
$782.
$782.
$390.
$390.
$22,192.
$22,192.
$3,888.
$3,888.
$99,167.
$99,167.
$111, 333.
$111,333.
$395,536.
$395,536.
$490,751.
$490,751.
$96,152.
$96,152.
$426,721.
$426,721.
$19,320.
$19,320.
$55,000.
$55,000.
$14,950.
$14,950.
$13,200.
$13,200.
$142,795.
$142,795.
$298,320.
$298,320.
$203,362.
$203,362.

80
80
80
80
00
00
40
40
00
00
00
50
50
70
70
00
00
00
00
00
00
00
00
00
00
20
20
00
00
00
00
60
60
30
30
50
50
00
00
00
00
00
00
00
00
80
80
00
00
50
50

99

Total
Quantity

5189.00
5189.00
10.00
10.00
24.00
24.00
2844.00
2844.00
30.00
13.00
43.00
14325.00
14325.00
24.00
24.00
7.00
7.00
17.00
17.00
6.00
6.00
292.00
292.00
54.00
54.00
1565.00
1565.00
1887.00
1887.00
3776.00
3776.00
5384.00
5384.00
379.00
379.00
2190.00
2190.00
805.00
805.00
500.00
500.00
230.00
230.00
55.00
55.00
441.00
441.00
452.00
452.00
374.00
374.00



Item
Number

795-05.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-07.

795-07.

795-07.

795-08.

795-08.

795-08.

795-08.

795-09.

795-09.

795-009.

795-009.

795-009.

795-009.

795-009.

71

01

04

05

07

12

31

32

33

37

43

01

03

15

04

05

09

19

01

02

03

04

09

11

12

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

BORE/JACK _ IN STEEL CASING PIPE-UNCON

CONNECT TO 2IN WATER LINE

CONNECT TO 6IN WATER LINE

CONNECT TO 8IN WATER LINE

CONNECT TO 12IN WATER LINE

CONNECT TO 24IN WATER LINE

CUT AND CAP 2IN WATER LINE

CUT AND CAP 4IN WATER LINE

CUT AND CAP 6IN WATER LINE

CUT AND CAP 12IN WATER LINE

CUT AND CAP 24IN WATER LINE

4IN X 4IN TAPPING SLEEVE AND VALVE
6IN X 6IN TAPPING SLEEVE AND VALVE
12IN X 12IN TAPPING SLEEVE AND VALVE
6IN GATE VALVE ASSEMBLY

8IN GATE VALVE ASSEMBLY

12IN GATE VALVE ASSEMBLY

24IN BUTTERFLY VALVE ASSEMBLY
3/4IN WATER SERVICE METER ASSEMBLY
1IN WATER SERVICE METER ASSEMBLY
1-1/2IN WATER SERVICE METER ASSEMBLY
2IN WATER SERVICE METER ASSEMBLY

RELOCATE/RECONNECT SERVICE ASSEMBLY

1-1/2IN COPPER SERVICE PIPE

2IN COPPER SERVICE PIPE

Unit of
Measure

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
4
STATE
4
STATE
1
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average

$1,697.
$1,697.
$2,300.
$2,300.
$3,050.
$3,050.
$4,700.
$4,700.
$3,850.
$3,850.
$15,200.
$15,200.
$500.
$500.
$500.
$500.
$600.
$600.
$1,800.
$1,800.
$6,200.
$6,200.
$3,700.
$3,700.
$4,620.
$4,620.
$15,000.
$15,000.
$2,053.
$2,053.
$4,325.
$4,325.
$5,475.
$5,475.
$14,890.
$14,890.
$919.
$919.
$1,1009.
$1,1009.
$2,350.
$2,350.
$3,257.
$3,257.
$1,850.
$2,250.
$2,195.
$58.
$58.
$65.
$65.

Unit Price

20
20
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
20
20
00
00
00
00
00
00
40
40
50
50
55
55
75
75
00
00
45
10
10
45
45

Total
Cost

$882,544.
$882,544.
$2,300.
$2,300.
$6,100.
$6,100.
$9,400.
$9,400.
$7,700.
$7,700.
$30,400.
$30,400.
$1,500.
$1,500.
$1,000.
$1,000.
$3,000.
$3,000.
$10,800.
$10,800.
$6,200.
$6,200.
$7,400.
$7,400.
$23,100.
$23,100.
$120,000.
$120,000.
$10,266.
$10,266.
$8,650.
$8,650.
$16,425.
$16,425.
$29,780.
$29,780.
$3,677.
$3,677.
$4,438.
$4,438.
$2,350.
$2,350.
$3,257.
$3,257.
$5,550.
$42,750.
$48,300.
$3,369.
$3,369.
$13,024.
$13,024.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
00
00
55
55
75
75
00
00
00
80
80
55
55

100

Total
Quantity

520.
520.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
199.
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Item
Number

795-009.

795-009.

795-009.

795-009.

795-009.

795-10.

795-11.

795-11.

795-11.

795-12.

795-12.

795-12.

795-13.

795-13.

795-14.

795-14.

795-14.

795-14.

795-14.

795-21.

795-21.

795-30.

795-30.

795-30.

797-04.

797-05.

14

15

29

51

64

04

01

02

12

01

02

03

01

02

01

03

08

09

10

01

02

02

04

05

03

01

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

3/4IN HDPE SERVICE PIPE
1IN HDPE SERVICE PIPE

1IN COPPER SERVICE PIPE
RECONNECT SERVICE ASSEMBLY

2IN PEXa SERVICE PIPE

1IN MANUAL AIR RELEASE VALVE ASSEMBLY

BLOW-OFF ASSEMBLY

FIRE HYDRANT ASSEMBLY

RETIRE IN PLACE EXISTING WATER MAIN

REMOVE FIRE HYDRANT

REMOVAL OF EXISTING LINE

PIPE GROUTING

DI FITTINGS

HDPE FITTINGS

CLASS A CONCRETE

CLASS C CONCRETE

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

RETIRE WATER METER ASSEMBLIES

RETIRE WATER VALVES AND HYDRANTS

6IN HDPE CASING OPEN CUT

10IN HDPE CASING OPEN CUT

12IN HDPE CASING OPEN CUT

6IN FPVC FORCE MAIN

8IN DIP GRAVITY SEWER OFT-6FT DEPTH

Unit of
Measure

EACH

EACH

EACH

EACH

LS

LS

LB.

LB.

Region

1
STATE
4
STATE
4
STATE
4
STATE
3
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$75.
$75.
$14.
$14.
$48.
$48.
$1,200.
$1,200.
$125.
$125.
$1,500.
$1,500.
$3,500.
$3,500.
$7,663.
$7,663.
S1.

S1.
$1,182.
$1,182.
$5,000.
$5,000.
$5,000.
$5,000.
$9.

$9.
$10.
$10.
$250.
$250.
$525.
$525.
$140.
$140.
$180.
$180.
$28.
$28.
$5,000.
$5,000.
$7,500.
$7,500.
$95.
$95.
$130.
$130.
$135.
$135.
$250.
$250.
$255.

00
00
00
00
80
80
00
00
00
00
00
00
00
00
98
98
00
00
61
61
00
00
00
00
09
09
99
99
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$11,250.
$11,250.
$9,030.
$9,030.
$21,569.
$21,569.
$1,200.
$1,200.
$41,250.
$41,250.
$9,000.
$9,000.
$7,000.
$7,000.
$145,615.
$145,615.
$17,422.
$17,422.
$27,200.
$27,200.
$5,000.
$5,000.
$5,000.
$5,000.
$244,281.
$244,281.
$64,985.
$64,985.
$7,500.
$7,500.
$525.
$525.
$140.
$140.
$180.
$180.
$28.
$28.
$5,000.
$5,000.
$15,000.
$15,000.
$19,000.
$19,000.
$23,400.
$23,400.
$54,000.
$54,000.
$25,000.
$25,000.
$116,025.

00
00
00
00
60
60
00
00
00
00
00
00
00
00
60
60
00
00
00
00
00
00
00
00
90
90
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

101

Total
Quantity

150.
150.
645.
645.
442.
442.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
17422.
17422.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00

00
00



Item
Number

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-07.

797-07.

797-07.

02

03

11

12

51

52

53

56

57

58

60

61

81

04

64

71

89

90

92

94

97

02

03

04

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

8IN DIP GRAVITY SEWER 6FT-12FT DEPTH
8IN DIP GRAVITY SEWER 12FT-18FT DEPTH
12IN DIP GRAVITY SEWER 12FT-18FT DEPTH
12IN DIP GRAVITY SEWER >18FT DEPTH

8IN PVC GRAVITY SEWER OFT-6FT DEPTH

8IN PVC GRAVITY SEWER 6FT-12FT DEPTH

8IN PVC GRAVITY SEWER 12FT-18FT DEPTH
10IN PVC GRAVITY SEWER 6FT-12FT DEPTH
10IN PVC GRAVITY SEWER 12FT-18FT DEPTH
10IN PVC GRAVITY SEWER >18FT DEPTH
12IN PVC GRAVITY SEWER 6FT-12FT DEPTH
12IN PVC GRAVITY SEWER 12FT-18FT DEPTH
IN PVC GRAVITY SEWER 12FT-18FT DEPTH

HDD 8IN HDPE CASING PIPE-UNCON

BORE/JACK 16IN STEEL CASING PIPE-UNCON.

BORE/JACK _ IN STEEL CASING PIPE-UNCON.

OPEN CUT 12IN STEEL CASING PIPE
OPEN CUT 16IN STEEL CASING PIPE
OPEN CUT 20IN STEEL CASING PIPE
OPEN CUT 30IN STEEL CASING PIPE
OPEN CUT IN STEEL CASING PIPE

48IN MANHOLE 4FT-6FT DEPTH

48IN MANHOLE 6FT-8FT DEPTH

48IN MANHOLE 8FT-10FT DEPTH

Unit of
Measure

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$255.
$135.
$135.
$157.
$157.
$195.
$195.
$250.
$250.
$220.
$54.
$194.
$300.
$70.
$88.
$82.
$82.
$83.
$83.
$110.
$110.
$173.
$173.
$103.
$103.
$125.
$125.
$367.
$367.
$120.
$120.
$729.
$729.
$2,083.
$2,083.
$430.
$430.
$198.
$198.
$260.
$260.
$565.
$565.
$880.
$880.
$8,000.
$5,239.
$5,929.
$7,000.
$7,000.
$6,965.

00
00
00
00
00
00
00
00
00
00
35
86
00
11
72
34
34
53
53
00
00
00
00
00
00
00
00
55
55
00
00
00
00
00
00
00
00
76
76
00
00
00
00
10
10
00
00
25
00
00
00

Total
Cost

$116,025.
$12,960.
$12,960.
$18,997.
$18,997.
$36,660.
$36,660.
$14,750.
$14,750.
$122,980.
$5,435.
$128,415.
$37,800.
$100,251.
$138,051.
$75,428.
$75,428.
$36,588.
$36,588.
$29,480.
$29,480.
$4,844.
$4,844.
$19,570.
$19,570.
$58,125.
$58,125.
$30,139.
$30,139.
$38,400.
$38,400.
$115,182.
$115,182.
$416,600.
$416,600.
$38,700.
$38,700.
$45,715.
$45,715.
$46,800.
$46,800.
$13,560.
$13,560.
$119,693.
$119,693.
$8,000.
$15,717.
$23,717.
$14,000.
$14,000.
$27,860.

00
00
00
00
00
00
00
00
00
00
00
00
00
20
20
00
00
20
20
00
00
00
00
00
00
00
00
10
10
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
00
00
00
00
00
00
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Total
Quantity

455.
96.
96.

121.

121.

188.

188.
59.
59.

559.

100.

659.

126.

1430.
1556.

916.

9l6.

438.

438.

268.

268.
28.
28.

190.

190.

465.

465.
82.
82.

320.

320.

158.

158.

200.

200.
90.
90.

230.

230.

180.

180.
24.
24.

136.

136.

.00
.00
.00
.00
.00
.00

BN N D W

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-08.

797-08.

797-08.

797-08.

797-08.

797-10.

797-10.

797-10.

797-10.

797-10.

797-11.

797-11.

797-11.

797-11.

797-11.

05

06

07

08

09

16

29

56

60

80

01

04

05

07

20

02

05

09

10

17

10

15

16

17

20

Description

48IN

48IN

48IN

481IN

48IN

60IN

72IN

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE DROP

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

10FT-12FT DEPTH

12FT-14FT DEPTH

14FT-16FT DEPTH

16FT-20FT DEPTH

20FT-24FT DEPTH

10FT-12FT DEPTH

14FT-16FT DEPTH

CONNECTION ASSEMBLY

ADJUST EXISTING MANHOLE

REMOVE SEWER MANHOLE

DI FITTINGS

4IN PVC PIPE FOR SERVICE LATERAL

6IN PVC PIPE FOR SERVICE LATERAL

4IN CLEAN OUT ASSEMBLY

CONNECT SERV

CONNECT

CONNECT

CONNECT EX.

CONNECT

CONNECT TO 6

ICE LINES (ALL S

8IN SEWER TO NEW MANHOLE

IN FORCE MAIN

48IN MANHOLE REHABILITATION

48IN MH ADJUSTMENT INCREASE

60IN MH ADJUSTMENT INCREASE

72IN MH ADJUSTMENT INCREASE

48IN MH ADJUSTMENT DECREASE

IZES)

8IN SEWER TO EXIST. MANHOLE

4IN LATERAL TO SEWER LINE

EX.10-18IN SEWER TO NEW MANHOLE

HEIGHT

HEIGHT

HEIGHT

HEIGHT

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4

Awarded Contracts

Average
Unit Price

$6,965.
$8,075.
$8,075.
$11,000.
$11,000.
$12,000.
$12,000.
$15,129.
$15,129.
$18,000.
$18,000.
$9,361.
$9,361.
$23,200.
$23,200.
$7,046.
$7,046.
$3,950.
$3,950.
$3,333.
$3,333.
$9.

$9.

$40.
$40.
$75.
$75.
$500.
$500.
$1,500.
$1,500.
$6,700.
$2,500.
$6,233.
$500.
$500.
$2,000.
$2,000.
$2,000.
$2,000.
$6,700.
$6,700.
$500.
$500.
$800.
$800.
$1,000.
$1,000.
$1,800.
$1,800.
$1,200.

00
33
33
00
00
00
00
33
33
00
00
00
00
00
00
83
83
00
00
33
33
50
50
00
00
00
00
00
00
00
00
00
00
33
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$27,860.
$24,226.
$24,226.
$11,000.
$11,000.
$12,000.
$12,000.
$45,388.
$45,388.
$18,000.
$18,000.
$9,361.
$9,361.
$23,200.
$23,200.
$21,140.
$21,140.
$23,700.
$23,700.
$10,000.
$10,000.
$12,350.
$12,350.
$28,000.
$28,000.
$11,175.
$11,175.
$5,500.
$5,500.
$16,500.
$16,500.
$53, 600.
$2,500.
$56,100.
$5,500.
$5,500.
$2,000.
$2,000.
$4,000.
$4,000.
$6,700.
$6,700.
$7,000.
$7,000.
$6,400.
$6,400.
$7,000.
$7,000.
$37,800.
$37,800.
$64,800.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

WwwoocowwrkrRrrRFREFRPRPRPRPRFRPWWRERERRRWWDS

=

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
1300.
1300.

700.

700.

149.

149.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00



Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts 104

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $1,200.00 $64,800.00 54.00
797-11.21 60IN MH ADJUSTMENT DECREASE HEIGHT V.F. 4 $1,400.00 $4,200.00 3.00
STATE $1,400.00 $4,200.00 3.00
797-11.22 72IN MH ADJUSTMENT DECREASE HEIGHT V.F. 4 $2,000.00 $14,000.00 7.00
STATE $2,000.00 $14,000.00 7.00
797-11.25 RETIREIN PLACE 48IN MANHOLE EACH 4 $2,578.95 $49,000.00 19.00
STATE $2,578.95 $49,000.00 19.00
797-11.30 RETIREIN PLACE EXISTING SEWER <8IN L.F. 4 $5.00 $2,700.00 540.00
STATE $5.00 $2,700.00 540.00
797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN L.F. 4 $5.00 $6,850.00 1370.00
STATE $5.00 $6,850.00 1370.00
797-11.35 REMOVE EXISTING SEWER 8IN-14IN L.F. 4 $50.00 $5,500.00 110.00
STATE $50.00 $5,500.00 110.00
797-11.38 BY-PASS PUMPING LS 1 $58,500.00 $58,500.00 1.00
4 $15,000.00 $15,000.00 1.00
STATE $36,750.00 $73,500.00 2.00
797-40.02 PIPE GROUTING LS 4 $5,500.00 $5,500.00 1.00
STATE $5,500.00 $5,500.00 1.00
798-05.02 FIBER OPTIC CABLE ENCLOSURE EACH 4 $2,500.00 $5,000.00 2.00
STATE $2,500.00 $5,000.00 2.00
798-05.03 FIBER OPTIC CABLE SPLICE EACH 4 $500.00 $24,000.00 48.00
STATE $500.00 $24,000.00 48.00
798-05.06 3/8IN EHS STEEL STRAND L.F. 4 $7.00 $53,648.00 7664.00
STATE $7.00 $53,648.00 7664.00
798-05.09 TRUNK/FEEDER CABLE .625 L.F. 4 $35.00 $283,885.00 8111.00
STATE $35.00 $283,885.00 8111.00
798-05.16 TRUNK/FEEDER CABLE .875 L.F. 4 $38.00 $86,260.00 2270.00
STATE $38.00 $86,260.00 2270.00
798-05.20 DROP CABLE 18AWG L.F. 4 $12.00 $9,684.00 807.00
STATE $12.00 $9,684.00 807.00
798-05.34 COMMUNICATION ASSEMBLY (E1-2) EACH 4 $1,200.00 $32,400.00 27.00
STATE $1,200.00 $32,400.00 27.00
798-05.35 COMMUNICATION ASSEMBLY (E2-2) EACH 4 $2,000.00 $4,000.00 2.00
STATE $2,000.00 $4,000.00 2.00
798-05.37 COMMUNICATION ASSEMBLY (F2&F3) EACH 4 $2,500.00 $67,500.00 27.00
STATE $2,500.00 $67,500.00 27.00
798-05.49 COMMUNICATION ASSEMBLY (LXSPLIT) EACH 4 $900.00 $900.00 1.00
STATE $900.00 $900.00 1.00
798-05.50 COMMUNICATION ASSEMBLY (LXTAP) EACH 4 $1,800.00 $3,600.00 2.00
STATE $1,800.00 $3,600.00 2.00
798-05.54 COMMUNICATION ASSEMBLY (SVC) EACH 4 $2,500.00 $32,500.00 13.00
STATE $2,500.00 $32,500.00 13.00
798-06.13 FIBER OPTIC CABLE (DESCRIPTION) L.F. 4 $18.00 $25,128.00 1396.00
STATE $18.00 $25,128.00 1396.00
798-06.48 FIBER STORAGE LOOP EACH 4 $1,200.00 $3,600.00 3.00
STATE $1,200.00 $3,600.00 3.00
798-09.01 REMOVE STEEL STRAND L.F. 4 $1.50 $11,563.50 7709.00
STATE $1.50 $11,563.50 7709.00
798-09.02 REMOVE AERIAL CABLE/TERMINALS L.F. 4 $1.50 $20,335.50 13557.00
STATE $1.50 $20,335.50 13557.00

798-09.03 REMOVE POLES, GUYS, ANCHORS EACH 1 $656.00 $1,312.00 2.00



Item
Number

798-009.

798-10.

798-12.

798-13.

798-13.

798-13.

798-13.

798-13.

801-01

801-01.

801-01.

801-01.

801-01.

801-01.

801-01.

801-01.

801-01.

801-02

801-02.

08

16

24

03

04

05

07

08

02

07

30

34

36

37

38

65

01

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

REMOVE STRAND POLE FRAMING
SERVICE TAP ASSEMBLY

SPLITTER

STRAND TANGENT ASSEMBLY

STRAND ANGLE ASSEMBLY
DIRECTIONAL COUPLER

STRAND DOUBLE DEADEND ASSEMBLY
STRAND DEADEND ASSEMBLY

SEEDING (WITH MULCH)

CROWN VETCH MIXTURE (WITH MULCH)

TEMPORARY SEEDING (WITH MULCH)

COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH

GRASS SEED MIX (RIPZN/FLPL)

SPECIAL WETLAND SEED MIXTURE

NATVE SEED MX ENCAPSULATION & CLEAR ZONE

NATVE SEED MX FINAL STABLIZATN OF SLOPES

TEMPORARY MULCH

SEEDING (WITHOUT MULCH)

CROWN VETCH MIXTURE (WITHOUT MULCH)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

Region

Awarded Contracts

Average
Unit Price

$500.
$507.
$250.
$250.
$3,000.
.00

$3,000

$1,800.
$1,800.
$3,500.
$3,500.
$4,500.
$4,500.
$1,500.
$1,500.
$4,500.
$4,500.
$3,500.
$3,500.
$543.
$139.
$73.
$30.
$39.
$150.
$150.
s$el.
$68.
$29.
$32.
$36.
$100.
$100.
$80.
$80.
$105.
$40.
$74.
$175.
$175.
$246.
$275.
$400.
$273.
$37.
$30.
$33.
$39.
$159.
$35.
$41.
$150.

00
80
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
81
58
51
37
63
00
00
33
27
72
46
47
00
00
00
00
00
00
82
00
00
71
61
00
38
72
00
71
73
09
00
79
00

Total
Cost

$19,000.
$20,312.
$15,750.
$15,750.
$21,000.
.00

$21,000

$1,800.
$1,800.
$35,000.
$35,000.
$27,000.
$27,000.
$19,500.
$19,500.
$99,000.
$99,000.
$28,000.
$28,000.
$1,142.
$6,598.
$19,545.
$48,498.
$75,783.
$12,000.
$12,000.
$15,885.
$16,043.
$12,275.
$90,038.
$134,241.
$2,100.
$2,100.
$2,480.
$2,480.
$7,875.
$2,600.
$10,475.
$4,200.
$4,200.
$9,375.
$15,710.
$2,800.
$27,885.
$6,978.
$6,000.
$12,978.
$13,469.
$1,750.
$3,045.
$18,264.
$2,550.

00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
03
50
00
53
00
00
00
70
00
00
70
00
00
00
00
00
00
00
00
00
00
00
00
00
20
00
20
00
00
00
00
00

105

Total
Quantity

38.
40.
63.
63.

7.

7
1

1.
10.
10.

6.

6.
13.
13.

22

22.
8.

8.

2.
47.
265.
1597.
1912.
80.
80.
259.
235.
413.
2774.
3681.
21.
21.
31.
31.
75.
65.
140.
24.
24.
38.
57.
7.
102.
185.
200.
385.
339.
11.
87.
437.

17

00
00
00
00
00
.00
.00
00
00
00
00
00
00
00
.00
00
00
00
10
27
90
00
27
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00



Item
Number

801-02.

801-02.

801-03

801-07

801-07.

801-08

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-02.

802-02.

08

15

01

10

11

12

13

14

15

16

17

18

19

20

21

22

40

41

Average Unit Prices - 01JAN2024 thru 30JUN2024 - Awarded Contracts

Description

TEMPORARY SEEDING (WITHOUT MULCH)

FERTILIZER

WATER (SEEDING & SODDING)

SEED (SUPPLEMENTAL APPLICATION)

CROWN VETCH SEED (SUPPLEMENTAL APPL)

FERTILIZER (SUPPLEMENTAL APPLICATION)

TREES

TREES
TREES
TREES
TREES
TREES
TREES
TREES
TREES
TREES
TREES
TREES
TREES

CUTTINGS: SALIX NIGRA (24-48IN LENGTH)

CUTTINGS: SALIX SERICEA (24-481IN)

Unit of

Measure

UNIT

TON

LB.

LB.

TON

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
STATE $150.00
4 $100.00
STATE $100.00
2 $3,000.00
3 $700.33
4 $400.00
STATE $514.63
1 $59.77
2 $91.73
3 $98.81
4 $2.53
STATE $8.61
3 $20.00
4 $10.00
STATE $15.31
3 $50.00
STATE $50.00
3 $650.00
4 $700.00
STATE $680.00
2 $621.26
3 $60.00
STATE $120.14
2 $766.45
STATE $766.45
2 $1,018.38
STATE $1,018.38
2 $502.48
STATE $502.48
2 $573.56
STATE $573.56
2 $881.60
STATE $881.60
2 $763.12
STATE $763.12
2 $597.26
STATE $597.26
2 $360.31
STATE $360.31
2 $715.71
STATE $715.71
2 $1,071.16
STATE $1,071.16
2 $478.78
STATE $478.78
2 $893.45
STATE $893.45
3 $13.50
4 $5.00
STATE $6.31
4 $5.00

Total
Cost

$2,550.00
$600.00
$600.00
$600.00
$5,042.40
$6,400.00
$12,042.40
$5,833.20
$14,866.55
$73,241.00
$35,438.80
$129,379.55
$4,520.00
$2,000.00
$6,520.00
$500.00
$500.00
$1,300.00
$2,100.00
$3,400.00
$11,182.68
$9,000.00
$20,182.68
$22,993.50
$22,993.50
$11,202.18
$11,202.18
$11,054.56
$11,054.56
$17,780.36
$17,780.36
$16,750.40
$16,750.40
$26,709.20
$26,709.20
$70,476.68
$70,476.68
$9,368.06
$9,368.06
$3,578.55
$3,578.55
$6,426.96
$6,426.96
$11,490.72
$11,490.72
$5,360.70
$5,360.70
$3,402.00
$6,915.00
$10,317.00
$6,915.00

106

Total
Quantity

17.

6.

6.

0.

7.

16.
23.
97.
162.
741.
14026.
15026.
226.
200.
426.
10.
10.
.00
.00
.00
18.
150.
168.
.00
30.
.00
11.
22.
22.
31.
31.
19.
19.
35.
35.
118.
118.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
252.
1383.
1635.
1383.

11

00
00
00
20
20
00
40
60
07
20
00
87
00
00
00
00
00

00
00
00

00

00
00
00
00
00
00
00
00
00
00
00

00
00
00
00



Item
Number

802-02.

802-02.

802-02.

802-03.

802-03.

802-03.

802-03.

802-04.

802-04.

802-04.

802-04.

802-04.

802-04.

802-05

802-06.

802-11.

802-11.

802-11.

802-11.

802-11.

802-12.

802-12.

802-12.

802-12.

42

43

45

01

02

03

04

70

71

72

73

74

75

01

01

16

18

39

44

01

02

06

14

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

CUTTINGS: CORNUS AMOMUM (24-481IN)

CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)

CTTNGS: CEPHALANTHUS OCCIDENTALIS (24-48

SHRUBS

SHRUBS

SHRUBS

SHRUBS

GROUND COVER

GROUND COVER

GROUND COVER

GROUND COVER

GROUND COVER

GROUND COVER

WATER (PLANT ESTABLISHMENT)

LANDSCAPE MULCH (SHREDDED HARDWOOD)
ACER NEGUNDO (BOX ELDER 2-5FT)
FRAXINUS PENNSYLVANICA (GRN ASH 2-5FT)
LIQUIDAMBER STYRACIFLUA (SWTGM 2-5FT)
QUERCUS RUBRA (NORTHERN RED OAK 2-5FT)
ULMUS AMERICANA (AMERICAN ELM 2-5FT)

ACER NEGUNDO (BOX ELDER SEEDLNG)

ACER RUBRUM (RED MAPLE SEEDLNG)
ASIMINA TRILOBA (PAWPAW SEEDLNG)

DIOSPYROS VIRGINIANA (PERSIMON SEEDLNG)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
4
STATE
3
STATE
3
4
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
4
STATE
3
STATE
3
STATE
3

Awarded Contracts

Average
Unit Price

$5.
$13.
$5.
$6.
$13.
$13.
$13.
$5.
$6.
$66.
$66.
$80.
$80.
$64.
$64.
$66.
$66.
$35.
$35.
$49.
$49.
$29.
$29.
$25.
$25.
$23.
$23.
$37.
$37.
$134.
$134.
$107.
$107.
$75.
$75.
$75.
$75.
$75.
$75.
$75.
$75.
$75.
$75.
$25.
$5.
$12.
$25.
$25.
$10.
$10.
$10.

00
50
00
31
50
50
50
00
31
47
47
70
70
12
12
49
49
69
69
91
91
76
76
62
62
65
65
46
46
94
94
14
14
00
00
00
00
00
00
00
00
00
00
00
00
03
00
00
00
00
00

Total
Cost

$6,915.
$3,402.
$6,915.
$10,317.
$3,402.
$3,402.
$3,402.
$6,915.
$10,317.
$4,785.
$4,785.
$1,371.
$1,371.
$641.
$641.
$1,795.
$1,795.
$59,138.
$59,138.
$57,446.
$57,446.
$81,988.
$81,988.
$42,426.
$42,426.
$91,430.
$91,430.
$46,712.
$46,712.
$90,679.
$90,679.
$206,244.
$206,244.
$3,300.
$3,300.
$3,300.
$3,300.
$3,300.
$3,300.
$3,300.
$3,300.
$3,300.
$3,300.
$1,275.
$470.
$1,745.
$1,275.
$1,275.
$2,230.
$2,230.
$2,230.

00
00
00
00
00
00
00
00
00
84
84
90
90
20
20
23
23
33
33
41
41
80
80
72
72
90
90
62
62
68
68
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

1383
252
1383
1635
252
252
252
1383
1635

72.

72
17

17.
10.
10.
27.
27.
1657.
1657.
1151.
1151.
2755.
2755.
1656.
1656.
3866.
3866.
1247.
1247.
672.
672.
1925.
1925.
44 .
44 .
44,
44 .
44 .
44 .
44 .

44

44 .
44 .
51.
94.
145.
51.
51.
223.
223.
223.

.00
.00
.00
.00
.00
.00
.00
.00
.00
00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
00
00
00
00
00
00
00
00
00
00



Item
Number

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-60.

802-70.

803-01

805-01.

805-01.

805-12.

805-12.

805-12.

805-12.

805-12.

806-02.

16

18

19

26

38

44

99

99

01

03

01

02

03

04

08

03

Average Unit Prices - 01JAN2024 thru 30JUN2024 -

Description

FRAXINUS PENNSYLVANICA (GRN ASH SEEDLNG)

LIQUIDAMBER STYRACIFLUA (SWTGM SEEDLNG)

LIRIODENDRON TULIPIFERA (PPLR SEEDLNG)
PLATANUS OCCIDENTALIS (SCMRE SEEDLNG)

QUERCUS PHELLOS (WILLOW OAK SEEDLNG)

ULMUS AMERICANA (AMERICAN ELM SEEDLNG)
PLANTING BED (TREES, SHRUBS, PERENNIALS)
PLANTING BED (WLDFLR & PRAIRIE GR S MIX)

SODDING (NEW SOD)

TURF REINFORCEMENT MAT (CLASS I)
TURF REINFORCEMENT MAT (CLASS III)

EROSION CONTROL BLANKET (TYPE I)

EROSION CONTROL BLANKET (TYPE II)

EROSION CONTROL BLANKET (TYPE III)

EROSION CONTROL BLANKET (TYPE IV)

700 GRAM COIR FIBER EROSION BLANKET

PROJECT MOWING

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

CYCL

Region

STATE

Awarded Contracts

Average
Unit Price

$10.
$10.
$5.
$8.
$25.
$5.
$12.
$10.
$10.
$12.
$12.
$10.
$5.
$8.
$5.
$5.
$10.
$10.
$1.
S1.
$7.
$9.
$6.
$3.
$4.
$5.
$5.
$4.
$4.
S1.
$1.
$1.
$1.
S1.
$1.
$2.
$1.
$2.
S1.
$2.
$1.
$2.
$2.
$8.
$7.
$6.
$7.

57,355
$10, 000
511,307
$10, 744

00
00
00
52
00
00
03
00
00
79
79
00
00
52
00
00
50
50
80
80
25
35
39
71
03
50
50
75
75
50
00
94
88
70
80
82
40
10
75
75
79
75
75
75
77
00
54
.69
.00
.69
77

Total
Cost

$2,230.
$2,230.
$470.
$2,700.
$1,275.
$470.
$1,745.
$2,230.
$2,230.
$3,505.
$3,505.
$2,230.
$470.
$2,700.
$470.
$470.
$941,535.
$941,535.
$119,334.
$119,334.
$49,140.
$128,549.
$400,602.
$2,755,022.
$3,333,314.
$23,144.
$23,144.
$38,779.
$38,779.
$7,786.
$4,000.
$5,578.
$33,653.
$51,019.
$5,538.
$59,050.
$28,077.
$92, 666.
$45,732.
$2,615.
$48,348.
$5,469.
$5,469.
$6,562.
$65,953.
$11,064.
$83,580.
$22,067.
$60,000.
$294,000.
$376,067.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
50
70
20
17
57
00
00
00
00
50
00
80
75
05
60
00
85
45
75
25
00
75
75
50
50
00
00
07
00
00
07
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Total
Quantity

223.
223.
94.
317.
51.
94.
145.
223.
223.
274.
.00
223.
94.
317.
94.

94.
89670.
89670.
66297.
66297.
6778.
13743.
62723.
743591.
826835.
4208.
4208.
8l64.
8l64.
5191.
4000.
2877.
17945.
30013.
3077.
20920.
20039.
44036.
26133.
951.
27084.
1989.
1989.
750.
8485.
1844.
11079.
3.

6.

26.

35.

274

00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
75
75
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
908-21.01 BEARINGS EACH 4 $12,500.00 $150,000.00 12.00
STATE $12,500.00 $150,000.00 12.00
908-21.02 BEARINGS EACH 4 $12,500.00 $150,000.00 12.00
STATE $12,500.00 $150,000.00 12.00
920-10 COLUMN SHELL L.F. 3 $500.00 $209,000.00 418.00
STATE $500.00 $209,000.00 418.00
920-10.05 (DESCRIPTION) LS 3 $150,000.00 $150,000.00 1.00
STATE $150,000.00 $150,000.00 1.00
920-11.05 (DESCRIPTION) LS 3 $5,000.00 $5,000.00 1.00
STATE $5,000.00 $5,000.00 1.00
930-01.01 PDA TESTING EACH 4 $4,000.00 $48,000.00 12.00
STATE $4,000.00 $48,000.00 12.00
930-01.02 PDA RE-STRIKE EACH 4 $2,000.00 $24,000.00 12.00

STATE $2,000.00 $24,000.00 12.00



